



The amendment to the bid solicitation is to address the enquiries received, update the bid solicitation closing date, and update the date of delivery:

Response(s) (R) to Question(s) (Q)1:

Q1.

With the Submission Closing of May 20 and allowing for a couple of weeks or more for an Award, then a week to bring the trailer to us, and another week to ship it back to EC, there is just not enough time to get your trailer done and delivered for October 31-24.

R1.

Please see the amendment to the delivery date below to allow additional time to complete the work.

The bid solicitation is amended as follows:

At page 1,

Bid Solicitation Closes:

Delete: on 2024-05-20

Insert: on 2024-05-21

Delivery Required:

Delete: 2024-10-31

Insert: 2025-01-31



PART 1 - GENERAL INFORMATION

Delete:

1.2 Summary

- 1.2.1 Environment and Climate Change Canada has a requirement to complete the refurbishment and 10-year certification for Hydrostatic testing of 38 tubes on helium tube trailer as detailed in the Statement of Work, Annex "A" to the bid solicitation. The period of the contract is from Date of Contract to October 31, 2024.

Insert:

1.2 Summary

- 1.2.1 Environment and Climate Change Canada has a requirement to complete the refurbishment and 10-year certification for Hydrostatic testing of 38 tubes on helium tube trailer as detailed in the Statement of Work, Annex "A" to the bid solicitation. The period of the contract is from Date of Contract to January 31, 2025.



**ATTACHMENT “1” TO PART 3 -
FINANCIAL BID PRESENTATION SHEET**

Delete:

Task as outlined in Annex “A” Statement of Work	Description	Due Date	Subtotal
3.1	Transportation	3.1.a. Pickup Within 3 weeks of Contract Award	\$ _____
		3.1.b. Drop-off on or before October 31, 2024	\$ _____
3.2	Trailer Repair and Certification	On or before October 31, 2024.	\$ _____
3.3	Additional Services	On or before October 31, 2024.	\$ _____
Total Estimated Price:			\$ _____
Tax (<i>insert at contract award</i>)			\$ _____
TOTAL (<i>insert at contract award</i>)			\$ _____

Insert:

Task as outlined in Annex “A” Statement of Work	Description	Due Date	Subtotal
3.1	Transportation	3.1.a. Pickup Within 3 weeks of Contract Award	\$ _____
		3.1.b. Drop-off on or before January 31, 2025.	\$ _____
3.2	Trailer Repair and Certification	On or before January 31, 2025.	\$ _____
3.3	Additional Services	On or before January 31, 2025.	\$ _____
Total Estimated Price:			\$ _____
Tax (<i>insert at contract award</i>)			\$ _____
TOTAL (<i>insert at contract award</i>)			\$ _____



7.4. Term of Contract

Delete:

7.4.1 Period of the Contract

The period of the Contract is from date of Contract to October 31, 2024 inclusive.

Insert:

7.4.1 Period of the Contract

The period of the Contract is from date of Contract to January 31, 2025 inclusive.



ANNEX "A" STATEMENT OF WORK

Delete:

Tasks:

3.1 Transportation

Within three weeks of contract award, the Contractor must transport helium tube trailer License plate # 8133-03. Equipment No.: EnvCan38Tube to the Contractors site for certification and additional services as described in this Statement of Work and return the helium tube trailer as outlined below:

The location for trailer pickup prior to certification is:

Carvel Radar site, Alberta - 53.56056°N 114.14495°W - 1529 Hwy 16A, Carvel, AB T0E 0H0

The location for trailer drop off after certification and authorized repairs are completed is:

Carvel Radar site, Alberta - 53.56056°N 114.14495°W - 1529 Hwy 16A, Carvel, AB T0E 0H0

The Contractor must arrange drop off of the trailer with the Project Authority, within 4 weeks upon completion of tasks, or by October 31, 2024, whichever comes first. Drop off must be discussed with the Project Authority and an agreed upon date and time must be set once all tasks outlined in this Statement of Work are completed.

Insert:

Tasks:

3.1 Transportation

Within three weeks of contract award, the Contractor must transport helium tube trailer License plate # 8133-03. Equipment No.: EnvCan38Tube to the Contractors site for certification and additional services as described in this Statement of Work and return the helium tube trailer as outlined below:

The location for trailer pickup prior to certification is:

Carvel Radar site, Alberta - 53.56056°N 114.14495°W - 1529 Hwy 16A, Carvel, AB T0E 0H0

The location for trailer drop off after certification and authorized repairs are completed is:

Carvel Radar site, Alberta - 53.56056°N 114.14495°W - 1529 Hwy 16A, Carvel, AB T0E 0H0



The Contractor must arrange drop off of the trailer with the Project Authority, within 4 weeks upon completion of tasks, or by January 31, 2025, whichever comes first. Drop off must be discussed with the Project Authority and an agreed upon date and time must be set once all tasks outlined in this Statement of Work are completed.

All other terms and conditions of the Bid Solicitation remain the same.