



Material and Procurement Services / Services du matériel et des acquisitions
Procurement Hub / Centre d'approvisionnement
200 Kent Street | 200 rue Kent
Ottawa, ON, K1A 0E6

30005664

24 May / mai, 2024

Subject/ Object: Roof Repairs - Table Mountain VHF Site. Newfoundland / Réparation du toit – Site VHF de Table Mountain (Terre-Neuve-et-Labrador)

ADDENDUM #4 / ADDENDA N°4

Further to the above- mentioned Invitation to Tender documentation previously forwarded to your firm, Addendum (#4) is hereby issued.

Pour faire suite à la documentation d'accompagnement de l'appel d'offres susmentionné transmise à votre entreprise, l'Addenda n°4 est émis.

Questions and Answers

- Q10: With the weather that we receive here in this province and with the site being located on a mountain top, it can be challenging to plan in advance with regards to mobilization and performing the work. Taking into account the effect it could have on the above, in the event that the helicopter cannot fly materials into the site on the planned day due to weather conditions, and if this leads to several days without being able to get in to the site, will the contractor be reimbursed for lost time and additional room and board?
- A10: Any delays in the contract will be addressed according to [Section 5.R.R2865D - GC6 - Delays and Changes in the Work - Buyandsell.gc.ca](#)

Questions et réponses:

- Q10: Avec les conditions météorologiques que nous connaissons dans cette province et le fait que le site se trouve au sommet d'une montagne, il peut être difficile de planifier la mobilisation et l'exécution des travaux. Compte tenu de l'effet qu'il pourrait avoir sur ce qui précède, si l'hélicoptère ne peut pas apporter les matériaux sur le site le jour prévu en raison des conditions météorologiques et si cela entraîne l'impossibilité de se rendre sur le site pendant plusieurs jours, l'entrepreneur sera-t-il remboursé pour le temps perdu et pour les frais supplémentaires d'hébergement et de repas?
- R10: Les retards dans le contrat seront traités selon la [section 5.R.R2865D - CG6 - Retards et modifications des travaux - Achatsetventes.gc.ca](#)

**All other Terms and Conditions for this requirement remain unchanged.
Toutes les autres modalités de la présente exigence demeurent inchangées.**