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Canada

Instructions: See Herein

Instructions: Voir aux présentes

Delivery Required - Livraison exigée
See Herein
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PART 1 - GENERAL INFORMATION
1. Statement of Work

DRDC Valcartier has currently an aeroballistic range which until 2005 was used primarily for the exterior
ballistic evaluation and characterization of the dynamic performance of medium and large caliber
projectile in flight. This laboratory was built and configured to conduct tests on weapons of medium and
large caliber. Technical obsolescence of the instrumentation resulted in the aeroballistic range being
rarely used for ballistic studies in recent years. Temporary changes were made to support the firing of
small arms but inadequate ventilation limits the amount of firings that can be performed. Currently,
DRDC Valcartier has no multifunctional infrastructure and equipment at the cutting edge of technology
capable of characterizing conventional weapons (ranging from 5.56 to 155 mm).

A budget was recently approved for digitalizing the aeroballistic range in order to al-low for the
characterization of small caliber projectile in flight while maintaining the capacity to study larger caliber
projectiles. Furthermore, the digitalization of the laboratory will greatly increase the productivity at the
facility.

The upgrade study consists of performing a feasibility study to determine which equipment must be
replaced and which components are still usable efficiently. Among the systems that could potentially be
replaced, there is the spark gap lighting system, the infrared detector used to trigger the camera, the
range control system and the firing console.

The organization for which the services are to be rendered is Defence Research and Development
Canada - Valcartier (DRDC - Valcartier).

The period of the Contract is from date of Contract to August 30, 2013.

Estimated amount of available funding for this contract : 90 000$ GST and all taxes extra, for the period
of the contract.

Pursuant to section 01 of Standard Instructions 2003 Bidders must submit a complete list of names of all
individuals who are currently directors of the Bidder. Furthermore, asdetermined by the Special
Investigations Directorate, Departmental Oversight Branch, each individual named on the list may be
requested to complete a Consent to a Criminal Record Verification form and related documentation.

2. Debriefings
After contract award, bidders may request a debriefing on the results of the bid solicitation process.

Bidders should make the request to the Contracting Authority within 15 working days of receipt of the
results of the bid solicitation process. The debriefing may be in writing, by telephone or in person.
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PART 2 - BIDDER INSTRUCTIONS
1. Standard Instructions, Clauses and Conditions

All instructions, clauses and conditions identified in the bid solicitation by number, date and title are set
out in the Standard Acquisition Clauses and Conditions Manual
(https://buyandsell.gc.ca/policy-and-guidelines/standard-acquisition-clauses-and-conditions-manual)
issued by Public Works and Government Services Canada.

Bidders who submit a bid agree to be bound by the instructions, clauses and conditions of the bid
solicitation and accept the clauses and conditions of the resulting contract.

The 2003 (2012-11-19) Standard Instructions - Goods or Services - Competitive Requirements, are
incorporated by reference into and form part of the bid solicitation.

2. Submission of Bids
Bids must be submitted only to Public Works and Government Services Canada (PWGSC) Bid
Receiving Unit by the date, time and place indicated on page 1 of the bid solicitation.

Due to the nature of the bid solicitation, bids transmitted by facsimile to PWGSC will not be accepted.
3. Enquiries - Bid Solicitation

All enquiries must be submitted in writing to the Contracting Authority no later than three (3) calendar
days before the bid closing date. Enquiries received after that time may not be answered.

Bidders should reference as accurately as possible the numbered item of the bid solicitation to which the
enquiry relates. Care should be taken by bidders to explain each question in sufficient detail in order to
enable Canada to provide an accurate answer. Technical enquiries that are of a proprietary nature must
be clearly marked "proprietary" at each relevant item. Items identified as "proprietary” will be treated as
such except where Canada determines that the enquiry is not of a proprietary nature. Canada may edit
the questions or may request that the Bidder do so, so that the proprietary nature of the question is
eliminated, and the enquiry can be answered with copies to all bidders. Enquiries not submitted in a form
that can be distributed to all bidders may not be answered by Canada.

4. Applicable Laws

Any resulting contract must be interpreted and governed, and the relations between the parties
determined, by the laws in force in the province of Quebec.

Bidders may, at their discretion, substitute the applicable laws of a Canadian province or territory of their
choice without affecting the validity of their bid, by deleting the name of the Canadian province or
territory specified and inserting the name of the Canadian province or territory of their choice. If no
change is made, it acknowledges that the applicable laws specified are acceptable to the bidders.

5. Maximum Funding
The maximum funding available for the contract resulting from the bid solicitation is $90 000.00 (Goods
and Services Tax or the Harmonized Sales Tax extra, as appropriate). Bids valued in excess of this

amount will be considered non-responsive. This disclosure does not commit Canada to pay the
maximum funding available.
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PART 3 - BID PREPARATION INSTRUCTIONS
1. Bid Preparation Instructions

Canada requests that bidders provide their bid in separately bound sections as follows:

Section | : Technical Bid (4 hard copies) and 2 soft copies on CD)
Section Il : Financial Bid (2 hard copies) and 2 soft copies on CD)
Section lll : Certifications (1 hard copy)

If there is a discrepancy between the wording of the soft copy and the hard copy, the wording of the hard
copy will have priority over the wording of the soft copy.

Prices must appear in the financial bid only. No prices must be indicated in any other section of the bid.

Canada requests that bidders follow the format instructions described below in the preparation of their
bid:

@ use 8.5 x 11 inch (216 mm x 279 mm) paper; and
(b) use a numbering system that corresponds to the bid solicitation.

In April 2006, Canada issued a policy directing federal departments and agencies to take the necessary
steps to incorporate environmental considerations into the procurement process Policy on Green
Procurement
(http://www.tpsgc-pwgsc.gc.ca/ecologisation-greening/achats-procurement/politique-policy-eng.html). To
assist Canada in reaching its objectives, bidders should:

Q) use paper containing fibre certified as originating from a sustainably-managed forest and
containing minimum 30% recycled content; and

(2) use an environmentally-preferable format including black and white printing instead of colour
prinnting, print double sided/duplex,usingstaples or clips instead of cerlox, duotangs or binders.

Section | : Technical Bid

In their technical bid, bidders should demonstrate their understanding of the requirements contained in
the bid solicitation and explain how they will meet these requirements. Bidders should demonstrate their
capability and describe their approach in a thorough, concise and clear manner for carrying out the work.

The technical bid should clearly address and in sufficient depth the points that are subject to the
evaluation criteria against which the bid will be evaluated. Simply repeating the statement contained in
the bid solicitation is not sufficient. In order to facilitate the evaluation of the bid, Canada requests that
bidders address and present topics in the order of the evaluation criteria under the same headings. To
avoid duplication, bidders may refer to different sections of their bids by identifying the specific
paragraph and page number where the subject topic has already been addressed.
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Section Il : Financial Bid
11 Bidders must submit their financial bid as follows:

) A Total Cost to a Limitation of Expenditure, which must not exceed the maximum funding
specified in Part 2. The total amount of Goods and Services Tax or Harmonized Sales Tax is to
be shown separately, if applicable. The information should be provided in accordance with the
Financial Bid Presentation Sheet at Attachment 1.

(b) For Canadian-based bidders, prices must be in Canadian funds, Canadian customs duties and
excise taxes included, and Goods and Services Tax (GST) or Harmonized Sales Tax (HST)
excluded.

1.2 Exchange Rate Fluctuation

C3011T (2010-01-11), Exchange Rate Fluctuation

Section Ill : Certifications

Bidders must submit the certifications required under Part 5.
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PART 4 - EVALUATION PROCEDURES AND BASIS OF SELECTION
1. Evaluation Procedures

(&) Bids will be assessed in accordance with the entire requirement of the bid solicitation including the
technical and financial evaluation criteria.

(b) An evaluation team composed of representatives of Canada will evaluate the bids.

11 Technical Evaluation
Except where expressly provided otherwise, the experience described in the bid must be the experience
of the Bidder itself (which includes the experience of any companies that formed the Bidder by way of a
merger but does not include any experience acquired through a purchase of assets or an assignment of

contract). The experience of the Bidder's affiliates (i.e. parent, subsidiary or sister corporations),
subcontractors, or suppliers will not be considered.

1.1.1 Mandatory Technical Criteria
Refer to Attachment 2, Mandatory and Point Rated Technical Criteria.
1.1.2 Point Rated Technical Criteria

Refer to Attachment 2, Mandatory and Point Rated Technical Criteria.

1.2 Financial Evaluation
1.2.1 Mandatory Financial Criteria

The bidder must submit a Basis of Payment to a limitation of Expenditure that does not exceed the
maximum funding specified in Part 2, GST/HST excluded, FOB Destination (for goods), all applicable
customs duty and excise taxes included.

1.2.2 Evaluation of Price

The price of the bid will be evaluated in Canadian dollars, the Goods and Services Tax or the
Harmonized Sales Tax excluded, FOB destination, Canadian customs duties and excise taxes included.

Page 7 of - de 35



Solicitation No. - N° de l'invitation Amd. No. - N° de la modif. Buyer ID - Id de I'acheteur

W7701-135608/A qcl035
Client Ref. No. - N° de réf. du client File No. - N° du dossier CCC No./N° CCC - FMS No/ N° VME
W7701-13-5608 QCL-2-35552

2. Basis of Selection

2.1 Basis of Selection - Highest Rated Within Budget

To be declared responsive, a bid must:

@ comply with all the requirements of the bid solicitation;

(b) meet all mandatory technical evaluation criteria;

(c) obtain the required minimum points for each criterion with a pass mark; and

(d) obtain the required minimum points overall for the technical evaluation criteria which are subject

to point rating.

Bids not meeting (a) or (b) or (c) or (d) will be declared non responsive. The responsive bid with the
highest number of points will be recommended for award of a contract, provided that the total evaluated
price does not exceed the budget available for this requirement. In the event that the highest number of
points is obtained by more than one responsive bid, the responsive bid with the lowest evaluated price
will be recommended for award of a contract.
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PART 5 - CERTIFICATIONS

Bidders must provide the required certifications and related documentation to be awarded a contract.
Canada will declare a bid non-responsive if the required certifications and related documention are not
completed and submitted as requested.

Compliance with the certifications bidders provide to Canada is subject to verification by Canada during
the bid evaluation period (before award of a contract) and after award of a contract. The Contracting
Authority will have the right to ask for additional information to verify the bidders' compliance with the
certifications before award of a contract. The bid will be declared non-responsive if any certification
made by the Bidder is untrue, whether made knowingly or unknowingly. Failure to comply with the
certifications to provide the related documentation or to comply with the request of the Contracting
Authority for additional information will also render the bid non-responsive.

1. Mandatory Certifications Required Precedent to Contract Award
1.1 Code of Conduct and Certifications - Related documentation

By submitting a bid, the Bidder certifies, for himself and his affiliates, to be in compliance with the Code
of Conduct and Certifications clause of the Standard instructions. The related documentation hereinafter
mentioned will help Canada in confirming that the certifications are true. By submitting a bid, the Bidder
certifies that it is aware, and that its affiliates are aware, that Canada may request additional information,
certifications, consent forms and other evidentiary elements proving identity or eligibility. Canada may
also verify the information provided by the Bidder, including the information relating to the acts or
convictions specified herein, through Independent research, use of any government resources or by
contacting third parties. Canada will declare non-responsive any bid in respect of which the information
requested is missing or inaccurate, or in respect of which the information contained in the certifications is
found to be untrue, in any respect, by Canada. The Bidder and any of the Bidder's affiliates, will also
be required to remain free and clear of any acts or convictions specified herein during the period of any
contract arising from this bid solicitation.

Bidders who are incorporated, including those bidding as a joint venture, must provide with their bid or
promptly thereafter a complete list of names of all individuals who are currently directors of the Bidder.
Bidders bidding as sole proprietorship, including those bidding as a joint venture, must provide the name
of the owner with their bid or promptly thereafter. Bidders bidding as societies, firms, partnerships or
associations of persons do not need to provide lists of names. If the required names have not been
received by the time the evaluation of bids is completed, Canada will inform the Bidder of a time frame
within which to provide the information. Failure to comply will render the bid non-responsive. Providing
the required names is a mandatory requirement for contract award.

Canada may, at any time, request that a Bidder provide properly completed and Signed Consent Forms
(Consent to a Criminal Record Verification form- PWGSC-TPSGC 229)
(http://www.tpsgc-pwgsc.gc.ca/app-acq/forms/formulaires-forms-eng.html) for any or all individuals
aforementioned within the time specified. Failure to provide such Consent Forms within the time period
provided will result in the bid being declared non-responsive.
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2. Additional Certifications Precedent to Contract Award

The certifications in Attachment 3, Certifications Precedent to Contract Award, should be completed and
submitted with the bid but may be submitted afterwards. If any of these required certifications is not
completed and submitted as requested, the Contracting Authority will so inform the Bidder and provide
the Bidder with a time frame within which to meet the requirement. Failure to comply with the request of
the Contracting Authority and meet the requirement within that time period will render the bid
non-responsive.
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PART 6 - RESULTING CONTRACT CLAUSES

1. Security Requirement

There is no security requirement associated with the requirement.
2. Statement of Work

See Annex A - Statement of Work

3. Standard Clauses and Conditions

All clauses and conditions identified in the Contract by number, date and title are set out in the Standard
Acquisition Clauses and Conditions Manual
(https://buyandsell.gc.ca/policy-and-guidelines/standard-acquisition-clauses-and-conditions-manual)
issued by Public Works and Government Services Canada.

3.1 General Conditions

2010B (2012-11-19), General Conditions - Professional Services (Medium Complexity) apply to and form
part of the Contract.

4. Term of Contract
4.1 Period of the Contract
The period of the Contract is from date of Contract to August 30, 2013 inclusive.
5. Authorities
5.1 Contracting Authority
The Contracting Authority for the Contract is:
Name: Pascal Lessard
Title:  Supply Specialist

Public Works and Government Services Canada
Acquisitions Branch

Telephone: (418) 649-2819
Facsimile : (418) 648-2209
E-mail : pascal.lessard@tpsgc-pwgsc.gc.ca

The Contracting Authority is responsible for the management of the Contract and any changes to the
Contract must be authorized in writing by the Contracting Authority. The Contractor must not perform
work in excess of or outside the scope of the Contract based on verbal or written requests or instructions
from anybody other than the Contracting Authority.
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5.2 Technical Authority (will be completed by Canada at contract award)
The Technical Authority for the Contract is:

Name :

Title :
Organization :
Address :

Telephone:
Facsimile:
E-mail address:

The Technical Authority is the representative of the department or agency for whom the Work is being
carried out under the Contract and is responsible for all matters concerning the technical content of the
Work under the Contract. Technical matters may be discussed with the Technical Authority; however,
the Technical Authority has no authority to authorize changes to the scope of the Work. Changes to the
scope of the Work can only be made through a contract amendment issued by the Contracting Authority.

5.3 Contractor's Representative (to be completed by the contractor)

Administrative representative : Technical representative :
Nom : Nom:

Titre : Titre:

Téléphone : - - Téléphone : - -
Télécopieur : - - Télécopieur : - -
Courriel : Courriel :

54 Procurement Authority (will be completed by Canada at contract award)
The Procurement Authority for the Contract is:

(Name of Procurement Authority)
(Title)

(Organization)

(Address)

Telephone:
Facsimile:
E-mail:

The Procurement Authority is the representative of the department or agency for whom the Work is
being carried out under the Contract. The Procurement Authority is responsible for the implementation of
tools and processes required for the administration of the Contract. The Contractor may discuss
administrative matters identified in the Contract with the Procurement Authority however the
Procurement Authority has no authority to authorize changes to the scope of the Work. Changes to the
scope of Work can only be

made through a contract amendment issued by the Contracting Authority.
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6. Payment
6.1 Basis of Payment - Limitation of expenditure

The Contractor will be reimbursed for the costs reasonably and properly incurred in the performance of
the Work, and profit, as determined in accordance with the Basis of Payment in Annex B, to a limitation
of expenditure of $ (the amount will be inserted at contract award). Customs duties are

excluded and Goods and Services Tax or Harmonized Sales Tax is extra, if applicable.

6.2 Limitation of Expenditure

1. Canada's total liability to the Contractor under the Contract must not exceed $ (amount
to be inserted at contract award) . Customs duties are excluded and Goods and Services Tax
or Harmonized Sales Tax is extra, if applicable.

2. No increase in the total liability of Canada or in the price of the Work resulting from any design
changes, modifications or interpretations of the Work, will be authorized or paid to the Contractor
unless these design changes, modifications or interpretations have been approved, in writing, by
the Contracting Authority before their incorporation into the Work. The Contractor must not
perform any work or provide any service that would result in Canada's total liability being
exceeded before obtaining the written approval of the Contracting Authority. The Contractor
must notify the Contracting Authority in writing as to the adequacy of this sum:

€) when it is 75 percent committed, or
(b) four (4) months before the Contract expiry date, or

(© as soon as the Contractor considers that the contract funds provided are inadequate for
the completion of the Work,

whichever comes first.

3. If the notification is for inadequate contract funds, the Contractor must provide to the Contracting
Authority a written estimate for the additional funds required. Provision of such information by
the Contractor does not increase Canada's liability.

6.3 Method of Payment
6.3.1 Progress Payments

1. Canada will make progress payments in accordance with the payment provisions of the Contract,
no more than once a month, for cost incurred in the performance of the Work up to 90 percent of
the amount claimed and approved by Canada if:

(@) an accurate and complete claim for payment using form PWGSC-TPSGC
11211 (http://www.tpsgc-pwgsc.gc.ca/app-acq/forms/documents/1111.pdf) and any other
document required by the Contract have been submitted in accordance with the invoicing
instructions provided in the Contract;

(b) the amount claimed is in accordance with the Basis of payment;
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(c) the total amount for all progress payments paid by Canada does not exceed 90 percent of
the total amount to be paid under the Contract;

(d) all certificates appearing on form PWGSC-TPSGC 1111 have been signed by the
respective authorized representatives.

2. The balance of the amount payable will be paid in accordance with the payment provisions of the
Contract upon completion and delivery of all work required under the Contract if the Work has
been accepted by Canada and a final claim for the payment is submitted.

3. Progress payments are interim payments only. Canada may conduct a government audit and
interim time and cost verifications and reserves the right to make adjustments to the Contract
from time to time during the performance of the Work. Any overpayment resulting from progress
payments or otherwise must be refunded promptly to Canada.

6.3.2 Funding by fiscal Year

Despite the Total Estimated Cost (Limitation of Expenditure) specified in the Contract, and unless

otherwise authorized in writing by the Contracting Authority, the maximum amount which may be paid for

work completed in the period ending 31 March of the year specified is as follows:

Period from contract award to 30 August 2013 : $90 000
6.4 SACC Manual Clauses

A9117C (2007-11-30), T1204 - Direct Request by Customer Department
C0305C (2008-05-12), Cost Submission

6.5 Discretionary Audit

SACC Manual Clause C0705C (2010-01-11), Discretionary Audit

7. Invoicing Instructions - Progress Claim

1. The Contractor must submit a claim for progress payment using form PWGSC-TPSGC 1111
(http://www.tpsgc-pwgsc.gc.ca/app-acq/forms/documents/1111.pdf).

Each claim must show:
(@) all information required on form PWGSC-TPSGC 1111;

(b) all applicable information detailed under the section entitled “Invoice Submission” of
the general conditions;

(c) alist of all expenses;
Each claim must be supported by:
(&) a copy of time sheets to support the time claimed,

(b) a copy of the invoices, receipts, vouchers for all direct expenses, and all travel and
living expenses;
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(c) acopy of the monthly progress report.

2. Goods and Services Tax (GST) or Harmonized Sales Tax (HST), as applicable, must be
calculated on the total amount of the claim before the holdback is applied. At the time the
holdback is claimed, there will be no GST/HST payable as it was claimed and payable under the
previous claims for progress payments.

3. The Contractor must prepare and certify one original and two (2) copies of the claim on form
PWGSC-TPSGC 1111, and forward it to the following address for certification.

ATTN : Mrs Olfa Ben Mahmoud

Supply Support Clerk

Public Works and Government Services Canada
601-1550 Avenue D'Estimauville

Québec, Québec

G1J 0C7

E-mail address : olfa.benmahmoud@tpsgc-pwgsc.gc.ca

The Contracting Authority will then forward the original and two (2) copies of the claim to the
Technical Authority for certification and onward submission to the Payment Office for the
remaining certification and payment action.
4. The Contractor must not submit claims until all work identified in the claim is completed.
8. Certifications
8.1 Compliance
Compliance with the certifications and related documenation provided by the Contractor in its bid is a
condition of the Contract and subject to verification by Canada during the entire contract period. If the
Contractor does not comply with any certification, provide the related documentation or if it is determined
that any certification made by the Contractor in its bid is untrue, whether made knowingly or
unknowingly, Canada has the right, pursuant to the default provision of the Contract, to terminate the
Contract for default.
9. Applicable Laws

The Contract must be interpreted and governed, and the relations between the parties determined, by
the laws in force in (to be inserted at contract award).
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10.

Priority of Documents

If there is a discrepancy between the wording of any documents that appear on the list, the wording of
the document that first appears on the list has priority over the wording of any document that
subsequently appears on the list.

(a)
(b)

(©)
(d)
(e)

11.

the Articles of Agreement;

the general conditions 2010B (2012-11-19), General Conditions - Professional Services (Medium
Complexity);

Annex A, Statement of Work;

Annex B, Basis of payment;

the Contractor's bid dated

Defence Contract

SACC Manual clause A9006C (2008-05-12), Defence Contract

12.

Foreign Nationals (Canadian Contractor)

SACC Manual clause A2000C (2006-06-16), Foreign Nationals (Canadian Contractor)

13.

Insurance

SACC Manual clause G1005C (2008-05-12), Insurance
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ANNEX "A"

STATEMENT OF WORK
1. General
1.1 Title
Aeroballistic Range Upgrade Specification Determination Study
1.2 Objective

To investigate possible solutions in order to upgrade the aeroballistic range control system, the data
acquisition system as well as the orthogonal shadowgraph stations through an examination of the
equipment used in other similar facilities. The required specifications for the various pieces of equipment
that will be identified as needing to be replaced or upgraded will be supplied by the contractor.

1.3 Background

DRDC Valcartier has currently an aeroballistic range which until 2005 was used primarily for the exterior
ballistic evaluation and characterization of the dynamic performance of medium and large caliber
projectile in flight. This laboratory was built and configured to conduct tests on weapons of medium and
large caliber. Technical obsolescence of the instrumentation resulted in the aeroballistic range being
rarely used for ballistic studies in recent years. Temporary changes were made to support the firing of
small arms but inadequate ventilation limits the amount of firings that can be performed. Currently,
DRDC Valcartier has no multifunctional infrastructure and equipment at the cutting edge of technology
capable of characterizing conventional weapons (ranging from 5.56 to 155 mm).

A budget was recently approved for digitalizing the aeroballistic range in order to allow for the
characterization of small caliber projectile in flight while maintaining the capacity to study larger caliber
projectiles. Furthermore, the digitalization of the la-boratory will greatly increase the productivity at the
facility.

The upgrade study consists of performing a feasibility study to determine which equipment must be
replaced and which components are still usable efficiently. Among the systems that could potentially be
replaced, there is the spark gap lighting system, the infrared detector used to trigger the camera, the
range control system and the firing console.

Additional shadowgraph stations will have to be added to the existing one in order to be able to study
small caliber projectiles.

The existing film cameras will have to be replaced by digital cameras. The specification of these
cameras will have to be determined.

The range calibration method will also have to be evaluated and a detailed procedure to calibrate the

range produced. The accuracy of the proposed method should be equivalent or surpass what was
achieved in the past.
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1.4 Acronymes

DRDC Defence Research and Development Canada
2. APPLICABLE DOCUMENTS (references)
3. SCOPE OF THE WORK

The approach consists of identifying components required in order to upgrade the aeroballistic range
control station, the chronographs, the communication system as well as the shadowgraph stations. A
shadowgraph station includes a camera, lenses, a light source, a screen and a projectile detector.

3.1 Tasks
Task 1 - Aeroballistic range control system

Determine the equipment required in order to upgrade the control system and the data acquisition
system of the aeroballistic range. The contractor will be required to consult with a DRDC Valcartier
technician for this task as a portion of the upgrade work is performed internally at DRDC Valcartier.

Task 2 - Shadowgraph station cameras requirements:

Determine the specifications for new digital cameras which will be used in the aeroballis-tic range
orthogonal shadowgraph stations. The specifications of the cameras must be such that a 5.56mm
projectile motion can be analysed with a degree of accuracy comparable to what is currently achieved in
existing small-caliber ranges. The light source-camera combination must be able to take clear pictures of
projectiles flying at speed up to Mach 7 without any smearing.

Task 3 - Shadowgraph stations light source requirements

Determine the specifications for a new light source which will be used in the aeroballistic range
orthogonal shadowgraph stations. The study must consider keeping the existing spark gap system and
the supplier must propose alternative types of light sources that would match or exceed the performance
of the existing system. The light source-camera combination must be able to take clear pictures of
projectiles flying at speed up to Mach 7 without any smearing.

Task 4 - Shadowgraph station lenses requirements
Determine whether or not lenses are required to obtain the required resolution on the projectile picture

when testing small caliber projectile. Should lenses be required, the specifications for the lenses must be
provided.

Task 5 - Additional shadowgraph stations requirements

Determine whether or not new shadowgraph stations will be required to study small caliber projectiles.
Should new stations be required, the study must describe the integration of the new stations with the
current ones.

The specifications of the various shadowgraph stations components must be such that a 5.56mm
projectile motion can be analysed with a degree of accuracy comparable to what is currently achieved in
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existing small-caliber range. That is an accuracy of 0.6 mm on the position of the projectile and an
accuracy of 0.075 degrees on the angles.

Task 6 - Chronograph requirements:

Determine the specifications for a suitable chronograph which will be used in the upgraded aeroballistic
range. An upgraded chronograph is already available for the DRDC range and it must be evaluated
along with other options the contractor might feel is more suitable in order to obtain the required
performances.

Task 7 - Range calibration system:

Evaluate the actual range calibration method and prepare a procedure to calibrate the range. The
accuracy of the proposed method must be equivalent or surpass what was achieved in the past using
dynamic calibration or by surveying the range. The requirements for additional beads along the fiducial
wires system must also be investigated and reported.

Task 8 - Firing system coordination with chronograph:

Study the various ways to trigger the chronograph once the weapon system is fired and provide
recommendations on the most efficient way to operate the chronograph.

Task 9 - Shadowgraph station trigger:

Study various ways to trigger the shadowgraph stations as the projectile flies down the range and provide
recommendations.

4. REPORTS AND OTHER DELIVERABLES

Deliverables for tasks 2to 5

- A non-formal letter report describing the work progress and detailing the specifications for each of the
equipments required to upgrade the shadowgraph stations. The letter report must be provided in Word
format and written in English.

Deliverable due date: 2 months after date of contract award.

Other deliverables

- A final report describing at a minimum the specifications of each equipment required to upgrade the
shadowgraph stations mentioned in Tasks 1 to 8 must be supplied.

The final report must be provided in at least 3 (printed and bounded) copies. A PDF version of
the report must also be provided. The final report must be written in English and must be formatted in
accordance with the DRDC standard. The standard can be obtained through the project's technical
authority.

Deliverable due date: August 30, 2013 at the latest.

Note:
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- Deliverable and/or materiel must be provided to the DRDC Valcartier technical authority

4.1 Publications

Any manuscript for publication in magazines, newspapers or other, including presentation summaries or
other types of publication, must be submitted to the Technical Authority for revision and approval at least
ninety (90) days before the date of the presentation or publication. An explicit reference regarding federal
government funding must be included, and it must be clearly mentioned that the content is the authors'
responsibility. The Technical Authority will provide a written objection if there are specific elements (e.g.
audience) that are not in the federal government's best interests. If the Technical Authority objects in
writing, he/she shall send the written objection to the organization responsible for publication (the
newspaper or conference).

5. MEETINGS

Upon contract award, monthly meetings will be held as schedule by the technical authority. The meetings
could take place at DRDC Valcartier, at the contractor's location, by telephone conference or
videoconference. The travel expenses, if any, will be assumed by the contractor.

6. GOVERNMENT SUPPLIED MATERIAL
All printed and electronic documents, software and source code. used, produced, modified and/or

reviewed during this contract. These must be returned to the Technical Authority at the end of the
contract.

7. GOVERNMENT FURNISHED EQUIPMENT
N/A
8. SPECIAL CONSIDERATIONS

The contractor winning this contract will be excluded from any competition aiming at acquiring the
equipment required to upgrade the facility.

9. WORK LOCATION
The work will be performed at the contractor's location. The contractor may however be require access to

DRDC Valcartier's site for meetings or to visit the installations, in which event the contractor will be
escorted at all times.
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ANNEX "B"

the Financial Bid Presentation Sheet at Attachment 1)

BASIS OF PAYMENT
(to be completed at Contract award)
(Bidders must submit their financial bid in accordance with

LABOUR: at firm all-inclusive rates, GST/HST extra, in accordance with the following:

Proposed Resources

Firm Hourly Rate
Proposed Contract Period

Date of Award to
30 August 2013

Total
Est.
Hours

Extended Total per
Resource

Task 1 - Aeroballistic range control system

1 $ $
2 $ $
3 $ $
Task 2 - Shadowgraph station cameras requirements:

1 $ $
2 $ $
3 $ $
Task 3 - Shadowgraph stations light source requirements

1 $ $
2 $ $
3 $ $
Task 4 - Shadowgraph station lenses requirements

1 $ $
2 $ $
3 $ $
Task 5 - Additional shadowgraph stations requirements

1 $ $
2 $ $
3 $ $
Task 6 - Chronograph requirements:

1 $ $
2 $ $
3 $ $
Task 7 - Range calibration system:

1 $ $
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2 $ $
3 $ $
Task 8 - Firing system coordination with chronograph:
1 $ $
2 $ $
3 $ $
Task 9 - Shadowgraph station trigger:
1 $ $
2 $ $
3 $ $
Est.: $
2. EQUIPMENT: at laid down cost without markup Est.: $
3. RENTALS: at actual cost without markup Est.: $
4. MATERIALS AND SUPPLIES: at laid down cost without markup Est.: $
5. TRAVEL AND LIVING EXPENSES: Est.: $

The Contractor will be reimbursed its authorized travel and living expenses reasonably and
properly incurred in the performance of the Work, at cost, without any allowance for profit and/or
administrative overhead, in accordance with the meal, private vehicle and incidental expenses
provided in Appendices B, C and D of the Treasury Board Travel Directive
(http://www.tbs-sct.gc.ca/pubs_pol/hrpubs/TBM_113/td-dv_e.asp), and with the other provisions
of the directive referring to “travellers”, rather than those referring to “employees” are applicable.

All travel must have prior authorization of the Technical Authority. All payments are subject to
government audit.

6. SUBCONTRACTS: at actual cost without markup Est.: $
7. OTHER DIRECT CHARGES: at actual cost without markup Est.: $

ESTIMATED COST TO A LIMITATION OF EXPENDITURE - $
FIRM PORTION OF THE WORK (GST/HST extra)

With the exception of the firm rate(s) and price(s), the amounts shown in the various items specified
above are estimates only. Minor changes to these estimates will be accepted for billing purposes as the
Work proceeds, provided that these changes have the prior approval of the Technical Authority, and
provided that the estimated cost does not exceed the aforementioned Limitation of Expenditure.
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FINANCIAL BID PRESENTATION SHEET

ATTACHMENT 1

LABOUR: at firm all-inclusive rates, GST/HST extra, F.O.B. Destination (for goods), in

accordance with the following:

BIDDERS ARE REQUESTED TO QUOTE ONE RATE PER PROPOSED RESOURCE, PER

TASK.

If the ressource works for a subcontractor, bidders must also provide the name of the

subcontractor.

Firm Hourly Rate
Proposed Contract Period

Extended Total per

Proposed Resources Date of Award to Tg;‘?l Resource
30 August 2013 Hou}s

Task 1 - Aeroballistic range control system

1 $ $

2 $ $

3 $ $

Task 2 - Shadowgraph station cameras requirements:

1 $ $

2 $ $

3 $ $

Task 3 - Shadowgraph stations light source requirements

1 $ $

2 $ $

3 $ $

Task 4 - Shadowgraph station lenses requirements

1 $ $

2 $ $

3 $ $

Task 5 - Additional shadowgraph stations requirements

1 $ $

2 $ $

3 $ $

Task 6 - Chronograph requirements:

1 $ $
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2 $ $
3 $ $
Task 7 - Range calibration system:
1 $ $
2 $ $
3 $ $
Task 8 - Firing system coordination with chronograph:
1 $ $
2 $ $
3 $ $
Task 9 - Shadowgraph station trigger:
1 $ $
2 $ $
3 $ $

TOTAL ESTIMATED LABOUR: $

Items 2. through 7. shall be completed if the Bidder's rates in 1. above do not include the following:
2. EQUIPMENT: at laid down cost without markup

Description Price

TOTAL ESTIMATED EQUIPMENT: $

3. RENTALS: at actual cost without markup

Description Price

TOTAL ESTIMATED RENTALS: $

4. MATERIALS AND SUPPLIES: at laid down cost without markup

Description Price

TOTAL ESTIMATED MATERIALS AND SUPPLIES: $
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5. SUBCONTRACTS: at actual cost without markup (except for proposed ressources of section 1 -
Labour)

Support for the proposed subcontractor's price is required in the same details as that required for
the Bidder’s price. The estimated price for subcontracts should include all direct charges and
travel & living expenses which would be to the account of the subcontractor.

TOTAL ESTIMATED SUBCONTRACTS: $

6. TRAVEL & LIVING: at actual cost without markup but not to exceed the limits of the Treasury
Board Travel Directive. With respect to the TB Travel Directive, only the meal, private vehicle
and incidental allowances specified in Appendices B, C and D of the TB Travel Directive
http://www.tbs-sct.gc.ca/hr-rh/gtla-vgcl/ and the other provisions of the directive referring to
“travellers” rather than those referring to “employees”, are applicable. Details are to be provided
on a separate sheet.

TOTAL ESTIMATED TRAVEL & LIVING: $

7. OTHER DIRECT CHARGES: at actual cost without markup

TOTAL ESTIMATED OTHER DIRECT CHARGES: $

ESTIMATED COST TO A LIMITATION OF

EXPENDITURE : $  (GST/HST extra)
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1.

ATTACHMENT 2

Point Rated Technical Criteria

Note for criteria evaluating experience

For all criteria evaluating the experience of the proposed resources, points will be given only for
experience that is sufficiently demonstrated.

Bidders should therefore provide sufficient information to allow for the complete evaluation of each
example of experience mentioned.

The points will not be awarded if the information provided is insufficient to confirm that the experience is
in conformity with the criterion requirements.

Here are examples of information allowing for the complete evaluation of experience (applicable
depending on the criterion):

subject of the project or experience;

nature of the project or experience;

client name, including the name and telephone number of a client contact person who can
confirm the information;

exact dates of the project or experience (start and end dates — month and year);

exact dates of resource's involvement in the project (start and end dates — month and year);
tasks carried out by the resource during the project or experience.

Please note that overlapping experiences will be counted only once.

Rated criteria:

DESCRIPTION MINIMUM MAXIMUM EVALUATION ELEMENTS

RATING RATING

1 - TECHNICAL 27 45

PROPOSAL

1.1 - Understanding of N/A 25 The proposal must demonstrate that the
project objectives and bidder understands the objectives of the
proposed technical project components. The bidder must clearly
solutions describe the tasks to be performed and

propose realistic and innovative technical
solutions.

25 points: Evidence of an excellent
understanding of the objectives of the tasks
to perform and realistic and innovative
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technical solutions possible. All major
components are defined and addressed.

20 points: Evidence of a very good
understanding of the objectives of the tasks
to perform and realistic and innovative
technical solutions possible. AlImost all the
major elements are identified and
addressed.

15 points: Evidence of a good
understanding of the objectives of the tasks
to perform and realistic and innovative
technical solutions possible. Most major
components are defined and addressed.

10 points: Evidence of a limited
understanding of the objectives of the tasks
to perform and realistic and innovative
technical solutions possible. Some major
components are defined and addressed.

5 points: Evidence of a poor understanding
of the objectives of the tasks to perform and
realistic and innovative technical solutions
possible. Few major components are defined
and addressed.

0 point: No evidence of an understanding of
the objectives of the tasks to perform and
realistic and innovative technical solutions
possible.

Major components:

Report on the equipment specifications
required to upgrade DRDC's aeroballistic
range:

- control system and data acquisition
equipment specifications

- specifications for new digital cameras

- specification for new light sources

- specification for camera lenses

- specification for the need to add
shadowgraph stations

- specifications for the chronographs

- evaluation of the range calibration system
and proposal

- chronographs coordination with the firing
system

- specification for the camera triggering
system

Page 27 of - de 35




Solicitation No. - N° de l'invitation
W7701-135608/A

Client Ref. No. - N° de réf. du client
W7701-13-5608

Amd. No. - N° de la modif.

File No. - N° du dossier

QCL-2-35552

Buyer ID - Id de I'acheteur
qcl035
CCC No./N° CCC - FMS No/ N° VME

1.2 - Identification of risk
factors and mitigation
plan

S/O

10

The bidder must clearly describe the
components of the project (see 1.1) it
considers at risk and provide a mitigation
plan that will achieve the performance
objectives of the project in respect of costs
and time. The elements described must be
relevant and mitigation plan must be
realistic.

10 points: The description of project
components considered at risk and
mitigation plan to achieve the objectives is
excellent in terms of clarity, relevance and
realism. All major components are defined
and treated.

8 points: The description of project
components considered at risk and
mitigation plan to achieve the objectives is
very good in terms of clarity, relevance and
realism. Almost all major components are
defined and treated.

6 points: The description of project
components considered at risk and
mitigation plan to achieve the objectives is
good in terms of clarity, relevance and
realism. Most major components are defined
and treated.

4 points: The description of project
components considered at risk and
mitigation plan to achieve the objectives is
limited in terms of clarity, relevance and
realism. Some major components are
defined and treated.

2 points: The description of project
components considered at risk and
mitigation plan to achieve the objectives is
poor in terms of clarity, relevance and
realism. Few major components are defined
and treated.

0 point: No description of project
components considered at risk or mitigation
plan.

1.3 - Resource allocation

N/A

10

The bidder must clearly outline how it plans
to allocate resources to different tasks and
the precise role of each of the resources for
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these tasks. The allocation of resources
should be realistic, relevant and appropriate
to the project.

10 points: Perfect proposal in terms of the
allocation of resources to various tasks and
identifying the roles of each resource. The
presentation of the resource allocation is
excellent in terms of its realism and its
relevance to the project's success.

8 points: Very good proposal in terms of the
allocation of resources to various tasks and
identifying the roles of each resource. The
presentation of the resource allocation is
very good in terms of its realism and its
relevance to the project's success.

6 points: Good proposal in terms of the
allocation of resources to various tasks and
identifying the roles of each resource. The
presentation of the resource allocation is
good in terms of its realism and its
relevance to the project's success.

4 points: Limited proposal in terms of the
allocation of resources to various tasks and
identifying the roles of each resource. The
presentation of the resource allocation is
limited in terms of its realism and its
relevance to the project's success.

2 points: Poor proposal in terms of the
allocation of resources to various tasks and
identifying the roles of each resource. The
presentation of the resource allocation is
poor in terms of its realism and its relevance
to the project's success.

0 point: Proposal in terms of the allocation
of resources to various tasks and identifying
the roles of each resource inexistent or
without value.

2- MANAGEMENT 17 28

PROPOSAL

2.1 - Experience of the N/A 8 8 points: The project manager has over 60
project manager in months experience in supervision of projects
supervising projects related to the design of aeroballistic ranges

related to the design of
aeroballistic ranges
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6 points: The project manager has 48 to 60
months experience in supervision of projects
related to the design of aeroballistic ranges;
4 points: The project manager has 36 to 47
months experience in supervision of projects
related to the the design of aeroballistic
ranges;

2 points: The project manager has 24 to 35
months experience in supervision of projects
related to the design of aeroballistic ranges;
0 point: The project manager has less than
24 months experience in supervision of
projects related to the design of aeroballistic
ranges;

2.2 - Experience of the
project manager in
supervising projects
related to the operation
of aeroballistic ranges

N/A

8 points: The project manager has over 60
months experience in supervision of projects
related to the operation of aeroballistic
range;

6 points: The project manager has 48 to 60
months experience in supervision of projects
related to the operation of aeroballistic
range;

4 points: The project manager has 36 to 47
months experience in supervision of projects
related to the operation of aeroballistic
range;

2 points: The project manager has 24 to 35
months experience in supervision of projects
related to the operation of aeroballistic
range;

0 point: The project manager has less than
24 months experience in supervision of
projects related to the operation of
aeroballistic range;

2.3 - Experience of the
project manager in
supervising projects
related to the analysis of
aeroballistic range data

N/A

8 points: The project manager has over 60
months experience in supervision of projects
related to the analysis of aeroballistic range
data;

6 points: The project manager has 48 to 60
months experience in supervision of projects
related to the analysis of aeroballistic range
data;

4 points: The project manager has 36 to 47
months experience in supervision of projects
related to the analysis of aeroballistic range
data;

2 points: The project manager has 24 to 35
months experience in supervision of projects
related to the analysis of aeroballistic range
data;
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0 point: The project manager has less than
24 months experience in supervision of
projects related to the analysis of
aeroballistic range data;

2.4 - Experience of the N/A 4 4 points: The project manager has over 60

project manager in months experience in supervision of projects

supervising projects related to the upgrade of aeroballistic range;

related to the upgrade of 3 points: The project manager has 48 to 60

aeroballistic range months experience in supervision of projects
related to the upgrade of aeroballistic range;
2 points: The project manager has 36 to 47
months experience in supervision of projects
related to the upgrade of aeroballistic range;
1 point: The project manager has 24 to 35
months experience in supervision of projects
related to the upgrade of aeroballistic range;
0 point: The project manager has less than
24 months experience in supervision of
projects related to the upgrade of
aeroballistic range;

3 - QUALIFICATIONS 44 80

OF BIDDER

(COMPANY) AND

RESOURCES

ASSIGNED TO THE

PROJECT

3.1 — Experience of the 8 12 Note: Each proposed resource will be

team assigned to the evaluated. The total score awarded to the

design of aeroballistic team will be determined by averaging the

ranges scores obtained by the proposed resources.
The minimum score indicated will be
achieved by the team and not each resource
available.
12 points: More than 60 months
experience in the specified field
8 points: From 24 to 60 months experience
in the specified field
4 points: Less than 24 months experience
in the specified field
0 point: No experience in the specified field

3.2 - Experience of the 8 12 Note: Each proposed resource will be

team assigned to the evaluated. The total score awarded to the

operation of aeroballistic team will be determined by averaging the

ranges scores obtained by the proposed resources.
The minimum score indicated will be
achieved by the team and not each resource
available.
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12 points: More than 60 months
experience in the specified field
8 points: From 24 to 60 months experience
in the specified field
4 points: Less than 24 months experience
in the specified field
0 point: No experience in the specified field

3.3 - Experience of the N/A 10 10 points: The Bidder (company) has at

bidder (company) in the least 60 months experience in the field

implementation of specified

projects related to the 5 points: The Bidder (company) has from

analysis of aeroballistic 24 to 60 months experience in the specified

range data field
0 point: The Bidder (company) has less
than 2 years of in the field specified

3.4 - Experience of the N/A 6 6 points: The Bidder (company) has at least

bidder (company) in 60 months experience in the field specified

projects related to the 3 points: The Bidder (company) has from
upgrade of aeroballistic 24 to 60 months experience in the specified
range field
0 point: The Bidder (company) has less
than 24 months experience in the specified
field

3.5 - Experience of N/A 40 NOTE: ONLY COMPLETED PROJECTS AT

Bidder (Company) in THE TIME OF FILING THE PROPOSAL

similar projects. WILL BE CONSIDERED.
For each of the two projects:

Using one page Fields:

maximum by project, the (1) design of aeroballistic ranges

bidder must describe two (2) operation of aeroballistic ranges

projects similar to this (3) analysis of aeroballistic range data

one (scale (value and (4) upgrade of aeroballistic ranges

complexity) and field)

undertaken in the last 5 20 points: for each project involving four of

years. Include name, the above mentioned fields

address, telephone 12 points: for each project involving three

number of customer of the above mentioned fields

contact 4 points: for each project involving two of
the above mentioned fields
0 points: for each project involving one or
none of the above mentioned fields

TOTAL 88 153
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ATTACHMENT 3

CERTIFICATIONS PRECEDENT TO CONTRACT AWARD
1. Federal Contractors Program for Employment Equity - Certification
1.1 Federal Contractors Program - over $25,000 and below $200,000

Suppliers who are subject to the Federal Contractors Program (FCP) and have been declared ineligible
contractors by Human Resources and Skills Development Canada (HRSDC) are no longer eligible to
receive federal government contracts over the threshold for solicitation of bids as set out in the
Government Contracts Regulations. Suppliers may be declared ineligible contractors either as a result of
a finding of non-compliance by HRSDC, or following their voluntary withdrawal from the FCP for a
reason other than the reduction of their workforce to less than 100 employees. Any bids from ineligible
contractors, including a bid from a joint venture that has a member who is an ineligible contractor, will be
declared non-responsive.

The Bidder, or, if the Bidder is a joint venture the member of the joint venture, certifies its status with the
FCP, as follows:

The Bidder or the member of the joint venture

) (' )is not subject to the FCP, having a workforce of less than 100 full-time or part-time
permanent employees, and/or temporary employees having worked 12 weeks or more in
Canada;

(b) ( )is not subject to the FCP, being a regulated employer under the Employment Equity Act,
S.C. 1995, c. 44;

(© ( )is subject to the requirements of the FCP, having a workforce of 100 or more full-time or
part-time permanent employees, and/or temporary employees having worked 12 weeks or
more in Canada, but has not previously obtained a certificate number from HRSDC, having
not bid on requirements of $200,000 or more;

(d) (' )bhas not been declared an ineligible contractor by HRSDC, and has a valid certificate number
as follows:

Further information on the FCP is available on the HRSDC Web site
(http://www.hrsdc.gc.ca/eng/labour/equality/fcp/index.shtml).

Page 33 of - de 35



Solicitation No. - N° de l'invitation Amd. No. - N° de la modif. Buyer ID - Id de I'acheteur

W7701-135608/A qcl035
Client Ref. No. - N° de réf. du client File No. - N° du dossier CCC No./N° CCC - FMS No/ N° VME
W7701-13-5608 QCL-2-35552
2. Former Public Servant Certification
2.1 Former Public Servant - Competitive Requirements

Contracts with former public servants (FPS) in receipt of a pension or of a lump sum payment must bear
the closest public scrutiny, and reflect fairness in the spending of public funds. In order to comply with
Treasury Board policies and directives on contracts with FPS, bidders must provide the information
required below.

Definitions
For the purposes of this clause,"former public servant” is any former member of a department as defined

in the Financial Administration Act, R.S., 1985, c. F-11, a former member of the Canadian Armed Forces
or a former member of the Royal Canadian Mounted Police. A former public servant may be:

(@) an individual;

(b) an individual who has incorporated,

(© a partnership made of former public servants; or

(d) a sole proprietorship or entity where the affected individual has a controlling or major interest in
the entity.

"lump sum payment period" means the period measured in weeks of salary, for which payment has been
made to facilitate the transition to retirement or to other employment as a result of the implementation of
various programs to reduce the size of the Public Service. The lump sum payment period does not
include the period of severance pay, which is measured in a like manner.

"pension” means, a pension or annual allowance paid under the Public Service Superannuation Act
(PSSA), R.S., 1985, c.P-36, and any increases paid pursuant to the Supplementary Retirement Benefits
Act, R.S., 1985, ¢.S-24 as it affects the PSSA. It does not include pensions payable pursuant to the
Canadian Forces Superannuation Act, R.S., 1985, c.C-17, the Defence Services Pension Continuation
Act, 1970, c.D-3, the Royal Canadian Mounted Police Pension Continuation Act , 1970, c.R-10, and the
Royal Canadian Mounted Police Superannuation Act, R.S., 1985, c.R-11, the Members of Parliament
Retiring Allowances Act , R.S., 1985, c.M-5, and that portion of pension payable to the Canada Pension
Plan Act, R.S., 1985, c.C-8.

Former Public Servant in Receipt of a Pension

As per the above definitions, is the Bidder a FPS in receipt of a pension?

YES ( )NO( )

If so, the Bidder must provide the following information, for all FPS in receipt of a pension, as applicable:

€) name of former public servant;
(b) date of termination of employment or retirement from the Public Service.

By providing this information, Bidders agree that the successful Bidder’s status, with respect to being a
former public servant in receipt of a pension, will be reported on departmental websites as part of the
published proactive disclosure reports in accordance with Contracting Policy Notice: 2012-2 and the
Guidelines on the Proactive Disclosure of Contracts.
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Work Force Reduction Program

Is the Bidder a FPS who received a lump sum payment pursuant to the terms of a work force reduction
program?

YES( )NO( )

If so, the Bidder must provide the following information:

@ name of former public servant;

(b) conditions of the lump sum payment incentive;

(© date of termination of employment;

(d) amount of lump sum payment;

(e) rate of pay on which lump sum payment is based,

()] period of lump sum payment including start date, end date and number of weeks;

(9) number and amount (professional fees) of other contracts subject to the restrictions of a work

force reduction program.

For all contracts awarded during the lump sum payment period, the total amount of fees that may be
paid to a FPS who received a lump sum payment is $5,000, including the Goods and Services Tax or
Harmonized Sales Tax.

3. Status and Availability of Resources

The Bidder certifies that, should it be awarded a contract as a result of the bid solicitation, every
individual proposed in its bid will be available to perform the Work as required by Canada's
representatives and at the time specified in the bid solicitation or agreed to with Canada's
representatives. If for reasons beyond its control, the Bidder is unable to provide the services of an
individual named in its bid, the Bidder may propose a substitute with similar qualifications and
experience. The Bidder must advise the Contracting Authority of the reason for the substitution and
provide the name, qualifications and experience of the proposed replacement. For the purposes of this
clause, only the following reasons will be considered as beyond the control of the Bidder: death,
sickness, maternity and parental leave, retirement, resignation, dismissal for cause or termination of an
agreement for default.

If the Bidder has proposed any individual who is not an employee of the Bidder, the Bidder certifies that
it has the permission from that individual to propose his/her services in relation to the Work to be
performed and to submit his/her résumé to Canada. The Bidder must, upon request from the Contracting
Authority, provide a written confirmation, signed by the individual, of the permission given to the Bidder
and of his/her availability. Failure to comply with the request may result in the bid being declared
non-responsive.

4. Education and Experience

The Bidder certifies that all the information provided in the résumés and supporting material submitted
with its bid, particularly the information pertaining to education, achievements, experience and work
history, has been verified by the Bidder to be true and accurate. Furthermore, the Bidder warrants that
every individual proposed by the Bidder for the requirement is capable of performing the Work described
in the resulting contract.
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