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We hereby offer to sell to Her Majesty the Queen in right of
Canada, in accordance with the terms and conditions set

out herein, referred to herein or attached hereto, the goods,
services, and construction listed herein and on any attached
sheets at the price(s) set out therefor.

Soumission aux: Travaux Publics et Services
Gouvernementaux Canada

Nous offrons par la présente de vendre a Sa Majesté la
Reine du chef du Canada, aux conditions énoncées ou
incluses par référence dans la présente et aux annexes
ci-jointes, les biens, services et construction énumérés
ici et sur toute feuille ci-annexée, au(x) prix indiqué(s).

Comments - Commentaires

Vendor/Firm Name and Address
Raison sociale et adresse du

fournisseur/de I'entrepreneur

Issuing Office - Bureau de distribution

Public Works and Government Services Canada -
Pacific Region

401 - 1230 Government Street

Victoria, B. C.

V8W 274

[ by |

Canada

Travaux publics et Services
gouvernementaux Canada

Title - Sujet
EC - SMALL VESSEL UPGRADE

Solicitation No. - N° de l'invitation
K7F77-126296/A

Date
2012-11-08

Client Reference No. - N° de référence du client
K7F77-126296

GETS Ref. No. - N° de réf. de SEAG
PW-$XLV-179-6080

File No. - N° de dossier CCC No./N° CCC - FMS No./N° VME

XLV-2-35211 (179)

Solicitation Closes - L'invitation prend fin|Time Zone

at-a 02:00 PM
on - le 2012-11-28

Fuseau horaire
Pacific Standard Time
PST

F.O.B.-F.AB.  Specified Herein - Précisé dans |es présentes
Plant-Usine: | | Destination: | | Other-Autre:

Address Enquiries to: - Adresser toutes questions a:

Cond, Anthony A.

Buyer Id - Id de I'acheteur
xlv179

Telephone No. - N° de téléphone
(250) 363-3309( )

FAX No. - N° de FAX
(250) 363-3960

Destination - of Goods, Services, and Construction:

Destination - des biens, services et construction:

DEPARTMENT OF THE ENVIRONMENT
SEE HEREIN

Instructions: See Herein

Instructions: Voir aux présentes

Delivery Required - Livraison exigée Delivery Offered - Livraison proposée

See Herein

Vendor/Firm Name and Address

Raison sociale et adresse du fournisseur/de I'entrepreneur

Telephone No. - N° de téléphone
Facsimile No. - N° de télécopieur

Name and title of person authorized to sign on behalf of Vendor/Firm

(type or print)

Nom et titre de la personne autorisée a signer au nom du fournisseur/
de I'entrepreneur (taper ou écrire en caractéres d'imprimerie)

Signature

Date
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PART 1- GENERAL INFORMATION
Introduction
The bid solicitation is divided into seven parts plus attachments and annexes, as follows:

11

12

Part 1
Part 2

Part 3

Part 4

Part 5

Part 6

Part 7

General Information: provides a general description of the requirement;

Bidder Instructions. provides the instructions, clauses and conditions applicable to
the bid solicitation;

Bid Preparation Instructions. provides bidders with instructions on how to prepare
their bid;

Evaluation Procedures and Basis of Selection: indicates how the evauation will be
conducted, the evaluation criteria that must be addressed in the bid, if applicable,
and the basis of selection,

Certifications: includes the certifications to be provided,

Security, Financial and Other Requirements: includes specific requirements that
must be addressed by bidders; and

Resulting Contract Clauses: includes the clauses and conditions that will apply to
any resulting contract.

The Annexes include the Statement of Work, the Basis of Payment, the Insurance
Requirements, Inspection/Quality Assurance/Quality Control, Warranty, Project
Management Services, Security Requirements Check List and Financial Bid Presentation

Sheet.

Summary
1. The Statement of Work is as follows;

@

(b)
(©)

(d)

the vessal refurbishment of a Titan 280 Patrol Cabin Rigid-Hulled Inflatable Boat
(RHIB) for Environment Canada in accordance with the Requirement at Annex A
and Project Management Services at Annex H. For specifications, drawings, test
sheets, annexes and appendices, bidders are asked to contact the Contracting
Authority identified in the bid solicitation.

any approved unscheduled work not covered in the above paragraph (a).

The sourcing strategy related to this work will be limited to suppliers in Western
Canada in accordance with Shipbuilding, Refit, Repair and Modernization Policy
(1996-12-19), subject to the Agreement on Internal Trade. The work is exempt
from the North American Free Trade Agreement (NAFTA), see Chapter Ten
Annex 1001.2b Paragraph 1, and the World Trade Organization Agreement on
Government Procurement (WTO-AGP), see Annex 4.

The work isto be completed by 15 January 2013.
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13 Debriefings

After contract award, bidders may request a debriefing on the results of the bid
solicitation. Bidders should make the request to the Contracting Authority within 15
working days of receipt of notification that their bid was unsuccessful. The debriefing may

be provided in writing, by telephone or in person .
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PART 2 - BIDDER INSTRUCTIONS

21

Standard Instructions, Clauses and Conditions

All ingtructions, clauses and conditions identified in the bid solicitation by number, date
and title are set out in the Sandard Acquisition Clauses and Conditions Manual
(https://buyandsell.gc.calpolicy-and-guidelines/standard-acquisition-clauses-and-condition
s-manual) issued by Public Works and Government Services Canada.

Bidders who submit a bid agree to be bound by the instructions, clauses and conditions of
the bid solicitation and accept the clauses and conditions of the resulting contract.

The 2003, 2012-07-11, Standard Instructions - Goods or Services - Competitive
Requirements, are incorporated by reference into and form part of the bid solicitation.

Bidders must provide with their submission or as soon as possible after the filing thereof, a
complete list of al individuals who are currently directors of the bidder. If the list has not
been provided at the end of the evaluation of bids, Canada will inform tenderers of the
period within which the information must be provided. Failure to provide thislist in a
timely manner will result in the bid being declared non-responsive. Bidders must always
provide the list of directors prior to the award of the contract.

Canada may, at any time, ask bidders to provide a consent form completed and signed
(Consent to verify the existence of a criminal record - PWGSC PWGSC-229) to anyone
on the above list, and within a specified time. Failure to provide the consent formin a
timely manner will result in the bid being declared non-responsive.

The text of paragraph 5 of Section 01 - Code of conduct and statements, of 2003 above is
replaced by the following:

The bidder must diligently maintain the list, informing Canada, in writing, of any change
occurring during the period of bid validity. It must also provide Canada with the consent
forms corresponding

required. In addition, the bidder shall diligently maintain the list and provide the necessary
consent forms during the period of execution of any contract resulting from this
solicitation.

These Standard instructions have been amended as follows:
Replace 2003 12, subsection 1. (a) and (b) with the following:

1. Canada may reject abid where any of the following circumstances is present:
a. the Bidder is subject to a Vendor Performance Corrective Measure, under the
Vendor Performance Corrective Measure Policy, which renders the Bidder
ineligible to bid on the requirement;
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2.2

2.3

24

2.5

b. an employee, or subcontractor included as part of the bid, is subject to a Vendor
Performance Corrective Measure, under the Vendor Performance Corrective
Measure Policy, which would render that employee or subcontractor ineligible to
bid on the requirement, or the portion of the requirement the employee or
subcontractor isto perform.

Submission of Bids
Bids must be submitted only to Public Works and Government Services Canada (PWGSC)
Bid Receiving Unit by the date, time and place indicated on page 1 of the bid solicitation.

Enquiries - Bid Solicitation

All enquiries must be submitted in writing to the Contracting Authority no later than three
(3) cadendar days before the bid closing date. Enquiries received after that time may not
be answered.

Bidders should reference as accurately as possible the numbered item of the bid
solicitation to which the enquiry relates. Care should be taken by bidders to explain each
guestion in sufficient detail in order to enable Canada to provide an accurate answer.
Technical enquiries that are of a proprietary nature must be clearly marked "proprietary”
at each relevant item. Items identified as “proprietary” will be treated as such except
where Canada determines that the enquiry is not of a proprietary nature. Canada may edit
the questions or may request that the Bidder do so, so that the proprietary nature of the
guestion is eliminated, and the enquiry can be answered with copies to al bidders.
Enquiries not submitted in a form that can be distributed to all bidders may not be
answered by Canada.

Applicable Laws
Any resulting contract must be interpreted and governed, and the relations between the
parties determined, by the laws in force in British Columbia

Bidders may, at their discretion, substitute the applicable laws of a Canadian province or
territory of their choice without affecting the validity of their bid, by deleting the name of
the Canadian province or territory specified and inserting the name of the Canadian
province or territory of their choice. If no change is made, it acknowledges that the
applicable laws specified are acceptable to the bidders.

Bidders Conference

A bidders conference will be held at the DFO Pecific Biological Station, Nanaimo, BC on
Thursday, 22 November, 2012. The conference will begin at 1330, in Room (TBA). The
scope of the requirement outlined in the bid solicitation will be reviewed during the
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2.6

2.7

2.8

2.9

2.10

conference and questions will be answered. It is recommended that bidders who intend to
submit a bid attend or send a representative.

Bidders are requested to communicate with the Contracting Authority before the
conference to confirm attendance. Bidders should provide, in writing, to the Contracting
Authority, the names of the person(s) who will be attending and a list of issues they wish
to table at least two (2) working days before the scheduled conference.

Any clarifications or changes to the bid solicitation resulting from the bidders conference
will be included as an amendment to the bid solicitation. Bidders who do not attend will
not be precluded from submitting a bid.

Optional Site Vigt - Vessel
Arrangements have been made for a viewing of the vessel. The viewing will take place
immediately following the Bidder’s Conference.

Work Period - Marine
1. Work must commence and be completed as follows:

Commence: 03 December, 2012;
Complete: 15 January, 2013

2. By submitting a bid, the Bidder certifies that they have sufficient material and human
resources allocated or available and that the above work period is adequate to both
complete the known work and absorb a reasonable amount of unscheduled work.

NOT USED - Docking Facility

List of Proposed Subcontractors

If the bid includes the use of subcontractors, the Bidder agrees, upon request from the
Contracting Authority, to provide alist of all subcontractors including a description of the
items to be purchased, a description of the work to be performed and the location of the
performance of that work. The list should not include the purchase of off-the-shelf items,
software and such standard articles and materials as are ordinarily produced by
manufacturers in the norma course of business, or the provision of such incidental
services as might ordinarily be subcontracted in performing the Work.

Quality Plan - Solicitation

Before contract award and within five (5) working days of written notification by the
Contracting Authority the Bidder may be required to provide an example of its Quality
Plans for the specification items listed below. The Plan must be in the same format that
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211

212

will be used after award of contract. The Quality Plan may reference other documents.
Where referenced documents do not aready exist, but are required by the Quality Plan,
the plan must identify them and also identify when, how and by whom they will be
prepared and approved.

Inspection and Test Plan

Before contract award and within five (5) working days of written notification by the
Contracting Authority the Bidder will be required to provide an Inspection Plan for the
specifications.

Vessel Refit, Repair and Docking - Cost
The following costs must be included in the evaluation price:

1

N

Services. include all costs for any ship services not provided on-site such as water,
steam, electricity, HP air, etc., required for vessel maintenance for the duration of the
Contract. This price must be firm and is subject to increase only if the period of the
Contract is extended with the approval of the Contracting Authority.

NOT USED - Docking and Undocking

Field Service Representatives/Supervisory Services: include all costs for field service
representatives/supervisory  services including manufacturers  representatives,
engineers, etc.

These services must not be an extra charge except where unscheduled work requiring
these services is added to the Contract.

Removals: include all costs for removals necessary to carry out the Work and will be
the responsihility of the successful Bidder whether or not they are identified in the
specifications, except those removals not apparent when viewing the vessel or
examining the drawings. The successful Bidder will aso be responsible for safe
storage of removed items and reinstalling them on completion of the Work. The
successful Bidder will be responsible for renewal of components damaged during
removal.

Sheltering, Staging, Cranage and Transportation: include the cost of all sheltering,
staging including handrails, cranage and transportation to carry out the Work as
specified. The successful Bidder will be responsible for the cost of any necessary
modification of these facilities to meet applicable safety regulations.

(Derived from - Provenant de: C0414T, 2008-05-12)
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PART 3 - BID PREPARATION INSTRUCTIONS

3.1
311

Bid Preparation Instructions
Canada requests that bidders provide their bid in separately bound sections as follows:

Section I: Management Bid (1 hard copies)
Section I1: Financial Bid (1 hard copy)
Section I11: Certifications Requirements (1 hard copy)

Prices must appear in the financial bid only. No prices must be indicated in any other
section of the bid.

Canada requests that bidders follow the format instructions described below in the
preparation of their bid:

@ use 8.5 x 11 inch (216 mm x 279 mm) paper;

(b) use a numbering system that corresponds to the bid solicitation.

In April 2006, Canadaissued a policy directing federal departments and agencies to take
the necessary steps to incorporate environmental considerations into the procurement
process Policy on Green Procurement

(http://www.tpsgc-pwgsc.gc.calecol ogisation-greening/achats-procurement/politique-poli
cy-eng.html). To assist Canada in reaching its objectives, bidders are encouraged to :

1) use paper containing fibre certified as originating from a sustainably-managed forest
and/or containing minimum 30% recycled content; and

2) use an environmentally-preferable format including black and white printing instead of
colour printing, printing double sided/duplex, using staples or clips instead of cerlox,
duotangs or binders.

Section |: Management Bid
The Management Bid should be concise and should include al the certifications and other
requirements as noted in Parts 5 and 6.

Section Il Financial Bid
Bidders must submit their financial bid in accordance with the Financial Bid Presentation
Sheet Annex | and the detailed Pricing Data Sheet, Appendix 1 to Annex I.

Section |11: Certification Requirements

Bidders must submit the certifications required in accordance with Part 5. If these
certifications do not accompany the bid documents at the time of bid submission, they will
be requested by the Contracting Authority as detailed in Part 6.
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3.1.2 SACC Manual Clauses
C0417T 2008-05-12 Unscheduled Work and Evaluation Price

3.1.3 NOT USED - Financial Security
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PART 4 - EVALUATION PROCEDURES AND BASIS OF SELECTION

4.1

4.2

4.2.1

4.3

Evaluation Procedures

Bids will be assessed in accordance with the entire requirement of the bid solicitation
including compliance with the mandatory certifications and table of deliverable
requirements as detailed in Parts 5 & 6. Any additiona information which supports the
bid will be requested as required by the Contracting Authority asindicated in Part 6. Only
those bids which are found to meet all the mandatory requirements and the submission of
acceptable additional information within the specified time frames will be deemed
responsive.

Basis of Selection

SACC Manual Clauses
AQ0069T Basis of Selection 2007-05-25

Public Bid Opening

A public bid opening will be held in 1230 Government Street, Victoria, B.C. at 14:30 PST
on the date noted on page one (1) of this Bid Solicitation.
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PART 5- CERTIFICATIONS

5.1

5.2

5.3

General

Bidders must provide the required certifications to be awarded a contract. Canada will
declare a bid non-responsive if the required certifications are not completed and submitted
as requested.

Compliance with the certifications bidders provide to Canada is subject to verification by
Canada during the bid evaluation period (before award of a contract) and after award of a
contract. The Contracting Authority will have the right to ask for additional information to
verify bidders compliance with the certifications before award of a contract. The bid will
be declared non-responsive if any certification made by the Bidder is untrue, whether
made knowingly or unknowingly. Failure to comply with the certifications or to comply
with the request of the Contracting Authority for additional information will also render
the bid non-responsive.

Code of Conduct Certifications

1. Bidders should provide, with their bids or promptly thereafter, a complete list of
names of all individuals who are currently directors of the Bidder. If such alist has not
been received by the time the evaluation of bids is completed, the Contracting Authority
will inform the Bidder of a time frame within which to provide the information. Bidders
must submit the list of directors before contract award, failure to provide such alist
within the required time frame will render the bid non-responsive.

2. The Contracting Authority may, at any time, request that a Bidder provide properly
completed and Signed Consent Forms (Consent to a Criminal Record Verification form
PWGSC-TPSGC 229) for any or al individuals named in the aforementioned list within
a specified delay. Failure to provide such Consent Forms within the time frame specified
will result in the bid being declared non-responsive.

Certifications Precedent to Contract Award

The certifications listed below should be completed and submitted with the bid but may be
submitted afterwards. If any of these required certifications is not completed and
submitted as requested, the Contracting Authority will so inform the Bidder and provide
the Bidder with a time frame within which to meet the requirement. Failure to comply with
the request of the Contracting Authority and meet the requirement within that time period
will render the bid non-responsive.

Page 14 of - de 59



Solicitation No. - N° de l'invitation Amd. No. - N° de la modif. Buyer ID - Id de I'acheteur

K7F77-126296/A xIvl79
Client Ref. No. - N° de réf. du client File No. - N° du dossier CCC No./N° CCC - FMS No/ N° VME
K7F77-126296 XLV-2-35211

5.3.1 Federal ContractorsProgram - over $25,000 and below $200,000

Suppliers who are subject to the Federal Contractors Program (FCP) and have been
declared ineligible contractors by Human Resources and Skills Development Canada
(HRSDC) are no longer eligible to receive federal government contracts over the
threshold for solicitation of bids as set out in the Government Contracts Regulations.
Suppliers may be declared ineligible contractors either as a result of a finding of
non-compliance by HRSDC, or following their voluntary withdrawal from the FCP for
a reason other than the reduction of their workforce to less than 100 employees. Any
bids from ineligible contractors, including a bid from a joint venture that has a member
who is an ineligible contractor, will be declared non-responsive.

The Bidder, or, if the Bidder is a joint venture the member of the joint venture,
certifiesits status with the FCP, as follows:

The Bidder or the member of the joint venture

a.() isnot subject to the FCP, having aworkforce of less than 100 full-time or
part-time permanent employees, and/or temporary employees having worked 12
weeks or more in Canada;

b.() isnot subject to the FCP, being a regulated employer under the Employment
Equity Act, S.C. 1995, c. 44,

c.() issubject to the requirements of the FCP, having a workforce of 100 or more
full-time or part-time permanent employees, and/or temporary employees having
worked 12 weeks or more in Canada, but has not previously obtained a
certificate number from HRSDC, having not bid on requirements of $200,000 or
more;

d.() hasnot been declared an ineligible contractor by HRSDC, and has a valid
certificate number as follows:

Further information on the FCP is available on the HRSDC Web site.

Signature Name Title
Date
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PART 6- SECURITY, FINANCIAL, AND OTHER REQUIREMENTS
6.1 NOT USED - Security Requirement

6.2  Financial Capability
SACC Manual Clause, 2012-07-16, A9033T, Financial Capability

6.3 NOT USED - Accommodation
6.4 NOT USED - Parking
6.5 NOT USED - Material and Supply Support

6.6 Workers Compensation Certification - Letter of Good Standing
The Bidder must have an account in good standing with the applicable provincial or
territorial Workers Compensation Board.

The Bidder must provide, within 24 hours following a request from the Contracting
Authority, a certificate or letter from the applicable Workers Compensation Board
confirming the Bidder's good standing account. Failure to comply with the request may
result in the bid being declared non-responsive.

6.7 Welding Certification

1. Welding must be performed by a welder certified by the Canadian Welding Bureau and
in accordance with the requirements of the following Canadian Standards Association
(CSA) standards:

a. CSA W47.1-03 (R2008), Certification of Companies for Fusion Welding of Steel
(Minimum Division Level 2.1); and

b. CSA WA47.2-M1987 (R2008), Certification of Companies for Fuson Welding of
Aluminum (Minimum Division Level 2.1).

2. Before contract award and within twenty four (24) hours of the written request by the
Contracting Authority, the Bidder must submit evidence demonstrating its certification
to the welding standards. In addition, welding must be done in accordance with the
requirements of the applicable drawings and specifications.

6.8 Valid Labour Agreement
If the Bidder has a labour agreement, or other suitable instrument, in place with its
unionized labour or workforce, it must be valid for the proposed period of any resulting
contract. Before contract award and within five (5) working days of written notification by
the Contracting Authority the Bidder must provide evidence of that agreement.
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6.9 Project Schedule

6.10

6.11

6.12

Before contract award and within twenty four (24) of written notification by the
Contracting Authority the Bidder must submit to Canada one (1) copy of its preliminary
production work schedule.  This schedule is to show the commencement and completion
dates for the Work in the available work period, including redlistic target dates for
significant events. This schedule may be reviewed with the Bidder prior to work
commencement as deemed by the Contracting Authority.

Before contract award and within twenty four (24) of written notification by the
Contracting Authority the Bidder must provide a sample document from its scheduling
system including a typical progress report, a quality control inspection report and a
milestone event network.

Safety M easures For Fueling and Disembarking Fuel

Fueling and disembarking fuel from Canadian government vessels must be conducted
under the supervison of a responsible supervisor trained and experienced in these
operations.

Before contract award and within five (5) working days of written notification by the
Contracting Authority the Bidder must provide details of its safety measures for fueling
and disembarking fuel together with the name and experience of the person in charge of
this activity.

I SO 9001:2008 - Quality M anagement Systems

Before contract award and within twenty-four (24) hours of written notification by the
Contracting Authority the Bidder must provide its current 1SO Registration
Documentation indicating its registration to 1SO 9001:2008. Documentation and
procedures of bidders not registered to the ISO standards may be subject to a Quality
System Evaluation (QSE) by the Quality Assurance Authority before award of a contract.

Environmental Protection

Before contract award and within 24 hours of written notification by the Contracting
Authority, the Bidder must submit details of its environmental emergency response plans,
waste management procedures and/or formal environmental training undertaken by its
employees. In addition, the Bidder must submit samples of its processes and procedures
pertinent to the completion of the Work..
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6.13 Insurance Requirements

6.14

6.14.1

The Bidder must provide a letter from an insurance broker or an insurance company
licensed to operate in Canada stating that the Bidder, if awarded a contract as a result of
the bid solicitation, can be insured in accordance with the Insurance Requirements
specified in Annex “C”.

If the information is not provided in the bid, the Contracting Authority will so inform the
Bidder and provide the Bidder with a time frame within which to meet the requirement.
Failure to comply with the request of the Contracting Authority and meet the requirement
within that time period will render the bid non-responsive.

Tables of Ddliverables

Mandatory Deliverable Requirements

Notwithstanding deliverable requirements specified anywhere else within this solicitation
and its associated Technical Specifications, the following are the only mandatory
deliverables that must be submitted with the bid documents at the time of bid closing. The
following are mandatory and the Bidder must be compliant on each item to be considered
responsive.

Item Description Completed
and
Attached
1 | Invitation To Tender document part 1 page 1 completed and signed;
2 | Completed Annex | Financial Bid Presentation Sheet
3 | Completed Appendix 1to Annex | Pricing Data Sheets
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6.14.2 Supporting Déeliverables
If the following information which supports the bid is not submitted with the Bid; it will be
requested by the Contracting Authority, from the bidder and it must be provided within 24

hours of the written request:

Item Description Completed Tobe
and forwarded
Attached if requested
by the CA
1 | Changesto Applicable Laws (if any) as per article 2.4
2 | Docking Facility Certificate, as per article 2.8 I:|:
3 | Subcontractor List (if any) as per article 2.9
4 | Certification as per article 5.3
5 | Proof of good standing with Worker’s Compensation Board
as per article 6.6
6 | Proof of welding certification, or documentation as per
article 6.7
7 | Proof of valid Labour Agreement or similar instrument
covering the work period as per article 6.8
8 | Preliminary Work Schedule as per article 6.9
9 | 1SO Registration Certificate or Quality Assurance
Documentation, as per article 6.11
10 | Project Management Team Detalls, as per article H1.4
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6.14.3 Supplementary Deliverables
The following information, which supports the bid, may be requested by the Contracting
Authority from the bidder and it must be provided within five (5) working days of the

written request:
Item Description Completed Tobe
and forwarded if
Attached | requested by
the CA
1 | Docking facility information and calculations, as per article
2.8
2 | Examples of quality and inspections plans, as per articles 2.10
and 2.11

3 | Financial Statements and information, as per article 6.2.2

4 | Details of accommodation, as per article 6.3

5 | Details of parking Arrangements, as per article 6.4

6 | Details of their Material Management Support system, as per

article 6.5

7 | Examples of work schedules, tracking and reporting, as per
article 6.9

8 | Safety Measures for Fueling and Disembarking Fuel as per
article 6.10

9 | Detalls of environmental emergency response plans and waste
management procedures, as per article 6.12

10 | Details of formal environmental training undertaken by
employees, as per article 6.12

11 | Either proof of insurance coverage as required by article 7.11
or the letter as per article 6.13.
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PART 7 - RESULTING CONTRACT CLAUSES

7.1

7.2

721

7.2.2

7.3

The following clauses and conditions apply to and form part of any contract resulting from
the bid solicitation.

Statement of Work

The Contractor must:

a. Refurbish a Titan 280 Patrol Cabin Rigid-Hulled Inflatable Boat (RHIB) for
Environment Canada in accordance with the Requirement at Annex A and Project
Management Services at Annex H; and,

b. Carry out any approved unscheduled work not covered in the above paragraph a.

Standard Clauses and Conditions
All clauses and conditions identified in the Contract by number, date and title are set out in
the Sandard Acquisition Clauses and Conditions Manual

(https://buyandsell.gc.calpolicy-and-guidelines/standard-acquisition-clauses-and-condition
s-manual) issued by Public Works and Government Services Canada.

General Conditions
2030, 2012-07-16, Genera Conditions - Higher Complexity - Goods, apply to and form
part of the Contract. Section 22 is amended in Annex E Warranty .

The text under Subsection 4. of Section 43 - Code of Conduct and Certifications of 2030
(2012-07-16) referenced above is replaced by:

During the entire period of the Contract, the Contractor must diligently update, by written
notice to the Contracting Authority, the list of names of al individuals who are directors
of the Contractor whenever thereisachange. Aswell, whenever requested by Canada,
the Contractor must provide the corresponding Consent Forms.

Supplemental General Conditions
1029, 2010-08-16, Ship Repairs, (excluding article 8, 10) apply to and form part of the
Contract.

NOT USED - Security Requirement
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74  Term of Contract

74.1

7.5
7.5.1

75.2

Work Period - Marine
1. Work must commence and be completed as follows:

Commence: 03 December, 2012
Complete: 15 January 2013

2. The Contractor certifies that they have sufficient material and human resources
alocated or available and that the above work period is adequate to both complete the
known work and absorb a reasonable amount of unscheduled work.

Authorities
Contracting Authority
The Contracting Authority for the Contract is.

Name: Tony Cond

Title: Engineering Supply Specialist

Organization: Public Works and Government Services Canada, Pacific Region,
Acquisitions, Marine

Address: 401-1230 Government Street, Victoria, B.C., V8W 3X4
Telephone: 250-363-3309
Facsimile: 250-363-3960

E-mail address:.  Anthony.Cond@pwgsc-tpsgc.gc.ca

The Contracting Authority is responsible for the management of the Contract and any
changes to the Contract must be authorized in writing by the Contracting Authority. The
Contractor must not perform work in excess of or outside the scope of the Contract based
on verba or written requests or instructions from anybody other than the Contracting
Authority.

Technical Authority
The Technical Authority for the Contract is:

Name: Emmanuel Mendoza
Title: Technical Authority
Organization: Environment Enforcement Directorate,
Environment Canada
Address: #201-401 Burrard St, Vancouver, BC V6C 3S5
Telephone: 604-666-2736
Facsimile: 604-666-9059
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753

7.6
7.6.1

7.6.2

7.6.3

7.6.4

E-mail address. Emmanuel.Medoza@ec.gc.ca

The Technical Authority is the representative of the department or agency for whom the
Work is being carried out under the Contract and is responsible for al matters concerning
the technical content of the Work under the Contract. Technical matters may be discussed
with the Technical Authority; however, the Technical Authority has no authority to
authorize changes to the scope of the Work. Changes to the scope of the Work can only
be made through a contract amendment issued by the Contracting Authority.

Inspection Authority

The Technical Authority is the Inspection Authority. All reports, deliverable items,
documents, goods and all services rendered under the Contract are subject to inspection
by the Inspection Authority or representative. Should any report, document, good or
service not be in accordance with the Requirements at Annex A and to the satisfaction of
the Inspection Authority, as submitted, the Inspection Authority will have the right to
reject it or require its correction at the sole expense of the Contractor before
recommending payment. Any communication with a Contractor regarding the quality of
the Work performed pursuant to this Contract shall be undertaken by officia
correspondence through the Contracting Authority.

Payment

Basis of Payment - Firm Price. Firm Unit Price(s) or Firm Lot Price (s)

In consideration of the Contractor satisfactorily completing al of its obligations under the
Contract, the Contractor will be paid a firm price, as specified in Annex B. Customs
duties are excluded and Goods and Services Tax or Harmonized Sales Tax is extra, if
applicable.

Canada will not pay the Contractor for any design changes, modifications or
interpretations of the Work, unless they have been approved, in writing, by the
Contracting Authority before their incorporation into the Work.

Method of Payment - Single Payment
SACC Manual Clause H1I000C Single Payment  2008-05-12

NOT USED - Warranty Holdback
SACC Manual Clauses

C0711C, 2008-05-12, Time Verification
C6000C, 2011-05-16, Limitation of Price
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7.7  Invoicing

7.7.1 The Contractor must submit invoices in accordance with the information required in

71.7.2

7.8
7.8.1

7.9

Section 13 of 2030 General Conditions Higher Complexity Goods, article 7.6.2 Single
Payment

Invoicing Address

Invoiceisto be made out to and forwarded to:
Deborah Portman

Chief Enforcement

Environmental Enforcement Directorate
#11-3167 Tatlow Road,

Smithers, BC V0J2N5

A copy of theoriginal invoiceisto be forwarded to:
Public Works and Government Services Canada
Acquisitions, Marine

401 - 1230 Government Street

Victoria, B.C, V8W 3X4 Attention: Tony Cond

Certifications

Compliance with the certifications provided by the Contractor in its bid is a condition of
the Contract and subject to verification by Canada during the term of the Contract. If the
Contractor does not comply with any certification or it is determined that any certification
made by the Contractor in its bid is untrue, whether made knowingly or unknowingly,
Canada has the right, pursuant to the default provision of the Contract, to terminate the
Contract for default.

Applicable Laws

The Contract must be interpreted and governed, and the relations between the parties
determined, by the laws in force in . (To be completed by the Contract
Authority at Contract Award). (Insert the name of the province or territory as
specified by the bidder inits bid, if applicable.)
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7.10 Priority of Documents

7.11
7.11.1

If there is a discrepancy between the wording of any documents that appear on the list, the
wording of the document that first appears on the list has priority over the wording of any
document that subsequently appears on the list.

a. theArticles of Agreement;

b. the Supplemental General Conditions 1029, 2010-08-16, Ship Repairs,

the General Conditions 2030, 2012-07-16, Higher Complexity - Goods - as modified
in Annex E;

Annex A, Statement of Work;

Annex B, Basis of Payment;

Annex C, Insurance Requirements;

Annex D, Inspection/Quality Assurance/Quality Control;

Annex E, Warranty;

Annex F, Project Management Services,

the Contractor's bid dated (insert date of bid), as amended (insert
date(s) of amendment(s) if applicable)

o

T Te e o

Insurance Requirements/Limitation of Liability

Insurance Requirements

The Contractor must comply with the insurance requirements specified in Annex “C” .
The Contractor must maintain the required insurance coverage for the duration of the
Contract. Compliance with the insurance requirements does not release the Contractor
from or reduce its liability under the Contract.

The Contractor is responsible for deciding if additional insurance coverage is necessary to
fulfill its obligation under the Contract and to ensure compliance with any applicable law.
Any additional insurance coverage is at the Contractor's expense, and for its own benefit
and protection.

The Contractor must forward to the Contracting Authority within ten (10) days after the
date of award of the Contract, a Certificate of Insurance evidencing the insurance
coverage and confirming that the insurance policy complying with the requirements is in
force. Coverage must be placed with an Insurer licensed to carry out business in Canada.
The Contractor must, if requested by the Contracting Authority, forward to Canada a
certified true copy of al applicable insurance policies.
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7.11.2 Limitation of Contractor'sLiability for Damagesto Canada

7.12
7.13
7.14

7.15

1. This section applies despite any other provison of the Contract and replaces the
section 26 of the general conditions entitled "Liability". Any reference in this section
to damages caused by the Contractor also includes damages caused by its employees,
aswell asits subcontractors, agents, and representatives, and any of their employees.

2. Whether the claim is based in contract, tort, or another cause of action, the
Contractor's liability for al damages suffered by Canada caused by the Contractor's
performance of or failure to perform the Contract is limited to $10,000,000.00 per
incident or occurrence, to an annual aggregate of $20,000,000 for damages caused in
any one year of carrying out of the Contract, each such year starting on the date of
coming into force of the Contract or its anniversary, and to a total maximum liability
of $40,000,000.00. This limitation of the Contractor's liability does not apply to:

a. any infringement of intellectual property rights; or
b. any breach of warranty obligations.

3. Each Party agreesthat it is fully liable for any damages that it causes to any third party
in connection with the Contract, regardless of whether the third party makes its claim
against Canada or the Contractor. If Canada is required, as a result of joint and
severd liability, to pay a third party in respect of damages caused by the Contractor,
the Contractor must reimburse Canada for that amount.

NOT USED -Financial Security
NOT USED - Accommodation
NOT USED - Parking

Sub-contracts and Sub-contractor List
The Contracting Authority is to be notified, in writing, of any changes to the list of
subcontractors before commencing the work.

When the Contractor sub-contracts work, a copy of the sub-contract purchase order isto
be passed to the Contracting Authority. In addition, the Contractor must monitor
progress of sub-contracted work and inform the Inspection Authority on pertinent stages
of work to permit inspection when considered necessary by the Inspection Authority.
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7.16 Project Schedule

7.17

7.18

7.19

7.20

7.21

No later than three (3) Working Days after contract award, the preliminary schedule must
be revised and expanded as necessary and resubmitted before commencement of the
Work.

The Contractor must provide a detailed work schedule showing the commencement and
completion dates for the Work in the available work period, including redlistic target dates
for significant events. During the work period the schedule is to be reviewed on an
ongoing basis by the Inspection Authority and the Contractor, updated when necessary,
and available in the Contractor's office for review by Canada's authorities to determine the
progress of the Work.

The schedules must be revised on a pre-defined basis. (The revised schedules must show
the effect of progressed work and approved work arisings. Any changes to the dates of the
work period in the contract due to unscheduled work will not be accepted except as
negotiated in accordance with article 7.26, Procedures for Design Change or Additional
Work.

Insulation Materials - Asbestos Free

All materials used to insulate or re-insulate any surfaces on board the vessel must meet
Trangport Canada Marine standards, for commercial marine work, and, for al work, be
free from asbestos in any form. The Contractor must ensure that all machinery and
equipment located below or adjacent to surfaces to be re-insulated are adequately covered
and protected before removing existing insulation.

NOT USED - Loan of Equipment - Marine

Trade Qualifications

The Contractor must use qualified, certificated (if applicable) and competent tradespeople
and supervision to ensure a uniform high level of workmanship. The Inspection Authority
may request to view and record details of the certification and/or qualifications held by the
Contractor’ stradespeople. This request should not be unduly exercised but only to ensure
qualified tradespeople are on the job.

NOT USED - Material and Supply Support
I SO 9001:2008 - Quality M anagement Systems

In the performance of the Work described in the Contract, the Contractor must comply
with the requirements of:
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7.22

ISO 9001:2008 - Quality management systems - Requirements, published by the
International Organization for Standardization (I1SO), current edition at date of submission
of the Contractor's bid with the exclusion of the following requirement:

7.3 Design and Development

It is not the intent of this clause to require that the Contractor be registered to the
applicable standard; however, the Contractor’s quality management system must address
each requirement contained in the standard.

Assistance for Government Quality Assurance (GQA):

The Contractor must provide the Quality Assurance Representative (QAR) with the
accommodation and facilities required for the proper accomplishment of GQA and must
provide any assistance required by the QAR for evauation, verification, validation,
documentation or release of product.

The QAR must have the right of access to any area of the Contractor's or subcontractor's
facilities where any part of the Work is being performed. The QAR must be afforded
unrestricted opportunity to evaluate and verify Contractor conformity with quality system
procedures and to validate product conformity with the requirements of the Contract. The
Contractor must make available for reasonable use by the QAR the equipment necessary
for al validation purposes. Contractor personnel must be made available for operation of
such equipment as required.

When the QAR determines that GQA is required at a subcontractor's facilities, the
Contractor must provide for this in the purchasing document and forward copies to the
QAR, together with relevant technical data as the QAR may request.

The Contractor must notify the QAR of non-conforming product received from a
subcontractor when the product has been subject to GQA.
(Derived from - Provenant de: D5540C, 2010-08-16)

Quality Plan

No later than five (5) days after the effective date of the Contract, the Contractor must
submit for acceptance by the Inspection Authority a Quality Plan prepared according to
the latest issue (at contract date) of 1SO 10005:2005 "Quality management systems -
Guidelines for quality plans’. The Quality Plan must describe how the Contractor will
conform to the specified quality requirements of the Contract and specify how the
required quality activities are to be carried out, including quality assurance of
subcontractors. The Contractor must include a traceability matrix from the elements of
the specified quality requirements to the corresponding paragraphs in the Quality Plan.
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7.23

The documents referenced in the Quality Plan must be made available when requested by
Public Works and Government Services Canada or the Inspection Authority.

If the Quality Plan was submitted as part of the bidding process, the Contractor must
review and, where appropriate, revise the submitted plan to reflect any changes in
requirements or planning which may have occurred as a result of pre-contract
negotiations.

Upon acceptance of the Quality Plan by the Inspection Authority, the Contractor must
implement the Quality Plan. The Contractor must make appropriate amendments to the
Quality Plan throughout the term of the contract to reflect current and planned quality
activities. Amendments to the Quality Plan must be acceptable to the Inspection Authority.

If the Contract includes the option for software design, development or maintenance of
software, the Contractor must interpret the requirements of SO 9001:2008 "Quality
management systems - Requirements’, according to the guidelines of the latest issue (at
contract date) of ISO/IEC 90003:2004 "Software engineering - Guidelines for the
application of 1SO 9001:2000 to computer software”.

Welding Certification
The wording of this article will depend upon the qualifications of the bidder as determined
during the bid evaluation process.

Either
1. The Contractor must ensure that welding is performed by a welder certified by the
Canadian Welding Bureau (CWB) in accordance with the requirements of the
following Canadian Standards Association (CSA) standards:
a. CSA W47.1-03 (R2008), Certification for Companies for Fuson Welding of
Steel (Minimum division level 2.1); and
b. CSA W47.2-M1987 (R2008), Certification for Companies for Fusion Welding
of Aluminum (Minimum division level 2.1).
2. Inaddition, welding must be done in accordance with the requirements of the
applicable drawings and specifications.
3. Before the commencement of any fabrication work, and upon request from the
I nspection Authority, the Contractor must provide approved welding procedures
and/or alist of welding personnel he intends to use in the performance of the Work.
The list must identify the CWB welding procedure qualifications attained by each of
the personnel listed and must be accompanied by a copy of each person's current CWB
welding certification.

Or
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7.24

7.25

1. The Contractor must ensure that welding is performed by a welder certified by the
accepted Certification Authority and that all welding is carried out in accordance with
the Contractor's approved welding procedures. (These procedures must have been
approved by a Professional Engineer).

2. Inaddition, welding must be done in accordance with the requirements of the
applicable drawings and specifications.

3. Before the commencement of any fabrication work, and upon request from the
Inspection Authority, the Contractor must provide approved welding procedures
and/or a list of welding personnel he intends to use in the performance of the Work.
The list must identify the welding procedure qudifications attained by each of the
personnel listed and must be accompanied by a copy of each person's current welding
certification.

Environmental Protection

The Contractor and its sub-contractors engaged in the Work on a Canadian Government
vessel must carry out the Work in compliance with applicable municipal, provincial and
federal environmental laws, regulations and industry standards.

The Contractor must have detailed procedures and processes for identifying, removing,
tracking, storing, transporting and disposing of al potential pollutants and hazardous
material encountered, to ensure compliance as required above.

All waste disposal certificates are to be provided to the Inspection Authority, with
information copies sent to the Contracting Authority. Furthermore, additional evidence of
compliance with municipal, provincial and federal environmental laws and regulationsis to
be furnished by the Contractor to the Contracting Authority when so requested.

The Contractor must have environmental emergency response plans and/or procedures in
place. Contractor and subcontractor employees must have received the appropriate
training in emergency preparedness and response. Contractor personnel engaging in
activities which may cause environmental impacts or potential non compliance situations,
must be competent to do so on the basis of appropriate education, training, or experience.

Supervision of Fueling and Disembarking Fuel

The Contractor must ensure that fueling and disembarking of fuel from Canadian
government vessels are conducted under the supervision of a responsible supervisor
trained and experienced in these operations.
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7.26 Proceduresfor Design Change or Additional Work
These procedures must be followed for any design change or additional work.

1. When Canada requests design change or additional work:
(a) The Technical Authority will provide the Contracting Authority with a
description of the design change or additional work in sufficient detail to allow
the Contractor to provide the following information:

(i) any impact of the design change or additional work on the requirement
of the Contract;

(i1) a price breakdown of the cost (increase or decrease) associated with the
implementation of the design change or the performance of the
additional work using the form PWGSC-TPSGC 1379, Work Arising
or New Work, (NOTE: Only government employees have access to
this form) or any other form required by Canada;

(iii) a schedule to implement the design change or to perform the additional
work and the impact on the contract delivery schedule.

(b) The Contracting Authority will then forward this information to the
Contractor.

(c) The Contractor will return the completed form to the Contracting Authority for
evaluation and negotiation. Once agreement has been reached, the form must
be signed by all partiesin the appropriate signature blocks. This constitutes the
written authorization for the Contractor to proceed with the work, and the
Contract will be amended accordingly.

2. When the Contractor requests design change or additional work:

(a) The Contractor must provide the Contracting Authority with a request for
design change or additional work in sufficient detail for review by Canada.

(b) The Contracting Authority will forward the request to the Technical Authority
for review.

(c) If Canada agrees that a design change or additional work is required, then the
procedures detailed in paragraph 1 are to be followed.

(d) The Contracting Authority will inform the Contractor in writing if Canada
determines that the design change or additional work is not required.

3. Approval
The Contractor must not proceed with any design change or additional work without
the written authorization of the Contracting Authority. Any work performed without
the Contracting Authority's written authorization will be considered outside the scope
of the Contract and no payment will be made for such work.
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7.27 Equipment/Systems: Inspection/Test

7.28

7.29

7.30

7.31

7.32

Refer to Annex D for details on equipment and systems inspections and testing
requirements.

Inspection and Test Plan

The Contractor must implement an approved Inspection and Test Plan (ITP) in support of
its QCP.

The Contractor must provide at no additional cost to Canada, al applicable test data, all
Contractor technical data, test pieces and samples as may reasonably be required by the
Inspection Authority to verify conformance to contract requirements. The Contractor
must forward at his expense such technical data, test data, test pieces and samples to such
location as the Inspection Authority may direct.

Refer to Annex D for details on Inspection and Test Plan Requirements.

Vessel Custody

1. Thiswork is going to take place with the vessel “out of commission” and therefore in

the “care, control and custody” of the Contractor.

2. An “ACCEPTANCE CERTIFICATE - ASSUMPTION OF CUSTODY OF
FEDERAL GOVERNMENT SHIPS BY CONTRACTOR” (Appendix 1 to Annex C)
must be completed as required and a copy passed to the Inspection Authority.

3. To facilitate this turnover, representatives of the Contractor and Canada must confirm
the condition of the vessdl.

4. A vessel condition report must be appended to the above noted certificate and must be

accompanied by colour photographs or videos in either conventional or digital format.

5. When the vessdl is to be returned to the “care, control and custody” of Canada, an

“ACCEPTANCE CERTIFICATE - RESUMPTION OF CUSTODY OF FEDERAL
GOVERNMENT SHIPS BY THE CLIENT DEPARTMENT” (Appendix 2 to Annex
C) must be completed and a signed copy passed to Canada for distribution.

Vessa Unmanned Refits
SACC Manua Clause, A0024C, 2010-08-16, Vessel Manned Refits

NOT USED - Pre-Refit M eeting

M eetings
Progress Mestings, chaired by the Contracting Authority, will take place at the
Contractor's facility as and when required, generally once a month. Interim meetings may
also be scheduled. Contractor’s attendees at these meetings will, as a minimum, be its
Contract (Project) Manager, Production Manager (Superintendent) and Quality Assurance
Manager.
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7.33 Outstanding Work and Acceptance

7.34

7.35

7.36

7.37

7.38

7.39

1. The Inspection Authority, in conjunction with the Contractor, will prepare a list of
outstanding work items at the end of the work period. This list will form the annexes
to the formal acceptance document for the vessel. A contract completion meeting will
be convened by the Inspection Authority on the work completion date to review and
sign off the form PWGSC-TPSGC1205, Acceptance. In addition to any amount held
under the Warranty Holdback Clause, a holdback of twice the estimated value of
outstanding work will be held until that work is completed. The Goods and Services
Tax or Harmonized Sales Tax (GST/HST), as appropriate, is to be calculated on this
outstanding work hold-back amount and not paid as the work has yet to be completed.
At the time that the outstanding work holdback is released, GST/HST will be payable,
on the amount of the holdback as it was not included in the previous payments.

2. The Contractor must complete the above form in three (3) copies, which will be
distributed by the Inspection Authority as follows:
(@) origina to the Contracting Authority;
(b) one copy to the Technical Authority;
(c) one copy to the Contractor.

Licensing

The Contractor must obtain and maintain all permits, licenses and certificates of approval
required for the Work to be performed under any applicable federal, provincia or
municipa legidation. The Contractor is responsible for any charges imposed by such
legidlation or regulations. Upon request, the Contractor must provide a copy of any such
permit, license or certificate to Canada.

Hazardous Waste
SACC Manual Clause, A0290C, 2008-05-12, Hazardous Waste - Vessels

Government Site Regulations
SACC Manual Clause, A9068C, 2010-01-11, Government Site Regulations

Scrap and Waste M aterial
SACC Manual Clause, A9055C, 2010-08-16, Scrap and Waste Material

NOT USED - Stability

Vessd - Access by Canada
SACC Manual Clause, A9066C, 2008-05-12, Vessdl - Access by Canada
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740 Titleto Property - Vessd
SACC Manual Clause, A9047C, 2008-05-12, Titleto Property - Vessel

7.41 Workers Compensation
SACC Manual Clause, A0285C, 2007-05-25, Workers Compensation

7.42 Defence Contract
SACC Manual Clause, A9006C, 2012-07-16, Defence Contract
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ANNEX A - STATEMENT OF WORK

The Statement of Work is an electronic document consisting of 2 documents entitled:
1. K7F77-126296 - SOW.doc; and,

2. MV Pomeroy Schematics.pdf

To obtain a copy of the Statement of Work, Bidders must request thisdocument in writing
from the Contracting Authority in Article 7.5.1.
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ANNEX B - BASISOF PAYMENT

Remark to Bidder: Annex B will form the Basis of Payment for the resulting contract and
should not befilled in at the bid submission stage.

B1 Contract Price

a. Known Work
For work as stated in Part 7 article 7.1, Specified in Annex A
and detailed in the attached Pricing Data Sheets at Appendix
1 to this Annex (to be inserted at contract award)
foraFIRM PRICE of: | $ X
b. Shipping/Trailering cost
For shipping as stated in Part 1 article 1.2, specified in
Annexes A Section Al1.7 and A5.2 (to beinserted
at contract award) $ X
for aFIRM PRICE of:
C. Subtotal (a+b)
$ X
d. GST/HST
Estimated at (12% ) of Lined. only | $ X
e. | Total Firm Price
GST/HST Included [c + d]:
ForaFIRM PRICE of : | $ X
B2 Unscheduled Work

1

Price Breakdown:

The Contractor must, upon request, provide a price breakdown for al unscheduled
work, by specific activities with trades, person-hours, material, subcontracts and
Services.

Pro-rated Prices;
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B2.1

B2.2

B2.3:

B3

Hours and prices for unscheduled work will be based on comparable historical data
applicable to smilar work at the same facility, or will be determined by pro-rating the
guoted work costs in the Contract when in similar areas of the vessdl.

3. Payment for Unscheduled Work:

The Contractor will be paid for unscheduled work arising, as authorized by Canada.
The authorized unscheduled work will be calculated as follows:

Number of hours (to be negotiated) X $ , being the Contractor's firm hourly
charge-out labour rate which includes overhead and profit, plus net laid-down cost of
materias to which will be added a mark-up of 10 percent, plus Goods and Services
Tax or Harmonized Sales Tax, if applicable, calculated at 10 percent of the total cost
of material and labour. The firm hourly charge-out labour rate and the material
mark-up will remain firm for the term of the Contract and any subsequent
amendments.

Notwithstanding definitions or useage elsewhere in this document, or in the Contractor’s
Cost Management System, when negotiating Hours for unscheduled work, PWGSC will
consider only those hours of [abour directly involved in the production of the subject work
package. Elements of Related Labour Costs identified in B2.2, will not be negotiated, but
will be compensated for in accordance with B2.2.

Allowance for Related Labour Costs such as. Management, Direct Supervision,
Purchasing and Material Handling, Quality Assurance and Reporting, First Aid, Gas Free
Inspecting and Reporting, and Estimating will be included as Overhead for the purposes of
determining the Charge-out Labour Rate set out in clause B2.

The 10% mark-up rate for materials will also apply to subcontracted costs. The mark-up
rate includes any allowance for material and subcontract management not allowed for in
the Chargeout Labour Rate. The Contractor will not be entitled to a separate labour
component for the purchase and handling of materials or subcontract administration.

Overtime

1. The Contractor must not perform any overtime under the Contract unless authorized
in advance and in writing by the Contracting Authority. Any request for payment
must be accompanied by a copy of the overtime authorization and a report containing
the details of the overtime performed pursuant to the written authorization.

Payment for authorized overtime will be calculated as follows:
a. For known work, the Contractor will be paid the Contract Price plus authorized
overtime hours paid at the following premium rates.

For timeand one hdf: $ per hour, or
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For double time: $ per hour.

b. For unscheduled work, the Contractor will be paid the authorized overtime hours
at the quoted charge-out labour rate, plus the following premium rates:

For timeand onehaf: $ per hour, or
For double time: $ per hour.
2. The above premiums will be calculated by taking the average hourly direct labour rate
premiums, plus certified fringe benefit, plus profit of 7.5 percent on labour premium

and fringe benefits. These rates will remain firm for the duration of the Contract,
including all amendments and are subject to audit if considered necessary by Canada.
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ANNEX C - INSURANCE REQUIREMENTS
Ship Repairers Liability Insurance

C1

C2

1. The Contractor must obtain Ship Repairer's Liability Insurance and maintain it in force

throughout the duration of the Contract, in an amount usual for a contract of this
nature, but for not less than $10,000,000 per accident or occurrence. (For annual
and maximum liabilities see article 7.11.2 of the Contract.)

2. The Ship Repairer's Liability insurance must include the following:

a. Additional Insured: Canadais added as an additional insured, but only with respect

to liability arising out of the Contractor's performance of the Contract. The
interest of Canada as additional insured should read as follows. Canada,
represented by Environment Canada and Public Works and Government Services
Canada.

. Walver of Subrogation Rights: Contractor's Insurer to waive al rights of

subrogation against Canada as represented by Environment Canada and Public
Works and Government Services Canada for any and all loss of or damage to the
vessd,

Notice of Cancellation: The Insurer will endeavour to provide the Contracting
Authority thirty (30) days written notice of Cancellation.

. Contractual Liability: The policy must, on a blanket basis or by specific reference

to the contract, extend to assumed liabilities with respect to contractual provisions.

e. Cross Liability/Separation of Insureds. Without increasing the limit of liability, the

policy must protect al insured parties to the full extent of coverage provided.
Further, the policy must apply to each Insured in the same manner and to the same
extent asif a separate policy had been issued to each.

Commercial General Liability

1

The Contractor must obtain Commercial General Liability Insurance, and maintain it in
force throughout the duration of the Contract, in an amount usual for a contract of this
nature, but for not less than $10,000,000 per accident or occurrence (For annual and
maximum liabilities see article 7.11.2 of the Contract.)
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2. The Commercial General Liability Insurance policy must include the following:

a

Additional Insured: Canada is added as an additional insured, but only with respect
to liability arising out of the Contractor's performance of the Contract. The
interest of Canada should read as follows. Canada, as represented by Public
Works and Government Services Canada.

Bodily Injury and Property Damage to third parties arising out of the operations of
the Contractor.

Personal Injury: While not limited to, the coverage must include Violation of
Privacy, Libel and Slander, False Arrest, Detention or Imprisonment and
Defamation of Character.

Cross Liability/Separation of Insureds: Without increasing the limit of liability, the
policy must protect al insured parties to the full extent of coverage provided.
Further, the policy must apply to each Insured in the same manner and to the same
extent asif a separate policy had been issued to each.

Blanket Contractual Liability: The policy must, on a blanket basis or by specific
reference to the Contract, extend to assumed liabilities with respect to contractual
provisions.

Employees and, if applicable, VVolunteers must be included as Additional Insured.

Employers Liability (or confirmation that all employees are covered by Worker's
compensation (WSIB) or similar program)

Notice of Cancellation: The Insurer will endeavour to provide the Contracting
Authority thirty (30) days written notice of policy cancellation.

If the policy is written on a clams-made basis, coverage must be in place for a
period of at least 12 months after the completion or termination of the Contract.

Owners or Contractors Protective Liability: Covers the damages that the
Contractor becomes legally obligated to pay arising out of the operations of a
subcontractor.

Sudden and Accidental Pollution Liability (minimum 120 hours): To protect the
Contractor for liabilities arising from damages caused by accidental pollution
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APPENDIX 1 ToANNEX C
ACCEPTANCE CERTIFICATE

ASSUMPTION OF CUSTODY OF CANADIAN GOVERNMENT SHIPS BY
CONTRACTORS

ACCEPTANCE OF: MV POMEROQOY

The undersigned, on behalf of ENVIRONMENT CANADA, Emmanuel Mendoza, Project
Engineer, Environmental Enforcement Directorate and .............ccceecveennee. (name) of
.................................... (company) acknowledge to have handed over and received respectively,
one Titan 280 RHIB vessal for the purpose of refit, al in accordance with the terms and
conditions of PWGSC Contract Serial Number K7F77-126296 and such documents which form
part of the said contract.

2. Itismutually agreed by all parties that the condition report by compartment or area must be
considered as an addendum to this Contract ; and must be a valid document in the taking over
of the vessal by the Contractor, even if the inspection and signing occur after the signing of
the Contract but within the agreed ten (10) day period.

SIGNED AT . e PROVINCE.............ccieents ON,
THE oo, DAY OF....oiiiiiiieiee e (Month) 20......
AT HOURS

FOR:

WITNESSED BY & o
PUBLIC WORKS AND GOVERNMENT SERVICES CANADA
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APPENDIX 2 To ANNEX C

ACCEPTANCE CERTIFICATE

RESUMPTION OF CUSTODY OF CANADIAN GOVERNMENT SHIPSBY THE CLIENT
DEPARTMENT

1 The undersigned, on behalf of............................ and Emmanuel Mendoza, Project
Engineer, of ENVIRONMENT CANADA acknowledge to have handed over and to have
received respectively one Titan 280 RHIB, said vessel having been received by
..................................................... (0] T PPN (¢ °= 1 (=) R o]
the purpose of refit in accordance with the terms and conditions of PWGSC Contract
Serial Number K7F77-126296.

2. It is mutuadly agreed by al parties that the liabilities and responshilities

Of e , as defined in Article 9 of PWGSC 1029
Supplemental General Conditions for Ship Repairs, for a vessdl out of commission, will
automatically ceaseasat..........cooviviiininnnn hours on
............................................ (date)

3. That effectivefrom....................... hoursonthe ...l (date)

Article 8 of PWGSC 1029 for a vessel “in commission” shall apply, and that responsibility
for the care and protection of the said vessal will revert to Canada.

SIGNED AT ...ccoiiiiiiis e (Provinge)........coo vovveiiiiiiiiiieen, ON,
THE. ..o, DAY OF......ccoviiiiiiieen (Month) 19.............
AT HOURS,
FOR:

(Contractor)
FOR:

ENVIRONMENT CANADA

WITNESSED BY: s
PUBLIC WORKS AND GOVERNMENT SERVICES CANADA
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ANNEX D - INSPECTION/QUALITY ASSURANCE/QUALITY CONTROL

D1

Inspection and Test Plan (ITP):
1. The Contractor must prepare an Inspection and Test Plan (ITP) comprising individual

inspection and test plans for each specification item of this project, in accordance with

the Quality Standard and its Quality Control Plan. The ITP must be submitted to the

Inspection Authority for review and amended by the Contractor to the satisfaction of

the Inspection Authority.

a Each ITP must contain all inspection points identified in the Specification
highlighting any mandatory points that must be witnessed by the Inspection
Authority and other "hold" points imposed by the Contractor to ensure the quality
of the work.

b. Milestone delivery date for the ITP is given in the Contract, however individual
I TPs should be forwarded for review as developed.

. Coding:

a. Each Inspection and Test Plan (ITP) is to be coded for identification clearly
demonstrating a systematic approach similar to the following:
(Contractor's system should be defined in its Quality Control Plan): e.g. Prefixes
for Inspections, Test and Trials:
i. Prefix"1" isaContractor inspection,
il. Prefix "2" isa Contractor post repair test,
ii. Prefix "3" isa Contractor post repair trial,

b. Specification items followed by assigned sequence numbers for inspection
processes within each Specification Item; and

c. Crossreference to a verification document number

Inspection and Test Plan Criteria:
Inspection criteria, procedures and requirements are stated in the specifications,
drawings, technical orders and reference standards invoked by the Specifications. Test
and trial documentation may also be included or referenced in the Specifications. An
individual Inspection and Test Plan (ITP) isrequired for each Specification item.
a. All ITPsmust be prepared by the Contractor in accordance with the above criteria,
its Quality Plan, and must provide the following reference information:
I. theship's name;
il. the Specification item number;
li. equipment/system description and a statement defining the parameter which is
being inspected;
iv. a list of applicable documents referenced or specified in the inspection
procedure;
v. theinspection, test or trial requirements specified in the Specification;
vi. thetools and equipment required to accomplish the inspection,
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D2

D3

vii. the environmental conditions under which the inspections are to be conducted
and the tolerances on the inspection conditions;

viii. a detailed step-by step procedure of how each inspection is to be performed,
conformance parameters, accept/rgject criteria and recording of results,
deficiencies found and description of corrective action(s) required;

iXx. name and signature of the person who prepared the plan, date prepared and
amendment level; and,

X. names and signatures of the persons conducting and witnessing the inspection,
test or trial.

4. Contractor Imposed Testing:

Tests and trials in addition to those given in the Specification must be approved by the

Inspection Authority.

a. Amendments. Amendment action for the Inspection and Test Plans must be
ongoing throughout the refit and reflect the inspection requirements for
unscheduled work. Amendments must be submitted as developed, but not less
frequently than once every second week.

Conduct of Ingpection

Inspections must be conducted in accordance with the ITP and as detailed in D4.

2. The Contractor must provide their own staff or subcontracted staff to conduct

inspections, tests and trials; excepting that Technical Authority or Inspection Authority
personnel may be designated in the specifications, in which case the Contractor must
ensure that their own staff are provided in support of such inspection/test/trial.

. The Contractor must ensure that the required conditions stated in the ITP prevail at

the commencement of, and for the duration of, each inspection/test/trial.

. The Contractor must ensure that personnel required for equipment operation and

records taking during the inspection/test/trial are briefed and available at the start and
throughout the duration of the inspection/test/trial. Tradesmen or FSRs who may be
required to effect minor changes or adjustments in the installation must be available
at short notice.

. The Contractor is to coordinate the activities of all personnel taking part in each

inspection/test/trial  and ensure that safe conditions prevail throughout the
inspection/test/trial.

Inspection Records and Reports
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1. The Contractor on the inspection record, test or trials sheets as applicable must

record the results of each inspection. The Contractor must maintain files of completed
ingpection records consistent with the Quality Standard and their Quality Plan for this
project.

The Contractor's QC representative (and the FSR when required) must sign as having
witnessed the inspection, test or trial on the inspection record. The Contractor must
forward originals of completed inspection records, together with completed test(s)
and/or trials sheets to the Inspector as they are completed.

Unsatisfactory inspection/test/trial results, for which corrective action cannot be
completed during the normal course of the inspection/test/trial, will require the
Contractor to establish and record the cause of the unsatisfactory condition to the
satisfaction of the Inspector. The Crown representatives may assist in identification
where appropriate.

Corrective action to remove cause of unsatisfactory inspections must be submitted to
the Inspector in writing by the Contractor, for approval prior to affecting such repairs
and rescheduling of the unsatisfactory inspection/test/trial. Such notices must be
included in the final records passed to the Inspector.

The Contractor must undertake rectification of defects and deficiencies in the
Contractor'sinstallation or repair as soon as practicable. The Contractor is responsible
to schedule such repairs at their own risk.

The Contractor must reschedule unsatisfactory inspections after any required repairs
have been completed.

Quality Control, Inspection and Test records that substantiate conformance to the
specified requirements, including records of corrective actions, must be retained by the
Contractor for three (3) years from the date of completion or termination of the
Contract and must be made available to the Inspection Authority upon request.

Inspection and Trials Process

1

2.

Drawings and Purchase Orders

a.  Upon receipt of two (2) copies of each drawing or purchase order, the Designated
Inspector will review their content against the provisions of the specification.
Where discrepancies are noted, the Inspector will formally advise all concerned, in
writing using a Discrepancy Notice. The resolution of any such discrepancy is a
matter for consultation between the Contractor and other Crown Authorities.
Thelnspector isNOT responsible for the resolution of discrepancies.

I nspection
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a. Upon receipt and acceptance of the Contractor’s ITP, ingpection will consst of a

number of Inspection Points supplemented by such other inspections, tests,
demonstrations and trials as may be deemed necessary by the Inspector to permit
him to certify that the work has been performed in compliance with the provisions
of the specification. The Contractor is responsible for notifying the Designated
Inspector of when the work will be available for inspection, sufficiently in advance
to permit the Designated Inspector to arrange for the appropriate inspection.

The Inspector will inspect the materials, equipment and work throughout the
project against the provisions of the specification and, where non-conformances
are noted, will issue appropriate INSPECTION NON-CONFORMANCE
REPORTS.

The Contract requires the implementation of a Quality Assurance/Quality Control
system, so the Inspector requires that the Contractor provide a copy of its interna
inspection report pertaining to a work item before conducting the requested
inspection. If third party inspections are required by the Contract (e.g. inspections
by a certified CWB 178.2 welding inspector), the reports of these inspections are
required before the Work is inspected by the PWGSC | nspector.

The QA/QC system is a requirement, so if the documentation is presented to the
Inspector prior to an inspection stating that the Work is satisfactory but the
Inspector finds that the Work has not been satisfactorily inspected, the Inspector
will issue an Inspection Non-conformance Report against the Work and another
againgt the failure of the Contractor's QA/QC system.

Before carrying out any inspection, the PWGSC Inspector must review the
requirements for the Work and the acceptance and/or rejection standards to be
applied. Where more than one standard or requirement is called up and they are
potentially conflicting, the Inspector will refer to the order of precedence in the
Contract to determine the standard or requirement to be applied.

3. Inspection Non-conformance report

a

b.

An Inspection Non-conformance Report will be issued for each non-conformance
noted by the Inspector. Each report will be uniquely numbered for reference
purposes, will be signed and dated by the Inspector, and will describe the
non-conformance.

When the non-conformance has been corrected by the Contractor and has been

re-inspected and accepted by the Inspector, the Inspector will complete the Report
by adding an appropriate signed and dated notation.
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c. At the end of the project, the content of all Inspection Non-conformance Reports

which have not been signed-off by the Inspector will be transferred to the
Acceptance Documents prior to the Inspector's certification of such documents.

4. Tests, Trials, and Demonstrations

a

To enable the Inspector to certify that the Work has been performed satisfactorily,
in accordance with the Contract and Specifications, the Contractor must
schedule, co-ordinate, perform, and record all specified Tests, Trias and
Demonstrations required by the Inspector.

Where the Specifications contain a specific performance requirement for any
component, equipment, sub-system or system, the Contractor must test such
component, equipment, sub-system or system to the satisfaction of the Inspector,
to prove that the specified performance has been achieved and that the component,
equipment, sub-system or system performs as required by the specifications.

Tests, trials and demonstrations must be conducted in accordance with a logical,
systematic schedule which ensures that all associated components and equipment
are proven prior to sub-systems demonstration or testing, and that sub-systems are
proven prior to system demonstration or testing.

Where the Specifications do not contain specific performance requirements for any
component, equipment, sub-system or system, the Contractor must demonstrate
such component, equipment, sub-system or system to the satisfaction of the
I nspector.

The Contractor must submit their Inspection and Test Plan as required in D1.

The Contractor must co-ordinate each test, trial and demonstration with all
interested parties, including the Inspector; Contracting and Technical Authorities,
regulatory authorities; Classification Society; Sub-contractors; etc. The Contractor
must provide the Inspector and other Crown Authorities with a minimum of five
working days notice of each scheduled test, trial, or demonstration.

The Contractor must keep written records of al tests, trias, and demonstrations
conducted. The Contractor may utilize the PWGSC STANDARD TESTS &
TRIALS RECORD SHEETS which can be customized by the Contractor to suit
individual test or trial requirements. These Record Sheets are available from the
Inspection Authority in digital format.

The Contractor is, in all respects, responsible for the conduct of all tests and trias
in accordance with the requirements of the Contract.
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I.  The Inspection Authority and the Technica Authority reserve the right to defer
starting or continuing with any seatrials for any reasonable cause including but not
limited to adverse weather, visihility, equipment failure or degradation, lack of
qualified personnel and inadequate compliance with safety standards
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ANNEX E - WARRANTY

El

2030 (2012-07-16) General Conditions Higher Complexity Goods, are hereby

amended asfollows:

Delete Section 2030 22 (2012-07-16) Warranty and Insert the following:

1. At the discretion of the Minister, the Contractor will replace or make good at its own
expense any finished work, excluding Government Issue incorporated therein, which
becomes defective or which fails to conform to contract requirements as a result of
faulty or inefficient manufacture, material or workmanship.

2. Notwithstanding prior acceptance of the finished work, and without restricting any
other term of the Contract or any condition, warranty or provision implied or imposed
by law, the Contractor hereby warrants that the following are free from all defects and
conform with the requirements of the contract:

a

b.

C.

The painting of the underwater portion of the hull for a period of three hundred
sixty five (365) days commencing from the date of undocking, except that the
Contractor will only be liable to repair and/or replace to a value to be determined
asfollows:

Original cost to Canada of the underwater painting Work, divided by three
hundred sixty five (365) days and multiplied by the number of days remaining in
the warranty period. The resultant would represent the "Dollar Credit" due to
Canada from the Contractor.

All other painting Work for a period of three hundred sixty five (365) days
commencing from the date of acceptance of the Work;

All parts and materials supplied for the Work for a period of three hundred and
sixty five (365) days commencing from the date of acceptance of the Work;

All other items of Work for a period of ninety (90) days commencing from the
date of acceptance of the Work, except that:

I. the warranty on the Work related to any system or equipment not immediately
placed in continuous use or service must extend for a period of ninety (90)
days from the date of acceptance of the vessdl;

ii. for al outstanding defects, deviations, and Work items listed on the
Acceptance Document at Delivery, the Warranty will be ninety (90) days from
the subsequent date of acceptance for each item.

3. The Contractor agrees to pass to Canada, and exercise on behalf of Canada, al
warranties on the Materials and/or labour supplied or held by the Contractor which
exceed the periods indicated above.
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E1  Warranty Procedures
1. Scope

a

The following are the procedures which suit the particular requirements for
warranty considerations for a vessel on completion of arefit.

2. Definition

a

There are a number of definitions of “warranty” most of which are intended to
describe its force and effect in law. One such definition is offered as follows:

“A warranty is an agreement whereby the vendor’ s or manufacturer’s responsibility
for performance of its product is extended for a specific period of time beyond the
date at which the title to the product passesto the buyer.”

3. Warranty Conditions

a

b.

C.

General Conditions 2030, 2012-07-16 Genera Conditions - Higher Complexity -

Goods are augmented by clauses incorporated into the subject Contract.

The warranty periods may be stated in more than one part:

I. 90 days commencing from the day the PWGSC 1205 Acceptance Document is
signed for workmanship provided by the contractor for the refit work
specified;

il. 365 days from the date of acceptance for the specified areas of painting;

ii. 365 days commencing from the day the PWGSC 1205 Acceptance Document
is signed for parts and material provided by the contractor for the refit work
specified;

iv. Any other specific warranty periods that may be required in the contract or
offered by the Contractor.

The foregoing does not cover the disposition of other deficiencies that will be

directly related to Technical Authority problem areas of the following nature:

I. items becoming unserviceable that were not included in the refit specification;

il. refit specifications or other related documentation requiring amendments or
corrections to increase viahility; and

ii. work performed that is directly related to the Technical Authority.

4. Reporting FailuresWith Warranty Potential

a

The initial purpose of areport of afailure is to facilitate the decision as to whether
or not to involve warranty and to generate action to effect repairs. Therefore in
addition to identification, location data, etc. the report must contain details of the
defect. Warranty decisions as a genera rule are to be made locally and the
administrative processis to be in accordance with procedures as indicated.

These procedures are necessary as invoking a warranty does not simply mean that
the warrantor will automatically proceed with repairs at his expense. A review of
the defect may well result in a disclaimer of responshility, therefore, it is
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imperative that during such a review the Department is directly represented by
competent technical authority qualified to agree or disagree with the warrantor’s
assertions.

5. Procedures

a Immediately it becomes known to the Ship's Staff that an equipment/system is
performing below accepted standards or has become defective, the procedures for
the investigation and reporting are as follows:

I. The vessel advises the Technical Authority when a defect, which is considered
to be directly associated with the refit work, has occurred.

ii. On review of the Specification and the Acceptance Document, the Technical
Authority in consort with Ship's Staff is to complete the Tombstone Data and
section 1 of the Warranty Claim Form Appendix 1 to Annex E and forward the
origina to the Contractor for review with a copy to the PWGSC contracting
Authority. If the PWGSC Contracting or Inspection Authority is unable to
support warranty action, the Defect Clam Form will be returned to the
originator with a brief justification. (It isto be noted that in the latter instance
PWGSC will inform the Contractor of its decision and no further action will be
required of the Contractor.

Warranty defect claims may be forwarded in hard copy, by fax or by e-malil
whichever format is the most convenient.

lii.. Assuming the Contractor accepts full responsibility for repair, the Contractor
completes Section 2 and 3 of the Warranty Claim Form, returns it to the
Inspection Authority who confirms corrective action has been completed, and
who then distributes the form to the Technical Authority and the PWGSC
Contracting Authority.

b. Inthe event that the Contractor disputes the claim as a warranty defect, or agrees
to share, the contractor isto complete Part 2 of the Warranty Claim Form with the
appropriate information and forward it to the Contracting Authority who will
distribute copies as necessary.

c. When a warranty defect clam is disputed by the Contractor, the Technical
Authority may arrange to correct the defect by in-house resources or by
contracting the work out. All associated costs must be tracked and recorded as a
possible charge against the contractor by PWGSC action. Material costs and
manhours expended in correcting the defect are to be recorded and entered in
Section 5 of the warranty defect clam by the Technical Authority who will
forward the warranty defect clam to the PWGSC Contracting Authority for
action. Defective parts of equipment are to be retained pending settlement of
claim.

d. Defective equipment associated with potential warranty should not normally be
dismantled until the contractor’s representative has had the opportunity to observe
the defect. The necessary work is to be undertaken through normal repair methods
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and costs must be segregated as a possible charge against a contractor by PWGSC
action.

6. Liability

a

Agreement between the Contracting Authority, Inspection Authority, Technical
Authority and the Contractor will result in one of the following conditions:

I.  The contractor accepts full responsibility for costs to repair or overhaul under
the warranty provisions of the contract;

il. The Technical Authority accepts full responsibility for repair and overhaul of
item concerned; or

iii. The Contractor and the Technical Authority agree to share responsibility for
the costs to repair or overhaul the unserviceable item, in such cases the
PWGSC Contracting Authority will negotiate the best possible sharing
arrangement.

In the event of a disagreement as in paragraph 5¢, PWGSC will take necessary

action with the contractor while the Technical Authority informs its Senior

Management including pertinent data and recommendations.

The total cost of processing warranty clams must include accommodation and

travel costs of the contractor’s employees as well as equipment/system down time

and operationa constraints. Accordingly, the cost to remediate the defect, in

manhours and material, will be discussed between the Contracting/Inspection

Authorities and the Technical Authority to determine the best course of action.

7. Alongside Period For Warranty Repairs and Checks

a

If at al possible, an aongside period for the vessdl is to be arranged just before
the expiration of the 90 day warranty period. This alongside period is to provide
time for warranty repair and check by the contractor.

In respect to the underwater paint, should it become defective during the
associated warranty period the contractor is only liable to repair to a vaue
determined as follows:

“Original cost to Canada for painting and preservation of the underwater section of
the hull, divided by three hundred sixty five (365) days and multiplied by the
number of days remaining in the period. The resultant would represent the ‘Dollar
Credit’ due to Canada from the Contractor.”

The Underwater paint system, before expiration of the warranty, should be

checked by divers. The Technica Authority, is to arrange the inspection and
inform the Contracting Authority of any adverse results.
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APPENDIX 1to ANNEX E

Public Works and Government  Travaux publics et Services
I*I Services Canada gouvernementaux Canada

Warranty Claim
Réclamation De Garantie

) File No. — N° de dossier Contract No. - N ° de contrat
Vessel Name — Nom de navire

Customer Department — Ministére client Warranty Claim Serial No.
Numéro de série de réclamation de garantie

Contractor — Entrepreneur Effect on Vessel Operations
Effet sur des opérations de navire

Critical Degraded Operational Non-operational
Critique Dégradé Opérationnel Non-opérationnel

ol b 0

1. Description of Complaint — Description de plainte

Contact Information — I'information de contact

Name — Nom Tel. No.-N° Tél

Signature — Signature Date

2. Contractor’s Investigative Report — Le rapport investigateur de I'entrepreneur
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3. Contractor’s Corrective Action — La modalité de reprise de I'entrepreneur

Contractor's Name and Signature — Nom et signature de I'entrepreneur Date of Corrective Action - Date de modalité de reprise

Client Name and Signature - Nom et signature de client Date

4. PWGSC Review of Warranty Claim Action — Examen d'action de réclamation de garantie par TPSGC

Signature — Signature Date

5. Additional Information — Renseignements supplémentaires

Canad'fl' PWGSC-TPSGC
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ANNEX F- NOT USED - CONDITIONS PRECEDENT TO PAYMENT (Progress Claims)

ANNEX G - NOT USED - SECURITY REQUIREMENTS CHECK LIST
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ANNEX H - PROJECT MANAGEMENT SERVICES

H1

Contractor's Project Management Services

1

4.

I ntent

a. Job titles used in this Annex are for clarity within this document only. The
Contractor isfree to choose job titles that suit their organization.

b. The Contractor, through their Project Management Team, is responsible to
discharge the duties and supply the deliverables required in the Contract and the
Specifications.

c. Project Management is considered to encompass the direction and control of such

functions as engineering, planning, purchasing, manufacturing, assembly,
overhauls, installations and test and trials.

Project Manager

a

b.

The Contractor must supply an experienced Project Manager (PM) dedicated to
this project only and delegate to him/her full responsibility to manage the project.
The PM must have experience in managing a project of this nature.

Project Management Team

a

Other than the Project Manager, the Contractor may assign and vary other job
descriptions to suit their organization; provided however that the collective resume
of their Project Management Team must provide for effective control of the
project elements including but not limited to:

I. Project Management

il.  Quality Assurance

iii. Material Management

iv Planning and Scheduling

v. Estimating/

vi Safety and Environmental Management

vii. Subcontracts Management

Bid Ddliverables

a

Names, brief resumes, and a list of duties for each of the team members that
ensures that each of the project elements listed in article 3 above have been
addressed.

Reports

a

The following Management Reports and Documentation are to be prepared and
maintained by the Contractor and submitted to Canada in accordance with the
Contract or upon request by the Contracting Authority:

I.  Production Work Schedule

il.  Inspection Summary Report

i Growth Work Summary
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ANNEX | - FINANCIAL BID PRESENTATION SHEET

10

11

Proposed Work Period Location:

Evaluation of Price
The price of the bid will be evaluated in Canadian dollars, the Goods and Services Tax or
the Harmonized Sales Tax excluded.

K nown Work
For work as stated in Part 1 article 1.2, specified in Annexes A
and H and detailed in the attached Pricing Data Sheet Appendix 1

to Annex |, page 1 of 2. foraFIRM PRICE of:| $
Unscheduled Work

Labour Cost:

Estimated labour hours at a firm Charge-out Labour Rate,

including overhead and profit: $
20 person hours X $ per hour for a PRICE of:

See articles12.1 and 12.2 below.

Shipping/Trailering cost (CIP) Incoterms 2000

For shipping as stated in Part 1 article 1.2, specified in Annexes A
Section A.1.7and A.5.2

foraFIRM PRICE | $

of:

EVALUATION PRICE
GST/HST Excluded, [a+ b+ c]:
For an EVALUATION PRICE of | $

Unscheduled Work

Unscheduled work arising, as authorized by the Minister, will be calculated in the
following manner:

"Number of hours (to be negotiated) X your firm hourly Charge-out Labour
Rate which includes Overhead and profit, plus net laid-down cost of materials to which
will be added a 10% mark-up, plus Goods and Services Tax or Harmonized Sales Tax as
applicable, of the total cost of material and labour. The firm hourly Charge-out Labour
Rate and the material mark-up will remain firm for the duration of the Contract and any
subsequent amendments.”

Page 57 of - de 59



Solicitation No. - N° de l'invitation Amd. No. - N° de la modif. Buyer ID - Id de I'acheteur

K7F77-126296/A xIvl79
Client Ref. No. - N° de réf. du client File No. - N° du dossier CCC No./N° CCC - FMS No/ N° VME
K7F77-126296 XLV-2-35211

12.1:  Notwithstanding definitions or useage elsewhere in this document, or in the Bidder’'s Cost

12.2:

12.3:

Management System, when negotiating Hours for unscheduled work, PWGSC will
consider only those hours of [abour directly involved in the production of the subject work
package.

Elements of Related Labour Costs identified in 12.2 will not be negotiated, but will be
compensated for in accordance with 12.2 It is therefore incumbent upon the Bidder to
enter values in the above table which will result in fair compensation, regardless of the
structure of their Cost Management System.

Allowance for Related Labour Costs such as. Management, Direct Supervision,
Purchasing and Material Handling, Quality Assurance and Reporting, First Aid, Gas Free
Inspecting and Reporting, and Estimating will be included as Overhead for the purposes of
determining the Charge-out Labour Rate entered in Table 11 line 11b. above.

The 10% mark-up rate for materials will also apply to subcontracted costs. The mark-up
rate includes any allowance for material and subcontract management not allowed for in
the Chargeout Labour Rate. A separate labour component for the purchase and handling
of materials or subcontract administration is not allowable.

Overtime

1. The Contractor must not perform any overtime under the Contract unless authorized
in advance and in writing by the Contracting Authority. Any request for payment must
be accompanied by a copy of the overtime authorization and a report containing the
details of the overtime performed pursuant to the written authorization.
Payment for authorized overtime will be calculated as follows:
a. For known work, the Contractor will be paid the Contract Price plus authorized

overtime hours paid at the following premium rates.

For timeand one hdf: $ per hour, or
For double time: $ per hour.
b. For unscheduled work, the Contractor will be paid the authorized overtime hours
at the quoted charge-out labour rate, plus the following premium rates:
For timeand one hdf: $ per hour, or
For double time: $ per hour.
2. The above premiums will be calculated by taking the average hourly direct labour rate
premiums, plus certified fringe benefit, plus profit of 7.5 percent on labour premium

and fringe benefits. These rates will remain firm for the duration of the Contract,
including all amendments and are subject to audit if considered necessary by Canada.
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14 NOT USED - Lay Day/Berthage Day Fees
15 NOT USED -Vessal Transfer Costs

APPENDIX 1to ANNEX | - PRICING DATA SHEET

Pricing data sheet entitled:
K7F77-126296 - EC - Titan 280 - Pricing Data Sheet.xls

can be obtained upon request to the contracting authority stated per article 7.5.1.
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