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11 DESCRIPTION OF
WORK

1.2 FAMILIARIZATION
WITH SITE

1.3 CODES AND
STANDARDS

1.4 INTERPRETATION
OF DOCUMENTS

15 TERM ENGINEER

In general, work under this contract includes, but not

limited to:

A Selective demolition to portions of the cells.

2 Removal and replacement of the steel barred cell
entrances (11 Total) including the entire cell front
wall and framing.

3 Modifications and replacement of the electrical

components located on the back wall in each cell.

Replacement of the light fixtures located against

the ceiling in the back corner of each cell.

Replacement of the floor tiles within the cells.

Modifications to and repainting existing beds.

New steel desk/book shelving unit in each cell.

Modifications and replacement of mechanical

ventilation grilles in cells.

Replace existing cell sprinklers.

Repair ceilings and walls and repaint the cells

interior.

I

0~ o U

© ©

Site of Work is at: Dorchester Penitentiary, in the
segregation area on the first floor level in area B4.

Before submitting a quotation, it is recommended that
bidders visit the site to review and verify the form, nature
and extent of the work, materials needed, the means of
access and the temporary facilities required to perform
the Work.

Obtain prior permission from the Departmental
Representative before carrying out such site inspection.

Perform work in accordance with the 2010 National
Building Code of Canada and any other code of provincial
or local application including all amendments up to project
tender closing date provided that in any case of conflict or
discrepancy, the more stringent requirements shall apply.

Materials and workmanship must meet or exceed
requirements of specified standards, codes and
referenced documents.

Supplementary to the Order of Precedence article of the
General Conditions of the Contract, the Division 01
sections take precedence over the technical specification
sections in other Divisions of the Specification Manual.

Unless specifically stated otherwise, the term Engineer
where used in the Specifications and on the Drawings
shall mean the Departmental Representative as defined
in the General Conditions of the Contract.
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1.6 SETTING OUT A Assume full responsibility for and execute complete layout
WORK of work to locations, lines and elevations indicated.

Provide devices needed to layout and construct work.

Supply such devices as straight edges and templates
required to facilitate Departmental Representative's
inspection of work.

1.7 COST A Before submitting first progress claim submit breakdown
BREAKDOWN of Contract price in detail as directed by Departmental
Representative and aggregating contract price. Required
forms will be provided for application of progress
payment.

2 List items of work numerically following the same
division/section number system of the specification
manual and thereafter sub-divide into major work
components and building systems as directed by
Departmental Representative.

3 Upon approval, cost breakdown will be used as basis for
progress payment.

1.8 DOCUMENTS A Maintain at job site, one copy each of the following:
REQUIRED Contract Drawings
Specifications
Addenda
Reviewed Shop Drawings
List of outstanding shop drawings
Change Orders
Other modifications to Contract
Field Test Reports
Copy of Approved Work Schedule
0 Health and Safety Plan and other safety related
documents
A1 Other documents as stipulated elsewhere in the
Contract Documents.
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1.9 PERMITS A In accordance with the General Conditions, obtain and
pay for building permit, certificates, licenses and other
permits as required by municipal, provincial and federal
authorities.

2 Provide appropriate notifications of project to municipal
and provincial inspection authorities.

3 Obtain compliance certificates as prescribed by legislative
and regulatory provisions of municipal, provincial and
federal authorities as applicable to the performance of
work.
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1.10 ALTERATIONS,
ADDITIONS OR
REPAIRS TO
EXISTING
BUILDING

1.11 ROUGHING-IN

1.12 CUTTING, FITTING
AND PATCHING

1.13 CONCEALMENT

1.14 LOCATION OF
FIXTURES

Submit to Departmental Representative a copy of
application forms and approval documents received from
above referenced authorities.

Execute work with least possible interference or
disturbance to building operations and normal use of
premises. Arrange with Departmental Representative to
facilitate execution of work.

Where security has been reduced by work of Contract,
provide temporary means to maintain security.

Provide temporary dust screens, barriers, warning signs
in locations where renovation and alteration work is
adjacent to areas which will be operative during such
work.

Be responsible for obtaining manufacturer's literature and
for correct roughing-in and hook-up of equipment, fixtures
and appliances.

Ensure that cutting and patching required by all trades is
included in total bid price submitted for the work.

Execute cutting including excavation, fitting and patching
required to make work fit properly.

Where new work connects with existing and where
existing work is altered, cut, patch and make good to
match existing work. This includes patching of openings
in existing work resulting from removal of existing
services.

Do not cut, bore, or sleeve load-bearing members, except
where specifically approved by Departmental
Representative.

Make cuts with clean, true, smooth edges. Make patches
inconspicuous in final assembly.

Fit work airtight to pipes, sleeves ducts and conduits.

Conceal pipes, ducts and wiring in floor, wall and ceiling
construction of finished areas except where indicated
otherwise.

Location of equipment, fixtures and outlets, shown or
specified shall be considered as approximate. Actual
location shall be as required to suit conditions at time of
installation and as is reasonable.

Locate equipment, fixtures and distribution systems to
provide minimum interference and maximum usable
space and in accordance with manufacturer's
recommendations for safety, access and maintenance.
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1.15 EXISTING
SERVICES

1.16 BUILDING SMOKING
ENVIRONMENT

1.17 ITEMS TO BE
TURNED OVER TO
OWNER

Inform Departmental Representative when impending
installation conflicts with other new or existing
components. Follow directives for actual location.

Submit field drawings to indicate relative position of
various services and equipment when required by
Departmental Representative.

Where work involves breaking into or connecting to
existing services, carry out work at times directed by
governing authorities, with minimum of disturbance to
vehicular traffic and tenant operations.

Before commencing work, establish location and extent of
service lines in area of work and notify Departmental
Representative of findings.

Submit schedule to and obtain approval from
Departmental Representative for any shut-down or
closure of active service or facility. This includes
disconnection of electrical power and communication
services to tenant's operational areas. Adhere to
approved schedule and provide notice to affected parties.

Provide temporary services when directed by
Departmental Representative to maintain critical building
and tenant systems.

Provide adequate bridging over trenches which cross
sidewalks or roads to permit normal traffic.

Where unknown services are encountered, immediately
advise Departmental Representative and confirm findings
in writing.

Protect, relocate or maintain existing active services as
required. When inactive services are encountered, cap off
in manner approved by authorities having jurisdiction over
service. Record locations of maintained, re-routed and
abandoned service lines.

Comply with smoking restrictions.

After removal of the following items turn over to the
institution. Provide signed written documentation that items
were turned over.

A All door hardware including food pass thru and
wall switches
2 2 Light fixtures

3 Cell 254 and one other door
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A1 Demolition of spray or trowel-applied asbestos can be
hazardous to health. Should material ressembling spray or
trowel-applied asbestos be encountered in course of work,
stop work and notify Departmental Representative
immediately. Do not proceed with relevant work until
written instructions have been received from Departmental
Representative.

1.18 ASBESTOS
DISCOVERY

END
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1.2

SUBMITTALS

WORK SCHEDULE

Upon acceptance of quotation and prior to

commencement of work, submit to Departmental

Representative the following work management

documents:

A Work Schedule as specified herein.

2 Shop Drawing Submittal Schedule specified in
section 01 33 00

3 Health and Safety Plan specified in section 01 35
28

4 Hot Work Procedures specified in section 01 35

24

Lockout Procedures specified in section 01 35 25

List of workers requiring security clearance and

those to be placed on Site Security Control list as

specified in section 01 35 59.

Dust Control Plan specified in Section 01 50 00.

Waste Management Plan specified in Section

01 74 22.

9 Common Product Requirements specified in
Section 01 61 00.
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Upon acceptance of quotation submit:

A Preliminary work schedule within 7 calendar days
of contract award.
2 Detailed work schedule within 14 day calendar

days of contract award.

Schedule to indicate all calendar dates from
commencement to completion of all work within the time
stated in the accepted bid.

Provide sufficient details in bar chart schedule to clearly
illustrate entire implementation plan, depicting efficient
coordination of tasks and resources, to achieve
completion of work on time and permit effective
monitoring of work progress in relation to established
milestones.

Work schedule must take into consideration and reflect
the special conditions and operational restrictions of the
institution.

Schedule work in cooperation with the Departmental
Representative.

Completed schedule shall be approved by Departmental
Representative. When approved, take necessary
measures to complete work within scheduled time. Do not
change schedule without Departmental Representative's
approval.

Ensure that all sub-trades and subcontractors are made
aware of the work restraints and operational restrictions
specified.
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.8
.9
.10
13 PROJECT A
PHASING
1.4 OPERATIONAL A
RESTRICTIONS
2
3

Schedule Updates:

A Submit on a monthly basis when requested by
Departmental Representative.
2 Provide information and pertinent details

explaining reasons for necessary changes to
implementation plan.

3 Identify problem areas, anticipated delays, impact
on schedule and proposed corrective measures to
be taken.

Departmental Representative will make interim reviews
and evaluate progress of work based on approved
schedule. Frequency of such reviews will be as decided
by Departmental Representative. Address and take
corrective measures on items identified by reviews and as
directed by Departmental Representative. Update
schedule accordingly.

In every instance, change or deviation from the Work
Schedule, no matter how minimal the risk or impact on
safety or inconvenience to tenant or public might appear,
will be subject to prior review and approval by the
Departmental Representative.

Be aware the Facility must be kept operational for the full
duration of work of this contract. Building services to
areas under use by tenants must also be maintained at all
times during the Facility's operational hours and as
specifically defined in operational restrictions specified in
this section.

The contractor must recognize that building occupants will
be affected by implementation of this contract. The
Contractor must perform the work with utmost regard to
the safety and convenience of building occupants and
users. All work activities must be planned and scheduled
with this in mind. The Contractor will not be permitted to
disturb any portion of the building without providing
temporary facilities as necessary to ensure safe and
direct passage through disturbed or otherwise affected
areas.

Contractor to consult with the Departmental
Representative on a weekly basis to identify intended
work areas, activities and scheduling for the coming
week.

To assure that construction work may proceed
productively without risk to safety of building occupants
and the public, and due to the nature of the tenant's
operation be aware that certain work of this contract must
be carried out during "Off-Hours".
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4 Off Hours: means a period of time which is outside the

daily operational hours of the tenants of the Facility. For
the purpose of this contract, Off-Hours are defined as
follows:

A

A

w N

.10

A1

A2

Weeknight Off-Hours: between the hours of 16:00
and 5:00 for each weekday Monday to Thursday
inclusive.

Weekend Off-Hours: between the hours of 16:00
Friday evening to 5:00 Monday morning.
Dependent on the nature and location of the
construction activity and due to an unanticipated
operational requirement of the Tenant, certain off-
hour periods may be redefined by adjusting the
start and end time periods or cancellation of a
specific off-hour workshift during the course of the
Work.

5 The following work shall be performed during Off-Hours:

Erection and dismantling of dust barriers, hoarding
or other protective devices to seperate areas of
Facility occupied and under use by Staff and
Inmates from work areas.

Asbestos abatement.

Demolition of masonry or concrete inside the
building.

All work involving saw cutting or boring of
openings through masonry and concrete walls
floors, ceilings or roof.

Work which requires the use of products
controlled by WHMIS and for which MSDS sheets
indicate toxic or hazardous materials requiring
special handling and application procedures.

Use of material having high solvent content or
other content emitting strong noxious fumes or
odors.

Painting.

Removal of demolition debris from the building
including cleaning of premises.

Cleaning and preparing of occupied areas for
daytime use immediately following an off-hour
workshift.

Work within an occupied area including circulation
routes under use.

Work which requires the temporary disconnection
of power and communication services to occupied
areas including installation of new electrical panel.
Work which creates excessive noise or vibration
creating interference with operations.

.6 Departmental Representative reserves the right to stop

certain daytime work activities, if the nature of that activity
generates excessive noise or dust and have Contractor
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re-schedule that particular work to be performed at a time
deemed appropriate to the institution.

Ensure that all trades are aware of the operational
restrictions of this contract and ensure that any extra
costs incurred as a result is included in the Contractor's
bid price for the work. No extra cost will be paid due to
failure by General Contractor or his sub-contractors to
recognize the off-hour requirements and other restrictions
specified herein and to include all necessary allowances
within their bids.

See section 01 35 59 in regards to:

A Special security requirements which must be
observed in the course of work.

2 Provision of security personnel by Contractor as
part of the Work.

Facility circulation maintained:

A Ensure that entrances, corridors, stairwells, fire
exits and other circulation routes are maintained
free and clear providing safe and uninterrupted
passage for Facility users and public at all times
during the entire work.

2 Maintain those areas clean and free of
construction materials and equipment. Provide
temporary dust barriers and other suitable
enclosures to ensure users are not exposed to
construction activities and are protected from
exposure to dust, noise and hazardous conditions.

3 Provide temporary corridors, walkways,
passageways, access to offices, etc... when
required due to nature of work. Such circulation
routes must be constructed to barrier free
requirements unless approved otherwise by
Departmental Representative.

4 Maintain fire escape routes accessible and fire
fighting access open all times for the duration of
the project.

5 Do not under any circumstances block fire exit
doors. Do not leave construction materials or
debris in corridors, stairwells building entrances

and exits.
Safety Signage:
A Provide on site, and erect as required during

progress of work, proper bilingual signage,
mounted on self-supporting stands, warning the
public and building occupants of construction
activities in progress and alerting need to exercise
caution in proceeding through disturbed areas of
the facility, and directing building occupants
through any detours which may be required.
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2 Signage to be professionally printed and mounted

A
2

A

on wooden backing, coloured and to express
messages as directed by the Departmental
Representative.

Generally maximum size of sign should be in the
order of 1.0 square meters. Number of signs
required will be dependent on number of areas in
facility under renovation at any one time.

Include costs for the supply and installation of
these signs in the bid price.

A1 Dust and Dirt Control:

See section 01 74 11 for cleaning requirements.
Do not allow demolition debris and construction
waste to accumulate on site and contribute to the
propagation of dust.

As work progresses, maintain construction areas
in a tidy condition at all times. Remove gross dust
accumulations by cleaning and vacuuming
immediately following the completion of any major
dust generating activity.

Immediately remove all debris and dust from
within occupied areas as generated by work
therein during a given work-shift.

Disconnect and seal-off ductwork of HVAC
servicing the construction area to stop spread of
dust into other areas of Facility.

Avoid situations and practices which results in
dust and dirt being brought from the construction
areas or from the exterior and tracked inside the
building into occupied areas used by tenants.
Stop workers with soiled footwear from entering
building. This includes roofing mechanics and
heavy civil workers.

Inform workers and make them sensitive to the
need for dust and dirt control. Stringently enforce
rules and regulations, immediately address non-
compliance.

Keep access doors to work areas closed at all
times. Use only designated doors for entry or
egress.

A2 Work in Occupied Areas:

Ensure that all dust, dirt, debris, construction
waste, materials, tools and equipment are
completely removed at the end of each workshift.
Clean and reinstate area ready for daytime use by
tenant.

Provide temporary dust barriers around immediate
work areas and place fabric drop sheets over
workstations, equipment and other furnishings
located immediately adjacent to such work.
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A

Conduct work in such a way as to minimize the
creation of dust and to avoid contaminating areas
beyond the immediate location.

Discuss and obtain Departmental
Representative's approval beforehand on the type
and extent of dust barriers, protective devices and
measures needed.

Be responsible for temporarily moving office
furnishings, workstations, computer equipment
and other objects as needed to gain access and
conduct work. Reinstall all dislocated items at end
of each work-shift making the area operational
again.

Disconnect and reconnect any power and
communications systems feeding workstations as
required.

Clean such areas as well as those corridors and
routes used to gain entry and access.

13 Cleaning of tenant occupied areas used by Contractor:

Clean lobbies, corridors, stairs and other
circulation routes used by workers to gain access
to work by conducting cleaning, vacuuming and
washing of floors, walls and other soiled surfaces.
Cleaning staff shall remain on site beyond the end
of each off-hour work-shifts to address any Tenant
complaints or concerns and carryout additional
cleaning functions as directed by the
Departmental Representative or by a pre-
designated person(s) representing the tenant.
Meager attempts at controlling dust and ineffective
unprofessional cleaning procedures will not be
tolerated.

Failure to provide effective dust control, allowing
construction dust and dirt to escape beyond
construction areas and contaminate occupied
areas and building circulation areas will result in
Contractor being ordered to immediately provide
professional cleaning services without delay to
remedy the situation and conduct all cleaning to
the extent as determined by Departmental
Representative. Alternatively, Departmental
Representative may, at certain times and at own
discretion, obtain the services of an independent
building cleaning agency when cleaning being
provided by Contractor is ineffective or tardy in
response. Costs of such services will be charged
against Contractor in the form of financial
penalties or holdback assessments against the
Contract.
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.14 Ensure that all sub-trades are made aware of and abide

15 PROJECT
MEETINGS

1.6 WORK
COORDINATION

by the contents of this section and in particularly the work
restrictions specified herein due to tenant operational
requirements.

Schedule and administer project meetings, held on a
minimum by-weekly basis, for entire duration of work and
more often when directed by Departmental
Representative as deemed necessary due to progress of
work or particular situation.

Prepare agenda for meetings.

Notify participants in writing 4 days in advance of meeting

date.

A Ensure attendance of all subcontractors.

2 Departmental Representative will provide list of
other attendees to be notified.

Hold meetings at project site or where approved by
Departmental Representative.

Preside at meetings and record minutes.

A Indicate significant proceedings and decisions.
Identify action items by parties.

2 Distribute to participants by mail or by facsimile
within 3 calendar days after each meeting.

3 Make revisions as directed by Departmental
Representative.

4 Departmental Representative will advise whether

submission of minutes by Email is acceptable.
Decision will be based on compatibility of software
among participants.

The General Contractor is responsible for coordinating
the work of the various trades and predetermining where
the work of such trades interfaces with each other.

A Designate one person from own employer having
overall responsibility to review contract documents
and shop drawings, plan and manage such
coordination.

The General Contractor shall convene meetings between
trades whose work interfaces and ensure that they are
fully aware of the areas and the extent of where
interfacing is required.

A Provide each trade with the plans and specs of the
interfacing trade, as required, to assist them in
planning and carrying out their respective work.

2 Develop coordination drawings when deemed
required illustrating potential interference between
work of various trades and distribute to all affected
parties including structural trade.
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A Pay particularly close attention to overhead

work above ceilings and within or near to
building structural elements.

2 Coordination drawings to identify all
building elements, services lines, rough-in
points and indicate from where various
services are coming.

3 Review coordination drawings at purposely called
meetings. Have subcontractors sign-off on
drawings and publish minutes of each meeting.

4 Plan and coordinate work in such a way to
minimize quantity of service line offsets.
5 Submit copy of coordination drawings and meeting

minutes to Departmental Representative for
information purposes.

Submission of shop drawings and ordering of
prefabricated equipment or prebuilt components shall only
occur once coordination meeting for such items has taken
place between trades and all conditions affecting the work
of the interfacing trades has been made known and
accounted for.

Work Cooperation:

A Ensure cooperation between trades in order to
facilitate the general progress of the work and
avoid situations of spatial interference.

2 Ensure that each trade provides all other trades
reasonable opportunity for the completion of the
work and in such a way as to prevent unnecessary
delays, cutting, patching and the need to remove
and replace completed work.

No extra costs to the Contract will be considered by the
Departmental Representative as a result of Contractor's
failure to effectively coordinate all portions of the work.
Disputes between the various trades as a result of their
not being informed of the areas and extent of interface
work shall be the sole responsibility of the General
Contractor to be resolved at own cost.

END
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1.1 SECTION INCLUDES A

3

1.2 RELATED SECTIONS A

1.3 SUBMITTAL GENERAL .1
REQUIREMENTS

Shop drawings and product data.
Samples.
Certificates
Section 01 14 10 - Scheduling And Management Of The
Work.

Section 01 35 24 - Special Procedures On Fire
Safety Procedures.

Section 01 35 25 - Special Procedures On Lockout
Requirements.

Section 01 35 28 - Health And Safety Requirements.
Section 01 45 00 - Quality Control.

Section 01 78 00 - Closeout Submittals.

Section 04 05 12 - Mortar And Masonry Grout.

Section 05 50 00 — Miscellaneous Metals.

Section 07 92 10 - Joint Sealing.

Section 08 11 14 - Metal Doors And Frames.

Section 08 34 60 - Detention Door Hardware.

Section 08 80 50 - Glazing.

Section 09 65 19 - Resilent Tile Flooring.

Section 09 65 19 - Interior Painting.

Submit to Departmental Representative for review
requested submittals specified in various sections of the
specifications including shop drawings, samples, permits,

compliance certificates, test reports, work management
plans and other data required as part of the work.

Submit with reasonable promptness and in orderly
sequence so as to allow for engineer review and not
cause delay in Work. Failure to submit in ample time will
not be considered sufficient reason for an extension of
Contract time and no claim for extension by reason of
such default will be allowed.

Do not proceed with work until relevant submissions are
reviewed by Departmental, representative.

Present shop drawings, product data, samples and mock-
ups in Sl Metric units.

Where items or information is not produced in SI Metric
units, provide soft converted values.

Review submittals prior to submission to Engineer.
Ensure during review that necessary requirements have
been determined and verified, required field
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1.4 SHOP DRAWINGS
AND PRODUCT DATA

10

A1

A2

measurements or data have been taken, and that each

submittal has been checked and co-ordinated with

requirements of Work and Contract Documents.

A Submittals not stamped, signed, dated and
identified as to specific project will be returned
unexamined by Engineer and considered rejected.

Notify engineer, in writing at time of submission,
identifying deviations from requirements of Contract
Documents stating reasons for deviations.

Verify field measurements and affected adjacent Work
are coordinated.

Contractor's responsibility for errors, omissions or
deviations in submission from requirements of Contract
Documents is not relieved by engineer's review.

Submittal format: paper originals, or alternatively clear
and fully legible photocopies of originals. Facsimiles are
not acceptable, except in special circumstances pre-
approved by engineer. Poorly printed non-legible
photocopies or facsimiles will not be accepted and be
returned for resubmission.

Make changes or revision to submissions which engineer
may require, consistent with Contract Documents and
resubmit as directed by engineer When resubmitting,
notify engineer in writing of any revisions other than those
requested.

Keep one reviewed copy of each submittal document on
site for duration of Work.

The term "shop drawings" means drawings, diagrams,
illustrations, schedules, performance charts, product data,
brochures and other data which are to be provided by
Contractor to illustrate details of a portion of Work.

Number of Shop Drawings: submit sufficient copies of
shop drawings which are required by the General
Contractor and sub-contractors plus 3 copies which will
be retained by engineer. Ensure sufficient numbers are
submitted to enable one complete set to be included in
each of the maintenance manuals specified in 01 78 00.

Shop Drawing Submittal Schedule:

1 Submit, within 15 working days of contract award,
in format acceptable to Department
Representative, a submittal schedule listing all
shop drawings to be submitted for project as
specified in various sections of the Specifications.

2 Schedule to indicate proposed submission date of
each shop drawing, status of review status and
anticipated product delivery date to site. Track all
submissions for entire project.
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3 As work progresses, revise schedule identifying

5

A

those items which have been reviewed and
finalized and indicating list of outstanding shop
drawings.

Submit schedule updates at stipulated dates or
project time intervals as predetermined and
agreed upon between Contractor and
Departmental representative at commencement of
Work.

4 Shop Drawings Content and Format:

Indicate materials, methods of construction and
attachment or anchorage, erection diagrams,
connections, explanatory notes and other
information necessary for completion of Work.
Where items or equipment attach or connect to
other items or equipment, confirm that all
interrelated work have been coordinated,
regardless of section or trade from which the
adjacent work is being supplied and installed.
Shop Drawings Format:

A Opaque white prints or photocopies of
original drawings or standard drawings
modified to clearly illustrate work specific
to project requirements. Maximum sheet
size to be 1000 x 707 mm.

2 Product Data from manufacturer's standard
catalogue sheets, brochures, literature,
performance charts and diagrams, used to
illustrate standard manufactured products,
to be original full colour brochures, clearly
marked indicating applicable data and
deleting information not applicable to
project.

3 Non or poorly legible drawings,
photocopies or facsimiles will not be
accepted and returned not reviewed.

Supplement manufacturer's standard drawings

and literature with additional information to provide

details applicable to project.

Delete information not applicable to project on all

submittals.

Equipment installation/start-up data include

manufacturer's recommended installation

instructions, pre-start and start-up checklists for
those pieces of equipment and systems
designated to be commissioned as specified in
section.

Allow 14 calendar days for engineer's review of each

submission.
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.6 Adjustments or corrections made on shop drawings by

.10

engineer are not intended to change Contract Price. If
adjustments affect value of Work, advise Departmental
Representative in writing prior to proceeding with Work.

If upon review by Departmental Representative, no errors
or omissions are discovered or if only minor corrections
and comments are made, fabrication and installation may
proceed upon receipt of shop drawings. If shop drawings
are rejected and noted to be Resubmitted, do not proceed
with that portion of work until resubmission and review of
corrected shop drawings, through same submission
procedures indicated above.

Be advised that costs and expenses incurred by
Departmental Representative to conduct more than one
review of incorrectly prepared shop drawing submittal for
a particular material, equipment or component of work will
be assessed against the Contractor in the form of a
financial holdback to the Contract.

Accompany each submissions with transmittal letter, in
duplicate, containing:

Date.

Project title and project number.

Contractor's name and address.

Identification and quantity of each shop drawing,
product data and sample.

5 Other pertinent data.

rwhk

Submissions shall include:

A Date and revision dates.
2 Project title and project number.
3 Name and address of:
.1 Subcontractor.
.2 Supplier.
.3 Manufacturer.
4 Contractor's stamp, signed by Contractor's

authorized representative certifying approval of

submissions, verification of field measurements

and compliance with Contract Documents.

5 Cross references to particular details of contract
drawings and specifications section number for
which shop drawing submission addresses.

.6 Details of appropriate portions of Work as
applicable:

A Fabrication.

2 Layout, showing dimensions, including
identified field dimensions, and clearances.
Setting or erection details.

Capacities.

Performance characteristics.

Standards.

ouhw
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1.5 SAMPLES

A1

A2

v Operating weight.

.8 Wiring diagrams.

9 Single line and schematic diagrams.
.10 Relationship to adjacent work.

After Departmental Representative's review, distribute
copies.

The review of shop drawings by Public Works and
Government Services Canada (PWGSC) or its authorized
Consultant is for sole purpose of ascertaining
conformance with general concept. This review shall not
mean that PWGSC approves the detail design inherent in
the shop drawings, responsibility for which shall remain
with Contractor submitting same, and such review shall
not relieve Contractor of responsibility for errors or
omissions in shop drawings or of responsibility for
meeting all requirements of the construction and Contract
Documents. Without restricting generality of foregoing,
Contractor is responsible for dimensions to be confirmed
and correlated at job site, for information that pertains
solely to fabrication processes or to techniques of
construction and installation and for co-ordination of Work
of all sub-trades.

Submit for review samples as specified in respective
specification Sections. Label samples with origin and
intended use.

Deliver samples to PWGSC Project Manager's office or to
other address as directed by Engineer. Do not drop off
samples at construction site except for special
circumstances previously approved by Engineer.

Notify Engineer in writing, at time of submission of
deviations in samples from requirements of Contract
Documents.

Where colour, pattern or texture is criterion, submit full
range of samples.

Adjustments made on samples by Engineer are not
intended to change Contract Price. If adjustments affect
value of Work, state such in writing to Engineer prior to
proceeding with Work.

Make changes in samples which Engineer may require,
consistent with Contract Documents.

Reviewed and accepted samples will become standard of
workmanship and material against which installed Work
will be verified.
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1.6 SCHEDULES, A Upon award of contract, submit to Departmental
PERMITS AND Representative, a copy of Work Schedule and various
CERTIFICATES other schedules, permits, certification documents and

project management plans as specified in other sections
of the Specifications.

2 Submit copy of permits, notices, compliance Certificates
received by Regulatory Agencies having jurisdiction and
as applicable to the Work.

3 Submission of above documents to be in accordance with
Submittal-General Requirement procedures specified in
this section

END
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1.1 SECTION INCLUDES .1
1.2 RELATED WORK A
1.3 REFERENCES A
1.4 DEFINITIONS A
1.5 SUBMITTALS A

2
1.6 FIRE SAFETY A

REQUIREMENTS

Fire Safety Requirements
Hot Work Permit

Existing Fire Protection and Alarm Systems

Section 01 14 10 Scheduling And Management Of Work.
Section 01 35 28 Health and Safety Requirements

Section 01 35 25: Special Procedures on Lockout
Requirements

Fire Protection Standards issued by Fire Protection
Services of Human Resources Development Canada as
follows:

A FCC No. 301-June 1982 Standard for Construction

Operations.

2 FCC No. 302-June 1982 Standard for Welding and
Cutting.

3 FCC standards, may be viewed at:

A http//www.hrsdc.gc.ca/en/Ip/lo/fp/
standards/commissioner.shtml

2 Fire Protection Services — Atlantic Region
Office, at 99 Wyse Road, 8" Floor,
Dartmouth, NS, Tel: (902) 426-2124 -
Stephen Richardson.

Hot Work defined as:
A Welding work

2 Cutting of materials by use of torch or other open
flame devices

3 Grinding with equipment which produces sparks.

4 Use of open flame torches such as for roofing work.

Submit copy of Hot Work Procedures and sample of Hot
Work permit to Department Representative for review,
within 14 calendar days after contract award.

Submit in accordance with the submittal - general
requirements specified in section 01 33 00.

Implement and follow fire safety measures during Work.

Comply with following:

A National Fire Code

2 Fire Protection Standards FCC 301 and FCC 302.

3 Federal and Provincial Occupational Health and
Safety Acts and Regulations as specified in section
01 35 28.
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1.7 HOT WORK
AUTHORIZATION

1.8 HOT WORK
PROCEDURES

In event of conflict between any provisions of above
authorities the most stringent provision will apply. Should a
dispute arise in determining the most stringent requirement,
Engineer will advise on the course of action to be followed.

Obtain Departmental Representative's written "Authorization
to Proceed" before conducting any form of Hot work on site.

To obtain authorization submit to Departmental

Representative:

A Contractor's typewritten Hot Work Procedures to be
followed on site as specified below.

2 Description of the type and frequency of Hot Work
required.

3 Sample Hot Work Permit to be used.

Upon review and confirmation that effective fire safety
measures will be implemented during performance of hot
work, Departmental Representative will provide
authorization to proceed as follows:

A Issue one written "Authorization to Proceed"
covering the entire project for duration of work or;
2 Separate work, or segregate certain parts of work,

into individual entities. Each entity requiring a
separately written "Authorization to Proceed" from
Engineer. Follow Engineer's directives in this regard.

Requirement for individual authorization based on:

A Nature or phasing of work;

2 Risk to Facility operations;

3 Quantity of various trades needing to perform hot
work on project or;

4 Other situation deemed necessary by Departmental

Representative to ensure fire safety on premises.

Do not perform any Hot Work until receipt of Departmental
Representative's written "Authorization to Proceed" for that
portion of work.

In tenant occupied Facility, coordinate performance of Hot
Work with Facility Manager through the Departmental
Representative. When directed, perform Hot Work only
during non-operative hours of Facility. Follow Departmental
Representative's directives in this regard.

Develop and implement safety procedures and work
practices to be followed during the performance of Hot
Work.

Procedures to include:
A Requirement to perform hazard assessment of site
and immediate hot work area for each hot work event in
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1.9 HOT WORK PERMIT

accordance with Hazard Assessment and Safety Plan
requirements of section 01 35 28.

2 Use of a Hot Work Permit system for each hot work
event.

3 The step by step process of how to prepare and
issue permit.

4 Permit shall be issued by Contractor's site
Superintendent, or other authorized person designated by
Contractor, granting permission to worker or subcontractor
to proceed with hot work.

5 Provision of a designated person to carryout a Fire
Safety Watch for a minimum of 60 minutes immediately
upon completion of the hot work.

.6 Compliance with fire safety codes and standards
specified herein and occupational health and safety
regulations specified in section 01 35 28.

Generic procedures, if used, must be edited and
supplemented with pertinent information tailored to reflect
specific project conditions. Clearly label as being the Hot
Work Procedures applicable to this contract.

Hot Work Procedures shall clearly establish worker
instructions and allocate responsibilities of:
A Worker(s),

2 Authorized person issuing the Hot Work Permit,
3 Fire Safety Watcher,
4 Subcontractors and Contractor.

Brief all workers and subcontractors on Hot Work

Procedures and Permit system established for project.

Stringently enforce compliance.

A Failure to comply with the established procedures
may result in the issuance of a Non-Compliance
Notification as specified in section 01 35 28.

Failure to comply with fire safety procedures may result in
the issue of a Non-Compliance notification as specified in
Section 01 35 28.

Hot Work Permit to include, as a minimum, the following

data:

A Project name and project number;

2 Building name, address and specific room or area
where hot work will be performed;

3 Date when permit issued

4 Description of hot work type to be performed;

5 Special precautions required, including type of fire
extinguisher needed,;

.6 Name and signature of person authorized to issue
the permit.
g Name of worker (clearly printed) to which the permit

is being issued.
.8 Time Duration that permit is valid (not to exceed 8
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1.10 FIRE PROTECTION
AND ALARM SYSTEMS

1.11 DOCUMENTS ON
SITE

hours). Indicate start time & date and completion
time & date.

9 Worker signature with date and time upon hot work
termination.

10 Specified time period requiring safety watch.

A1 Name and signature of designated Fire Safety
Watcher, complete with time & date when safety
watch terminated, certifying that surrounding area
was under his continual surveillance and inspection
during the full watch time period specified in Permit
and commenced immediately upon completion of
Hot Work.

Permit to be typewritten form. Industry Standard forms shall
only be used if all data specified above is included on form.

Each Hot Work Permit to be completed in full and signed as
follows:

A Authorized person issuing Permit before hot work
commences;

2 Worker upon completion of Hot Work;

3 Fire Safety Watcher upon termination of safety
watch;

4 Returned to Contractor's Site Superintendent for

safe keeping.

Fire protection and alarm systems shall not be:

A Obstructed.

2 Shut-off, unless approved by Engineer.

3 Left inactive at the end of a working day or shift.

Do not use fire hydrants, standpipes and hose systems for
purposes other than fire fighting.

Costs incurred, from the fire department, Facility owner and
tenants, resulting from negligently setting off false alarms
will be charged to the Contractor in the form of financial
progress payment reductions and holdback assessments
against the Contract.

Keep Hot Work Permits and Hazard assessment
documentation on site for duration of Work.

Upon request, make available to Departmental
Representative or to authorized safety representative for
inspection.

END
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11 SECTION
INCLUDES

1.2 RELATED WORK

1.3 REFERENCES

14 DEFINITIONS

Procedures to isolate and lockout electrical facility or
other equipment from energy source.

Section 01 14 10 Scheduling And Management Of The
Work

Section 01 35 28: Health and Safety
Section 01 35 24: Fire Safety Requirements
Section 01 50 00: Temporary Facilities.

CSA C22.1-06 - Canadian Electrical Code, Part 1, Safety
Standard for Electrical Installations.

CSA C22.3 No. 1-06 - Overhead Systems.
CSA C22.3 No. 7-06 - Underground Systems.

COSH, Canada Occupational Health and Safety
Regulations made under Part Il of the Canada Labour
Code.

Electrical Facility: means any system, equipment, device,
apparatus, wiring, conductor, assembly or part thereof
that is used for the generation, transformation,
transmission, distribution, storage, control, measurement
or utilization of electrical energy, and that has an
amperage and voltage that is dangerous to persons.

Guarantee of Isolation: means a guarantee by a
competent person in control or in charge that a particular
facility or equipment is isolated.

De-energize: in the electrical sense, that a piece of
equipment is isolated and grounded, e.g. if the equipment
is not grounded, it cannot be considered de-energized
(DEAD).

Guarded: means that an equipment or facility is covered,
shielded, fenced, enclosed, inaccessible by location, or
otherwise protected in a manner that, to the extent that is
reasonably practicable, will prevent or reduce danger to
any person who might touch or go near such item.

Isolate: means that an electrical facility, mechanical
equipment or machinery is separated or disconnected
from every source of electrical, mechanical, hydraulic,
pneumatic or other kind of energy that is capable of
making it dangerous.

Live/alive: means that an electrical facility produces,
contains, stores or is electrically connected to a source of
alternating or direct current of an amperage and voltage
that is dangerous or contains any hydraulic, pneumatic or
other kind of energy that is capable of making the facility
dangerous to persons.
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15 COMPLIANCE
REQUIREMENTS

1.6 SUBMITTALS

1.7 ISOLATION OF
EXISTING
SERVICES

Perform lockouts in compliance with:

A Canadian Electrical Code

2 Federal and Provincial Occupational Health and
Safety Acts and Regulations as specified in
section 01 35 28.

3 Regulations and code of practice as applicable to
mechanical equipment or other machinery being
de-energized.

4 Procedures specified herein.

In event of conflict between any provisions of above
authorities the most stringent provision will apply. Should
a dispute arise in determining the most stringent
requirement, Engineer will advise on the course of action
to be followed.

Submit copy of proposed Lockout Procedures and sample
form of lockout permit or lockout tags for review.

Submit documentation within 14 calendar days of contract
award. Do not proceed with work until submittal has been
reviewed by Engineer.

Submit above documents in accordance with the
submittal requirements specified in section 01 33 00.

Resubmit Lockout Procedures with noted revisions as
may result from Departmental Representative's review.

Obtain Engineer's written authorization prior to conducting
work on an existing active, energized service or facility
required as part of the work and before proceeding with
lockout of such services or facility.

To obtain authorization, submit to Departmental
Representative following documentation:

A Written Request for Isolation of the service or
facility and;
2 Copy of Contractor's Lockout Procedures.

Make a Request for Isolation for each event, unless
directed otherwise by the Departmental Representative,
and as follows:

A Fill-out standard forms in current use at the
Facility when so directed by Engineer or;
2 Where no form exist at Facility, make request in
writing identifying:
A Identification of system or equipment to be
isolated, including it's location;
2 Time duration, indicating Start time & date

and Completion time & date when isolation
will be in effect.
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3 Voltage of service feed to system or
equipment being isolated.
4 Name of person making the request.
3 Document to be in typewritten format.
4 Do not proceed until receipt of written notification from the

Departmental Representative granting the Isolation
Request and authorization to proceed with the isolation of
designated equipment or facility. The Departmental
Representative may designate other individual at the
Facility as the person authorized to grant the Isolation
Request.

5 Conduct safe, orderly shut down of equipment or facilities,
de-energize and isolate power and other sources of
energy and lockout items in accordance with requirement
of clause 1.8 below.

.6 Plan and schedule shut down of existing services in
consultation with the Departmental Representative and
the Facility Manager. Minimize impact and downtime of
facility operations.

7 Determine in advance, as much as possible, in
cooperation with the Departmental Representative, the
type and frequency of situations which will require a
Request for Isolation. Follow Departmental
Representative's directives in this regard.

.8 Conduct hazard assessment as part of the planning
process of isolating existing equipment and facilities.
Hazard Assessments to conform with requirements of
Health and Safety Section 01 35 28.

1.8 LOCKOUTS A De-energize, isolate and lockout electrical facilities,
mechanical equipment and machinery from all potential
energy sources prior to starting work on such items.

2 Develop and implement lockout procedures to be followed
on site as an integral part of the Work.

3 Use energy isolation lockout devices specifically designed
and appropriate for type of facility or equipment being
locked out.

Use industry standard lockout tags.

Provide appropriate safety grounding and guards as
required.

.6 Prepare type written Lockout Procedures describing safe
work practices, procedures, worker responsibilities and
sequence of activities to be followed on site by workforce
to safely isolate an active piece of equipment or electrical
facility and effectively lockout and tag-out it's sources of
energy.
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v Include as part of the Lockout Procedures a system of

1.9

CONFORMANCE

A

lockout permits managed by the Contractor's

Superintendent or other qualified persons designated by

him/her as being "in-charge" at the site.

A A lockout permit shall be issued to specific worker
providing a Guarantee of Isolation before each
event when work must be performed on a live
equipment or electrical facility.

2 Duties of person managing the permit system

include:

A Issuance of permits and lockout tags to
workers.

2 Determining permit duration

3 Maintaining record of permits and tags
issued.

4 Making a Request for Isolation to

Departmental Representative when
required above.

5 Designating a Safety Watcher, when one is
required based on the type of work.

.6 Ensuring equipment or facility has been
properly isolated.

e Collecting and safekeeping lockout tags
returned by workers as a record of the
event.

Clearly establish, describe and allocate, within
procedures, the responsibilities of:

A Workers.

2 Designated person controlling issuance of lockout
tags/permits.

3 Safety Watcher.

4 Subcontractors and General Contractor.

Generic procedures, if used, must be edited,
supplemented with pertinent information and tailored to
reflect specific project requirements.

A Clearly label as being the procedures applicable to
this contract.
2 Incorporate site specific rules and procedures in

force at site as provided by Facility Manager
through Departmental Representative.

Brief all workers and subcontractors on requirements of
this section. Stringently enforce use and compliance.

Failure to follow lockouts procedures specified herein may
result in the issuance of a Non-Compliance notification as
specified in section 01 35 28.
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1.10 DOCUMENTS ON A Post Lockout Procedures on site in common location for
SITE viewing by workers.

2 Keep copies of Request for Isolation forma and lockout
permits and tags issued to workers on site for full duration
of Work.

3 Upon request, make available to Departmental
Representative or to authorized safety representative for
inspection.

END
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1.1 RELATED WORK

1.2 SUBMITTALS

1.3 COMPLIANCE
REQUIREMENTS

Section 01 35 24: Special Procedures on Fire Safety
Requirements.

Section 01 35 25: Special Procedures on Lockout
Requirements.

Submit to Departmental Representative copies of the

following documents, including updates:

A Site Specific Health and Safety Plan.

2 Building Permit, compliance certificates and other
permits obtained

3 Reports or directions issued by Federal and

Provincial Inspectors and other Authorities having

jurisdiction.

Accident or Incident Reports

MSDS data sheets.

Name of Contractor's representative designated to

perform full time health and safety supervision on

site.

v Letter of good standing from Provincial Workers
Compensation organization.

.8 Name of person designated as Health and Safety
Site Coordinator.

ou s

Upon request by Departmental Representative, submit
other documents and reports as stipulated to be produced
and maintained by Federal and Provincial Occupational
Health and Safety Regulations and as specified herein.

Submit above documents in accordance with the
submittal procedures specified in Section 01 33 00.

Comply with the Occupational Health and Safety Act for
the Province of New Brunswick, and the General
Regulations made pursuant to the Act.

Comply with Canada Labour Code Part II, and the
Canada Occupational Safety and Health Regulations
made under Part Il of the Canada Labour Code.

Observe and enforce construction safety measures

required by:

A National Building Code of Canada;

2 Provincial Worker's Compensation Board,;
3 Municipal statutes and ordinances.

In event of conflict between any provisions of above
authorities the most stringent provision will apply. Should
a dispute arise in determining the most stringent
requirement, Departmental Representative will advise on
the course of action to be followed.
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1.4 RESPONSIBILITY

1.5 SITE CONTROL AND
ACCESS

A copy of the Canada Labour Code Part Il may be
obtained by contacting:

Canadian Government Publishing Public Works &
Government Services Canada Ottawa, Ontario, K1A 0S9
Tel: (819) 956-4800 (1-800-635-7943) Publication No.
L31-85/2000 E or F)

Maintain Workers Compensation Coverage for duration of
Contract. Submit Letter of Good Standing to Engineer
upon request.

Be responsible for health and safety of persons on site, of
property and for protection of persons and public
circulating adjacent to work operations to extent that they
may be affected by conduct of the Work.

Enforce compliance by all workers, sub-contractors and
other persons granted access to work site with safety
requirements of Contract Documents, applicable Federal,
Provincial, and local statutes, regulations, and
ordinances, and with site-specific Health and Safety Plan.

Control work site and entry points to construction areas.

A Delineate and isolate construction areas from
other areas of site by use of appropriate means.
2 Post notices and signage at entry points and at

other strategic locations identifying entrance onto
site to be restricted to authorized persons only.

3 Sighage must be professionally made, bilingual in
both official languages or display internationally
understood graphic symbols.

Approve and grant access to site only to workers and
authorized persons.

A Immediately stop non-authorized persons from
circulating in construction areas and remove from
site.

2 Provide site safety orientation to all persons

before granting access. Advise of site conditions,
hazards and mandatory safety rules to be
observed on site.

Secure site at night time to extent required to protect
against unauthorized entry. Engage and pay for services
of Institutionally approved Commissionaire to provide
security where protection cannot be achieved by other
means.

Ensure persons granted access to site wear appropriate
personal protective equipment (PPE) suitable to work and
site conditions.
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A Provide such PPE to authorized persons who

1.6 PROTECTION

1.7 FILING OF NOTICE

1.8 PERMITS

1.9 HAZARD
ASSESSMENTS

require access to perform inspections or other
approved purposes.

Carry out work placing emphasis on health and safety of
the Public, Facility personnel, construction workers and
protection of the environment.

Erect safety barricades, lights and signage on site to

effectively delineate work areas, protect pedestrian and

vehicular traffic around and adjacent to work and to

create a safe working environment.

A Erect fences, hoarding protective barriers and
temporary lighting as required.

Should unforeseen or peculiar safety related hazard or
condition become evident during performance of work,
immediately take measures to rectify the situation and
prevent damage or harm. Advise Engineer verbally and in
writing.

File Notice of Project and other Notices with Provincial
authorities prior to commencement of Work.

Obtain all necessary permits as specified in Section 01 10
10. Post where approved.

Where particular permit or compliance certificate cannot
be obtained at the required stage of work, notify
Departmental Representative in writing and obtain
Departmental Representative's approval to proceed prior
to carrying out that portion of work.

Conduct site specific health and safety hazard
assessment before commencing project and during
course of work identifying risks and hazards resulting
from site conditions, weather conditions and work
operations.

A Perform on-going assessments addressing new
risks and hazards as work progresses including
when new sub-trade or sub-contractor arrives on
site.

2 Also, conduct assessment when the scope of work
has been changed by Change Order and when
potential hazard or weakness in current health and
safety practices are identified by Departmental
Representative or by an authorized safety
representative.
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1.10 PROJECT/SITE
CONDITION

1.11 HEALTH AND
SAFETY MEETINGS

1.12 HEALTH AND
SAFETY PLAN

Record results in writing and address in Health and
Safety Plan.

Keep copy of all assessments on site and make available
to Departmental Representative for inspection upon
request.

The following are known or potential project related

health, environmental and safety hazards if encountered

during the course of work:

A Workers will be in contact with inmates.

2 Work may have to be performed from height.
Ladders and/or scaffolds may be required.

Attend pre-construction health and safety meeting
conducted by Departmental Representative. Have
designated Health and Safety Representative in
attendance.

Conduct health and safety meetings and tool box
briefings on site. Hold on a regular and pre-scheduled
basis during entire work in accordance with requirements
and frequency as stipulated in provincial occupational
health and safety regulations.

A Keep workers informed of potential hazards and
provide safe work practices and procedures to be
followed.

2 Take written minutes and post on site.

3 Conduct formal meetings on a minimum monthly

basis.

Develop written site-specific Project Health and Safety
Plan, based on hazard assessments, prior to
commencement of work.

A Submit copy to Departmental Representative
within 7 calendar days of Contract Award.
2 Submit updates as work progresses.

Health and Safety Plan shall contain three (3) parts with
following information:

A Part 1 - Hazards: List of individual health risks and
safety hazards identified by hazard assessment
process.

2 Part 2 - Safety Measures: Engineering controls,

personal protective equipment and safe work
practices used to mitigate hazards and risks listed
in Part 1 of Plan.

3 Part 3a: Emergency Response: standard
operating procedures, evacuation measures and
emergency response in the occurrence of an
accident, incident or emergency.
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A Include response to all hazards listed in
Part 1 of Plan.
2 Evacuation measures to complement the

Facility's existing Emergency Response
and Evacuation Plan. Obtain pertinent
information from Engineer.

3 List names and telephone numbers of
officials to contact including:

A General Contractor and all
Subcontractors.

2 Federal and Provincial
Departments as stipulated by laws
and regulations of authorities
having jurisdiction and local
emergency resource organizations,
as needed base on nature of
emergency.

3 Officials from PWGSC and site
Facility management. Engineer will

provide list.
4 Part 3b - Site Communications:
1 Procedures used on site to share work

related safety issues between workers,
subcontractors, and General Contractor.

2 List of critical tasks and work activities, to
be communicated with the Facility
Manager, which has risk of affecting tenant
operations, or endangering health and
safety of Facility personnel and the general
public. Develop list in consultation with the
Departmental Representative.

Prepare Health and Safety Plan in a three column format,
addressing the three parts specified above, as follows:

Column 1 Column 2 Column 3
Part 1 Part 2 Part 3a/3b
Identified Safety Emergency
Response &

Hazards Measures Site

Communications

Develop Plan in collaboration with subcontractors.
Address work activities of all trades. Revise and update
Plan as Sub-contractors arrive on site.

Implement and enforce compliance with requirements of
Plan for full duration of work to final completion and
demobilization from site.

As work progresses, review and update Plan. Address
additional health risks and safety hazards identified by on-
going hazard assessments.

Post copy of Plan, and updates, on site.
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.8 Submission of the Health and Safety Plan, and updates,
to the Engineer is for review and information purposes
only. Engineer's receipt, review and any comments made
of the Plan shall not be construed to imply approval in
part or in hold of such Plan by Engineer and shall not be
interpreted as a warranty of being complete and accurate
or as a confirmation that all health and safety
requirements of the Work have been addressed and that
it is legislative compliant. Furthermore, Engineer's review
of the Plan shall not relieve the Contractor of any of his
legal obligations for Occupational Health and Safety
provisions specified as part of the Work and those
required by provincial legislation or those which would
otherwise be applicable to the site of the work.

1.13 SAFETY A Designate one person to be present on site at all times,
SUPERVISION AND responsible for supervising health and safety of the Work.
INSPECTIONS A Person to be competent in Occupational Health

and Construction Safety as defined in the
Provincial Occupational Health and Safety Act.

2 Assign responsibility, obligation and authority to such
designated person to stop work as deemed necessary for
reasons of health and safety.

3 Conduct regularly scheduled informal safety inspections
of work site on a minimum bi-weekly basis.
A Note deficiencies and remedial action taken in a
log book or diary.

4 Cooperate with Facility's Health and Safety Site
Coordinator responsible for the entire site, should one be
designated by Engineer.

5 Keep inspection reports on site.
1.14 TRAINING A Ensure that all workers and other persons granted access
to site are competently trained and knowledgeable on:

A Safe use of tools and equipment.

2 How to wear and use personal protective
equipment (PPE).

3 Safe work practices and procedures to be followed
in carrying out work.

4 Site conditions and minimum safety rules to be
observed on site, as given at site orientation
session.

1.15 MINIMUM SITE A Notwithstanding the requirement to abide by federal and
SAFETY RULES provincial health and safety regulations, the following

safety rules shall be considered minimum requirements to
be obeyed by all persons granted site access:
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A Wear personnel protective equipment (PPE)

1.16 ACCIDENT
REPORTING

appropriate to function and task on site; the
minimum requirements being hard hat, safety
footwear and eye protection.

2 Immediately report unsafe activity or condition at
site, near-miss accident, injury and damage.

3 Maintain site in tidy condition.

4 Obey warning signs and safety tags.

Brief workers on site safety rules and on disciplinary
measures to be taken by Departmental Representative for
violation or non compliance of such rules. Post rules on
site.

The following actions or conduct by Contractor, workers
and subcontractors will be considered as non
conformance with the health and safety requirements of
the contract for which Non-Compliance Notification will be
issued to the General Contractor by the Departmental

Representative:

A Failure to follow he minimum site safety rules
specified above.

2 Negligence resulting in serious injury or major
property damage.

3 Deliberate non-compliance with Federal and
Provincial Acts and Regulations.

4 Falsification of information in Workers

Compensation Reports, safety reports and other
health and safety related documents submitted to
Departmental Representative or to Authority
having jurisdiction.

Possession of firearms on site.

Possession of non-prescriptive illegal drugs or

alcohol.

e Action, or lack thereof, resulting in the issuance of
Warnings, Fines or Stop Work Orders from a
Provincial Authority having jurisdiction.

.8 Violation of other specified health and safety rules
and requirements as determined by Departmental
Representative.

o Ul

See elsewhere in this section for details on Non-
Compliance Natifications and resulting disciplinary
measures.

Investigate and report the following incidents and
accidents:

A Those as required by Provincial Occupational
Safety and Health Act and Regulations.
2 Injury requiring medical aid as defined in the

Canadian Dictionary of Safety Terms-1987,
published by the Canadian Society of Safety
Engineers (C.S.S.E)as follows:
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A Medical Aid Injury: any minor injury for

1.17 TOOLS AND
EQUIPMENT SAFETY

1.18 HAZARDOUS
PRODUCTS

1.19 POWDER
ACTUATED DEVICES

1.20 CONFINED
SPACES

which medical treatment was provided and
the cost of which is covered by Workers'
Compensation Board of the province in
which the injury was incurred.

3 Property damage in excess of $5000.00,

4 Interruption to Facility operations with potential
loss to a Federal Dept. in excess of $5000.00,
5 Those which require notification to Workers

Compensation Board or other regulatory agencies
as stipulated by applicable law or regulations.

Send written report to Departmental Representative for all
above cases.

Routinely check and maintain tools, equipment and
machinery for safe operation.

Conduct checks as part of site safety inspections. When
requested, submit proof that checks and maintenance
have been carried out.

Tag and immediately remove from site items found faulty
or defective.

Comply with requirements of Workplace Hazardous
Materials Information System (WHMIS).

Keep MSDS data sheets for all products delivered to site.
Post on site. Submit copy to Departmental Representative
upon receipt.

On building renovation projects where work is within or
immediately adjacent to occupied areas, also post copy of
data sheets in a location accessible to Facility personnel.

Use powder actuated fastening devices not permitted on
site.

Carry out work in confined spaces in compliance with:

A Provincial Occupational Safety and Health
Regulations and;
2 Canada Occupational Safety and Health

Regulations (COSH) made under the Canada
Labour Code - Part Il.

Conduct hazard assessment and address in Safety Plan
before entering confined space.

Obtain "Entry Permit" from Facility management before
entering a Facility's known confined space in accordance
with Part XI, Section 11.3, of COSH Regulations. Keep
copy of permits received.



PWGSC - Cell Upgrade
Shepody Healing Centre
Dorchester N.B.

Project No. R.043937.001

HEALTH AND SAFETY 013528
REQUIREMENTS Page 9 of 10

03/15/2013

1.21 POSTING OF
DOCUMENTS

1.22 SITE RECORDS

1.23 NON COMPLIANCE
AND DISCIPLINARY
MEASURES

Provide and maintain equipment and PPE as required for
the safety and emergency evacuation of persons entering
confined spaces.

Provide training to persons who will be entering and to
those persons who will be assisting in the confined space
entry process. Training to be specialized instructions
beyond (basic confined space entry information) as
required to suit type and conditions of confined space.

Safety for Inspectors:

A Upon request, provide PPE and training to
Engineer and to other authorized persons, for the
purpose of entering confined space to conduct
inspections.

2 Be responsible for the efficacy of the equipment
and safety of such persons during their entry and
occupancy in the confined space.

Post on site safety documentation as stipulated by
Departmental Representative having jurisdiction and as
specified herein. Place in a common visible location.

Maintain on site a copy of all health and safety
documentation and reports specified to be produced as
part of the work and received from authorities having
jurisdiction.

Upon request, make available to Engineer, or authorized
safety representative, for review. Provide copy when
directed by Departmental Representative.

Immediately address and correct health and safety
violations and non-compliance issues.

Negligence or failure to follow occupational health and
safety provisions specified in the Contract Documents
and of those of applicable laws and regulations could
resulting disciplinary measures taken by the Departmental
Representative against the General Contractor.

PWGSC uses a system of Non-Compliance Notifications

and Disciplinary Measures on projects as follows:

A A non-compliance notification is issued to the
General Contractor, by the Departmental
Representative, whenever there is a violation or
non compliance of the project's health and safety
requirements and of those of Provincial and
Federal regulations by any worker, subcontractor
or other person to whom the Contractor has
granted access to the work site.



PWGSC - Cell Upgrade HEALTH AND SAFETY 013528
Shepody Healing Centre REQUIREMENTS Page 10 of 10
Dorchester N.B. 03/15/2013
Project No. R.043937.001

2 Non-Compliance notifications are progressive in

nature resulting in disciplinary measures imposed
depending on the frequency, nature and severity
of the infraction.

3 Disciplinary measures could include:
A Removal of the offending person or party
from site;
2 Financial penalties in the form of progress

payment reduction or holdback
assessments made against the Contract
and;

3 Taking the Work Out of Contractor's Hands
in accordance with the General Conditions
Document "C".

Departmental Representative will make final decision as
to what constitutes a violation and when to issue a Non-
Compliance Notification.

Non-compliance Notifications issued by Departmental
Representative shall not be construed as to overrule or
disregard warnings, orders and fines levied against
Contractor by a regulatory agency having jurisdiction.

Details of the Non-Compliance Notification and
Disciplinary Measures system will be provided by
Departmental Representative upon contract award and
prior to commencement of work.

END
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1.1 RELATED WORK

1.2 DEFINITIONS

1.3 FIRES

1.4 HAZARDOUS MATERIAL
HANDLING

1.5 DISPOSAL OF WASTES

1.6 POLLUTION CONTROL

Section 01 74 22: Construction Demolition Waste
Management And Disposal.

Section 01 14 10 Scheduling And Management Of
The Work

Hazardous Material: Product, substance, or organism
that is used for its original purpose; and that is either
dangerous goods or a material that may cause
adverse impact to the environment or adversely affect
health of persons, animals, or plant life when
released into the environment.

Fires and burning of rubbish on site not permitted.

Store and handle hazardous materials in accordance
with applicable federal and provincial laws,
regulations, codes and guidelines. Store in location
that will prevent spillage into the environment

Label containers to WHMIS requirements and keep
MSDS data sheets on site for all hazardous
materials.

Maintain inventory of hazardous materials and
hazardous waste stored on site. List items by product
name, quantity and date when storage began.

Store and handle flammable and combustible
materials in accordance with National Fire Code.

Transport hazardous materials in accordance with
federal Transportation of Dangerous Goods
Regulations and applicable Provincial regulations.

Do not bury rubbish and waste materials on site.

Do not dispose of hazardous waste or volatile
materials, such as mineral spirits, paints, thinners, oil
or fuel into waterways, storm or sanitary sewers or
waste landfill sites.

Dispose of hazardous waste in accordance with
applicable federal and provincial laws, regulations,
codes and guidelines.

Maintain temporary erosion and pollution control
features installed under this contract.

Control emissions from equipment and plant to local
authorities emission requirements.
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.3 Prevent sandblasting and other extraneous materials
from contaminating air beyond application area, by
providing temporary enclosures.

A4 Report, spills of petroleum and other hazardous
materials as well as accidents having potential of
polluting the environment to Federal and Provincial
Department of the Environment.

A Notify Departmental Representative and
submit a written spill report to Departmental
Representative with hours of occurrence.

END
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11

1.2

GENERAL

DEFINITIONS

Work of this Contract must not disrupt the daily
operations of the Institution and shall be carried out in
such a way to ensure that security at the Institution is
maintained at all times.

Abide by all rules and procedures specified herein and
with all directives given by the Director.

Where used, the following terms shall be deemed to
have the meaning stated herein.

Institution: means the Penitentiary or Correctional
Facility where the Work will be carried out.

Director: means the person in charge of the Correctional
Institution or Penitentiary where the Work will be carried
out and includes any authorized person at the Facility,
as designated by the Director, to provide directions on
his/her behalf.

Contraband: means any of the following:

A An intoxicant, including alcoholic beverages,
drugs and narcaotics;
2 A weapon or a component thereof, ammunition

for a weapon, and any other object that is
designed to kill, injure or disable a person or that
is altered so as to be capable of killing, injuring or
disabling a person, when possessed without prior
authorization;

3 An explosive or a bomb or a component thereof;

4 Currency over the prescribed limit of 50.00
dollars and;

5 Any other item, as deemed by the Director, to

pose a risk to the security of a Penitentiary or to
the safety of persons, when that item is
possessed without prior authorization from the
Director.

Smoking not permitted on Institutional property.
Unauthorized smoking items: means all smoking items
including, but not limited to, cigarettes, cigars, tobacco,
chewing or snuffing tobacco, cigarette making machines,
matches and lighters.

Commercial vehicle: means any motor vehicle used to
transport materials, equipment and tools to the site as
required for construction purposes.

CSC: means the Department of Correctional Service
Canada.

Construction employee: means any person working for
the General Contractor or subcontractor(s), commercial
vehicle or equipment operator, material supplier and
personnel from testing, inspection or regulatory agencies
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who needs to circulate on the Institution's property as
part of the Work.

9 Departmental Representative: means the person as
defined in the General Conditions of the Contract for
projects managed by Public Works and Government
Services Canada (PWGSC) or the Project Manager for
projects managed by Correctional Service Canada
(CSQ).

.10 Perimeter: means the fenced or walled area of the
Institution that restrains the movement of the inmates.

A1 Construction zone: means the area as shown on the
contract drawings and as described below where the
Contractor will be allowed to work. This area may or may
not be isolated from the security area of the Institution.

A In general, Contractor's work activities and
movement is limited to the yard beside the
building B6 and the masonry security wall around
the Institution, and the area designated by the
Institution during the startup meeting.

1.3 PRELIMINARY A Prior to commencement of work, the Contractor shall
PROCEEDINGS meet with the Director to:
A1 Discuss the nature and extent of all activities
involved in the work of this contract.
2 Obtain security rules, regulations and procedures

in force at the Institution and directives to be
followed by Contractor and all construction
employees during the entire course of the work.

2 The Departmental Representative will coordinate a pre-
construction meeting between Contractor, the Director
and Facility security personnel who will provide details
on site security requirements.

3 The Contractor shall:

A Ensure that all construction employees are aware
of the CSC security requirements.

2 Ensure that a copy of the CSC security
requirements is prominently displayed at the
work site at all times.

3 Co-operate with Institutional staff in ensuring that
security requirements and procedures are
stringently followed by all construction
employees.

4 Any infraction of site security requirements by the
Contractor or by a construction employee could result in
the immediate removal of the offending party or person
from the site.
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1.4 WORKER SECURITY
CLEARANCE

Security clearance must be obtained from Correctional
Service Canada (CSC) for all construction employees
who needs to circulate on the Institution's property
during the course of the Work.

A Applicable security application forms will be
provided by the Departmental Representative.

2 Have forms filled out by each worker.

Submit to the Director:

A A list of the names with date of birth of all
construction employees;

2 Completed security clearance form for each
person

No person will be admitted inside the Institution without a

valid CSC Security Clearance in place and a recent

picture identification, such as a provincial driver's permit,

to show roof of his identity.

A Security clearances obtained from other CSC
Institutions are not valid at the Institution where
the work of this contract will take place.

Allow two (2) weeks for processing of security
clearances.

Be aware that facial photographs of security cleared
construction employees may taken as deemed required
by the Director.

A These photographs may be posted for display at
appropriate locations in the Institution or placed
into an electronic database for identification
purposes.

2 Photo ID cards may also be issued to each
construction employee to be donned while on
site. ID cards will be left at the designated
security entrance to be picked by each person
upon arrival at the Institution and must be
prominently displayed on the person's clothing at
all times.

CSC Security Clearance will be denied and entry into the
Institution will be refused to any person which the
Director has reason to believe may be a security risk to
the Facility's operations.

A Also, a person will be subject to the immediate
removal from the Institution if he/she:
A Appears to be under the influence of
alcohol, drugs or narcotics.
2 Behaves in an unusual disorderly
manner.

3 Is found in possession of contraband.
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v Facilitate security clearance application process:
A Provide copy of security clearance form to all
workers including those of sub-contractors.
2 Provide a list of names and birth dates for all

persons who require security clearance to the
Departmental Representative.

3 Coordinate and expedite submissions from the
various subcontractors.
4 Brief and assist applicants in preparing and

submitting the required application form and
related documentation.

5 Review application form of each applicant for
completeness before submission.
.6 Have each worker keep a copy of their

completed application form in case the initial
submission gets lost.

v Submit documentation in an organized manner
with transmittal letter clearly identifying the
project for which worker security clearance is
being requested.

.8 Send submission(s) to the approved mailing
address provided by the Departmental
Representative.
15 VEHICLES A All unattended vehicles on the Institution's property shall

have their windows, doors and trunks closed and locked
at all times. Keys must be removed and kept securely in
the possession of the vehicle's owner or with an
employee of the Contractor or subcontractor who owns
the vehicle.

2 The Director may limit at any time the number and type
of vehicles allowed within the Institution.

3 Drivers of vehicles simply delivering materials to the site
do not require security clearance but shall remain inside
their vehicle for the entire duration that the vehicle is on
the Institution's property. This is of particular importance
for vehicles entering the Institution's secure perimeter
area in which case the vehicle must be escorted by
Institutional staff or Commissionaires while in that area.

4 If the Director permits office and/or storage trailers to be
left inside the secure perimeter area of the Institution,
their exterior doors shall be kept locked at all times and
windows securely locked when trailer is unoccupied.
Additionally, windows shall be covered with expanded
metal mesh secured in place. All storage trailers,
whether inside and outside of the secure perimeter area
must be kept locked when not in use.
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1.6 PARKING OF
VEHICLES

1.7 SHIPMENTS

1.8 TELEPHONES

1.9 WORK HOURS

Director will designate a location on site, outside the
secure perimeter area, where construction employee
vehicles may be parked during workshifts.

All other areas are prohibited and vehicles are subject to
being removed by the Institution with towing costs borne
by their owner.

All shipments of materials, equipment and tools shall be
clearly marked, addressed to the attention of the project
title and Contractor's name to avoid confusion with the
Institution's own shipments.

Contractor shall have designated employee(s) on site to
receive and take possession of all deliveries and
shipments.

Under no circumstances will personnel of the
Institution accept delivery of materials, equipment and
tools designated for use by the Contractor in the Work.

Telephone landlines, facsimile machines and computers
with internet connections are not permitted within the
secure perimeter of the Institution unless prior approval
is obtained from the Director.

If approved, locate telephones, facsimile machines and

computers with internet connections only where

designated by the Director and in such location where

they are not accessible to Inmates.

A Equip all computers with approved password
protection features which will block internet
connection to unauthorized computer users.

Wireless cellular and digital telephones, including but not

limited to devices for telephone messaging, pagers,

Blackberries, telephone used as 2-way radios, are not

permitted within the secure perimeter of the Institution

unless prior approval is obtained from the Director.

A Should wireless cellular telephones be permitted,
the owner/user of such device shall not permit it's
use by any Inmate.

The Director may approve but limit the use of two way
radios.

Be aware that for security reasons the days and hours

which Contractor will be permitted to perform work at the

site are limited to:

A Weekdays only from Monday to Friday and
between the hours of 08:00 and 16:00.
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2 No work will be permitted during evenings, nightime,
weekends and on statutory holidays. These are
considered off-hour periods at the Institution.

3 The work day and hour restrictions specified above will
only be waved for special situations and certain aspects
of the Work deemed necessary and where off-hour work
is determined to be the least disruptive approach to the
operations of the Institution as determined by the

Director.

A A minimum of 7 days advance notice is required
to obtain permission for off-hour work.

2 In case of an emergency, the advanced

notification may be waved by the Director.

1.10 OVERTIMEWORK .1 No overtime work will be allowed at the end of a work-
shift.

2 Where overtime work is deemed necessary at the end of
a work-shift to complete a critical component of the work,
it shall be planned and requested a minimum of 48 hours
beforehand for approval by the Director.

3 Should unplanned overtime work occur due to an
emergency situation, such as to complete a concrete
pour or to make the work site safe and secure, the
Contractor shall immediately advise the Director of this
pending situation and stringently follow all directions
given by the Director.

4 Extra Costs: Note that when overtime work or off-hour
work on weekends and statutory holidays is approved by
the Director, be aware that extra CSC security staff or
commissionaires may need to be posted at the
Institution to maintain security surveillance. The costs for
such service will be charged to the Contractor in the
form of a financial assessment to the Contract.

1.11 TOOLS AND A Make a complete list of all tools and equipment brought
EQUIPMENT on site for use in the work. Provide copy of the list to the
Director and to Departmental Representative.
2 Maintain and update list during the entire course of the
Work.
3 Keep all tools and equipment under constant

supervision. This is of particular importance for power-
driven and cartridge-driven tools, cartridges, files, saw
blades, rod saws, wire, rope, ladders as well as all types
of jacking devices.

4 Store all tools and equipment in lockable tool boxes and
place in approved and secure locations.
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5 Lock tool boxes when not in use. Keys shall remain in
the possession of employees designated by Contractor.

.6 Scaffolding: Store and securely lock scaffolding
components when not erected. When erected, secure
against unauthorized disassembly in manner approved
by the Director.

v Immediately report to the Director any missing tools and
equipment.
.8 Tool Check: Be aware that CSC security personnel will

conduct tool/equipment checks during the course of the

Work against the list provided by Contractor. Frequency

of checks to be as follows:

A At commencement and completion of the project.

2 Weekly basis when the construction period is
greater than 1 week.

9 Controlled items: entry and use of certain tools and
equipment, such as cartridges and hacksaw blades, are
highly controlled at the Institution. The Director will
determine and advise which items are to be controlled.
A Controlled items will be given to the Contractor at
the beginning of each workday in quantities as
required for 1 day's work.

2 All controlled items must be returned to CSC
security personnel at the end of each day
including used blades, cartridges etc...

.10  When propane or natural gas is used as fuel for
construction heaters, the Contractor shall provide an
employee to supervise that work site during non-working
hours.

1.12 KEYS A Security Hardware Keys:

A Arrange and ensure that keys for security door
hardware are delivered directly by the hardware
Supplier/Installer to the Institution's designated
Security Maintenance Officer (SMO).

2 The SMO will provide written receipt to
Contractor for security keys received.

3 Provide a copy of such receipt to the
Departmental Representative.

2 Construction Keys:

A Supply and install construction cylinders on all
new doors and keep such doors locked during
the entire construction period.

2 Instruct construction employees on the care and
safekeeping of keys assigned to them to ensure
safe custody of construction keys.

3 Construction cylinders shall only be removed and
be replaced with operational cylinders at such
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1.13 SECURITY
HARDWARE

1.14 PRESCRIPTION
DRUGS

1.15 SMOKING
RESTRICTIONS

1.16 CONTRABAND

time as deemed appropriate by the Director. The
SMO will, in conjunction with the lockset

manufacturer:

A Prepare an operational keying schedule.

2 Accept the operational keys and cylinders
directly from the lockset manufacturer.

3 Arrange for removal and return of the

construction cylinders and install the
operational cylinders in all locks.

4 Upon putting operational security keys into use,
an approved security escort designated by the
Director will thereafter obtain specific keys from
the SMO and open those doors as required by
Contractor to access work areas.

5 Contractor shall issue instructions to all
construction employees advising them that all
security keys must always remain with the
security escort.

Turn over to Director all security hardware removed as
part of the work. This includes all items intended for
disposal as well as those for temporary safekeeping until
ready for reinstallation as part of the work.

Construction employees who are required to take
prescription drugs during the workday shall obtain
approval from the Director beforehand and shall only
bring on site a one days supply each day.

Contractor and construction employees are not
permitted to:

A Smoke inside the Institution or outdoors within
the secure perimeter of the Facility and;
2 Must not possess unauthorized smoking items

within the secure perimeter of the Institution.

All persons found in violation of this directive shall
immediately cease smoking and dispose of any
unauthorized smoking items. If violation persist, such
persons will be removed from the Institution's property.

Smoking on the Institution's property is only permitted
outdoors, outside of the secure perimeter of the
Institution and in a location designated by the Director.

Weapons, ammunition, explosives, alcoholic beverages,
drugs and narcaotics are considered contraband by the
Institution and are strictly prohibited on the Institution's

property.
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1.17

1.18

1.19

SEARCHES

OFF-HOURS SITE
ACCESS

MOVEMENT OF
VEHICLES

The discovery of contraband on the construction site and
the identification of the person(s) responsible for the
contraband shall be reported immediately to the Director.

Contractor shall be vigilant with all construction
employees and suppliers in ensuring that no contraband
items are brought on site. Advise all persons that the
discovery of contraband will result in the cancellation of
their security clearance and their immediate removal
from the site. Serious infractions may result in the
removal of the Contractor or subcontractor from the
Institution's property for the duration of the Contract.

Presence of arms and ammunition found in Ovehicles
owned by Contractor, subcontractors, suppliers and
construction employees will result in the immediate
cancellation of security clearance for the driver of that
vehicle.

All vehicles and persons entering Institutional property
may be subject to search.

When the Director suspects, on reasonable grounds,
that a construction employee is in possession of
contraband, he/she may order that person to be
searched.

Be aware that persons entering the Institution may be
subject to screening of personal effects for traces of
contraband drug residue.

Construction personnel and commercial vehicles will not
be permitted access to the Institution outside of the
stipulated work hours specified, unless approved by the
Director.

Be aware that commercial vehicles will only be allowed
to enter or leave the secure perimeter of the Institution
(ie: pass through the designated vehicle security gate)
between the following hours of each day:
A From 08:00 AM to 16:00 PM and,

Vehicles shall not be allowed to leave the Institution until
an inmate count has been completed.

Vehicles must be escorted by approved CSC Staff or
Commissionaire while inside the secure perimeter of the
Institution.

Contractor shall provide 24 hours advance notice to the
Director of the arrival of heavy equipment such as
excavator, cranes, concrete trucks etc...to the site.

Vehicles being loaded with soil or other debris at site, or
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1.20 MOVEMENT OF
PERSONS AT THE
INSTITUTION

.10

any vehicle considered impossible to search, must be
under continuous supervision by Institutional staff or
Commissionaires working under the authority of the
Director.

Commercial vehicles will only be allowed access onto
the Institution's property when their contents are certified
by the Contractor, or his representative, as being strictly
necessary to the execution of the work.

Vehicles shall be refused access to Institutional property
if, in the opinion of the Director, they contain any article
which jeopardizes the security of the Institution.

Private vehicles of construction employees will NOT be
allowed inside the secure perimeter area of a medium or
maximum security Institution, except for a special
situation as may be authorized by the Director.

Subiject to approval from the Director, a vehicle may be
used in the morning and evening of each day to
transport construction employees to and from work
areas inside the secure perimeter of the Institution.
However the vehicle shall not be allowed to remain
parked inside that area during the remainder of the
workday.

Subiject to prior approval from the Director, certain
construction equipment may be permitted to remain in
the work areas during nighttime or weekend provided
such equipment is securely locked and has it's battery
removed. The Director may also require that the
equipment be tied by chain and padlocked to a solid
unmovable object.

Subject to the requirements of good security, the
Director will permit the Contractor and construction
employees as much freedom of action and movement in
the work areas of the site as is possible.

Notwithstanding the above clause, the Director will:

A Prohibit or restrict access to certain parts of the
Institution.
2 Require that access to certain areas of the

Institution, (either for the entire duration of the
work or for certain specific time periods} be only
allowed under escort by a member of CSC
security staff or a commissionaire.

3 During lunch and coffee breaks, all construction
employees shall remain within the construction
work areas of the site. No person shall not be
permitted to eat in the Officer's lounge or the
dining room of the Institution.
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1.21 SURVEILLANCE
AND INSPECTION

1.22 STOPPAGE OF
WORK

1.23 CONTACT WITH
INMATES

1.24 COMPLETION OF
THE WORK

Construction activities and all related movement of
personnel and vehicles will be subject to surveillance
and inspections by the Institution's security staff to
ensure that established security requirements and
procedures are followed.

CSC staff members will ensure that an understanding of
the need to carry out surveillance and inspections, as
specified above, is established among construction
employees and maintained throughout the duration of
the entire Work.

The Director may, at any given time during the course of
this contract, stop Contractor and workers from entering
the Institution or order their immediate departure from
the site due to an emergency security situation occurring
at the Institution.

A Should this occur, Contractor's Superintendent
shall obtain the name of the Institution's staff
member issuing the Order, note the date and
time the notification was given and immediately
obey the order as quickly as possible.

The Contractor shall advise the Departmental
Representative within 24 hours of receipt of such
notification from the Institution.

Unless specifically authorized, it is forbidden to come
into contact with inmates, to talk with them, to receive
objects from them or to give them objects. Any
construction employee doing any of the above will be
removed from the site and his security clearance
revoked.

Note that cameras are not allowed on CSC property.

Notwithstanding the above clause, if the Director
approves the use of cameras, it is strictly forbidden to
take pictures of Inmates, CSC staff members or of any
part of the Institution other than those areas under
renovations as part of the Work.

Upon completion of the work and/or prior to takeover
and occupancy of the Facility, remove all materials,
waste, tools and equipment that are not specified to
remain at the Institution as part of the Work.

END
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PART 1 - GENERAL

1.1 INSPECTION A Give timely notice requesting inspection of Work
designated for special tests, inspections or approvals by
Departmental Representative or by inspection authorities
having jurisdiction.

2 In accordance with General Conditions, Departmental
Representative may order any part of Work to be
examined if Work is suspected to be not in accordance
with Contract Documents.

3 If Contractor covers or permits to be covered Work
designated for special tests, inspections or approvals
before such is made, uncover Work until particular
inspections or test have been fully and satisfactorily
completed and until such time as Departmental
Representative gives permission to proceed.

4 Pay costs to uncover and make good work disturbed by
inspections or tests.

1.2 TESTING A Tests on materials, equipment and building systems as
specified in various sections of the Specifications is the
responsibility of the Contractor except where stipulated
otherwise.

A Provide all necessary instruments, equipment and
qualified personnel to perform tests.

2 At completion of tests, turn over 2 sets of fully
documented tests reports to the Departmental
Representative. Submit in accordance with Section 01 33
00.

A Obtain additional copies for inclusion of a
complete set in each of the maintenance manuals
specified in Section 01 78 00.

3 Unspecified tests may also be made by Departmental
Representative, at the discretion of the Departmental
Representative. The costs of these tests will be paid for
the Departmental Representative.

4 Where tests or inspections reveal work not in accordance
with contract requirements, Contractor shall pay costs for
additional tests and inspection incurred by Departmental
Representative as required to verify acceptability of
corrected work.

13 INDEPENDENT A Departmental Representative may engage and pay for
INSPECTION service of Independent Inspection and Testing Agencies
AGENCIES for purpose of Work except for the following which remain

part of the Contractor's responsibilities:
A Inspection and testing required by laws,
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1.4

15

ACCESS TO WORK

PROCEDURES

ordinances, rules, regulations or orders of public
authorities.

2 Inspection and testing performed exclusively for
Contractor's convenience.

3 Testing, adjustment and balancing of mechanical
and electrical equipment and other building
systems.

4 Performance verification tests before building
commissioning procedures commences.

5 Mill test and certificates of compliance.

.6 Test as specified within various sections
designated to be carried out by Contractor under
the supervision of Departmental Representative.

7 Additional tests as specified in Clause 1.2.4

above.

Provide sufficient advance notice to Departmental
Representative of time when the Work will be ready for
testing by designated Testing Agency in order for the
Departmental Representative to make attendance
arrangements with such Agency. When directed by
Departmental Representative notify the Agency directly.

When specified or directed, submit Representative
samples of materials, in required quantities, to Testing
Agency for testing purposes. Submit with reasonable
promptness and in an orderly sequence so as not to
cause delay in Work

Provide labour and facilities to obtain, handle and deliver
samples.

Employment of Independent Inspection and Testing
Agencies by Departmental Representative does not
relieve reasonability to perform Work in the accordance
with Contract Documents.

Allow inspection/testing agencies access to Work, off site
manufacturing and fabrication plants.

Co-operate to provide reasonable facilities for such
access.

Make good work disturbed by inspections and tests.

Notify Departmental Representative sufficiently in
advance of when work is ready for tests, in order for
Departmental Representative to make attendance
arrangements with Testing Agency. When directed by
Departmental Representative, notify such Agency directly.

Submit representative samples of materials specified to
be tested. Deliver in required quantities to Testing
Agency. Submit with reasonable promptness and in an
orderly sequence so as not to cause delay in Work.
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1.6 REJECTED WORK

1.7 TESTING BY
CONTRACTOR

Remove and replace defective Work, whether result of
poor workmanship, use of defective or damaged products
and whether incorporated in Work or not, which has been
identified by Departmental Representative as failing to
conform to Contract Documents.

Make good damages to existing or new work resulting
from removal or replacement of defective work.

Provide all necessary instruments, equipment and
qualified personnel to perform tests designated as
Contractor's responsibilities herein or elsewhere in the
Contract Documents.

At completion of tests, turn over 2 copies of fully
documented test reports to Departmental Representative.
Additionally, obtain other copies in sufficient quantities to
enable one complete set of test reports to be placed in
each of the maintenance manuals specified in Section 01
78 00.

Submit mill test certificates and other certificates as
specified in various sections.

Submit adjustment and balancing reports for mechanical,
electrical and other equipment systems specified in
various trade sections.

Furnish test results.

END
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1.2

1.3

1.4

15

1.6

SITE ACCESS AND
PARKING

BUILDING ACCESS

CONTRACTOR'S
SITE OFFICE

MATERIAL
STORAGE

PEDESTRIAN
WALKWAYS AND
HOARDING

INTERIOR
HOARDING

The Departmental Representative will designate
Contractor's access to project site as well as parking
facilities for equipment and workers.

The Contractor is advised that while parking facilities for
his workers and subcontractors will be on property, such
parking facilities may be remote from the actual site of the
work. In any case, follow all instructions from the
Departmental Representative in regards to parking
facilities.

Use only access doors, and circulation routes within
building as designated by Departmental Representative to
access interior work.

Be responsible for and provide own site office, if required,
including electricity, heat, lights and telephone. Locate
site office as directed by Departmental Representative.

Locate site storage trailers where directed by
Departmental Representative. Place in location of least
interference with existing Facility operations.

Material storage space on site does not exist. Coordinate
delivery to minimize storage period on site before being
needed for incorporation into work.

Ensure maximum safety and security to facility users
during the course of work.

Be responsible for and provide temporary plywood
construction hoarding as indicated adjacent to circulation
routes used by facility employees and inmates.

Maintain access and egress to building entrances and fire
exits designated by Departmental Representative to
remain in use.

Adequately frame and brace hoarding and walkways to
resist site conditions.

Erect such protective devices during Facility's non-
operational off hour periods.

Obtain Departmental Representative's concurrence prior
to removal of hoarding and walkways.

Erect hoarding inside building to isolate construction
areas and protect occupants for duration of work.

Construct hoarding as follows:

A Height: to underside of floor above as indicated.

2 Framing type: 38x89 wood studs spaced at 400
ol/c.
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1.7

INTERIOR DUST A
CONTROL AND
DUST BARRIERS
2
3

arw

Covering: 19 mm thick plywood sheathing.
Sealed to abutting surfaces.

Access Doors: 1 quantity wood pedestrian door
dust tight, lockable.

Control creation and spread of dust and dirt to building
interior and in particular to areas within premises still
under use by occupants.

Develop and implement a dust control plan, addressing
effective measures to carry out work with least amount of
dust being created and propagated.

A

Carefully evaluate the type of work to be
undertaken and the physical layout of each work
area on site.

Provide specifically tailored strategy for each work
area.

Pre-determine location and placement of dust
barriers to confine resulting dust to immediate
work area.

Inform Departmental Representative of the
proposed dust control measures to be followed at
each work area and for each major dust
generating activities. Obtain Departmental
Representative's approval before proceeding with
work.

Dust control plan to incorporate as a minimum the
following dust protection and cleaning requirements:

A

Erect dustproof partitions completely around work
area to fully isolate construction from other parts
of the building.

Construct hoarding/dust partitions as follows:

A Use 10 mm polyethylene installed and
sealed tightly to abutting walls, ceilings and
floor with continuous duct tape along all
edges and seams. Support in position with
38 x 89 wood framing at 400 mm o.c.
Locate seams only at framing members
and overlap sheeting by minimum of 150
mm.

2 Use 19 mm thick plywood installed to wood
stud framing spaced at 400 o.c.

A Erect from floor to underside of
ceiling above, sheeting applied to
occupied side of partition. Install
polyethylene beneath plywood
sheathing.

2 Scribe, cut and fit sheething tight to
shape of structural steel, deck
profile and to other obstructions in
ceiling space and abutting walls.
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3 Use compressable neoprene
gaskets around perimeter of
partition and at all protrusions to
achieve airtight construction.

3 Provide a "dust tight" and lockable access door(s)
within dust partition or between rooms for worker
entry into work area. This is of particular
importance for situations where excessive dust will
be generated.

4 Provide additional dust barriers, placed tightly to
underside of the floor/roof deck above, in locations
where existing walls are used as part of the dust
barrier system but simply terminate at the finished
ceiling level resulting in an open space above, or
other similar condition, permitting dust to migrate
beyond the construction areas.

5 Make all dust barriers airtight, effectively blocking
and stopping all dust migration.
.6 Inspect dust barriers at various intervals during

each work shift. Immediately fix tears, unsealed

edges and maintain barriers effectively sealed for

the entire work duration.

e Immediately clean areas in use by occupants

contaminated by work.

1 Vacuum, wash floors and walls. Remove
accumulated dust from all surfaces. Clean
and remove smears, scuffs and marks.

4 Meager attempts at controlling dust will not be tolerated.
Failure to provide effective dust control during work and to
perform satisfactory cleaning thereafter will result in
Departmental Representative to proceed and obtain a
separate cleaning service agency to perform cleaning to
tenant's satisfaction with cost for such services being
charged against this Contract in the form of financial
holdbacks.

5 Construction of dust barriers, enclosures and placement
of temporary protective devices to be performed during
Facility non-operational off-hour periods.

1.8 SANITARY A Provide sanitary facilities for work force in accordance
FACILITIES with governing regulations and ordinances. Facility to be
located outside Institution's perimeter wall.

2 Post notices and take such precautions as required by
local health authorities. Keep area and premises in
sanitary condition.

1.9 POWER A Power supply is available and will be provided for
construction usage at no cost.
A Make arrangements for the use of such services
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1.10 WATER SUPPLY

1.11  VENTILATING

through the Departmental Representative.

2 Departmental Representative will designate and
approve each location of existing power source to
which connections can be made to obtain
temporary power service.

3 Connect to existing power supply in accordance
with Canadian Electrical Code.

Provide and pay all costs to supply and install temporary
cabling, Panelboards, switching devices and other
equipment as required to connect into power source,
provide adequate ground fault protection and extend
power supply from existing source to work areas. Perform
work and make all connections in accordance with the
Canadian Electrical Code, in compliance with the federal
and provincial Occupational Health and Safety
Regulations as specified in section 01 35 28 and to
lockout requirements specified in section 01 35 25.

Provide and maintain temporary lighting to conduct work.
Ensure illumination level is not less than 162 lux in all
locations.

Electrical power and lighting systems installed under this
Contract can be used for construction requirements
provided that guarantees are not affected thereby. Make
good damage.

Water supply is available in existing building and will be
provided for construction usage at no cost. Make
arrangements for the use and transportation of such
services to work area through the Departmental
Representative.

Permanent water supply system installed under this
Contract can be used for construction requirements
provided that guarantees are not affected thereby. Make
good damage.

Provide temporary ventilation in enclosed areas as

required to:
A Facilitate progress of work.
2 Provide adequate ventilation to meet health

regulations for safe working environment.

Maintain strict supervision of operation of temporary
ventilating equipment to:

A Conform with applicable codes and standards.
2 Enforce safe practices.

3 Prevent abuse of services.

4 Prevent damage to finishes.

Upon acceptance of bid, Departmental Representative
may permit use of permanent system providing
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1.12 CONSTRUCTION
SIGN AND
NOTICES

1.13 REMOVAL OF
TEMPORARY
FACILITIES

agreement can be reached on:

A Conditions of use, special equipment, protection
and maintenance.

2 Saving on Contract price.

3 Provisions relating to warranties on equipment

Contractor or subcontractor advertisement signboards are
not permitted on site.

Safety and Instruction Signs and Notices:

A Signs and notices for safety and instruction shall
be in both official languages or commonly
understood graphic symbols conforming to CAN3-
Z321-96(R2006).

Maintenance and Disposal of Site Signs:

A Maintain approved signs and notices in good
condition for duration of project and dispose of off
site on completion of project or earlier if directed
by Departmental Representative.

Remove temporary facilities from site when directed by
Departmental Representative.

END
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1.2

1.3

GENERAL

PRODUCT
QUALITY

ACCEPTABLE
MATERIALS AND
ALTERNATIVES

Use new material and equipment unless otherwise
specified.

Within 7 days of written request by Departmental
Representative, submit following information for any
materials and products proposed for supply:

A Name and address of manufacturer.

2 Trade name, model and catalogue number.
3 Performance, descriptive and test data.

4 Compliance to specified standards.

5 Manufacturer's installation or application
instructions.

Evidence of arrangements to procure.
Evidence of manufacturer delivery problems or
unforeseen delays.

~No

Provide material and equipment of specified design and
quality, performing to published ratings and for which
replacement parts are readily available.

Use products of one manufacturer for equipment or
material of same type or classification unless otherwise
specified.

Permanent labels, trademarks and nameplates on
products are not acceptable in prominent locations,
except where required for operating instructions, or when
located in mechanical or electrical rooms.

Contractor shall be solely responsible for submitting
relevant technical data and independent test reports to
confirm whether a product or system proposed for use
meets contract requirements and specified standards.

Final decision as to whether a product or system meets
contract requirements rest solely with the Departmental
Representative in accordance with the General
Conditions of the Contract.

Acceptable Materials: When materials specified include
trade names or trade marks or manufacturer's or
supplier's name as part of the material description, select
and only use one of the names listed for incorporation into
the Work.

Alternative Materials: Submission of alternative materials
to trade names or manufacturer's names specified must
be done during the bidding period following procedures
indicated in the Instructions to Bidders.

Substitutions: After contract award, substitution of a
specified material will be dealt with as a change to the
Work in accordance with the General Conditions of the
Contract.
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1.4 MANUFACTURERS
INSTRUCTIONS

15 AVAILABILITY

1.6 WORKMANSHIP

1.7 FASTENINGS —
GENERAL

Unless otherwise specified, comply with manufacturer's
latest printed instructions for materials and installation
methods to be used. Do not rely on labels or enclosure
provided with products. Obtain written instructions directly
from manufacturers.

Notify Departmental Representative in writing of any
conflict between these specifications and manufacturers
instructions, so that Departmental Representative will
designate which document is to be followed.

Immediately notify Departmental Representative in writing
of unforeseen or unanticipated material delivery problems
by manufacturer. Provide support documentation as per
clause 1.1.2 above.

Ensure quality of work is of highest standard, executed by
workers experienced and skilled in respective duties for
which they are employed.

Remove unsuitable or incompetent workers from site as
stipulated in the General Conditions of the Contract.

Ensure cooperation of workers in laying out work.
Maintain efficient and continuous supervision on site at all
times.

Coordinate work between trades and subcontractors. See
section 01 14 10 in this regard.

Coordinate placement of openings, sleeves and
accessories.

Provide metal fastenings and accessories in same
texture, colour and finish as base metal in which they
occur. Prevent electrolytic action between dissimilar
metals. Use noncorrosive fasteners, anchors and spacers
for securing exterior work and in humid areas.

Space anchors within limits of load bearing or shear
capacity and ensure that they provide positive permanent
anchorage. Wood or organic material plugs not
acceptable.

Keep exposed fastenings to minimum, space evenly and
lay out neatly.

Fastenings which cause spalling or cracking of material to
which anchorage is made, are not acceptable.

Do not use explosive actuated fastening devices unless
approved by Departmental Representative. See section
on Health and Safety Requirements in this regard.
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1.8 FASTENINGS - A Use fastenings of standard commercial sizes and patterns
EQUIPMENT with material and finish suitable for service.
2 Use heavy hexagon heads, semi-finished unless
otherwise specified.
3 Bolts may not project more than one diameter beyond
nuts.
4 Use plain type washers on equipment, sheet metal and

soft gasket lock type washers where vibrations occur and,
use resilient washers with stainless steel.

1.9 STORAGE, A Deliver, handle and store materials in manner to prevent
HANDLING AND deterioration and soiling and in accordance with
PROTECTION manufacturer's instructions when applicable. Provide

same degree of protection to materials supplied by
Departmental Representative.

2 Store packaged or bundled materials in original and
undamaged condition with manufacturer's seal and labels
intact. Do not remove from packaging or bundling until
required in Work. Provide additional cover where
manufacturer's packaging is insufficient to provide
adequate protection.

3 Store products subject to damage from weather in
weatherproof enclosures.

4 Store cementitious products clear of earth or concrete
floors, and away from walls.

5 Keep sand, when used for grout or mortar materials,
clean and dry. Store sand on wooden platforms and
cover with waterproof tarpaulins during inclement
weather.

.6 Store sheet materials and lumber on flat, solid supports
and keep clear of ground. Slope to shed moisture.

v Store and mix paints in heated and ventilated room.
Remove oily rags and other combustible debris from site
daily. Take every precaution necessary to prevent
spontaneous combustion.

.8 Immediately remove damaged or rejected materials from
site.
9 Touch-up damaged factory finished surfaces to

Departmental Representative's satisfaction. Use touch-up
materials to match original. Do not paint over name
plates.
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1.10 CONSTRUCTION A On request, prove to the satisfaction of Departmental
EQUIPMENT AND Representative that the construction equipment and plant
PLANT are adequate to manufacture, transport, place and finish

work to quality and production rates specified. If
inadequate, replace or provide additional equipment or
plant as directed.

2 Maintain construction equipment and plant in good
operating order.

END
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11 GENERAL

1.2 MATERIALS

13 CLEANING
DURING
CONSTRUCTION

1.4 FINAL CLEANING

A

Conduct cleaning and disposal operations to comply with
local ordinances and anti-pollution laws.

Store volatile waste in covered metal containers, and
remove from premises at end of each working day.

Provide adequate ventilation during use of volatile or
noxious substances. Use of building ventilation systems is
not permitted for this purpose.

Use only cleaning materials recommended by
manufacturer of surface to be cleaned, and as
recommended by cleaning material manufacturer.

Maintain work areas in a tidy condition, free from
accumulations of waste material and debris. Clean areas
on a daily basis.

Keep building entrances, and occupied areas of building
in a clean dust free condition at all times. Conduct
thorough cleaning of these areas at end of each work shift
when used by workers or affected by the Work.

Provide on-site lockable metal containers for collection of
waste materials and debris. Locate where approved and
directed by Departmental Representative.

Use separate collection bins, clearly marked as to
purpose, for source separation and recycling of waste and
debris in accordance with waste management
requirements specified.

Remove waste materials, and debris from site on a daily
basis.

Schedule cleaning operations so that resulting dust,
debris and other contaminants will not fall on wet, newly
painted surfaces nor contaminate building systems.

Provide dust barriers, dividers, seals on doors and
employ other dust control measures as required to ensure
that dust and dirt, generated by work, are not transmitted
to other existing areas of building. Should dust migrate
into adjacent areas of building, employ such means as
may be necessary to immediately clean all contaminated
surfaces to the satisfaction of the Departmental
Representative.
A See Section 01 50 00 for requirements on dust
control and for erection of dust partitions.

In preparation for acceptance of the completed work
perform final cleaning.
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Remove grease, dust, dirt, stains, labels, fingerprints,
marks and other foreign materials, from interior and
exterior finished surfaces. Clean and polish surfaces
including glass, mirrors, hardware, stainless steel,
chrome, baked enamel, mechanical and electrical
fixtures.

Replace items with broken pieces, scratches or
disfigured.

Clean lighting reflectors, lenses, and other lighting
surfaces.

Vacuum clean and dust building interiors.

Wax, seal, shampoo or prepare floor finishes as
recommended by manufacturer.

Inspect finishes, fitments and equipment. Ensure
specified workmanship and operation.

Remove debris and surplus materials from crawl areas,
and other accessible concealed spaces.

Clean equipment, washroom fixtures to a sanitary
condition.

END
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1 DEFINITIONS A

2 WASTE A
MANAGEMENT

10

Hazardous Material: Product, substance, or organism that
is used for its original purpose, and that is either
dangerous goods or a material that may cause adverse
impact to the environment or adversely affect health of
persons, animals, or plant life when released into the
environment.

Incorporate environmental and sustainable practices in
managing waste resulting from work.

Divert as much waste as possible from landfill.

Coordinate work of sub-trades and subcontractors to
ensure all possible waste reduction and recycling
opportunities are taken. Follow waste management
requirements specified in trade sections of the
Specifications.

Reduce waste during installation of new materials.
Undertake practices which will optimize full use of
materials and minimize waste.

Develop innovative procedures to reduce quantity of
waste generated by construction such as by delivering
materials to site with minimal packaging etc...

Provide on-site facilities to collect, handle and store
anticipated quantities of reusable, salvageable and
recyclable materials.

During demolition and removal work separate materials
and equipment at source, carefully dismantling, labeling
and stockpiling alike items for the following purposes:

A Reinstallation into the work where indicated.

2 Salvaging reusable items not needed in project
which Contractor may sell to other parties.

3 Sending as many items as possible to locally
available recycling facility.

4 Segregating remaining waste and debris into

various individual waste categories for disposal in
a "non-mixed state" as recommended by waste
processing/landfill sites.

Isolate product packaging and delivery containers from
general waste stream. Send to recycling facility or return
to supplier/manufacturer.

Send leftover material resulting from installation work for
recycling whenever possible.

Establish methods whereby hazardous and toxic
materials, and their containers used on site are properly
handled, stored and disposed in accordance with
applicable federal, provincial and municipal laws and
regulations.
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3

DISPOSAL
REQUIREMENTS

Burying or burning of rubbish and waste materials is
prohibited.

Disposal of volatile materials, mineral spirits, oil, paint,
and other hazardous materials into waterways, storm, or
sanitary sewers is prohibited.

Dispose of waste only at approved waste processing
facility or landfill sites approved by authority having
jurisdiction.

Contact the authority having jurisdiction prior to
commencement of work, to determine what, if any,
demolition and construction waste materials have been
banned from disposal in landfills and at transfer stations.
Take appropriate action to isolate such banned materials
at site of work and dispose in strict accordance with
provincial and municipal regulations.

Transport and dispose of waste intended for waste
processing plant or landfill facility in separated condition
and to Operator's rules and recommendations in support
of their effort to recycle, reduce and divert certain waste
stream from general landfill.

Collect, bundle and transport salvaged materials to be
recycled in separated categories and condition as
directed by recycling facility. Ship materials only to
approved recycling facilities.

Sale of salvaged items by Contractor to other parties not
permitted on site.

END
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11 SECTION
INCLUDES

1.2 RELATED
SECTIONS

1.3 INSPECTION AND
DECLARATION

Administrative procedures preceding inspection and
acceptance of Work by Departmental Representative.

Section 01 78 00 - Closeout Submittals.

Contractor's Inspection: Coordinate and perform, in
concert with subcontractors, an inspection and check of
all Work. Identify and correct deficiencies, defects, repairs
and perform outstanding items as required to complete
work in conformance with Contract Documents.

A Notify Departmental Representative in writing
when deficiencies from Contractor's inspection
have been rectified and that Work is deemed to be
complete and ready for Departmental
Representative's inspection of the completed
work.

Departmental Representative's Inspection: Accompany
Departmental Representative during all substantial and
final inspections of the Work.

1 Address defects, faults and outstanding items of
work identified by such inspections.
2 Advise Departmental Representative when all

deficiencies identified have been rectified.

Note that Departmental Representative will not issue a
Certificate of Substantial Performance of the work until
such time that Contractor performs following work and
turns over the specified documents:

A Project record as-built documents;

2 Final Operations and Maintenance manuals;

3 Maintenance materials, parts and tools;

4 Compliance certificates from applicable
authorities;

Reports resulting from designated tests;
Demonstration and training complete with user
manuals;

o Ul

7 Manufacturer's Guarantee certificates.

.8 Testing, adjusting and balancing of equipment and
systems complete with submission of test reports.

9 Commissioning of equipment and systems

specified.

Correct all discrepancies before Departmental
Representative will issue the Certificate of Completion.

END
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1.1 SECTION INCLUDES

1.2 RELATED SECTIONS

1.3 PROJECT RECORD
DOCUMENTS

o U r W N P

5

Project Record Documents as follows:
A As-built drawings;

2 As-built specifications;

3 Reviewed shop drawings.

Operations and Maintenance data as follows:
Operations and Maintenance Manual;
Maintenance Materials;

Spare Parts;

Special Tools.

MSDS's

arwiNP

Section 01 14 10 Scheduling And Management Of Work.
Section 01 33 00 - Submittal Procedures.

Section 01 77 00 - Closeout Procedures.

Section 08 11 14 - Metal Doors And Frames.

Section 08 34 60 -Detention Doors & Hardware.

Section 09 91 23 - Interior Painting.

Departmental Representative will provide 2 white print
sets of contract drawings and 2 copies of Specifications
Manual specifically for ‘AS-BUILT' purposes.

Maintain at site one set of the contract drawings and
specifications to record actual 'AS-BUILT' site conditions.

Maintain up-to-date, real time as-built drawings and
specifications in good condition and make available for
inspection by the Departmental Representative upon
request.

'AS-BUILT": Drawings:

A Record changes in red ink on the prints. Mark only
on one set of prints and at completion of work,
neatly transfer notations to second set (also by
use of red ink).

2 Submit both sets to Departmental Representative
prior to application for Certificate of Substantial
Performance.

3 Stamp all drawings with "As-Built Drawings". Label
and place Contractor's signature and date.

4 Show all modifications, substitutions and

deviations from what is shown on the contract
drawings or in specifications.

Record following information:

A Location of internal utilities and appurtenances
concealed in construction, referenced to visible
and accessible features of structure;

2 Field changes of dimension and detail;
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3 Location of all capped or terminated services and
utilities.
4 Chases for mechanical, electrical and other
services;
5 All design details dimensioned and marked-up to
consistently report finished installation conditions;
.6 Any details produced in the course of the contract

1.4 REVIEWED SHOP
DRAWINGS

1.5 OPERATIONS &
MAINTENANCE
MANUAL

by the Departmental Representative to
supplement or to change existing design
drawings;

v All change orders issued over the course of the
contract must be documented on the finished 'AS-
BUILT' documents, accurately and consistently
depicting the changed condition as it applies to all
affected drawing details.

AS-BUILT' Specifications: legibly mark in red each item to
record actual construction, including:

Maintain 'AS-BUILT' documents current as the contract
progresses. Departmental Representative will conduct
reviews and inspections of the documents on a regular
basis. Failure to maintain as-built current and complete to
satisfaction of the Departmental Representative shall be
subject to financial penalties in the form of progress
payment reductions and holdback assessments.

Provide a complete set of all shop drawings reviewed for
project to incorporate into each copy of the Operations &
Maintenance manuals.

Submit full sets at same time and as part of the contents
of the Operation and Maintenance manuals specified.

Operations & Maintenance Manual - Definition: an
organized compilation of operating and maintenance data
including detailed technical information, documents and
records describing operation and maintenance of
individual products or systems as specified in individual
sections of the specifications.

Manual Language: final manuals to be in English
language.

Number of copies required:

A Submit 2 interim copies of the manual for review
and inspection by Departmental Representative.
Make revisions and additions as directed and
resubmit.

2 Upon review and acceptance by Departmental
Representative, submit 4 final copies. Interim
copies are not to be considered as part of the final
copies unless they have been fully revised and are
identical to the final approved version.
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4 Submission Date: submit complete operation and

maintenance manual to Departmental Representative 3
weeks prior to application for Certificate of Substantial
Performance of the work.

A

2
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A
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5 Binding:

Assemble, coordinate, bind and index required
data into Operation and Maintenance Manual.
Use vinyl, hard covered, 3 "D" ring binders, loose
leaf, sized for 215 x 280 mm paper, with spine
pocket.

Where multiple binders are needed, correlate data
into related consistent groupings.

Identify contents of each binder on spine.
Organize and divide data following same
numerical system as the section numbers of the
Specification Manual.

Dividers: separate each section by use of
cardboard dividers and labels. Provide tabbed fly
leaf for each individual product and system and
give description of product or component.

Type lists and notes. Do not hand write.

Drawings, diagrams and manufacturers' literature
must be legible. Provide with reinforced, punched
binder tab. Bind in with text; fold larger drawings to
size of text pages.

.6 Manual Contents:

Cover sheet containing:

A Date submitted.

2 Project title, location and project number.

3 Names and addresses of Contractor, and
all Sub-contractors.

Table of Contents: provide full table of contents in

each binder(s), clearly indicate which contents are

in each binder.

List of maintenance materials.

List of spare parts.

List of special tools.

Original or certified copy of warranties and product

guarantees.

Copy of approval documents and certificates

issued by Inspection Authorities.

Copy of reports and test results performed by

Contractor as specified.

Product Information (PI Data) on materials,

equipment and systems as specified in various

sections of the specifications. Data to include:

A List of equipment including manufacturer's
name, supplier, local source of supplies
and service depot(s). Provide full
addresses and telephone numbers.
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2 Nameplate information including

A

equipment number, make, size, capacity,
model number and serial number.

Parts list.

Installation details.

Operating instructions.

Maintenance instructions for equipment.
Maintenance instructions for finishes.

Nouhw

e Shop drawings:

Include complete set of reviewed shop drawings
into each copy of the operations and maintenance
manual.

Fold and bind material professionally in a manner
that corresponds with the specification section
numbering system.

When large quantity of data is submitted, place
into separate binders of same size as Operations
& Maintenance binders.

.8 Equipment and Systems Data: the following list indicates

the type of data and extent of information required to be
included for each item of equipment and for each system:

A

A

Description of unit or system, and component
parts. Give function, normal operation
characteristics, and limiting conditions. Include
complete nomenclature and commercial number
of replaceable parts.

Panel board circuit directories: provide electrical
service characteristics, controls, and
communications.

Include installed colour coded wiring diagrams.
Maintenance Requirements: include routine
procedures and guide for trouble-shooting;
disassembly, repair, and reassembly instructions;
and alignment, adjusting, balancing, and checking
instructions.

Manufacturer's printed operation and maintenance
instructions.

Provide original manufacturer's parts list,
illustrations, assembly drawings, and diagrams
required for maintenance.

Provide list of original manufacturer's spare parts,
current prices, and recommended quantities to be
maintained in storage.

Include test and balancing reports.

Additional requirements as specified in individual
specification sections.

.9 Materials and Finishes Maintenance Data:

Building Products, Applied Materials, and
Finishes: include product data, with catalogue
number, size, composition, and colour and texture
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1.6 SPARE PARTS,
TOOLS AND
MAINTENANCE
MATERIALS

1.7 MATERIAL SAFETY
DATA SHEET

designations. Provide information for re-ordering
custom manufactured products.

2 Instructions for cleaning agents and methods,
precautions against detrimental agents and
methods, and recommended schedule for
cleaning and maintenance.

3 Moisture-protection and Weather-exposed
Products: include manufacturer's
recommendations for cleaning agents and
methods, precautions against detrimental agents
and methods, and recommended schedule for
cleaning and maintenance.

4 Additional Requirements: as specified in individual
specifications sections.

Provide spare parts, special tools and extra materials for
maintenance purposes in quantities specified in individual
specification sections.

Tag all items with associated function or equipment.

Provide items of same manufacture and quality as items
in Work.

Deliver to site in well packaged condition. Store in
location as directed by Departmental Representative.

Clearly mark as to contents indicating:

A Part number.

2 Identification of equipment or system for which
parts are applicable.

3 Installation instructions or intended use as
applicable.

4 Name, address and telephone number of nearest
supplier.

Prepare and submit complete inventory list of items
supplied. Include list within Maintenance Manual.

Provide an MSDS for new and existing controlled product.
Where MSDS's are available from the supplier for
hazardous substances not covered by Federal legislation
governing WHMIS, MSDS's shall be obtained from the
supplier.

END





