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PART 1 - GENERAL

1.1 WORK COVERED BY
CONTRACT DOCUMENTS

1.2 CONTRACT METHOD

1.3 WORKBY OTHERS

1.4 WORK SEQUENCE

1.5 CONTRACTOR USE OF
PREMISES

The Work described in this Contract comprises the replacement of the
lighting fixtures in the Establishment owned by Transport Canada,
located at 700 Leigh Capreol, Dorval, Québec, H4Y 1G8.

Construct Work under stipulated price contract.

Relations and responsibilities between Contractor and subcontractors
assigned by Owner are as defined in Conditions of Contract.
Assigned Subcontractors must, in addition:

A Supply to Contractor bonds covering faithful performance of
subcontracted work and payment of obligations there under when
Contractor is required to furnish such bonds to Ministerial
representative.

2 Purchase and maintain liability insurance to protect
Contractor from claims for not less than limits of liability which
Contractor is required to provide to Ministerial representative.

Cooperate with other Contractors in carrying out their respective
works and carry out instructions from Ministerial representative.

Coordinate work with that of other Contractors. If any part of work
under this Contract depends for its proper execution or result upon
work of another Contractor, report promptly to Ministerial
representative, in writing, any defects which may interfere with proper
execution of Work.

Construct Work in stages to accommodate Owner's continued use of
premises during construction.

Coordinate Progress Schedule and coordinate with Owner
Occupancy during construction.

Maintain fire access/control.

Unrestricted use of site until Substantial Performance.

Coordinate use of premises under direction of Ministerial
representative.

Obtain and pay for use of additional storage or work areas needed for
operations under this Contract.

Remove or alter existing work to prevent injury or damage to portions
of existing work which remain.

Repair or replace portions of existing work which have been altered
during construction operations to match existing or adjoining work, as
directed by Ministerial representative.
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.6
1.6 OWNER FURNISHED ITEMS

A

2
1.7 ALTERATIONS, ADDITIONS
OR REPAIRS TO EXISTING
BUILDING

A

2
1.8 DOCUMENTS REQUIRED

A

At completion of operations, the condition of the existing work shall
be in an equal or better state than when the work began.

Owner Responsibilities:

A Arrange for delivery of shop drawings, product data, samples,
manufacturer's instructions, and certificates to Contractor.

2 Deliver supplier's bill of materials to Contractor.

3 Arrange and pay for delivery to site in accordance with
Progress Schedule.

A4 Inspect deliveries jointly with Contractor.

5 Submit claims for transportation damage.

.6 Arrange for replacement of damaged, defective or missing
items.

7 Arrange for manufacturer's field services; arrange for and

deliver manufacturer's warranties and bonds to Contractor.

Contractor Responsibilities:

A Designate submittals and delivery dates for each product in
the progress schedule.
2 Review shop drawings, product data, samples, and other

submittals. Submit to Ministerial representative notification of
observed discrepancies or problems anticipated due to
non-conformance with Contract Documents.

3 Receive and unload products on site.

4 Inspect deliveries jointly with Owner; record shortages, and
damaged or defective items.

5 Handle products on site, including uncrating and storage.

.6 Protect products from damage, and from exposure to
elements.

v Assemble, install, connect, adjust, and finish products.

.8 Provide, after installation, the inspections required by
competent authorities.

9 Repair or replace items damaged by Contractor or

subcontractor on site (under his control).

Execute work with least possible interference or disturbance to
occupants, and normal use of premises. Arrange with Costumer to
facilitate execution of work.

Use only the existing lifts or escalators to moving workers and
material.

A Protect walls of passenger elevators, to the satisfaction of the
Ministerial representative prior to use.
2 Accept liability for damage, safety of equipment and

overloading of existing equipment.

Maintain on site, one copy of each of the following documents:
A Contract Drawings;
2 Specifications;
3 Addenda;
4 Reviewed Shop Drawings;
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5 List of Outstanding Shop Drawings(non-reviewed);

.6 Change Orders;

7 Other Modifications to Contract;

.8 Field Test Reports;

.9 Copy of Approved Work Schedule;

.10 Health and Safety Plan and Other Safety Related

Documents;
A1 Other documents as specified.
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PART 1 - GENERAL

1.1 ADMINISTRATIVE

1.2 PRECONSTRUCTION
MEETING

Schedule and administer project meetings throughout the progress of
the work as requested by theMinisterial representative.

Prepare agenda for meetings.

Distribute written notice for each meeting four (4) days in advance of
meeting date to Ministerial representative.

Provide physical space and make arrangements for meetings.
The ministerial representative shall preside the meetings.

The ministerial representative shall record the meeting minutes,
include significant proceedings and decisions and identify actions by
parties.

Reproduce and distribute copies of minutes within three (3) days after
meetings and transmit to meeting participants and affected parties not
in attendance.

Representative of Contractor, Subcontractor and suppliers attending
meetings shall be qualified and authorized to act on behalf of the
party each represents.

Within 15 days after award of Contract, request a meeting of parties
in contract to discuss and resolve administrative procedures and
responsibilities.

The Ministerial Representative, Contractor, major Subcontractors,
field inspectors, supervisors and CSST representative shall attend
this meeting.

Establish time and location of meeting, and notify parties concerned a
minimum of 5 days before the meeting.

Incorporate mutually agreed variations to Contract Documents into
Agreement, prior to signing.

Agenda to include:

A Appointment of official representative of participants in the
Work.

2 Schedule of Work.

3 Schedule of submission of shop drawings, samples, and color
chips in accordance with Section 01 33 00 - Submittal Procedures.

A4 Requirements for temporary facilities, site sign, offices,
storage sheds, utilities, fences.

5 Delivery schedule of specified equipment.

.6 Laws of Health and Site security.

v Proposed changes, change orders, procedures, approvals

required, mark-up percentages permitted, time extensions, overtime,
and other administrative requirements.
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.8 Not used.

9 Record drawings in accordance with Section 013300 -

Submittal Procedures.

.10 Maintenance manuals in accordance with Section 01 78 00 -

1.3 PROGRESS MEETINGS

Closeout Submittals.

A1 Take-over procedures, acceptance, warranties in accordance
with Section 01 78 00 - Closeout Submittals.

12 Monthly  progress claims, administrative procedures,
photographs, hold backs.

13 Appointment of inspection and testing agencies or firms.

14 Insurances, transcript of policies.

Schedule progress meetings every two (2) weeks during the course of
work and two (2) weeks before completion.

The Contractor, the major Subcontractors involved in Work, and the
Ministerial representative shall attend.

Notify parties a minimum of five (5) days prior to meetings.

Record minutes of meetings and distribute to attending parties and
affected parties not in attendance within four (4) days after meeting.

Agenda to include the following:
A Review, approval of minutes of previous meeting.

2 Review of Work progress since previous meeting.

3 Field observations, problems, conflicts.

4 Problems which impede construction schedule.

5 Review of off-site fabrication delivery schedules.

.6 Corrective measures and procedures to regain projected
schedule.

v Revision to construction schedule.

.8 Progress schedule, during succeeding work period.

9 Review submittal schedules: accelerate Work as required.
.10 Maintenance of quality standards.

A1 Review proposed changes and their effects on construction

schedule and on completion date.
A2 Other business.



PWGSC
Lighting replacement
R.061059.001

SUBMITTAL PROCEDURES Section 01 33 00

Page 1
2013-05-15

PART 1 - GENERAL

1.1 REFERENCES

1.2 ADMINISTRATIVE

1.3 SHOP DRAWINGS AND
PRODUCT DATA

.10

List of shop drawings prepared by the Ministerial representative

Submit to Ministerial representative the documents listed for review.
Submit promptly and in proper sequence to prevent delays in Work.
Failure to submit in ample time is not considered a sufficient reason
for the extension of Contract Time and no claim for extension by
reason of such nature will be allowed.

Do not proceed with Work affected by submittal until review is
complete.

Present shop drawings, product data, samples and mock-ups in Si
Metric units.

Where items or information is not produced in Sl Metric units
converted values can be accepted.

Review submittals prior to submission to Ministerial representative.
This review confirms that necessary requirements have been
determined and verified, or will be, and that each submittal has been
checked and coordinated with requirements of Work and Contract
Documents. Submittals not stamped, signed, dated and identified as
to the specific project will be returned without being examined and
considered rejected.

Notify the Ministerial representative, in writing at time of submission,
identifying deviations from requirements of Contract Documents
stating reasons for deviations.

Verify the exactness of the field measurements with respect to the
adjacent equipment concerned with the Work.

Contractor's responsibility for errors and omissions in submission is
not relieved by Ministerial representative's review of submittals.

Contractor's responsibility for deviations in submission from
requirements of Contract Documents is not relieved by Ministerial
representative review.

Keep one reviewed copy of each submission on site.

The term "shop drawings" means drawings, diagrams, illustrations,
schedules, performance charts, brochures and other data which are
to be provided by Contractor to illustrate details of a portion of Work.

Submit shop drawings bearing stamp and signature of qualified
Ministerial representative registered or licensed in Province of
Québec, Canada.
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Indicate materials, methods of construction and attachment or
anchorage, erection diagrams, connections, explanatory notes and
other information necessary for completion of Work. Where articles or
equipment attach or connect to other articles or equipment, indicate
that such items have been coordinated, regardless of Section under
which adjacent items will be supplied and installed. Indicate cross
references to design drawings and specifications.

Allow five (5) days for the review of each submission by the
Ministerial representative.

Adjustments made on shop drawings by Ministerial representative are
not intended to change Contract Price. If adjustments affect value of
Work, state such in writing to Ministerial representative prior to
proceeding with Work.

Make changes in shop drawings as Ministerial representative may
require, consistent with Contract Documents. When resubmitting,
notify Ministerial representative in writing of revisions other than those
requested.

Accompany submissions with transmittal letter, in containing:
A Date.

2 Project title and number.
3 Contractor's name and address.
A4 Identification and quantity of each shop drawing, product data
and sample.
5 Other pertinent data.
Submissions include:
A Date and revision dates.
2 Project title and number.
3 Name and address of:
A1 Subcontractor.
2 Supplier.
3 Manufacturer.
A4 Contractor's stamp, signed by Contractor's authorized

representative certifying approval of submissions, verification of field
measurements and compliance with Contract Documents.

5 Details of appropriate portions of Work as applicable:
A Fabrication materials and details.
2 Layout, showing dimensions, including measured

field dimensions, and clearances.
Setting or erection details.
Capacities.
Performance characteristics.
Standards.
Operating weight.
Wiring diagrams.
Single line and schematic diagrams.
0 Links to adjacent work.

POoO~NOUdW

After the Ministerial representative's review, distribute copies.
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.10

A1

A2

A3

14

15

.16

A7

.18

19

Submit one (1) electronic copy of each shop drawing requested in the
specifications’ technical sections and as the Ministerial representative
may reasonably request.

Submit one (1) electronic copy of the test reports mentioned in the
specifications’ technical sections and as requested by the Ministerial
representative.

A Report signed by authorized official of testing laboratory that
the material, product or system identical those proposed for the Work
have been tested in accordance with specified requirements.

2 Testing must have been within 3 years of date of contract
award for project.

Submit one (1) electronic copy of certificates mentioned in the
specifications’ technical sections and as requested by the Ministerial
representative.

A Statements printed on manufacturer's letterhead and signed
by responsible officials of manufacturer of product, system or material
attesting that product, system or material meets specification
requirements.

2 Certificates must be dated after award of project contract
complete with project name.

Submit one (1) electronic copy of the manufacturer’'s instructions
mentioned in the specifications’ technical sections and as requested
by the Ministerial representative.

A Pre-printed material describing installation of product, system
or material, including special notices and Material Safety Data Sheets
concerning impedances, hazards and safety precautions.

Submit one (1) electronic copy of the Manufacturer's Field Reports as
requested in the specifications technical sections and as requested
by the Ministerial representative.

A Documentation of the testing and verification actions taken by
the manufacturer's representative to confirm compliance with the
manufacturer's standards or instructions.

Submit one (1) electronic copy of Operation and Maintenance Data
for requirements requested in specification Sections and as
requested by Ministerial representative.

Delete information not applicable to the project.

In addition to the standard information, supply all the additional details
that apply to the project.

If upon review by Ministerial representative, no errors or omissions
are discovered or if only minor corrections are made, copies will be
returned and fabrication and installation of Work may proceed. If shop
drawings are rejected, the noted copy will be returned and the
corrected shop drawings shall be resubmitted, through same
procedure indicated above before the fabrication and installation of
Work may proceed.

The review of shop drawings by Public Works and Government
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1.4 SAMPLES

1.5 MOCK-UPS

1.6 PROGRESS PHOTOGRAPHS

1.7 CERTIFICATES AND
TRANSCRIPTS

Services Canada (PWGSC) is for the sole purpose of ascertaining
conformance with the general concept.

A This review shall not mean that PWGSC approves detail
design inherent to shop drawings, this responsibility remains with the
Contractor who submits the drawings, and such review shall not
relieve the Contractor of responsibility for errors or omissions in shop
drawings or of responsibility for meeting requirements of construction
and Contract Documents.

2 Without restricting generality of foregoing, Contractor is
responsible for dimensions to be confirmed and correlated at job site,
for information that pertains solely to fabrication processes or to
techniques of construction and installation and for coordination of
Work of sub-trades.

Submit for review samples in duplicate as requested by the
specifications’ technical sections. Label the samples with their origin
and intended use.

Deliver samples with prepaid shipping to the Ministerial
representative's business address.

Notify the Ministerial representative in writing, at the time of
submission of deviations in samples from requirements of Contract
Documents.

Where colour, pattern or texture is criterion, submit full range of
samples.

Adjustments made on samples by Ministerial representative are not
intended to change Contract Price. If adjustments affect value of
Work, state such in writing to the Ministerial representative prior to
proceeding with Work.

Make changes in samples which Ministerial representative may
require, consistent with Contract Documents.

Reviewed and accepted samples will become standard of
workmanship and material against which installed Work will be
verified.

Erect mock-ups in accordance with 01 45 00 - Quality Control.

Submit progress photographs.

Immediately after award of Contract, submit Workers' Compensation
Board status.
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PART 1 - GENERAL

11 PURPOSE

1.2  DEFINITIONS

1.3 PRELIMINARY

To ensure that both the construction project and the institutional
operations may proceed without undue disruption or hindrance and
that the security of the Institution is maintained at all times.

Canadian Construction Documents Committee (CCDC) -
CCDC2-2008, Stipulated Price Contract.

"Contraband" means:

A an intoxicant, including alcoholic beverages, drugs and
narcotics;
2 a weapon or a component thereof, ammunition for a

weapon, and anything that is designed to kill, injure or disable a
person or that is altered so as to be capable of killing, injuring or
disabling a person, when possessed without prior authorization;

3 an explosive or a bomb or a component thereof;
A4 Not used.
5 any item not described in paragraphs .1 to .4 that could

jeopardize the security of a Penitentiary or the safety of
persons, when that item is possessed without prior authorization.

“Unauthorized Smoking Items” means all smoking items including,
but not limited to, cigarettes, cigars, tobacco, chewing or snuffing
tobacco, cigarette making machines, matches and lighters.

"Commercial Vehicle" means any motor vehicle used for the
shipment of material, equipment and tools required for the
construction project.

Not used.
Not used.

"Construction employees" means persons working for the general
contractor, the sub-contractors, equipment operators, material
suppliers, testing and inspection companies and regulatory
agencies.

“Departmental Representative” means the Public Works and
Government Services Canada (PWGSC) project manager
depending on project.

"Perimeter" means the fenced or walled area of the institution that
restrains the movement of the inmates.

"Construction zone" means the area as shown on the contract
drawings where the contractor will be allowed to work. This area
may or may not be isolated from the security area of the institution.
The construction limits are around the fences on the interior and the
exterior of the establishment. Another work area is located along
the inner fence with separates the establishment into two sections.
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PROCEEDINGS

1.4 CONSTRUCTION
EMPLOYEES

1.5 VEHICLES

Prior to the commencement of work, the contractor shall meet with
the Director to:

A Discuss the nature and extent of all activities involved in the
Project.
2 Establish mutually acceptable security procedures in

accordance with this instruction and the institution's particular
requirements.

The contractor shall:

A Ensure that all construction employees are aware of the
PWGSC security requirements.

2 Ensure that a copy of the PWGSC security requirements is
always prominently on display at the job site.

3 Co-operate with institutional personnel in ensuring that
security requirements are observed by all construction employees.

Submit to the ministerial representative a list of the names with date
of birth of all construction employees to be employed on the
construction site and a security clearance form for each employee.

Allow two (2) weeks for processing of security clearances.
Employees will not be admitted to the Institution without a valid
security clearance in place and recent picture identification such as
a provincial driver's license. Security clearances obtained from
other PWSGC institutions are not valid at the institution where the
project is taking place.

The ministerial representative may require that facial photographs
may be taken of construction employees and these photographs
may be displayed at appropriate locations in the institution or in an
electronic database for identification purposes. The ministerial
representative may require that Photo ID cards be provided for all
construction workers. ID cards will then be left at the designated
entrance to be picked upon arrival at the institution and shall be
displayed prominently on the construction employees clothing at all
time while employees are at the institution.

Entry to Institutional Property will be refused to any person there
may be reason to believe may be a security risk.

Any person employed on the construction site will be subject to
immediate removal from Institutional Property if they:

A appear to be under the influence of alcohol, drugs or
narcotics;

2 behave in an unusual or disorderly manner;

3 are in possession of contraband.

All unattended vehicles on PWGSC property shall have windows
closed; doors and trunks shall be locked and keys removed. The
keys shall be securely in the possession of the owner or an
employee of the company that owns the vehicle.

The director may limit at any time the number and type of vehicles
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1.6 PARKING

1.7 SHIPMENTS

1.8 WORKING HOURS

allowed within the Institution.

Drivers of delivery vehicles for material required by the project shall
not require security clearances but must remain with their vehicle
the entire time that the vehicle is in the Institution. The director
may require that these vehicles be escorted by Institutional staff or
Commissionaires while in the Institution.

If the Director permits trailers to be left inside the secure perimeter
of the Institution, these trailer doors will be locked at all times. All
windows will be securely locked when left unoccupied. All trailer
windows shall be covered with expanded metal mesh. All storage
trailers inside and outside the perimeter must be locked when not in
use.

Agents will be dedicated to escort the workers on the whole
building.

The parking area(s) to be used by construction employees will be
designated by the Director. Parking in other locations will be
prohibited and vehicles may be subject to removal.

All shipments of project material, equipment and tools shall be
addressed in the Contractor's name to avoid confusion with the
institution's own shipments. The contractor must have his own
employees on site to receive any deliveries or shipments. PWGSC
staff will NOT accept receipt of deliveries or shipments of any
material equipment or tools for the contractor.

No work will be tolerated during the office hours and all the works
must be ended after every quarter of work, because the building is
in service during the day.

All the out-of-the-way lamps must be replaced by new and site must
be cleaned after every quarter of work (01-74-11 cleaning).

The working hours are from 6 pm till 6 Am from Monday to Friday
with no limitation on week-end.

In 10 working days following the attribution of the market, to submit
the calendar of the works indicating the progress of the diverse
stages of the project and the date of completion of the works, which
must be ended in 150 days further to the granting of the contract
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PART 1 - GENERAL

1.1 CONTENT

1.2 REFERENCES

1.3 DOCUMENTS/ SAMPLES

The general contractor must make sure that during his activities, the
public and his employees’ health and safety and the protection of the
environment will always prevail on cost or schedule issues.

Working Canadian code, part Il, Canada Occupational Safety and
Health Regulations.

Canadian Standard Association (CSA).

Workplace Hazardous Materials Information System (SIMDUT)
/Health Canada.
A1 Data sheet.

Act respecting Occupational health and safety, L.R.Q. Chapitre S-2.1,
2002.

Safety Code for the construction industry, S-2.1, r.6, 2001.

Submit all documents and samples in conformity with the section 01
33 00 — Submittals Procedures.

Ten (10) days before construction start, transmit to the CSC
representative and to the Commission de la santé et de la sécurité du
travail (CSST) the health and safety program specific to the
construction activity as described in the section 1.8. If necessary, the
general contractor must update his prevention program to reflect any
changes to the initial plans. Following the reception of the prevention
program and at any time during the work, the CSC representative can
ask for its modification to adapt it to the work on site. The general
contractor will have to proceed with the required modifications before
the beginning of works.

Transmit to the CSC’'s representative a copy of any federal or
provincial inspector’s inspection reports, notice of corrections or
recommendations within 24 hours of their reception.

Transmit to the CSC representative any investigation report
concerning any accident with injury or pointing out any potential
hazard for health and safety within 24 hours of their reception.

Transmit to the CSC's representative the data sheet for all controlled
product at least three (3) days before they are used on site.

Transmit to the CSC representative a copy of the formation
certificates required for the application of the prevention program
including :

A General health and safety course on work sites;

2 Security agent certificate;

3 First-aid and CPR on work sites;

4 Work subject to asbestos conditions;
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5 Work in enclosed spaces;

.6 Locking/securing procedures;

7 Wearing and adjustment of individual protection equipment;

.8 Forklift truck safe use;

9 Working platform lift;

1.4 EVALUATION OF THE RISKS

.10

A1

.10 and any other formation required by regulations or by the
prevention program.

Medical examinations: when required by law, regulation, directive,
specification or by a prevention program, the general contractor
must :

A Before mobilisation, transmit to the CSC representative the
medical examination certificate for all surveillance employees and any
other employee attending the first site meeting concerned by this
article’s first paragraph.

2 Afterwards, transmit as one goes along and without any
delays all medical examination certificates of any new incoming
worker concerned by this article’s first paragraph.

Emergency plan: the emergency plan, as described in the article
1.7.3, must be transmitted to the CSC representative with the
prevention program.

Notice of work start: the notice of work start must be transmitted to
Commission de la santé et de la sécurité du travail before the work
start and copied to the CSC representative. A copy of this notice
must be available and visible on site at all time. During
demobilisation, the notice of end of work must be transmitted to the
CSST with a copy to the CSC representative.

Ministerial representative’s plans and notice of conformity: the
general contractor must transmit to the CSST and to the CSC
representative an Ministerial representative’s signed and sealed copy
of all the plans and notice of conformity required in virtue of the
Safety Code for the construction industry (S-2.1, r. 6), of any other
law, rules or any clause from the specifications or the contract. A
copy of those documents must be available at all time on the work
site.

Certificate of conformity delivered by the CSST: the certificate of
conformity is a document delivered by the CSST and confirms that
the general contractor complies with the CSST requirements, that he
has paid all amount due in relation with the awarded contract. This
document must be transmitted to the CSC representative at the end
of work.

The general contractor must identify all related risks to the various
tasks on site.

The general contractor must plan and organize his work in order to
favour the elimination of the danger at the source or the collective
protection and minimize the use of individual protection equipment.
When the use of individual protection equipment is required in
situations of falling hazards, the workers must use a safety harness in
conformity with the norm CAN/CSA-Z-259.10-M90. The safety belt
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1.5 MEETINGS

1.6 RULING AGENCY
REQUIREMENTS

1.7 HEALTH AND SAFETY
MANAGEMENT

must not be used as a falling protection.

Any equipment, tool or mean of protection that cannot be installed or
used without compromising the health and safety of the workers is
considered inadequate for the work.

All mechanical equipment must be inspected before their delivery on
site. Before using mechanical equipment, the general contractor
must transmit to the CSC representative a certificate of conformity
signed by an approved mechanic. At any time, if the CSC
representative suspects a defect or a risk of accident, he can order
the immediate shutdown of the machine and require a second
inspection performed by a specialist of his choice.

A decision-making representative of the general contractor must
attend all meetings about job site health and safety issues.

Comply with all rules, regulations and applicable norms for the
execution of the work.

Follow the prescribed norms and rules in order to assure a normal
course of events in the work progress in situations of contaminated
grounds by toxic products.

Despite the publication date of the indicated norms in the Safety
Code for the construction industry, always use its most recent and
applicable version during work.

Accept and assume all tasks and obligations normally assigned to the
master-builder in accordance with the Loi sur la santé et la sécurité
du travail (L.R.Q., chapitre S-2.1) and the Safety Code for the
construction industry (S-2.1, r.6).

Develop a prevention program specific to the work based on the
identification of the risks and put this program in application from the
beginning of work to its demobilization. The prevention program
must take into account the information in the article 1.7. It must be
transmitted to all person involved in conformity with the article 1.2.
The prevention program must include:

A The business policy regarding health and safety;

2 The description of the work, the total cost of the work, the
schedule with its workforce chart;

3 A flowchart of the health and safety’s responsibilities;

A4 The physical and material organization of the job site;

5 The first-aid norms;

.6 The identified risks on the job site;

7 The identification of the risks related to the work to be
executed, including the prevention program and their applicability
modality;

.8 The required formation;

9 The procedures in situation of accident/injuries;
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.10 A written commitment from all stakeholders to comply with
this prevention program;
A1 A job site inspection schedule based on the prevention
measures.

3
1.8 RESPONSIBILITIES

A

2

3
1.9 COMMUNICATION AND
SIGNAGE

A

2

The general contractor must develop an efficient emergency plan, in
relation with the job site characteristics and conditions. The
emergency plan must be transmitted to all involved stakeholders, in
conformity with the article 1.2. The emergency plan must include:

A The evacuation procedure;

2 The identification of the resources (police, firefighter,
ambulance, etc.);

3 The identification of the persons in charge of the job site;

A4 The identification of the first-aiders;

5 The required formation for the persons in charge of its
application;

.6 And any other information necessary related to the job site
characteristics.

No matter what is the size of the job site or the number of workers on
site, always have an identified competent supervisor responsible of
the health and safety. Take all necessary measures to assure the
health and safety of peoples and goods on and in the proximity of the
job site that could be affected by the execution of the work.

Take all necessary measures to assure the application and the
respect of all health and safety requirements indicated in the
contractual documents, the federal and provincial regulations, the
applicable norms and the prevention program specific for the job site
and comply immediately to any prescription or notice of correction
issued by the CSST.

Take all necessary measures to maintain the job site clean and in
good order during the work.

Take all necessary measures to assure an efficient communication of
the health and safety information on the job site. As soon as they
arrive on the job site, all workers must be informed of the
particularities of the prevention program, of their obligations and
rights. The general contractor must insist on the worker’s right to
refuse to execute a work if they believe this work could imperil their
health, their safety, their own physical integrity or the one of the other
persons on the job site. The general contractor must maintain on the
job site an updated register with the information transmitted and the
signature of all the workers who received this formation.

The following information and documents must be displayed in an
easily accessible place for the workers:

A Notice of work start;

2 Identification of the master-builder;

3 The business policy regarding health and safety at work;
4 The prevention program specific to the job site;
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5 The emergency plan;
.6 Data sheet of all controlled products used on the job site;
7 Minutes of meeting of the construction site committee;
.8 Name of the first-aiders;
9 Intervention and correction reports published by the CSST.

1.10 UNFORSEENS

A When a source of danger not specified in the specifications and not
identified during the preliminary inspection of the job site occurs
during the execution of the work, the general contractor must
immediately stop the work, set up temporary protection measures for
the workers and the public and warn the CSC representative verbally
and by writing. The general contractor must afterwards proceed with
the necessary modifications to the prevention program for the work to
resume safely.

1.11 DYNAMITING

A Dynamiting and the use of explosives are forbidden.
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PART 1 - GENERAL

1.1 DEFINITIONS

1.2 SUBMITTALS

Environmental Pollution and Damage: presence of chemical,
physical, biological elements or agents which adversely affect
human health and welfare; unfavourably alter ecological balances of
importance to human life; affect other species of importance to
humankind; or degrade environment aesthetically, culturally and/or
historically.

Environmental Protection: prevention/control of pollution and habitat
or environment disruption during construction. Control of
environmental pollution and damage requires consideration of land,
water, and air; biological and cultural resources; and includes
management of visual aesthetics; noise; solid, chemical, gaseous,
and liquid waste; radiant energy and radioactive material as well as
other pollutants.

PCBs: Polychlorinated Biphenyls present in ballasts.

Submittals: in accordance with Section 01 3300 - Submittal
Procedures.

Prior to commencing construction activities or delivery of materials
to site, submit Environmental Protection Plan for review and
approval by Departmental Representative Environmental Protection
Plan is to present comprehensive overview of known or potential
environmental issues which must be addressed during construction.

Address topics at level of detail commensurate with environmental
issue and required construction tasks.

Environmental protection plan: include:

A Name of persons responsible for ensuring adherence to
Environmental Protection Plan.

2 Name and qualifications of persons responsible for
manifesting hazardous waste to be removed from site.

3 Name and qualifications of persons responsible for training
site personnel.

4 Descriptions of environmental protection personnel training
program.

5 Erosion and sediment control plan which identifies type and

location of erosion and sediment controls to be provided including
monitoring and reporting requirements to assure that control
measures are in compliance with erosion and sediment control plan,
Federal, Provincial, and Municipal laws and regulations.

.6 Not used.

v Not used.

.8 Work area plan showing proposed activity in each portion of
area and identifying areas of limited use or non-use. Plan to include
measures for marking limits of use areas including methods for
protection of features to be preserved within authorized work areas.
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9 Not used.

.10 Non-Hazardous solid waste disposal plan identifying

1.3 FIRES

1.4 DISPOSAL OF WASTES
1.5 DRAINAGE

1.6 POLLUTION CONTROL
1.7 NOTIFICATION

1.8 PCB DANGEROUS

PRODUCT FOR BALLASTS

methods and locations for solid waste disposal including clearing
debris.

A1 Air pollution control plan detailing provisions to assure that
dust, debris, materials, and trash, do not become air borne and
travel off project site.

12 Contaminant prevention plan that: identifies potentially
hazardous substances to be used on job site; identifies intended
actions to prevent introduction of such materials into air, water, or
ground; and details provisions for compliance with Federal,
Provincial, and Municipal laws and regulations for storage and
handling of these materials.

A3 Not used.

14 Not used.

A5 Not used.

Not used.

Do not bury rubbish and waste materials on site unless approved by
Departmental Representative.

Do not dispose of waste or volatile materials, such as mineral
spirits, oil or paint thinner into waterways, storm or sanitary sewers.
Not used.

Not used.

Ministerial representative will notify Contractor in writing of observed
noncompliance with Federal, Provincial or Municipal environmental
laws or regulations, permits, and other elements of Contractor's
Environmental Protection plan.

Contractor: after receipt of such notice, inform Ministerial
representative of proposed corrective action and take such action
for approval by Ministerial representative.

Ministerial representative will issue stop order of work until
satisfactory corrective action has been taken.

No time extensions granted or equitable adjustments allowed to
Contractor for such suspensions.

Refer to the article CG9.3 of the General Conditions as expressed
in the CCDC2.

Before the beginning of the works, master of work shall:
.1 Make sure that toxic or dangerous matter is not present in the
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location of the work;

.2 Project manager has to make sure that during the works nobody
is exposed to toxic or dangerous matter in the limits required by the
CSST.

If the contractor meets toxic or dangerous matter which exceeds the
limit required (demanded) by the CSST, he has to make
immediately and in writing a report on this situation for the
Ministerial representative and the Project manager.

.1 The contractor has to make sure that all the employees of the
construction know the requirements regarding toxic or dangerous
matter;

.2 The contractor has to make sure not to try to remove of his
support a roadbed containing PCB under stress in a device of
lighting.
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PART 1 - GENERAL

1.1 REFERENCES AND CODES

A Perform Work in accordance with National Building Code of Canada
(NBC) including amendments up to tender closing date and other
codes of provincial or local application provided that in case of conflict
or discrepancy, more stringent requirements apply.

2 Meet or exceed requirements of:
A Contract documents.
2 Specified standards, codes and referenced documents.
3 The works must be executed according to the requirements of the

Code of Construction of Quebec, chapter V - Electric on 2010.

1.2 BUILDING SMOKING
ENVIRONMENT

A Comply with smoking restrictions and municipal by-laws.
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PART 1 - GENERAL

1.1 REFERENCES

1.2 INSPECTION

1.3 INDEPENDENT INSPECTION
AGENCIES

Canadian Construction Documents Committee (CCDC)
A CCDC 2-94, Stipulated Price Contract.

Refer to CCDC 2, GC 2.3.

Allow Ministerial representative access to Work. If part of Work is in
preparation at locations other than Place of Work, allow access to
such Work whenever it is in progress.

Give timely notice requesting inspection if Work is designated for
special tests, inspections or approvals by Ministerial representative
instructions, or law of Place of Work.

If Contractor covers or permits to be covered Work that has been
designated for special tests, inspections or approvals before such is
made, uncover such Work, have inspections or tests satisfactorily
completed and make good such Work.

Ministerial representative will order part of Work to be examined if
Work is suspected to be not in accordance with Contract Documents.
If, upon examination such work is found not in accordance with
Contract Documents, correct such Work and pay cost of examination
and correction. If such Work is found in accordance with Contract
Documents, Departmental Representative shall pay cost of
examination and replacement.

During inspections Ministerial Representative, the contractor will be
penalized financially if any breach of the requirements of section
01-74-11 Cleaning are recognized and this gradually.

Independent Inspection/Testing Agencies will be engaged by
Ministerial representative for purpose of inspecting and/or testing
portions of Work. Cost of such services will be borne by Departmental
Representative.

Provide equipment required for executing inspection and testing by
appointed agencies.

Employment of inspection/testing agencies does not relax
responsibility to perform Work in accordance with Contract
Documents.

If defects are revealed during inspection and/or testing, appointed
agency will request additional inspection and/or testing to ascertain
full degree of defect. Correct defect and irregularities as advised by
Ministerial representative at no cost to Departmental Representative.
Pay costs for retesting and reinspection.

The contractor shall correct the defects and imperfections to the
Ministerial Representative’s satisfaction without additional costs for
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14 ACCESSTOSITE

1.5 PROCEDURES

1.6 REJECTED WORK

1.7 REPORTS

1.8 TESTS AND MIX DESIGNS

1.9 MOCK-UPS

the Ministerial Representative and pay for the tests and inspections
that are required after the corrections.

Allow inspection/testing agencies access to Work, off site
manufacturing and fabrication plants.

Cooperate to provide reasonable facilities for such access.

Notify appropriate agency and Ministerial representative in advance
of requirement for tests, in order that attendance arrangements can
be made.

Submit samples and/or materials required for testing, as specifically
requested in specifications. Submit with reasonable promptness and
in orderly sequence to not cause delays in Work.

Provide labour and facilities to obtain and handle samples and
materials on site. Provide sufficient space to store and cure test
samples.

Refer to CCDC, GC 2.4.

Remove defective Work, whether result of poor workmanship, use of
defective products or damage and whether incorporated in Work or
not, which has been rejected by Ministerial representative as failing to
conform to Contract Documents. Replace or re-execute in
accordance with Contract Documents.

Make good other Contractor's work damaged by such removals or
replacements promptly.

If in opinion of Ministerial representative it is not expedient to correct
defective Work or Work not performed in accordance with Contract
Documents, Owner will deduct from Contract Price difference in value
between Work performed and that called for by Contract Documents,
amount of which will be determined by Ministerial representative.

Submit 2 copies of inspection and test reports to Ministerial
representative.

Provide copies to subcontractor of work being inspected or tested.

Not used.
Not used.

Not used.



This page is intentionally left blank.



PWGSC
Lighting replacement
R.061059.001

COMMON PRODUCT REQUIREMENTS Section 01 61 00

Page 1
2013-05-15

PART 1 - GENERAL

1.1 REFERENCES

1.2 QUALITY

Canadian Construction Documents Committee (CCDC)
A CCDC 2-94, Stipulated Price Contract.

Within text of each specifications section, reference may be made to
reference standards.

Conform to these reference standards, in whole or in part as
specifically requested in specifications.

If there is question as to whether products or systems are in
conformance with applicable standards, Ministerial representative
reserves right to have such products or systems tested to prove or
disprove conformance.

Cost for such testing will be borne by Ministerial representative in
event of conformance with Contract Documents or by Contractor in
event of non-conformance.

Products, materials, equipment and articles incorporated in Work
shall be new, not damaged or defective, and of best quality for
purpose intended. If requested, furnish evidence as to type, source
and quality of products provided.

Procurement policy is to acquire, in cost effective manner, items
containing highest percentage of recycled and recovered materials
practicable consistent with maintaining satisfactory levels of
competition. Make reasonable efforts to use recycled and recovered
materials and in otherwise utilizing recycled and recovered materials
in execution of work.

Defective products, whenever identified prior to completion of Work,
will be rejected, regardless of previous inspections. Inspection does
not relieve responsibility, but is precaution against oversight or error.
Remove and replace defective products at own expense and be
responsible for delays and expenses caused by rejection.

Should disputes arise as to quality or fitness of products, decision
rests strictly with Ministerial representative based upon requirements
of Contract Documents.

Unless otherwise indicated in specifications, maintain uniformity of
manufacturing for any particular or like item throughout building.

Permanent labels, trademarks and nameplates on products are not
acceptable in prominent locations, except where required for
operating instructions, or when located in mechanical or electrical
rooms.
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1.3 AVAILABILITY

1.4 STORAGE, HANDLING AND
PROTECTION

1.5 TRANSPORTATION

1.6 MANUFACTURER'S
INSTRUCTIONS

In event of failure to notify Ministerial representative at
commencement of Work and should it subsequently appear that Work
may be delayed for such reason, Ministerial representative reserves
right to substitute more readily available products of similar character,
at no increase in Contract Price or Contract Time.

Handle and store products in manner to prevent damage,
adulteration, deterioration and soiling and in accordance with
manufacturer's instructions when applicable.

Store packaged or bundled products in original and undamaged
condition with manufacturer's seal and labels intact. Do not remove
from packaging or bundling until required in Work.

Store products subject to damage from weather in weatherproof
enclosures.

Not used.
Not used.

Store sheet materials, lumber on flat, solid supports and keep clear of
ground. Slope to shed moisture.

Not used.

Remove and replace damaged products at own expense and to
satisfaction of Ministerial representative.

Return to the satisfaction of the Ministerial representative quite
material that was damaged.

Pay costs of transportation of products required in performance of
Work.

Unless otherwise indicated in specifications, install or erect products
in accordance with manufacturer's instructions. Do not rely on labels
or enclosures provided with products. Obtain written instructions
directly from manufacturers.

Notify Ministerial representative in writing, of conflicts between
specifications and manufacturer's instructions, so that Engineer will
establish course of action.

Improper installation or erection of products, due to failure in
complying with these requirements, authorizes Ministerial
representative to require removal and re-installation at no increase in
Contract Price or Contract Time.
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1.7 QUALITY OF WORK

1.8 CO-ORDINATION

1.9 CONCEALMENT

1.10 REMEDIAL WORK

1.11 LOCATION OF FIXTURES

1.12 FASTENINGS

Ensure Quality of Work is of highest standard, executed by workers
experienced and skilled in respective duties for which they are
employed. Immediately notify Ministerial representative if required
Work is such as to make it impractical to produce required results.

Do not employ anyone unskilled in their required duties. Departmental
Representative reserves right to require dismissal from site, workers
deemed incompetent or careless.

Decisions as to standard or fitness of Quality of Work in cases of
dispute rest solely with Departmental Representative, whose decision
is final.

Ensure cooperation of workers in laying out Work. Maintain efficient
and continuous supervision.

Be responsible for coordination and placement of openings, sleeves
and accessories.

In finished areas conceal pipes, ducts and wiring in floors, walls and
ceilings, except where indicated otherwise.

Before installation, inform Ministerial representative if there is
interference. Install as directed by Ministerial representative.

Perform remedial works required to repair or replace parts or portions
of Work identified as defective or unacceptable. Co-ordinate adjacent
affected Work as required.

Perform remedial works by specialists familiar with materials affected.
Perform in a manner to neither damage nor put at risk any portion of
Work.

Consider location of fixtures, grounding connection, and mechanical
and electrical items indicated as approximate.

Inform Ministerial representative of conflicting installation. Install as
directed.

Take into account drawings of workshop to determine the location of
devices, indicate to the entrepreneur any abnormal situation.

Provide metal fastenings and accessories in same texture, color and
finish as adjacent materials, unless indicated otherwise.

Prevent electrolytic action between dissimilar metals and materials.
Use non-corrosive hot dip galvanized steel fasteners and anchors for

securing exterior work, unless stainless steel or other material is
specifically requested in affected specification Section.
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1.13 FASTENINGS - EQUIPMENT

1.14 PROTECTION OF WORK IN
PROGRESS

1.15 EXISTING UTILITIES

Space anchors within individual load limit or shear capacity and
ensure they provide positive permanent anchorage. Wood, or any
other organic material plugs are not acceptable.

Keep exposed fastenings to a minimum, space evenly and install
neatly.

Fastenings which cause crumbling or cracking of material to which
anchorage is made are not acceptable.

Use fastenings of standard commercial sizes and patterns with
material and finish suitable for service.

Not used.
Not used.

Use plain type washers on equipment, sheet metal and soft gasket
lock type washers where vibrations occur. Use resilient washers with
stainless steel.

Prevent overloading of parts of building. Do not cut, drill or sleeve
load bearing structural member, unless specifically indicated without
written approval of Ministerial representative.

When breaking into or connecting to existing services or utilities,
execute Work at times directed by local governing authorities, with a
minimum of disturbance to Work, and building occupants and
pedestrian and vehicular traffic.

Not used.

Maintain the system existing in operation any time by temporary
supply.
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PART 1 - GENERAL

1.1 REFERENCES

1.2 PROJECT CLEANLINESS

1.3 CLEANING SHIFT AND FINAL

.10

A1

A

Canadian Construction Documents Committee (CCDC)
A CCDC 2-94, Stipulated Price Contract.

Public Works Government Services Canada (PWGSC) Standard
Acquisition Clauses and Conditions (SACC)-ID: R0202D, Title:
General Conditions "C", In Effect as Of: May 14, 2004.

Maintain Work in tidy condition, free from accumulation of waste
products and debris, including that caused by Owner or other
Contractors.

Remove waste materials from site at daily regularly scheduled times
or dispose of as directed by Departmental Representative. Do not
burn waste materials on site, unless approved by Departmental
Representative.

Make arrangements with and obtain permits from authorities having
jurisdiction for disposal of waste and debris.

Provide on-site containers for collection of waste materials and
debris.

Provide and use marked separate bins for recycling. Refer to Section
017421 - Construction/Demolition Waste Management and
Disposal.

Dispose of waste materials and debris off site.

Clean interior areas prior to start of finishing work, and maintain areas
free of dust and other contaminants during finishing operations.

Store volatile waste in covered metal containers, and remove from
premises at end of each working day.

Provide adequate ventilation during use of volatile or noxious
substances. Use of building ventilation systems is not permitted for
this purpose.

Use only cleaning materials recommended by manufacturer of
surface to be cleaned, and as recommended by cleaning material
manufacturer.

Schedule cleaning operations so that resulting dust, debris and other
contaminants will not fall on wet, newly painted surfaces nor
contaminate building systems.

When Work is Substantially Performed remove surplus products,
tools, construction machinery and equipment not required for
performance of remaining Work.
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1.4 WASTE MANAGEMENT AND
DISPOSAL

.10

A1

A2

A3

Remove waste products and debris other than that caused by others,
and leave Work clean and suitable for occupancy.

Prior to final review remove surplus products, tools, construction
machinery and equipment.

Remove waste products and debris including that caused by Owner
or other Contractors.

Remove waste materials from site at regularly scheduled times or
dispose of as directed by Departmental Representative. Do not burn
waste materials on site, unless approved by Departmental
Representative.

Make arrangements with and obtain permits from authorities having
jurisdiction for disposal of waste and debris.

Clean and polish glass, mirrors, hardware, wall tile, stainless steel,
chrome, porcelain enamel, baked enamel, plastic laminate, and
mechanical and electrical fixtures. Replace broken, scratched or
disfigured glass.

Remove stains, spots, marks and dirt from decorative work, electrical
and mechanical fixtures, furniture fitments, walls, and floors.

Clean lighting reflectors, lenses, and other lighting surfaces.

Vacuum clean and dust building interiors, behind grilles, louvres and
screens.

Wax, seal, shampoo or prepare floor finishes, as recommended by
manufacturer.

Inspect finishes, fitments and equipment and ensure specified
workmanship and operation.

The cleaning shall be done before each PWGSC employee shift. If
the premises are not properly cleaned, PWGSC shall clean the
premises and charge the associated costs to the contractor in the
monthly payment demand.

Separate waste materials for reuse and recycling in accordance with
Section 01 74 21 - Construction/Demolition Waste Management And
Disposal.
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PART 1 - GENERAL

1.1 WASTE MANAGEMENT
GOALS

1.2 RELATED SECTIONS

1.3 REFERENCES

1.4 DEFINITIONS

Prior to start of Work conduct meeting with Departmental
Representative to review and discuss PWGSC's Waste Management
Plan and Goals.

PWGSC's Waste Management Goal 75 percent of total Project Waste
to be diverted from landfill sites. Provide Departmental
Representative documentation certifying that waste management,
recycling, reuse of recyclable and reusable materials have been
extensively practiced.

Accomplish maximum control of solid construction waste.

Preserve environment and prevent pollution and environment
damage.

Not used.

Section 26 05 21 - Wires and Cables (0-1000 V)

Not used.

Section 26 05 33 - Raceway and Boxes For Electrical Systems.

Section 26 05 34 - Conduits, Conduit Fastenings and Conduit
Fittings.

Not used.

Not used.

LEED Canadian Green Building Council (CGBC), Green Building
Rating System, For New Construction and Major Renovations LEED
Canada-NC, Version 1.0 - December 2004.

Class Ill: non-hazardous waste - construction renovation and
demolition waste.

Cost/Revenue Analysis Workplan (CRAW): based on information
from WRW, and intended as financial tracking tool for determining
economic status of waste management practices.
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15

DOCUMENTS

.10

A1

A2

A3

14

Demolition Waste Audit (DWA): relates to actual waste generated
from project.

Materials Source Separation Program (MSSP): consists of series of
ongoing activities to separate reusable and recyclable waste material
into material categories from other types of waste at point of
generation.

Recyclable: ability of product or material to be recovered at the end of
its life cycle and be re-manufactured into a new product for reuse.

Recycle: process by which waste and recyclable materials are
transformed or collected for purpose of being transferred into new
products.

Recycling: process of sorting, cleansing, treating and reconstituting
solid waste and other discarded materials for purpose of using in
altered form. Recycling does not include burning, incinerating, or
thermally destroying waste.

Reuse: repeated use of product in same form but not necessarily for
same purpose. Reuse includes:

A Salvaging reusable materials from re-modeling projects,
before demolition stage, for resale, reuse on current project or for
storage for use on future projects.

2 Returning reusable items including pallets or unused products
to vendors.

Salvage: removal of structural and non-structural materials from
deconstruction/disassembly projects for purpose of reuse or recycling.

Separate Condition: refers to waste sorted into individual types.

Source Separation: acts of keeping different types of waste materials
separate beginning from first time they became waste.

Waste Audit (WA): detailed inventory of materials in building. Involves

quantifying by volume/weight amounts of materials and wastes

generated during construction, demolition, deconstruction, or

renovation project. Indicates quantities of reuse, recycling and landfill.
Refer to Schedule A.

Waste Management Coordinator (WMC) : contractor representative
responsible for supervising waste management activities as well as
coordinating related, required submittal and reporting requirements.

Waste Reduction Workplan (WRW): written report which addresses
opportunities for reduction, reuse, or recycling of materials. Refer to
Schedule B. WRW is based on information acquired from WA
(Schedule A).
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1.6 SUBMITTALS

1.7 WASTE AUDIT (WA)

1.8 WASTE REDUCTION
WORKPLAN (WRW)

Maintain at job site, one copy of following documents:
1 Waste Audit.

2 Waste Reduction Workplan.

3 Material Source Separation Plan.

4 Schedules A, B, C, D, E completed for project.

Submittals in accordance with Section 013300 - Submittal
Procedures.

Prepare and submit following prior to project start-up:

A Submit 2 copies of completed Waste Audit (WA): Schedule A.
2 Submit 2 copies of completed Waste Reduction Workplan
(WRW): Schedule B.

3 Not used.

4 Not used.

5 Submit 2 copies of Materials Source Separation Program

'(MSSP) description.

Submit before final payment summary of waste materials salvaged for

reuse, recycling or disposal by project using
deconstruction/disassembly material audit form.

A Failure to submit could result in hold back of final payment.

2 Provide receipts, scale tickets, waybills, and show quantities

and types of materials reused, recycled, co-mingled and separated
off-site or disposed of.

3 For each material reused, sold or recycled from project,
include amount in tonnes quantities by number, type and size of items
and the destination.

4 For each material land filled or incinerated from project,
include amount in tons of material and identity of landfill, incinerator
or transfer station.

Conduct WA prior to project start-up.
Prepare WA: Schedule A.

Record, on WA - Schedule A, extent to which materials or products
used consist of recycled or reused materials or products.

Prepare WRW prior to project start-up.

WRW should include but not limited to:

A Destination of materials listed.

2 Deconstruction/disassembly techniques and sequencing.
3 Schedule for deconstruction/disassembly.

A4 Location.
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5 Security.

.6 Protection.

v Clear labeling of storage areas.

.8 Details on materials handling and removal procedures.

9 Quantities for materials to be salvaged for reuse or recycled

1.9 DEMOLITION WASTE AUDIT
(DWA)

1.10 COST/REVENUE ANALYSIS
WORKPLAN (CRAW)

1.11 MATERIALS SOURCE
SEPARATION PROGRAM (MSSP)

and materials sent to landfill.

Structure WRW to prioritize actions and follow 3R's hierarchy, with
Reduction as first priority, followed by Reuse, then Recycle.

Describe management of waste.

Identify opportunities for reduction, reuse, and recycling of materials.
Based on information acquired from WA.

Post WRW or summary where workers at site are able to review
content.

Set realistic goals for waste reduction, recognize existing barriers and
develop strategies to overcome these barriers.

Monitor and report on waste reduction by documenting total volume
and cost of actual waste removed from project.

Prepare DWA prior to project start-up.
Not used.

Provide inventory of quantities of materials to be salvaged for reuse,
recycling, or disposal.

Not used.

Prepare MSSP and have ready for use prior to project start-up.

Implement MSSP for waste generated on project in compliance with
approved methods and as reviewed by Engineer.

Provide on-site facilities for collection, handling, and storage of
anticipated quantities of reusable and recyclable materials.

Provide containers to deposit reusable and recyclable materials.

Locate containers in locations, to facilitate deposit of materials without
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1.12 WASTE PROCESSING SITES

1.13 STORAGE, HANDLING AND
PROTECTION

1.14 DISPOSAL OF WASTES

hindering daily operations.
Locate separated materials in areas which minimize material damage.

Collect, handle, store on-site, and transport off-site, salvaged
materials in separate condition.
A Transport to approved and authorized recycling facility.

Collect, handle, store on-site, and transport off-site, salvaged
materials in combined condition.

A Ship materials to site operating under Certificate of Approval.
2 Materials must be immediately separated into required
categories for reuse or recycling.

Province of: Québec.

A1 Name: Ministére de I'Environnement et de la Faune.
2 Telephone: 418 643-3127.

3 Free call : 1-800-561-1616.

A4 Fax: 418 646-5974.

Store, materials to be reused, recycled and salvaged in locations as
directed by Departmental Representative.

Unless specified otherwise, materials for removal become
Contractor's property.

Protect, stockpile, store and catalogue salvaged items.

Separate non-salvageable materials from salvaged items. Transport
and deliver non-salvageable items to licensed disposal facility.

Protect the mechanical and electrical installation.

Separate and store materials produced during dismantling of
structures in designated areas.

Prevent contamination of materials to be salvaged and recycled and
handle materials in accordance with requirements for acceptance by
designated facilities.

A On-site source separation is recommended.

2 Remove co-mingled materials to off-site processing facility for
separation.

3 Provide waybills for separated materials.

Do not bury rubbish or waste materials.

Do not dispose of waste, volatile materials, mineral spirits, oil, paint
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1.15 USE OF SITE AND
FACILITIES

1.16 SCHEDULING

PART 2 - PRODUCTS

2.1 NOT USED

PART 3 - EXECUTION

3.1 SELECTIVE DEMOLITION

3.2 APPLICATION

thinner into waterways, storm, or sanitary sewers.

Keep records of construction waste including:
Number and size of bins.

Waste type of each bin.

Total tonnage generated.

Tonnage reused or recycled.

Reused or recycled waste destination.

aobdwiN P

Remove materials from deconstruction as
deconstruction/disassembly Work progresses.

Prepare project summary to verify destination and quantities on a

material-by-material basis as identified in pre-demolition material
audit.

Execute work with least possible interference or disturbance to
normal use of premises.

Maintain security measures established by existing facility.

Coordinate Work with other activities at site to ensure timely and
orderly progress of Work.

Not Used.

Reuse of Building Elements: this project has been designed to result
in end of project rates for reuse of building elements as follows: do
not demolish building elements beyond what is indicated on Drawings
without approval by ministerial representative's.

Do Work in compliance with WRW.

Handle waste materials not reused, salvaged, or recycled in



PWGSC CONSTRUCTION/DEMOLITION Section 01 74 21
Lighting Representative WASTE MANAGEMENT AND Page 7
R.061059.001 DISPOSAL 2013-05-15

accordance with appropriate regulations and codes.

3.3 CLEANING
A Remove tools and waste materials on completion of Work, and leave
work area in clean and orderly condition.
2 Clean-up work area as work progresses (01-74-11 cleaning).
3 Source separate materials to be reused/recycled into specified sort
areas.
3.4 DIVERSION OF MATERIALS
A From following list, separate materials from general waste stream and
stockpile in separate piles or containers, as reviewed by Engineer,
and consistent with applicable fire regulations.
A Mark containers or stockpile areas.
2 Provide instruction on disposal practices.
2 On-site sale of recyclable materials is not permitted, unless otherwise
directed by ministerial representative.
3 Construction Waste:
Material Type Recommended Diversion Actual Diversion
% %
Cardboard 100
Plastic Packaging 100
Rubble 100
Steel 100
Wood (uncontaminated) 100
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3.5 WASTE AUDIT (WA)
A Schedule A - Waste Audit (WA):
@ @) @) () 5) (6) ()
Material Category Material Estimated Total Generation | % Recycled | % Reused
Quantity Waste (%) Quantity of Point
Unit Waste (unit)

Wood and Plastics
Material - Description

Off-cuts

Warped Pallet

Forms Plastic

Packaging Cardboard

Packaging Other

Doors and Windows
Material - Description

Painted Frames

Glass

Wood

Metal

Other
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3.6 WASTE REDUCTION
WORKPLAN (WRW)
A Schedule B:
() (2) 3) (4) Actual (5) Actual (6)
Material Category Person(s) Total Reused Recycled Material(s)
Responsible Quantity Amount Amount Destination
of Waste (units) (unit)
(unit) Projected Projected

Wood and Plastics
Material - Description

Off-cuts

Warped Pallet

Forms Plastic
Packaging

Cardboard Packaging

Other

Doors and Windows
Material - Description

Painted Frames

Glass

Wood

Metal

Other
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3.7 DEMOLITION WASTE AUDIT

(DWA)

A Not used.
3.8 COST/REVENUE ANALYSIS
WORKPLAN (CRAW)

1 Not used.

3.9 CANADIAN GOVERNMENTAL
DEPARTMENTS CHIEF
RESPONSIBILITY FOR THE
ENVIRONMENT

A Schedule E - Government Chief Responsibility for the Environment:

Ministére de I'Environnement et de la Faune — Siége social
150, boul. René-Lévesque Est

Québec (Québec) GI1R 4Y1

Téléphone : 418 643-3127

Sans frais : 1-800-561-1616

Télécopieur : 418 646-5974

Conseil de la conservation et de I'environnement
800, place d'Youville, 19° étage

Québec (Québec) GI1R 3P4

Téléphone : 418 643-3818
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PART 1 - GENERAL

1.1 REFERENCES

1.2 INSPECTION AND
DECLARATION

Canadian Construction Documents Committee (CCDC)
A CCDC 2-94, Stipulated Price Contract.

Contractor's Inspection: Contractor and Subcontractors: conduct
inspection of Work, identify deficiencies and defects, and repair as
required to conform to Contract Documents.

A Notify Ministerial representative in writing of satisfactory
completion of Contractor's Inspection and those corrections have
been made.

2 Request Ministerial representative's Inspection.

Ministerial representative's Inspection: Ministerial representative and
Contractor will perform inspection of Work to identify obvious defects
or deficiencies. Contractor to correct Work accordingly.

Completion: submit written certificate that following have been
performed:

A Work has been completed and inspected for compliance with
Contract Documents.

2 Defects have been corrected and deficiencies have been
completed.

3 Equipment and systems have been tested, adjusted and
balanced and are fully operational.

4 Operation of systems have been demonstrated to Owner's
personnel.

5 Work is complete and ready for final inspection.

Final Inspection: when items noted above are completed, request
final inspection of Work by Ministerial representative, and Contractor.
If Work is deemed incomplete by Owner and Ministerial
representative, complete outstanding items and request reinspection.

Declaration of Substantial Performance: when Owner and Ministerial
representative consider deficiencies and defects have been corrected
and it appears requirements of Contract have been substantially
performed, make application for certificate of Substantial
Performance. Refer to CCDC 2, General Conditions Article for
specifics to application.

Commencement of Lien and Warranty Periods: date of Owner's
acceptance of submitted declaration of Substantial Performance shall
be date for commencement for warranty period and commencement
of lien period unless required otherwise by lien statute of Place of
Work.

Final Payment: when Owner and Ministerial representative consider
final deficiencies and defects have been corrected and it appears
requirements of Contract have been totally performed, make
application for final payment. Refer to CCDC 2. If Work is deemed
incomplete by Owner and Ministerial representative, complete
outstanding items and request reinspection.
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.8 Payment of Holdback: after issuance of certificate of Substantial

Performance of Work, submit an application for payment of holdback
amount in accordance with CCDC 2

1.3 CLEANING

A In accordance with Section 01 74 11 - Cleaning.

2 Remove waste and surplus materials, rubbish and construction
facilities from the site in accordance with Section 017421 -
Construction/Demolition Waste Management and Disposal.
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PART 1 - GENERAL

1.1 SUBMITTALS

1.2 FORMAT

Submittals: in accordance with Section 01 3300 - Submittal
Procedures.

Prepare instructions and data using personnel experienced in
maintenance and operation of described products.

Copies will be returned after final inspection, with Ministerial
representative's comments.

Revise content of documents as required prior to final submittal.

Two weeks prior to Substantial Performance of the Work, submit to
the Ministerial representative, four final copies of operating and
maintenance manuals in English and French.

Ensure spare parts, maintenance materials and special tools provided
are new, undamaged or defective, and of same quality and
manufacture as products provided in Work.

Supply evidence, if requested, for the type, source and quality of
products provided.

Defective products will be rejected, regardless of previous
inspections. Replace products at own expense.

Pay costs of transportation.

Organize data as instructional manual.

Binders: vinyl, hard covered, 3 'D' ring, loose leaf 219 x 279 mm with
spine and face pockets.

When multiple binders are used correlate data into related consistent
groupings. Identify contents of each binder on spine.

Cover: identify each binder with type or printed title 'Project Record
Documents'; list title of project and identify subject matter of contents.

Arrange content by systems, under Section numbers and sequence
of Table of Contents.

Provide tabbed fly leaf for each separate product and system, with
typed description of product and major component parts of
equipment.

Text: manufacturer's printed data, or typewritten data.

Drawings: provide with reinforced punched binder tab. Bind in with
text; fold larger drawings to size of text pages.
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1.3 CONTENTS - EACH VOLUME

1.4 AS-BUILTS AND SAMPLES

Table of Contents: provide title of project;

A Date of submission; names.

2 Addresses, and telephone numbers of Ministerial
representative and Contractor with name of responsible parties.

3 Schedule of products and systems, indexed to content of
volume.

For each product or system:

A List names, addresses and telephone numbers of
subcontractors and suppliers, including local source of supplies and
replacement parts.

Product Data: mark each sheet to identify specific products and
component parts, and data applicable to installation; delete
inapplicable information.

Drawings: supplement product data to illustrate relations of
component parts of equipment and systems, to show control and flow
diagrams.

Typewritten Text: as required to supplement product data. Provide
logical sequence of instructions for each procedure, incorporating
manufacturer's instructions specified in Section 01 4500 - Quality
Control.

Maintain, at site for Ministerial representative one record copy of:
Contract Drawings.

Specifications.

Addenda.

Change Orders and other modifications to Contract.
Reviewed shop drawings, product data, and samples.

Field test records.

Inspection certificates.

. Manufacturer's certificates.

Store record documents and samples in field office apart from
documents used for construction. Provide files, racks, and secure
storage.

oONoOUhwWN R

Label record documents and file in accordance with Section number
listings in List of Contents of this Project Manual. Label each
document "PROJECT RECORD" in neat, large, printed letters.

Maintain record documents in clean, dry and legible condition. Do not
use record documents for construction purposes.

Keep record documents and samples available for inspection by
Ministerial representative.
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1.5 EQUIPMENT AND SYSTEMS

1.6 MATERIALS AND FINISHES

.10

A1

A2

A3

14

15

Each Item of Equipment and Each System: include description of unit
or system, and component parts. Give function, normal operation
characteristics, and limiting conditions. Include performance curves,
with engineering data and tests, and complete nhomenclature and
commercial number of replaceable parts.

Panel board circuit directories: provide electrical service
characteristics, controls, and communications.

Include installed color coded wiring diagrams.

Operating Procedures: include start-up, break-in, and routine normal
operating instructions and sequences. Include regulation, control,
stopping, shut-down, and emergency instructions. Include summer,
winter, and any special operating instructions.

Maintenance Requirements: include routine procedures and guide for
trouble-shooting; disassembly, repair, and reassembly instructions;
and alignment, adjusting, balancing, and checking instructions.

Provide servicing and lubrication schedule, and list of lubricants
required.

Include manufacturer's printed operation and maintenance
instructions.

Include sequence of operation by controls manufacturer.

Provide original manufacturer's parts list, illustrations, assembly
drawings, and diagrams required for maintenance.

Provide installed control diagrams by controls manufacturer.
Not used.

Provide charts of valve tag numbers, with location and function of
each valve, keyed to flow and control diagrams.

Provide list of original manufacturer's spare parts, current prices, and
recommended quantities to be maintained in storage.

Include test and balancing reports as specified in Section 01 45 00 -
Quality Control.

Additional requirements: as specified in individual specification
sections.

Building Products, Applied Materials, and Finishes: include product
data, with catalogue number, size, composition, and color and texture
designations.  Provide information for re-ordering custom
manufactured products.

Instructions for cleaning agents and methods, precautions against
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1.7 SPARE PARTS

1.8 MAINTENANCE MATERIALS

1.9 STORAGE, HANDLING AND
PROTECTION

detrimental agents and methods, and recommended schedule for
cleaning and maintenance.

Moisture-Protection and Weather-Exposed Products: include
manufacturer's recommendations for cleaning agents and methods,
precautions against detrimental agents and methods, and
recommended schedule for cleaning and maintenance.

Additional Requirements: as specified in individual specifications
sections.

Provide spare parts, in quantities specified in individual specification
sections.

Provide items of same manufacture and quality as items in Work.
Deliver to location as directed; place and store.

Receive and catalogue items. Submit inventory listing to
Departmental Representative. Include approved listings in
Maintenance Manual.

Obtain receipt for delivered products and submit prior to final
payment.

Provide maintenance and extra materials, in quantities specified in
individual specification sections.

Provide items of same manufacture and quality as items in Work.
Deliver to location as directed; place and store.

Receive and catalogue items. Submit inventory listing to
Departmental Representative. Include approved listings in

Maintenance Manual.

Obtain receipt for delivered products and submit prior to final
payment.

Store spare parts, maintenance materials, and special tools in
manner to prevent damage or deterioration.

Store in original and undamaged condition with manufacturer's seal
and labels intact.

Store components subject to damage from weather in weatherproof
enclosures.

Store paints and freezable materials in a heated and ventilated room.

Remove and replace damaged products at own expense and to
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1.10 WARRANTIES AND BONDS

satisfaction of Ministerial representative.

Develop warranty management plan to contain information relevant to
Warranties.

Submit warranty management plan, 30days before planned
pre-warranty conference, to Ministerial representative approval.

Warranty management plan to include required actions and
documents to assure that Owner receives warranties to which it is
entitled.

Provide plan in narrative form and contain sufficient detail to make it
suitable for use by future maintenance and repair personnel.

Submit, warranty information made available during construction
phase, to Ministerial representative for approval prior to each monthly
pay estimate.

Assemble approved information in binder and submit upon
acceptance of work. Organize binder as follows:

A Separate each warranty or bond with index tab sheets keyed
to Table of Contents listing.

2 List subcontractor, supplier, and manufacturer, with name,
address, and telephone number of responsible principal.

3 Obtain warranties and bonds, executed in duplicate by
subcontractors, suppliers, and manufacturers, within ten days after
completion of applicable item of work.

4 Verify that documents are in proper form, contain full
information, and are notarized.

5 Co-execute submittals when required.

.6 Retain warranties and bonds until time specified for submittal.

Except for items put into use with Owner's permission, leave date of
beginning of time of warranty until Date of Substantial Performance is
determined.

Conduct joint 4 month and 9 month warranty inspection, measured
from time of acceptance, by Departmental Representative.

Include information contained in warranty management plan as
follows:

A Roles and responsibilities of personnel associated with
warranty process, including points of contact and telephone numbers
within  the  organizations of Contractors, subcontractors,
manufacturers or suppliers involved.

2 Not used.
3 Provide list for each warranted equipment, item, feature of
construction or system indicating:
A Name of item.
2 Model and serial numbers.
3 Location where installed.
4 Name and phone numbers of manufacturers or
suppliers.

5 Names, addresses and telephone numbers of
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1.11 PRE-WARRANTY
CONFERENCE

.10

A1

sources of spare parts.

.6 Warranties and terms of warranty: include one-year
overall warranty of construction. Indicate items that have
extended warranties and show separate warranty expiration

dates.

7 Cross-reference to  warranty certificates as
applicable.

.8 Starting point and duration of warranty period.

9 Summary of maintenance procedures required to

continue warranty in force.
.10 Cross-Reference to specific pertinent Operation and
Maintenance manuals.

A1 Organization, names and phone numbers of persons
to call for warranty service.
A2 Typical response time and repair time expected for
various warranted equipment.
A4 Contractor's plans for attendance at 4 and 9 month
post-construction warranty inspections.
5 Procedure and status of tagging of equipment covered by
extended warranties.
.6 Post copies of instructions near selected pieces of equipment

where operation is critical for warranty and/or safety reasons.

Respond in a timely manner to oral or written notification of required
construction warranty repair work.

Written verification will follow oral instructions. Failure to respond will
be cause for the Departmental Representative to proceed with action
against Contractor.

Meet with Departmental Representative, to develop understanding of
requirements of this section. Schedule meeting prior to contract
completion, and at time designated by Departmental Representative.

Departmental Representative  will  establish  communication
procedures for:

A Notification of construction warranty defects.

2 Determine priorities for type of defect.

3 Determine reasonable time for response.

Provide name, telephone number and address of licensed and
bonded company that is authorized to initiate and pursue construction
warranty work action.

Ensure contact is located within local service area of warranted
construction, is continuously available, and is responsive to inquiries
for warranty work action.
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