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PART 1 — GENERAL

1.1 Description of -1
Work
.2
.3

The work will be carried out on roadways within
the boundaries of the Terra Nova National Park.

PWGSC will have a Departmental Representative,
available to work collaboratively and jointly
with the Contractor to determine field
quantities.

The work of this contract includes the provision
of all materials, labour, equipment, and
ancillaries, all as necessary for the completion
of the work as indicated on the drawings and as
described in the specifications and notes. Work
on this project consists generally of, but not
limited to, the following:

.1 Cold planing of existing asphalt to depths
and widths as specified. All milled asphalt is
to be placed and compacted on gravel roads within
the park boundaries, as directed by the
Departmental Representative. Place tack coat
prior to placement of new asphalt over existing.
2 Ditching in locations as directed by
Departmental Representative.

.3 Clearing in locations as directed by
Departmental Representative.

-4 Excavation and removal of old culverts.

-5 Supply and install new culverts as shown
on the drawings.
.6 Excavation and fill as required to

facilitate demolition of existing culverts and
installation of new culverts as shown on the
drawings.

-7 Supply and install all environmental
protection measures required, such as silt
fences, diversion ditches and check dams, and
remove upon completion of project.

-8 Supply and install rip rap to drawings and
direction of Departmental Representative.

.9 Supply, place and compact asphalt as shown
on drawings.

.10 Supply, place and compact new granular
base, sub-base and rock fill up to underside of
asphalt as shown on drawings.

211 Supply all necessary temporary road signs
and traffic control.

.12 Line Painting.

.13 All other labour, materials and work
necessary to complete the project to the
Departmental Representative®s full
satisfaction.
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.4

.5

.6
1.2 Familiarization -1
With Site

.2

.3
1.3 Codes And -1
Standards

.2
1.4 Interpretation -1

of Documents

All work to be carried out in accordance with
applicable federal and provincial regulations
for those agencies having jurisdiction for the
work. The work is subject to the National Park
Act and Regulations, Canadian Environmental
Protection Act, Canada Labour Code and the NL
Occupational Health and Safety Act and
Regulations.

The Contractor is advised that other
construction work may be being performed by
others at several different locations during the
time frame of this contract.

Maintain work during construction. Undertake
continuous and effective maintenance work day
by day, with adequate equipment and forces so
that the work is continuously kept in a condition
satisfactory to Departmental Representative.

Before submitting a bid, it is recommended that bidders
visit the site to review and verify the form, nature
and extent of the work, materials needed, the means
of access and the temporary facilities required to
perform the Work.

The chainage referred to for this contract is located
along the centre line of the Trans Canada Highway, with
the East Park Boundary as Station 0+000.

Obtain prior permission from the Departmental
Representative before carrying out such site
inspection.

Perform work in accordance with the latest versions
of the National Building Code of Canada and any other
code of provincial or local application, including all
amendments up to bid closing date, provided that in
any case of conflict or discrepancy, the more stringent
requirement shall apply.

Materials and workmanship must meet or exceed
requirements of specified standards, codes and
referenced documents.

Supplementary to the Order of Precedence article of
the General Conditions of the Contract, the Division
01 sections take precedence over the technical
specification sections in other Divisions of the
Specification Manual.
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1.5 Term Engineer -1

1.6 Setting Out Work .1

.2
.3
1.7 Measurement For -1
Payment
1.8 Maintenance of -1
Work During
Construction
1.9 Codes -1
.2
.3

Unless specifically stated otherwise, the term

Engineer where used in the Specifications and on the
Drawings shall mean the Departmental Representative
as defined in the General Conditions of the Contract.

Contractor to carry out all layout.

Assume full responsibility for and execute complete
layout of work to locations, lines and elevations
indicated.

Supply such devices as straight edges and templates
required to facilitate Departmental Representative’s
inspection of work.

Notify Departmental Representative sufficiently
in advance of operations to permit required
measurements for payment.

Maintain work during construction. Undertake
continuous and effective maintenance work day
by day, with adequate equipment and forces so
that the roadway or structures are continuously
kept in a condition satisfactory to Departmental
Representative.

Perform work in accordance with National Parks
Act, Code of Practice of the Department of
Labour, as it pertains to the Temporary Workplace
Traffic Control Manual (Department of
Transportation & Works) and any other code of
federal, provincial or local application
provided that in any case of conflict or
discrepancy, the more stringent requirements
shall apply.

Materials and workmanship must conform to or
exceed applicable standards of Canadian General
Standards Board (CGSB), Canadian Standards
Association (CSA), American Society for Testing
and Materials (ASTM) and other standards
organizations.

Conform to latest revision of any referenced
standard as re-affirmed or revised to date of
specification. Standards or codes not dated
shall be deemed editions in force on date of
tender advertisement.
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1.10 Work Within .1 The project is within a national park and it is
Park Boundaries essential that lands remain as undisturbed as
possible. The Contractor will be expected to use
standards and methods beyond those for normal
construction in order to protect the environment
and ensure the aesthetics of the work. Contract
limits shall be strictly adhered to and every
precaution shall be taken to minimize
environmental damage and disruption to
vegetation, wildlife habitat, and structures or
existing services, both on construction and
storage sites.

1 IT any damage occurs during construction,
the Contractor is responsible to bear the expense
to immediately restore such damaged areas to the
satisfaction of the Departmental
Representative.

.2 IT Contractor fails to repair damage to
the satisfaction of the Departmental
Representative, the Departmental Representative
may have repairs completed by others at the
Contractor™s expense.

-3 The Contractor shall ensure that
contracted work meets the standards outlined in
the contract specification and drawings.

.4 The Contractor shall ensure that no damage
will be done to any existing underground
telephone cables.

.5 All sources of aggregate and asphalt
cement must be submitted to the Departmental
Representative for approval at least two weeks
prior to the start of any work.

.6 The Contractor is responsible to follow
the Provincial requirements regarding the
following:
1 Pit and Quarry Guidelines
2 Environmental Construction
Practice specifications
.7 The Contractor will make arrangements with

authorities or owners of private properties for
quarrying and transporting materials and
machinery over their properties and be
responsible for obtaining and paying of fees.

1.11 Documents .1 Maintain at job site, one copy each of following:
Required i

.1 Contract drawings.

2 Specifications.

.3 Addenda.

.4 Reviewed drawings.

.5 Change orders.

.6 Other modifications to Contract.

-7 Copy of approved work schedule.
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1.12 Site -1

Conditions

1.13 Departmental -1

Representative

1.14 Work Schedule -1
.2
.3
.4
.5

The Contractor will be responsible to visit the roadway
and review existing site conditions.

Departmental Representative will be assigned after
contract award.

Provide to the Departmental Representative in writing
and within 5 working days after Contract award, a
detailed construction schedule and traffic control
plan. The schedule shall show proposed work to be
undertaken and anticipated completion dates for each
category of work in the Unit Price Table.

After receiving the Contractor®s plan and prior
to start of construction, a meeting involving
Contractor, Departmental Representative and
Parks Canada will be held at a place and time
to be determined by the Departmental
Representative. This meeting will review
implications of the contract, design, schedule
of work, methods of construction, environment
protection methods and traffic control.

Interim reviews of work progress based on work
schedule will be conducted as decided by
Departmental Representative and schedule
updated by Contractor in conjunction with and
to approval of Departmental Representative.

No work will begin until the pre-construction
meeting is held, and the environmental
protection plan and health and safety hazard
assessment have both been approved.

Following the pre-construction meeting and
approval of the schedule and traffic control
plan, the work will be carried out to meet the
time restraints and have the project completed
on time.
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1.15 Sanitary -1 The Contractor shall provide and maintain sanitary
Services facilities for the use of workers at locations
specified by the Departmental Representative.
Provision of sanitary facilities shall meet
requirements of provincial government and municipal
statutes and authorities.

1.16 Contractor"s -1 Use of site: for execution of work within roadway right

Use of Site of way and those areas specified by the Departmental
Representative.

.2 The Departmental Representative will specify the areas

for work and storage.

1.17 Project .1 Contractor will arrange project meetings and assume
Meetings responsibility for setting times and recording and
distributing minutes.

1.18 Cutting & .1 Cut and patch as required to make work fit.
Patching

.2 Where new work connects with existing and where
existing work is altered, cut, patch and make good to
match existing work.

1.19 Existing -1 Carry out work at times directed by authorities having
Services jurisdiction, with minimum of disturbance to
pedestrian and vehicular traffic.

2 Before commencing work, establish location and extent
of service lines in area of work and notify Departmental
Representative of findings.

.3 Submit schedule to and obtain approval from
Departmental Representative for any shut down or
closure of active service or facility. Adhere to
approved schedule and provide notice to affected
parties.

-4 Where unknown services are encountered, immediately
advise Departmental Representative and confirm
findings in writing.

.5 Record locations of maintained, re-routed and
abandoned service lines.

.6 Ensure that at least one lane of traffic is maintained
at construction sites at all times. Ensure that two
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(2) lanes of traffic are maintained on Fridays from
4 pm until dark, and Sundays/Statutory Holidays from
2 pm until dark, from July 1 to Labour Day.

-7 Ensure pedestrian and other traffic is not unduly
impeded, interrupted or endangered by execution or
existence of work or plant.

-8 Maintain existing signs at all times. When it is
necessary to temporarily remove a sign, it shall be
dismantled and re-established on a temporary post or
stand set back from construction area. The work is
considered to be incidental and no separate payment
will be made for maintaining or moving signs.

.9 Verify locations of any underground utilities.
1.20 Additional .1 Departmental Representative may furnish additional
Drawings drawings for clarification. These additional drawings

have same meaning and intent as if they were included
with plans referred to in Contract documents.

1.21 Relics, .1 Protect relics, antiquities, wildlife habitat, items
Antiques and of historical or scientific interest such as

- - - cornerstones and contents, animal nesting sites,
Wildlife Habitat commemorative plaques, inscribed tablets, and similar
objects found during course of work.

.2 Give Immediate notice to Departmental Representative
and await Departmental Representative®s written
instructions before proceeding with work in this area.

.3 Relics, antiquities and items of historical or
scientific interest remain her Majesty®s property.

1.22 National Park -1 For projects within boundaries of National Park,
Act perform work in accordance with National Parks Act.
1.23 Measurement -1 Linear: Items which are measured by metre or kilometer
of Quantities are to be measured along centreline of installation
unless otherwise shown on plans.
2 Area:
-1 Longitudinal and transverse measurements for

areas to be measured horizontally.
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1.24 Permits/ -1

Authorities

1.25 Equipment -1

Rental Rates

Mass:

1 Term "“tonne™ shall mean 1000 kg.

2 Materials which are specified for measurement
by mass shall be weighed on scales approved by and at
locations designated by Departmental Representative.
Units used to haul material being paid for by mass shall
bear legible identification numbers plainly visible
to scale person as it approaches and leaves
scale-house.

Time:

1 Unless otherwise provided for elsewhere or by
written authority of Departmental Representative,
hourly rental of equipment will be measured in actual
working time and necessary travelling time of equipment
within limits of project at an all-inclusive rate.
Equip each unit of mobile equipment with an approved
device to register hours of operation. Devices which
only measure hours of running of motor will not be
accepted.

The Contractor shall obtain, and pay for, permits from
authorities as required for all operations and
construction. He shall also comply with all pertinent
regulations of all authorities having jurisdiction
over the work. The Contractor shall provide copies of
all permits to the Departmental Representative prior
to starting the work. The Contractor shall be
responsible for obtaining all applicable permits,
inspections and approvals required and shall pay all
changes in connection therewith.

Upon written request, the Contractor will supply the
Departmental Representative with a list of the rental
equipment to be used on work beyond the scope of bid
items. Equipment rental rates will be in accordance
with current rates published by the Newfoundland and
Labrador Department of Transportation and Works.



