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PART 1 - GENERAL

1.1 Precedence -1
1.2 Related -1
Sections

1.3 Inspection and -1
Declaration

For Federal Government projects, Division 1 Sections
take precedence over technical specification sections
in other Divisions of this Project Manual.

Section 01 78 00 - Closeout Submittals.

Section 01 74 11 - Cleaning.

Contractor®s Inspection: Contractor and all
Subcontractors shall conduct an inspection of Work,
identify deficiencies and defects, and repair as
required to conform to Contract Documents.

A Notify Departmental Representative in writing
of satisfactory completion of Contractor®s Inspection
and that corrections have been made.

.2 Request Departmental Representativer®s
Inspection.

Departmental Representative®s Inspection:
Departmental Representative and Contractor will
perform inspection of Work to identify obvious defects
or deficiencies. Contractor shall correct Work
accordingly.

Completion: submit written certificate that following
have been performed:

A Work has been completed and inspected for
compliance with Contract Documents.

.2 Defects have been corrected and deficiencies
have been completed.

.3 Certificates required by Newfoundland
Department of Environment and Conservation have been
submitted.

.4 Operation of systems have been demonstrated to
Departmental Representative®s personnel.
.5 Work is complete and ready for Final Inspection.

Final Inspection: when items noted above are completed,
request final inspection of Work by Departmental
Representative, in conjunction with Contractor. If
Work is deemed incomplete by Departmental
Representative, complete outstanding items and request
reinspection.
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PART 2 - PRODUCTS

2.1 NOT USED -1 Not Used.

PART 3 - EXECUTION

3.1 NOT USED .1 Not Used.




