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PART 1 – GENERAL 
 
1.1 Description of  
Work    
 
 

.1  The work will be carried out on roadways within 
the boundaries of the Terra Nova National Park. 

 
.2  PWGSC will have a Departmental Representative, 

available to work collaboratively and jointly 
with the Contractor to determine field 
quantities.  

 
.3  The work of this contract includes the provision

of all materials, labour, equipment, and 
ancillaries, all as necessary for the completion
of the work as indicated on the drawings and as
described in the specifications and notes. Work
on this project consists generally of, but not 
limited to, the following:  
.1  Cold planing of existing asphalt to depths 
and widths as specified.  All milled asphalt is
to be placed and compacted on gravel roads within
the park boundaries, as directed by the 
Departmental Representative.  Place tack coat
prior to placement of new asphalt over existing.
.2   Ditching in locations as directed by 
Departmental Representative. 
.3   Clearing in locations as directed by 
Departmental Representative. 
.4   Excavation and removal of old culverts. 
.5  Supply and install new culverts as shown 
on the drawings. 
.6  Excavation and fill as required to 
facilitate demolition of existing culverts and 
installation of new culverts as shown on the 
drawings.  
.7  Supply and install all environmental 
protection measures required, such as silt 
fences, diversion ditches and check dams, and 
remove upon completion of project.  
.8  Supply and install rip rap to drawings and 
direction of Departmental Representative.  
.9  Supply, place and compact asphalt as shown 
on drawings.  
.10  Supply, place and compact new granular 
base, sub-base and rock fill up to underside of 
asphalt as shown on drawings.  
.11  Supply all necessary temporary road signs 
and traffic control.  
.12  Line Painting.   
.13  All other labour, materials and work 
necessary to complete the project to the 
Departmental Representative's full 
satisfaction. 
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.4  All work to be carried out in accordance with 
applicable federal and provincial regulations 
for those agencies having jurisdiction for the
work. The work is subject to the National Park
Act and Regulations, Canadian Environmental 
Protection Act, Canada Labour Code and the NL
Occupational Health and Safety Act and 
Regulations.  

 
.5  The Contractor is advised that other 

construction work may be being performed by 
others at several different locations during the 
time frame of this contract.  

 
.6  Maintain work during construction. Undertake 

continuous and effective maintenance work day 
by day, with adequate equipment and forces so 
that the work is continuously kept in a condition 
satisfactory to Departmental Representative. 

  
 

1.2 Familiarization  
With Site    
 
 

.1  Before submitting a bid, it is recommended that bidders
visit the site to review and verify the form, nature 
and extent of the work, materials needed, the means 
of access and the temporary facilities required to 
perform the Work.  

 
.2  The chainage referred to for this contract is located 

along the centre line of the Trans Canada Highway, with 
the East Park Boundary as Station 0+000. 

 
.3  Obtain prior permission from the Departmental 

Representative before carrying out such site 
inspection.  

 
 

1.3 Codes And  
Standards    
 
 

.1  Perform work in accordance with the latest versions 
of the National Building Code of Canada and any other 
code of provincial or local application, including all
amendments up to bid closing date, provided that in 
any case of conflict or discrepancy, the more stringent
requirement shall apply.  

 
.2  Materials and workmanship must meet or exceed 

requirements of specified standards, codes and 
referenced documents.  

 
 

1.4 Interpretation  
of Documents    
 
 

.1  Supplementary to the Order of Precedence article of 
the General Conditions of the Contract, the Division
01 sections take precedence over the technical 
specification sections in other Divisions of the 
Specification Manual.  

 



     
PWGSC General Instructions Section 01 10 10 
Terra Nova National Park  Page  3 
Pavement Rehabilitation    
Job No. R.062426.001                                                    
 
 
1.5 Term Engineer    
 
 

.1  Unless specifically stated otherwise, the term 
Engineer where used in the Specifications and on the
Drawings shall mean the Departmental Representative 
as defined in the General Conditions of the Contract.

 
 

1.6 Setting Out Work  
 
 

.1  Contractor to carry out all layout.  
 
.2  Assume full responsibility for and execute complete 

layout of work to locations, lines and elevations 
indicated.  

 
.3  Supply such devices as straight edges and templates 

required to facilitate Departmental Representative’s
inspection of work.  

 
  
1.7 Measurement For  
Payment    
 
 

.1  Notify Departmental Representative sufficiently
in advance of operations to permit required 
measurements for payment.  

 
 

1.8 Maintenance of  
Work During  
Construction    
 
 

.1  Maintain work during construction. Undertake 
continuous and effective maintenance work day 
by day, with adequate equipment and forces so 
that the roadway or structures are continuously
kept in a condition satisfactory to Departmental
Representative.  

 
 

1.9  Codes    
 
 

.1  Perform work in accordance with National Parks
Act, Code of Practice of the Department of 
Labour, as it pertains to the Temporary Workplace
Traffic Control Manual (Department of 
Transportation & Works) and any other code of 
federal, provincial or local application 
provided that in any case of conflict or 
discrepancy, the more stringent requirements 
shall apply.  

 
.2  Materials and workmanship must conform to or 

exceed applicable standards of Canadian General
Standards Board (CGSB), Canadian Standards 
Association (CSA), American Society for Testing 
and Materials (ASTM) and other standards 
organizations.  

 
.3  Conform to latest revision of any referenced 

standard as re-affirmed or revised to date of 
specification. Standards or codes not dated 
shall be deemed editions in force on date of 
tender advertisement.  
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1.10  Work Within  
Park Boundaries    
 
 

.1  The project is within a national park and it is
essential that lands remain as undisturbed as 
possible. The Contractor will be expected to use
standards and methods beyond those for normal 
construction in order to protect the environment
and ensure the aesthetics of the work. Contract
limits shall be strictly adhered to and every 
precaution shall be taken to minimize 
environmental damage and disruption to 
vegetation, wildlife habitat, and structures or 
existing services, both on construction and 
storage sites.  
.1  If any damage occurs during construction, 
the Contractor is responsible to bear the expense
to immediately restore such damaged areas to the
satisfaction of the Departmental 
Representative.  
.2  If Contractor fails to repair damage to 
the satisfaction of the Departmental 
Representative, the Departmental Representative 
may have repairs completed by others at the 
Contractor's expense.  
.3  The Contractor shall ensure that 
contracted work meets the standards outlined in
the contract specification and drawings.  
.4  The Contractor shall ensure that no damage 
will be done to any existing underground 
telephone cables.  
.5  All sources of aggregate and asphalt 
cement must be submitted to the Departmental 
Representative for approval at least two weeks
prior to the start of any work.  
.6  The Contractor is responsible to follow 
the Provincial requirements regarding the 
following:  

.1  Pit and Quarry Guidelines  

.2  Environmental Construction        
      Practice specifications  

.7  The Contractor will make arrangements with 
authorities or owners of private properties for
quarrying and transporting materials and 
machinery over their properties and be 
responsible for obtaining and paying of fees. 

 
1.11 Documents  
Required    
 
 

.1  Maintain at job site, one copy each of following:  
 

.1  Contract drawings.  

.2  Specifications.  

.3  Addenda.  

.4  Reviewed drawings.  

.5  Change orders.  

.6  Other modifications to Contract.  

.7  Copy of approved work schedule.  
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1.12 Site  
Conditions    
 
 

.1  The Contractor will be responsible to visit the roadway
and review existing site conditions.  

 
 
 
 

1.13 Departmental  
Representative    
 
 

.1  Departmental Representative will be assigned after 
contract award.  

                           
1.14 Work Schedule    
 
 

.1  Provide to the Departmental Representative in writing 
and within 5 working days after Contract award, a 
detailed construction schedule and traffic control 
plan. The schedule shall show proposed work to be 
undertaken and anticipated completion dates for each
category of work in the Unit Price Table.  

 
.2  After receiving the Contractor's plan and prior 

to start of construction, a meeting involving 
Contractor, Departmental Representative and 
Parks Canada will be held at a place and time 
to be determined by the Departmental 
Representative. This meeting will review 
implications of the contract, design, schedule 
of work, methods of construction, environment 
protection methods and traffic control.  

 
.3  Interim reviews of work progress based on work 

schedule will be conducted as decided by 
Departmental Representative and schedule 
updated by Contractor in conjunction with and 
to approval of Departmental Representative.  

 
.4  No work will begin until the pre-construction 

meeting is held, and the environmental 
protection plan and health and safety hazard 
assessment have both been approved.  

 
.5  Following the pre-construction meeting and 

approval of the schedule and traffic control 
plan, the work will be carried out to meet the 
time restraints and have the project completed 
on time.  
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1.15  Sanitary  
Services    
 
 

.1  The Contractor shall provide and maintain sanitary 
facilities for the use of workers at locations 
specified by the Departmental Representative. 
Provision of sanitary facilities shall meet 
requirements of provincial government and municipal 
statutes and authorities.  

 
 
 

1.16 Contractor's  
Use of Site    
 
 

.1  Use of site: for execution of work within roadway right
of way and those areas specified by the Departmental
Representative.  

 
.2  The Departmental Representative will specify the areas 

for work and storage.  
 
 

1.17 Project  
Meetings    
 
 

.1  Contractor will arrange project meetings and assume 
responsibility for setting times and recording and 
distributing minutes.  

 
 
 

1.18 Cutting &  
Patching    
 
 

.1  Cut and patch as required to make work fit.  
 
.2  Where new work connects with existing and where 

existing work is altered, cut, patch and make good to
match existing work.  

 
 

1.19 Existing  
Services    
 
 

.1  Carry out work at times directed by authorities having
jurisdiction, with minimum of disturbance to 
pedestrian and vehicular traffic.  

 
.2  Before commencing work, establish location and extent

of service lines in area of work and notify Departmental 
Representative of findings.  

 
.3  Submit schedule to and obtain approval from 

Departmental Representative for any shut down or 
closure of active service or facility. Adhere to 
approved schedule and provide notice to affected 
parties.  

 
.4  Where unknown services are encountered, immediately 

advise Departmental Representative and confirm 
findings in writing.  

 
.5  Record locations of maintained, re-routed and 

abandoned service lines.  
 
.6  Ensure that at least one lane of traffic is maintained

at construction sites at all times.  Ensure that two 
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(2) lanes of traffic are maintained on Fridays from 
4 pm until dark, and Sundays/Statutory Holidays from
2 pm until dark, from July 1 to Labour Day. 

 
.7  Ensure pedestrian and other traffic is not unduly 

impeded, interrupted or endangered by execution or 
existence of work or plant.  

 
.8  Maintain existing signs at all times. When it is 

necessary to temporarily remove a sign, it shall be 
dismantled and re-established on a temporary post or 
stand set back from construction area. The work is 
considered to be incidental and no separate payment 
will be made for maintaining or moving signs.  

 
.9  Verify locations of any underground utilities.  
 
 
 

1.20  Additional  
Drawings    
 
 

.1  Departmental Representative may furnish additional 
drawings for clarification. These additional drawings
have same meaning and intent as if they were included
with plans referred to in Contract documents.  

 
 
 

1.21 Relics,  
Antiques and  
Wildlife Habitat    
 
 

.1  Protect relics, antiquities, wildlife habitat, items
of historical or scientific interest such as 
cornerstones and contents, animal nesting sites, 
commemorative plaques, inscribed tablets, and similar
objects found during course of work.  

 
.2  Give immediate notice to Departmental Representative 

and await Departmental Representative's written 
instructions before proceeding with work in this area.

 
.3  Relics, antiquities and items of historical or 

scientific interest remain her Majesty's property. 
 
 

1.22 National Park  
Act    
 
 

.1  For projects within boundaries of National Park, 
perform work in accordance with National Parks Act. 

 
 
 

1.23 Measurement  
of Quantities    
 
 

.1  Linear: Items which are measured by metre or kilometer 
are to be measured along centreline of installation 
unless otherwise shown on plans.  

 
.2  Area:  

.1  Longitudinal and transverse measurements for 
areas to be measured horizontally.  
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.3  Mass:  
.1  Term "tonne" shall mean 1000 kg.  
.2  Materials which are specified for measurement 
by mass shall be weighed on scales approved by and at
locations designated by Departmental Representative. 
Units used to haul material being paid for by mass shall
bear legible identification numbers plainly visible 
to scale person as it approaches and leaves 
scale-house.  
 

.4  Time:  
.1  Unless otherwise provided for elsewhere or by 
written authority of Departmental Representative, 
hourly rental of equipment will be measured in actual
working time and necessary travelling time of equipment 
within limits of project at an all-inclusive rate. 
Equip each unit of mobile equipment with an approved
device to register hours of operation. Devices which
only measure hours of running of motor will not be 
accepted.  

 
1.24 Permits/  
Authorities    
 
 

.1  The Contractor shall obtain, and pay for, permits from
authorities as required for all operations and 
construction. He shall also comply with all pertinent
regulations of all authorities having jurisdiction 
over the work. The Contractor shall provide copies of 
all permits to the Departmental Representative prior 
to starting the work. The Contractor shall be 
responsible for obtaining all applicable permits, 
inspections and approvals required and shall pay all
changes in connection therewith.  

 
 
 

1.25 Equipment  
Rental Rates    
 
 

.1   Upon written request, the Contractor will supply the 
Departmental Representative with a list of the rental 
equipment to be used on work beyond the scope of bid 
items. Equipment rental rates will be in accordance 
with current rates published by the Newfoundland and 
Labrador Department of Transportation and Works. 

  
 


