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1.1 SCOPE .1 The work covered under this contract
consists of the furnishing of all plant,
labour, equipment and material for Shore
Protection Repairs at Carmanville,
Newfoundland and Labrador, in strict
accordance with specifications and
accompanying drawings and subject to all
terms and condition of contract.

1.2 DESCRIPTION OF .1 In general, work under this contract consist
WORK of but will not necessarily be limited to
the following:

.1 The Shore Protection Repairs which
will consist of the supply and
installation of approximately 1100cmpm
of filter stone (0.5 - 2 tonne) and
2300cmpm of armour stone (4 - 6 tonne)
as shown on the drawings. Also the
salvage, side-cast, removal and
reinstallation of any existing material
in the area of the new work.

1.3 SITE OF WORK .1 Work will be carried out at Carmanville,
Newfoundland and Labrador in the location as
shown on the accompanying drawings.

.2 Due to the location of this project, certain
environmental conditions are in place for
this project.

1.4 DATUM .1 Datum used for this project is Lowest Normal
Tides (LNT) and is assumed to be 3.32 metres
below Bench Mark CHS BM 2010F9200.

.2 Bidders are advised to consult the Tide
Tables issued by Fisheries and Oceans in
order to make sure of the tidal conditions
affecting work.
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1.5 FAMILIARIZATION .1 Before submitting a bid, it is recommended

WITH SITE that bidders visit the site and its
surroundings to review and verify the form,
nature and extent of the work, materials
needed for the completion of the work, the
means of access to the site, severity,
exposure and uncertainty of weather, soil
conditions, any accommodations they may
require, and in general shall obtain all
necessary information as to risks,
contingencies and other circumstances which
may influence or affect their bid. No
allowance shall be made subsequently in this
connection on account of error or negligence
to properly observe and determine the
conditions that will apply.

.2 Contractors, bidders or those they invite to
site are to review specification Section
01 35 28 - Health and Safety Requirements
before visiting site. Take all appropriate
safety measures for any visit to site,
either before or after acceptance of bid.

.3 Obtain prior permission from the
Departmental Representative before carrying
out such site inspection.

1.6 CODES AND .1 Perform work in accordance with the latest

STANDARDS edition of the National Building Code of
Canada, FCC Standard 373 - Standard for
Piers and Wharves
(http://www.hrsdc.gc.ca/en/lp/lo/fp/standard
/ 373.shtml), and any other code of
provincial or local application including
all amendments up to project bid closing
date provided that in any case of conflict
or discrepancy, the more stringent
requirements shall apply.

.2 Materials and workmanship must meet or
exceed requirements of specified standards,
codes and referenced documents.
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1.7 TERM ENGINEER .1 Unless specifically stated otherwise, the
term Engineer where used in the
Specifications and on the Drawings shall
mean the Departmental Representative as
defined in the General Conditions of the

Contract.
1.8 SETTING OUT .1 Set grades and layout work in detail from
WORK control points and grades established by

Departmental Representative.

.2 Assume full responsibility for and execute
complete layout of work to locations, lines
and elevations indicated or as directed by
Departmental Representative.

.3 Provide devices needed to layout and
construct work.

.4 Supply such devices as straight edges and
templates required to facilitate
Departmental Representative's inspection of
work.

.5 Supply stakes and other survey markers
required for laying out work.

1.9 COST BREAKDOWN .1 Before submitting first progress claim
submit breakdown of Contract price in detail
as directed by Departmental Representative
and aggregating contract price. Departmental
Representative will provide the required
forms for application of progress payment.

.2 Provide cost breakdown in same format as the
numerical and subject title system used in
this specification project manual and
thereafter sub-divided into major work
components or building systems as directed
by Departmental Representative.

.3 Upon approval by Departmental
Representative, cost breakdown will be used
as basis for progress payment.
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1.9 COST BREAKDOWN .4
(Cont'd)

1.10 WORK SCHEDULE .1

.2

.3

.4

.5

All work items not designated in the unit
price table as a measurement for payment,
are to be included in the lump sum
arrangement, as noted on the Bid and
Acceptance Form.

Submit within 7 work days of notification of
acceptance of bid, a construction schedule
showing commencement and completion of all
work within the time stated on the Bid and
Acceptance Form and the date stated in the
bid acceptance letter.

Provide sufficient details in schedule to
clearly illustrate entire implementation
plan, depicting efficient coordination of
tasks and resources, to achieve completion
of work on time and permit effective
monitoring of work progress in relation to
established milestones.

As a minimum, work schedule to be prepared
and submitted in the form of Bar (GANTT)
Charts, indicating work activities, tasks
and other project elements, their
anticipated durations and planned dates for
achieving key activities and major project
milestones provided in sufficient details
and supported by narratives to demonstrate a
reasonable plan for completion of project
within designated time, e.g., show target
dates for the placement of each type of
material. Generally Bar Charts derived from
commercially available computerized project
management system are preferred but not
mandatory.

Submit schedule updates on a minimum monthly
basis and more often, when requested by
Departmental Representative, due to frequent
changing project conditions. Provide a
narrative explanation of necessary changes
and schedule revisions at each update.

The schedule, including all updates, shall
be to Departmental Representative's
approval. Take necessary measures to
complete work within approved time. Do not
change schedule without Departmental
Representative's approval.
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1.10 WORK SCHEDULE
(Cont'd)

1.11 ABBREVIATIONS

1.12 QUARRY AND
EXPLOSIVES

1.13 SITE
OPERATIONS

.6

.1

All work on the project will be completed
within the time indicated on the Bid and
Acceptance Form.

Following abbreviations of standard
specifications have been used in this
specification and on the drawings:

CGSB - Canadian Government Specifications
Board

CSA - Canadian Standards Association

NLGA - National Lumber Grades Authority
ASTM - American Society for Testing and
Materials

Where these abbreviations and standards are
used in this project, latest edition in
effect on date of bid call will be
considered applicable.

Make own arrangements with Provincial
authorities and owners of private
properties, for the quarrying and
transportation of rock and all materials and
machinery necessary for work over their
property, roads or streets as case may be.

Arrange for sufficient space adjacent to
project site for conduct of operations,
storage of materials and so on. Exercise
care so as not to obstruct or damage public
or private property in area. Do not
interfere with normal day-to-day operations
in progress at site. All arrangements for
space and access will be made by Contractor.

Remove snow and ice as required to maintain
safe access and to complete project work in
a manner that does not damage existing
structures or interfere with the operations
of others.
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1.14 PROJECT .1 Departmental Representative will arrange
MEETINGS project meetings and assume responsibility

for setting times and recording minutes.

.2 Project meetings will take place on site of
work unless so directed by the Departmental
Representative.

.3 Departmental Representative will assume
responsibility for recording minutes of
meetings and forwarding copies to all
parties present at the meetings.

.4 Have a responsible member of firm present at
all project meetings.

1.15 PROTECTION .1 Store all materials and equipment to be
incorporated into work to prevent damage by
any means.

.2 Repair or replace all materials or equipment
damaged in transit or storage to the
satisfaction of Departmental Representative
and at no cost to Canada.

1.16 EXISTING .1 Where work involves breaking into or

SERVICES connecting to existing services, carry out
work at times directed by governing
authorities, with minimum of disturbance to
site operations,pedestrian,vehicular
traffic,tenant operations.

.2 Before commencing work, establish location
and extent of service lines in area of work
and notify Departmental Representative of
findings. NOTE: There are existing light
poles and power lines in the area of work
that may cause problems in constructing the
shore protection repairs.

.3 Submit schedule to and obtain approval from
Departmental Representative for any
shut-down or closure of active service or
facility. This includes disconnection of
electrical power and communication services
to tenant's operational areas. Adhere to
approved schedule and provide notice to
affected parties.
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1.16 EXISTING .4
SERVICES
(Cont'd)

.5
.6
.7

1.17 DOCUMENTS .1

REQUIRED

1.18 PERMITS .1
.2

Provide temporary services when directed by
Departmental Representative to maintain
critical facility systems.

Provide adequate bridging over trenches
which cross walkways or roads to permit
normal traffic.

Where unknown services are encountered,
immediately advise Departmental
Representative and confirm findings in
writing.

Protect, relocate or maintain existing
active services as required. When inactive
services are encountered, cap off in manner
approved by authorities having jurisdiction
over service. Record locations of
maintained, re-routed and abandoned service
lines. Note: There is a existing waterline
that will have to be re-routed.

Maintain at job site, one copy each of the
following:

Contract Drawings

Specifications

Addenda

Reviewed Shop Drawings

List of outstanding shop drawings
Change Orders

Other modifications to Contract

Field Test Reports

Copy of Approved Work Schedule

.10 sSite specific Health and Safety Plan
and other safety related documents

.11 Other documents as stipulated elsewhere
in the Contract Documents.

OoOoJoUd W

Obtain and pay for all permits, certificates
and licenses as required by Municipal,
Provincial, Federal and other Authorities.

Provide appropriate notifications of project
to municipal and provincial inspection
authorities.
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1.18 PERMITS .3 Obtain compliance certificates as prescribed
(Cont'd) by legislative and regulatory provisions of

municipal, provincial and federal
authorities as applicable to the performance
of work.

.4 Submit to Departmental Representative, copy
of application submissions and approval
documents received for above referenced
authorities.

.5 Submit to Departmental Representative, copy
of quarry permit, if applicable, prior to
start of quarry operations.

.6 Comply with all requirements,
recommendations and advise by all regulatory
authorities unless otherwise agreed in
writing by Departmental Representative. Make
requests for such deviations to these
requirements sufficiently in advance of
related work.

.7 Follow all Regulatory Approvals and
Responses already obtained by Canada for
this project.

1.19 CUTTING, .1 Execute cutting, including excavation,
FITTING AND fitting and patching required to make work
PATCHING fit properly.

.2 Where new work connects with existing and
where existing work is altered, cut, patch
and make good to match existing work. This
includes patching of openings in existing
work resulting from removal of existing
services.

.3 Do not cut, bore, or sleeve load-bearing
members.

.4 Make cuts with clean, true, smooth edges.
Make patches inconspicuous in final
assembly.
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1.20 EXISTING SUB- .1
SURFACE CONDITIONS

1.21 LOCATION OF .1
EQUIPMENT

1.22 FISH HABITAT .1

Information pertaining to the existing
sub-surface conditions may be available by
contacting the Departmental Representative.

Contractors are cautioned that any previous
investigations that may be available for
review, were intended to provide general
site information only. Any interpolation
and/or assumptions made relative to any
previous investigations is the Contractor's
responsibility.

Location of cleats, jib cranes, equipment,
fixtures, power pedestals and outlets, shown
or specified shall be considered as
approximate. Actual location shall be as
required to suit conditions at time of
installation and as is reasonable. Obtain
approval of Departmental Representative.

Locate equipment, fixtures and distribution
systems to provide minimum interference and
maximum usable space and in accordance with
manufacturer's recommendations for safety,
access and maintenance.

Inform Departmental Representative when
impending installation conflicts with other
new or existing components. Follow
directives for actual location.

Submit field drawings to indicate relative
position of various services and equipment
when required by Departmental
Representative.

This work is being conducted in an area
where fish habitat may be affected. Perform
work to conform with rules and regulations
governing fish habitat and in accordance
with authorization for work or undertakings
affecting fish habitat.

Contact the local Department of Fisheries
and Oceans detachment at least 48 hours in
advance of starting any work on site. Submit
confirmation to Departmental Representative
that DFO have been contacted.
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1.23 NOTICE TO .1 Notify the Marine Communications and Traffic
SHIPPING/MARINERS Services' Centre, of Fisheries and Oceans

Canada, at (709) 772-2083, ten (10) days
prior to commencement and upon completion of
the work, in order to allow for the issuance
of Notices to Shipping/Mariners.

.2 During construction any vessels or barges
utilized must be marked in accordance with
the provisions of the Canada Shipping Act
Collision Regulations.

1.24 ACCEPTANCE .1 Prior to the issuance of the Certificate of
Substantial Performance, in company with
Departmental Representative, make a check of
all work. Correct all discrepancies before
final inspection and acceptance.

1.25 WORKS .1 Responsible for coordinating the work of the
COORDINATION various trades, where the work of such
trades interfaces with each other.

.2 Convene meetings between trades whose work
interfaces and ensure that they are fully
aware of the areas and the extent of where
interfacing is required. Provide each trade
with the plans and specifications of the
interfacing trade, as required, to assist
them in planning and carrying out their
respective work.

.3 Canada will not be responsible for or held
accountable for any extra costs incurred as
a result of the failure to carry out
coordination work. Disputes between the
various trades as a result of their not
being informed of the areas and extent of
interface work shall be the sole
responsibility of the General Contractor and
shall be resolved at no extra cost to
Canada.
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1.26 CONTRACTOR'S .1
USE OF SITE

1.27 WORK .1
COMMENCEMENT

Construction operations, including storage
of materials for this contract, not to
interfere with the fishing activity and/or
operations at this harbour facility.

Responsible for arranging the storage of
materials on or off site, and any materials
stored at the site which interfere with any
of the day to day activities at or near the
site will be moved promptly at the
Contractor's expense, upon request by
Departmental Representative.

Contractor will take adequate precautions to
protect existing concrete decks and asphalt
when operating tracked equipment.

Exercise care so as not to obstruct or
damage public or private property in the
area.

At completion of work, restore area to its
original condition. Damage to ground and
property will be repaired by Contractor.
Remove all construction materials, residue,
excess, etc., and leave site in a condition
acceptable to Departmental Representative.

Mobilization to project site is to commence
immediately after acceptance of bid and
submission of Site Specific Safety Plan,
unless otherwise agreed by Departmental
Representative.

Project work on site is to commence as soon
as possible, with a continuous reasonable
work force, unless otherwise agreed by
Departmental Representative.

Weather conditions, short construction
season, delivery challenges and the location
of the work site may require the use of
longer working days and additional work
force to complete the project within the
specified completion time.
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1.27 WORK
COMMENCEMENT
(Cont'd)

1.28 FACILITY
SMOKING ENVIRONMENT

1.29 INTERPRETATION
OF DOCUMENTS

1.30 ASBESTOS
DISCOVERY

Make every effort to ensure that sufficient
material and equipment is delivered to site
at the earliest possible date after
acceptance of bid and replenished as
required.

Comply with smoking restrictions.

Supplementary to the Order of Precedence
article of the General Conditions of the
Contract, the Division 01 sections take
precedence over the technical specification
sections in other Divisions of the
Specification Manual.

Demolition of spray or trowel-applied
asbestos can be hazardous to health. Should
material resembling spray or trowel-applied
asbestos be encountered in course of work,
stop work and notify Departmental
Representative immediately. Do not proceed
with relevant work until written
instructions have been received from
Departmental Representative.

END OF SECTION




