
     
Project No.R.049987.003 Selective Site Demolition Section 02 41 13 
  Page  1 
     

 

 

 

 
PART 1 - GENERAL   
 
 

 

1.1  References   .1  Canadian Council of Ministers of the Environment (CCME).  
 
.2  Department of Justice Canada (Jus).  

.1  Canadian Environmental Assessment Act (CEAA), 
1995, c. 37. 
.2  Canadian Environmental Protection Act, 1999 
(CEPA), c. 33.  
 

.3  Health Canada/Workplace Hazardous Materials Information 
System (WHMIS).  
.1  Material Safety Data Sheets (MSDS).  
 

.4  Transport Canada (TC).  
.1  Transportation of Dangerous Goods Act, 1992 
(TDGA), c. 34.  
 

 
1.2  Summary   .1 Section Includes: 

1. Procedures for demolition and removal of existing 
building elements 

2. Salvaged items. 
3. Salvaged material. 

 
 

1.3  Standard   .1 Comply with Ontario Building Code, Part 8, Construction 
Safety Measures at Construction and Demolition sites, and 
Provincial requirements. 

 
.2 Comply with both ANSI A10.6 and NFPA 241. 
 
 

1.4  Definitions   .1 Demolition: Rapid destruction of building following removal 
of hazardous materials. Dismantle or demolish items and 
transport off-site to be properly disposed of by the 
Contractor. Contractor will assume ownership of the item(s) 
as approved by Departmental Representative. 

 
.2 Relocate: Existing items of construction that are identified for 

relocation on the plans or by the Owner’s Representative. 
Relocated items to a specified location. Items must be fully 
functional during the relocated periods.  

 
.3 Remove: Detach items from existing construction and legally 

dispose of them off-site unless indicated to be removed and 
salvaged or recycled. 

 
.4 Remove and Salvage: Detach items from existing 

construction and deliver them to Owner or identified party 
ready for reuse. 
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.5 Existing to Remain: Existing items of construction that are 
not to be removed and that are not otherwise indicated to be 
removed, removed and salvaged, or recycled. Contractor 
must provide protection from damage to remaining items. 

 
.6  Hazardous Materials: dangerous substances, dangerous 

goods, hazardous commodities and hazardous products, 
may include but not limited to: asbestos PCB's, CFC's, 
HCFC's poisons, corrosive agents, flammable substances, 
ammunition, explosives, radioactive substances, or other 
material that can endanger human health or well being or 
environment if handled improperly.  

 
 

1.5  Asbestos   .1  Demolition of spray or trowel applied asbestos can be 
hazardous to health. Should material resembling spray or 
trowel-applied asbestos be encountered, stop work and 
notify Departmental representative immediately. Do not 
proceed until written instructions have been received from 
Departmental Representative.  

 
 

1.6  Protection   .1  Prevent movement, settlement, or other damage to adjacent 
structures, utilities, and parts of building to remain in place:  
.1  Provide bracing and shoring as required and as 
indicated.  
 

.2  Take precautions to support affected structures and, if the 
safety of the portion of the building being demolished 
appears to be endangered, cease operations and notify the 
Departmental Representative.  

 
.3  Protect building systems, services and equipment.  
 
.4  Provide temporary fencing, dust screens, covers, railings, 

supports and other protection as specified in Section: 01 56 
00 - Temporary Barriers and Enclosures.  

 
.5 Store materials to be reused, recycled and handling and 

salvaged in locations as directed by Department 
Representative. 

 
.6  Unless specified otherwise, materials for removal become 

Contractor's property. 
 
.7  Protect, stockpile and store salvaged items. 
 
.8  Separate non-salvageable materials from salvaged items. 

Transport and deliver non-salvageable items to licensed 
disposal facility. 

 
.9 Protect surface drainage, mechanical and electrical from 

damage and blockage. 
 
.10 Support affected structures. If safety of building is 
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endangered, cease operations and immediately notify 
Department Representative. 

 
 
 

1.7  Submittals   .1 Submittals in accordance with Section 01 33 00 - Submittal 
Procedures.  

 
.2 Proposed Dust Control Measures: Submit statement or 

drawing that indicates the measures proposed for use, 
proposed locations, and proposed time frame for their 
operation. Identify options if proposed measures are later 
determined to be inadequate. 

 
.3 Schedule of Site Demolition Activities: Indicate the following: 

.1 Detailed sequence of demolition and removal work, 
with starting and ending dates for each activity. 
.2 Coordination for shut-off, capping and continuation 
of utility services. 
.3 Locations of temporary protection and means of 
egress and maintain access to site daily activities. 
.4 Coordination of use of premises. 

 
 

1.8  Shop Drawings   .1  Before proceeding with demolition or breaking out of load 
bearing walls or of other walls requiring shoring, provide to 
authority having jurisdiction shoring and underpinning 
drawings prepared by Registered Professional Engineer 
showing proposed method.  

 
 

1.9  Health and Safety   .1 Contractor shall provide Health and Safety Plan.  
.1  Ensure construction occupational health and safety 
in accordance with requirements of Section 01 35 29.06 - 
Health and Safety Requirements.  
 
 

 
1.10  Notice   .1  Notify Departmental Representative before disrupting 

building access or services at least two (2) full working days 
in advance of disruption. This also includes, but is not limited 
to:  
.1  Work generating fine particulates (paint, dust) that 

may affect the operation of smoke detectors,  
.2  Alterations to the fire alarm system,  
.3  Alterations to the sprinkler system. 
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PART 2 - PRODUCTS 
 
 
2.1  Not Used   
 

 
 
 
.1 Not Used. 
 
 
 

PART 3 - EXECUTION   
 
 
 

 

3.1  Preparation   .1  Inspect site with Departmental Representative and verify 
extent and location of items designated for removal, 
disposal, alternative disposal, recycling, salvage and items to 
remain:  

 
.2  Locate and protect utilities. Preserve active utilities 

traversing site in operating condition. 
 
 

3.2  Demolition, Salvage 
 and Disposal   

.1  Remove parts of existing building to permit new construction.  
 
.2  Remove items to be reused, store as directed by the 

Departmental representative and reinstall under appropriate 
section of specification.  

 
.3  Dispose of removed materials, except where specified 

otherwise, in accordance with authority having jurisdiction.  
 
 

3.3  Equipment      .1 Leave machinery running only while in use, except where 
extreme temperatures prohibit shutting machinery down.  

 
 

3.4  Mechanical Demolition  .1 Existing Utilities: Locate, identify, disconnect, and seal or cap 
off indicated utilities serving site and structures to be 
demolished. 
1. Arrange to shut off indicated utilities with utility 
companies. 
2. If utility services are required to be removed, 
relocated, or abandoned, before proceeding with selective 
demolition provide temporary utilities that maintain continuity 
of service to other sites. 
3. Cut off pipe or conduit as per Mechanical drawings 
and specifications. 
4. Comply with all utility company and municipal 
requirements for capping, shutting off or altering existing 
utilities. 

 
.2 Temporary Shoring: Provide and maintain interior and 

exterior shoring, bracing, or structural support to preserve 
stability and prevent any unexpected movement or collapse 
of existing construction being demolished. 
.1 Submit Engineer stamped shoring and reshoring 
drawings. 
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3.5  Sequences of Operation  .1  Removal: 
.1  Remove items as indicated.  
.2  Do not disturb items designated to remain in place.  
 

.2  Removal From Site  
.1  Interim removal of stockpiled material will be 
required by the Departmental Representative, if it is deemed 
to interfere with operations of other contractors.  
.2  Remove stockpiles of like materials by an alternate 
disposal option once collection of that material is complete.  
.3  Only dispose of specified material by selected 
alternative disposal option as provided by Departmental 
Representative for own use. Do not dispose of these 
materials in a landfill or a waste stream destined for landfill.  
.4  Stockpile materials designated for alternate disposal 
in location which facilitates removal from site and 
examination by potential end markets, and which does not 
impede disassembly, processing, or hauling procedures  
.5  All material, waste and material destined for 
alternate disposal must be hauled to authorized disposal 
facilities listed in waste reduction workplan:  

.1 Deviation from waste reduction work plan 
must be approved in writing by Departmental 
Representative.  
 

.3  Salvage: 
.1  Carefully dismantle items containing materials for 
salvage and stockpile salvaged materials at locations as 
indicated as specified herein.  
.2  Locate stockpiled materials convenient for use in 
new construction to eliminate double handling wherever 
possible.  
 

 
3.6  Restoration   
 

.1  Restore areas and existing works outside areas of demolition 
to conditions that existed prior to commencement of work.  

 
.2 General: Promptly repair damage to adjacent construction 

caused by demolition operations. 
 
 

3.7  Cleanup   .1  Upon completion of work, remove debris, trim surfaces and 
leave work site clean.  

 
.2  Use only cleaning solutions and procedures which are not 

harmful to health, are not injurious to plants, and do not 
endanger wildlife, adjacent water courses or ground water. 

 
 
 

END OF SECTION 
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PART 1 – GENERAL 
 

 

  
1.1 References    .1  Definitions:  

.1  Hazardous Materials: dangerous substances, 
dangerous goods, hazardous commodities and hazardous 
products, include but not limited to:  poisons, corrosive 
agents, flammable substances, ammunition, explosives, 
radioactive substances, or materials that endanger human 
health or environment if handled improperly;  
.2  Waste Management Co-ordinator (WMC): 
contractor representative responsible for supervising waste 
management activities as well as co-ordinating related, 
required submittal and reporting requirements;  
.3  Waste Audit (WA): detailed inventory of materials in 
building. Involves quantifying by volume/weight amounts of 
materials and wastes generated during construction, 
demolition, deconstruction, or renovation project. Indicates 
quantities of reuse, recycling and landfill;  
.4  Waste Reduction Workplan (WRW): written report 
which addresses opportunities for reduction, reuse, or 
recycling of materials. WRW is based on information 
acquired from WA.  

 
.2  Reference Standards:  

.1  Canadian Standards Association (CSA International) 
.1 CSA S350-M1980 (R2003), Code of 
Practice for Safety in Demolition of Structures; 

.2  Canada Labour Code, Part 2, Canada Occupational 
Safety and Health Regulations; 

.3  Province of Ontario  
.1 Occupational Health and Safety Act and 
Regulations for Construction Projects, R.S.O. 1990 
April 2012; 

.4  National Building Code of Canada (NBC), Part 8 – 
Safety Measures at Construction and Demolition 
Sites (2005). 

 
 

1.2  Administrative Requirements .1  Pre-Installation Meetings:  
.1  Convene pre-installation meeting 1 week prior to 

beginning work of this Section, with Department 
Representative in accordance with Section 01 31 19 
- Project Meetings to:  
.1  Verify project requirements;  
.2  Verify existing site conditions adjacent to 
demolition work; 
.3  Co-ordination with other construction 
subtrades; 

.2  Ensure key personnel attend; 

.3  WMC must provide verbal report on status of waste 
diversion activity at each meeting; 

.4  Department Representative will provide verbal 
notification of change to meeting schedule 
established upon contract award 24 hours prior to 
scheduled meeting.  
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.2  Scheduling:  

.1  Employ necessary means to meet project time lines 
without compromising specified minimum rates of 
material diversion; 
.1  In event of unforeseen delay notify 
Department Representative. 

 
 

1.3  Action and 
 Informational Submittals  

.1  Submit in accordance with Section 01 33 00 - Submittal 
Procedures and Section 01 74 21 - Construction/Demolition 
Waste Management Disposal.  

 
.2  WMC is responsible for fulfillment of reporting requirements.  
 
.3  Prior to beginning of Work on site submit detailed Waste 

Reduction Workplan in accordance with Section 01 74 21 - 
Construction/Demolition Waste Management And Disposal 
and indicate:  
.1  Descriptions of and anticipated quantities of 
materials to be salvaged reused, recycled and landfilled; 
.2  Schedule of selective demolition;  
.3  Number and location of dumpsters;  
.4  Anticipated frequency of tippage; 
.5  Name and address of waste facilities.  

 
.4  Submit copies of certified receipts from authorized disposal 

sites and reuse and recycling facilities for material removed 
from site upon request of Department Representative.  
.1  Written authorization from Department 
Representative is required to deviate from facilities listed in 
Waste Reduction Workplan.  

 
  
1.4  Quality Assurance   
 

.1  Regulatory Requirements:  Ensure Work is performed in 
compliance with applicable Provincial and Municipal 
regulations.  

 
 

1.5  Existing Conditions   
 

.1  If material resembling spray or trowel applied asbestos or 
other designated substance listed as hazardous be 
encountered in course of demolition, stop work, take 
preventative measures, and notify Department 
Representative immediately. Proceed only after receipt of 
written instructions have been received from Department 
Representative.  

 
.2  Structures to be demolished are based on their condition, at 

time of examination prior to tendering. 
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PART 2 - PRODUCTS 
 
 

 

2.1  NOT USED 
 
 

.1 Not Used. 
 

  
PART 3 - EXECUTION 
 
 

 

3.1 Demolition    .1  Do Work in accordance with Section 01 35 29.06 – Health 
and Safety Requirements.  

 
.2  Prevent movement, settlement, or damage to adjacent 

structures, utilities, and parts of building to remain in place.  
Provide bracing and shoring required.  

 
.3  Keep noise, dust, and inconvenience to occupants to 

minimum.  
 
.4  Protect building systems, services and equipment.  
 
.5  Provide temporary dust screen, covers, railings, supports 

and other protection as required.  
 
 

3.2  Partial Demolition 
Salvage And Disposal   
 

.1  Remove parts of existing building to permit new 
construction.  Sort materials into appropriate piles for 
recycling.  

 
.2  Refer to demolition drawings and specifications for item to 

be salvaged for reuse.  
 
.3  Dispose of removed materials, to appropriate recycling 

facilities except where specified otherwise, in accordance 
with authority having jurisdiction.  

 
.4  Protect building systems, services and equipment.  
 
.5  Provide temporary dust screen, covers, railings, supports 

and other protection as required.  
 

 
3.3  Cleaning    
 

.1  Waste Management: separate waste materials for reuse 
and recycling in accordance with Section 01 74 21 - 
Construction/Demolition Waste Management and Disposal.  
.1  Remove recycling containers and bins from site and 

dispose of materials at appropriate facility.  
 

 
  
 
 
 

END OF SECTION 


