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PART 1 - GENERAL                                   
 
 
 
1.1  DESCRIPTION      .1 This Specification covers the requirements

for the furnishing of all labour, materials,
tools, equipment, power plant, systems,
transportation and supervision necessary to
completely perform the work, as described by
the drawings and the specification for the
repairs to Lock 15 - Healey Falls lockstation,
Trent-Severn Waterway.

 
.2 Description of Work

.1 The project consists of work as
described below, and as detailed on the
drawings and these specifications, but is not
limited to the following:

.1 Providing access to the site for
the conveyance of all materials and
equipment. Developing staging areas and
facilities in order to undertake the
work. Cleaning-up staging area to
satisfaction of Departmental
Representative.
.2 Installing and maintaining
dewatering system for the site.
.3 Designing, supplying, installing,
maintaining and dismantling all
scaffolding access required to complete
the work, including a complete scaffold
staircase to the bottom of the lock.
Provide scaffolding as required to
complete all repairs as indicated on
drawings and described in specifications.
.4 Designing, supplying, installing,
maintaining and dismantling a temporary
security fence around the lock for
prevention of accidental fall into the
lock in compliance with applicable safety
standards.
.5 Surveying and recording existing
guardrail around the lock prior to
removal.
.6 Removing, salvaging and
re-installing existing guardrail around
the lock to match prior to construction
conditions.
.7 Removing, salvaging and
re-installing all existing site fixtures.
.8 Removing by means of close drilling
and concrete excavation existing concrete
from the chamber walls, sill breast wall,
copings, gate monoliths and valve shaft
vertical openings as shown on drawings.
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1.1  DESCRIPTION      .2 (Cont'd)                                      
  (Cont'd)           .1 (Cont'd)                                 

.9 Disposing off site all concrete
debris, removed steel members and all
garbage generated during construction.
.10 Supplying, installing and testing
post tensioned rock anchors.
.11 Supplying, installing and testing
of concrete refacing anchors.
.12 Excavating and backfilling behind
lock wall coping as required to complete
work.
.13 Installing concrete refacing on
chamber walls, gate monoliths, copings,
sill breastwall and valve shaft walls, as
shown on drawings.
.14 Preparing and constructing new
hydraulic trenches for future
mechanization of upper gates.
.15 Removing and re-installing all
embedded hardware, electrical and
mechanical equipment, hydraulic lines,
electrical wiring, etc. as required to
complete work.
.16 Removing, and replacing steel
checker plates for valve shaft openings,
including embedded support frames.
.17 Removing and replacing existing
trench checker plate covers as shown on
drawings.
.18 Removing and re-installing
expansion joint sealant, as shown on
drawings.
.19 Restoring landscaping to prior
construction state.
.20 Performing general clean-up to the
Departmental Representative full
satisfaction and approval.

 
 
 
1.2  LOCATION OF      .1 Healey Falls Lock 15 is part of the Trent -
WORK                 Severn Waterway (TSW) and is located 11km

north of Campbellford, in Northumberland
County, in the municipality of Trent Hills,
Ontario.

 
 
 
1.3  ACCESS TO THE    .1 Take Highway 7 and get off at County Road 50
SITE                 going South. Shortly after crossing Trent

River, turn left on 11 Line West which leads
to the lockstation at Lock 15.
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1.3  ACCESS TO THE    .2 Existing road provide access to the lock west                    
SITE                 side only. Access to the east side is                            
  (Cont'd)           available through the existing swing bridge

own by the local hydro plant. It is the
Contractor's responsibility to obtain
permission and negotiate terms of use if
required. Existing swing bridge has been
rehabilitated in accordance to CHBDC
CAN/CSA-S6-00 in 2007. The Contractor shall
restrict vehicular traffic over the swing
bridge that exceeds loading parametres in
relation to CHBDC CAN/CSA S6-00. Any damages
to bridge due to work or failure to obey load
restrictions shall be rectified by the
Contractor at the Contractor's own expense.

 
.3 Within the Canal and PCA lands, access to the

work, and limits of the work and staging
areas, to be as shown on the plans or as
directed by the Departmental Representative.
.1 Ascertain limitations and controls on
movement around the site and access to the
work.
.2 Maintain, and improve if required, the
authorized access on the Canal lands as
necessary to carry out the work.
.3 Remove any and all temporary access
structures and restore the access and work
areas, including site access roads, signage,
barriers, posts, and displays to the original
condition upon completion of the work, at the
Contractor's expense, except where noted
otherwise as per written documentation from
the Departmental Representative.

 
.4 For the portion of the access by public

roads, make all arrangements, obtain any
required permits if applicable and confine
activities to such routes and load limits of
the authorities having jurisdiction.

 
.5 Secure the work area in an approved manner.

This includes minimum 1.8m high welded wire
construction fencing around the designated
work site to prevent public access to any
areas where construction activities occur and
construction materials are stored.

 
.6 Provide secure coverings to all openings to

prevent public access to the work areas at all
times during construction.
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1.4  EXISTING LOCK    .1 Approximately two thirds (2/3) of the
CONDITIONS           existing lock chamber has been resurfaced with

approximately 200 mm thick layer of wire mesh
reinforced shotcrete. Shotcrete thickness
varies and extends from the top coping
downwards, along the full length of the
chamber walls.

 
.2 All lock gates shall remain in place during

the length of the work unless requested by the
Contractor to have them removed to facilitate
the work. Note that any and all costs to
remove, re-install and align the gates shall
be incurred by the Contractor.

 
 
 
1.5  FIRE SAFETY      .1 Comply with the National Building Code of
REQUIREMENTS         Canada 2010(NBCC) for fire safety in

construction and the National Fire Code of
Canada 2010 (NFC) for fire prevention, fire
fighting and life safety in building in use.
Standards are to be the most recent and
updated versions.

 
.2 Comply with Human Resources Development

Canada (HRDC), Fire Commissioner of Canada
(FCC) standards:
.1 No. 301: Standard for Construction
Operations
.2 No. 302: Standard for Welding and
Cutting
.3 No. 374: Fire Protection Standard for
General Storage (Indoor and Outdoor)
.4 Retain all fire safety documents and
standards on site.

 
.3 Welding and cutting:

.1 A fire watcher as described in FC 302
shall be assigned when welding or cutting
operations are carried out in areas where
combustible materials within ten (10) meters
may be iginited by conduction or radiation.

 
 
 
1.6  STANDARDS        .1 Reference is made to OPSS, CGSB, ASTM, CSA

and other national and international
standards. These standards when quoted, form
an integral part of and are to be read in
conjunction with the specification as if
reproduced herein. The latest edition is
applicable, unless a dated edition is
specified. In the case of conflict or
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1.6  STANDARDS        .1 (Cont'd)                                      
  (Cont'd)           discrepency the most stringent requirements

shall apply.
 

.2 Materials shall be new and work shall conform
to the minimum applicable standards of the
Canadian General Standards Board, the Canadian
Standards Association, the National Building
Code of Canada (NBC), ASTM, Applicable
Provincial and Municipal codes, and all other
national and international standards.

 
 
 
1.7  ABBREVIATIONS    .1 Abbreviations used are:

.1 ASTM - American Society for Testing and
Materials.
.2 ACI - American Concrete Institute.
.3 ANSI - American National Standards
Institute.
.4 CSA - Canadian Standards Association.
.5 CWB - Canadian Welding Bureau.
.6 JIC - Joint Industrial Conference,
Hydraulic Standards for Industrial Equipment.
.7 NBC - National Building Code of Canada.
.8 CPM - Critical Path Method.
.9 CGSB - Canadian General Standards Board.
.10 CAN2, CAN3 - National Standards of
Canada published by CGSB.
.11 GC - General Conditions.
.12 MNR - Ministry of Natural Resources.
.13 MOE - Ministry of the Environment
.14 OPSS - Ontario Provincial Standard
Specification.
.15 TSW - Trent-Severn Waterway.
.16 PWGSC - Public Works and Government
Services Canada
.17 PCA - Parks Canada Agency (Client)

 
 
 
1.8  DEFINITIONS      .1 Unless the context clearly indicates

otherwise, the following definitions apply:
.1 Canal - the Trent-Severn Waterway.
.2 Lock - Lock 15.
.3 Plans and/or Specifications:

.1 Plans - the drawings listed in the
"List of Drawings".
.2 Specification - the subject matter
listed in the "List of Contents", addenda
to the specification, and all relative
written communications sent by the
Departmental Representative to the
Contractor in connection with the work.
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1.8  DEFINITIONS      .1 (Cont'd)                                      
  (Cont'd)           .4 Department - Public Works and Government

Services Canada.
.5 Departmental Representative - PWGSC will
appoint or designate a Departmental
Representative for this Contract. The
Contractor will be informed in writing of the
designated individual(s). Should the
Departmental Representative change, the
Contractor will be notified in writing.

 
 
 
1.9  CONCRETE         .1 Borings and sub-surface information, when
BOREHOLE LOGS        given, is for general information and is not

guaranteed.
 

.2 Copies of the concrete investigation reports
are available upon request at:
.1 PWGSC, Heritage Canals and Engineering
Works Group, Professional and Technical
Services, Ontario Region, Sir Charles Tupper
Building, Tower A, Floor 0, 2720 Riverside
Drive, Ottawa, Ontario,K1A 0S5

.1 "Healey Falls Locks 15,16 & 17
Concrete Condition Assessment and
Geotechnical Investigation Report, 2011"

 
.3 In the event of disagreement between the

plans and specifications and recommendations
made in the reports, the plans and
specifications will govern.

 
 
 
1.10  WATER LEVELS    .1 Information on the control of water levels

may be obtained from the Departmental
Representative.

 
.2 During the non-navigation season the

acceptable operating ranges are:
.1 Upstream of Lock 15: Turn basin is drawn
down and dewatered during winter.
.2 Downstream of Lock 15: 160.70m to
160.85m.

 
.3 After October 14, which is the end of the

2013 navigation season, Canal personnel will
start the draw down of the turn basin located
between Lock 16 & 15. It will be the
responsibility of the Contractor to install
stoplogs in the lower/downstream gains of lock
15.
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1.10  WATER LEVELS    .4 Leakage through the stoplogs will contribute                     
  (Cont'd)           to some small flow in the lock system. The

Contractor may improve the watertightness of
the stoplogs with weighted plastic sheeting,
burlap bags, etc, which must be removed by
April 30, 2014 at the latest. The dewatering
stop logs shall be removed prior to the 2014
navigation season start on May 16th or the
completion date of the contract.

 
.5 If required, PCA may operate and maintain the

bypass control gate at the lower reach of the
turning basing upstream of Lock 15.

 
.6 Operations to start lowering the water level

in the above turning basin can commence as
soon as October 14th, 2013 and under normal
circumstances, the complete draw down is
obtained within two (2) days. This level is
maintained until the end of the winter
operational down time. The water level is
raised in the turning basin to navigation
levels starting on April 30th, 2014.

 
.7 A dewatering system is required to facilitate

the work. Refer to Section 35 20 22 for
dewatering.

 
.8 The Contractor is solely responsible for

making his own interpretation of the data
included herein.

 
.9 The Contractor is cautioned that, while the

Crown endeavors to control the water levels
within the indicated ranges it cannot be held
responsible for events, or the results of
events, that are not under its control.

 
 
 
1.11  PROTECTION OF   .1 Protect the work from damage caused by
THE WORK             adverse climatic conditions during the time of

contract.
 

.2 Protect adjacent work against the spread of
dust and dirt beyond the work areas.

 
.3 Protect operatives and other users of the

site from all hazards.
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1.12  MEASUREMENT     .1 There will be no measurement of work for this
FOR PAYMENT          section. Refer to Section 01 22 01 MEASUREMENT

AND PAYMENT for details.
 

.2 Payment will be included in the Lump Sum
Price.

 
 
PART 2 - PRODUCTS
 
 
 
2.1  ACCEPTANCE OF    .1 Where materials and equipment are specified
MATERIALS            to CSA, CGSB, ASTM, or similar standards,

submit a written request to the Departmental
Representative for approval of the relevant
items. Include all relevant items. Do not use
listed items until written approval has been
provided by the Departmental Representative.

 
.2 Use new, unused material only, except as

noted or approved by the Departmental
Representative in writing.

 
.3 Include with each request relevant material

data sheets from the manufacturer with full
item details, and any other relevant
documentation which will substantiate its
quality, conformance and cost.

 
.4 Materials and equipment specified by a

manufacturer's name, catalogue number or trade
name with in the specifications or drawing
package are intended to establish a standard
of quality. Materials or equipment at least
equivalent thereto may be submitted to the
Departmental Representative for approval along
with proof of equivalence.

 
.5 Cost of additional work and modifications if

any to the design due to use of alternative
materials shall be borne by the Contractor.

 
.6 Alternatives will not be considered during

the tender period. Base the tender on the
exact material and equipment specified, and on
the design concepts shown on the drawings.

 
 
 
2.2  SAMPLES          .1 Be responsible for test specimens, samples

and sampling. The Departmental Representative
will be responsible for testing.
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2.3  RECTIFICATION    .1 Repair, replace and/or refinish, to the
OF EXISTING          Departmental Representative's approval,
SURFACES AND         existing surfaces and items damaged or altered
MATERIALS            in connection with the work.
 

.2 The repaired, replaced and/or refinished
items to be at least equal to those that
existed immediately before damage occurred.

 
.3 Restore topsoil and seed at the Contractor's

expense in areas which have been disturbed by
the Contractor's operations under this
contract and which are not covered by other
items of the contract. Where disturbance is to
gravelled or timber lined areas, completely
restore using like materials and to the
satisfaction of the Departmental
Representative.

 
.4 Sodded and seeded areas: Refer to Section

32 94 00.
 

.5 Restoration of the site must occur as soon as
possible after construction is completed.

 
 
 
2.4  GUARANTEE        .1 Guarantee the satisfactory operation of all

work and apparatus installed under the
Contract. Replace immediately any part which
may fail or prove defective as per GC 32
without cost to the Departmental
Representative, provided such failure is not
due to improper usage. Guarantee to be
extended where applicable when stated
elsewhere in this specification.

 
.2 Do not construe as acceptance of defective

work or of improper materials, any certificate
given, payment made or partial or entire use
of the equipment by the Departmental
Representative. Make good at once all such
defective work or materials, and the
consequences therefrom, within twelve months
of the date of the final certificate of
completion.

 
.3 Do not consider this general guarantee as a

waiver of any specified guarantee for any
other greater length of time normally extended
by manufacturers of equipment.

 
.4 Remain responsible for and provide all

guarantees required under this specification.
All guarantees including guarantees in writing
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2.4  GUARANTEE        .4 (Cont'd)                                      
  (Cont'd)           required for specific portions of this

contract must be provided by the Contractor
prior to final acceptance of the work by the
Departmental Representative.

 
.5 Before completion of work collect "All"

manufacturer's guarantees and warranties and
deposit with Departmental Representative.

 
 
PART 3 - EXECUTION
 
 
 
3.1  REQUIREMENTS     .1 Adhere to National, Provincial and Municipal
OF REGULATORY        requirements relating to the safety, health
AGENCIES             and protection of workers and the environment.
 

.2 Be entirely responsible for the design and
adequacy of all scaffold, supports, set forms,
bracing, blocking, ties, shoring, handrails,
guardrails, fencing, conveyance systems, etc.
used in the construction and comply with
applicable Federal, Provincial and Municipal
ordinances and regulations.

 
.3 Adhere to noise bylaws of the authority

having jurisdiction.
 

.4 Dispose of all unwanted materials at a
location off Canal lands approved by the
Ontario Ministry of the Environment.

 
 
 
3.2  WHMIS            .1 Comply with requirements of the Workplace
REQUIREMENTS         Hazardous Materials Information System (WHMIS)

regarding use, handling, storage and disposal
of materials; and regarding labelling and
provision of material safety data sheets
acceptable to Labour Canada, and Health and
Welfare Canada.

 
.2 Provide copies of all WHMIS data sheets to

the Departmental Representative upon delivery
of any and all materials to the site.

 
 
 
3.3  SCHEDULING       .1 The Contract must be completed on or by the

date specified in the instruction to tenderers
portion of these documents.
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3.3  SCHEDULING       .2 Submit the Construction Progress Schedule,                       
  (Cont'd)           (in CPM form) within five (5) days of award of

Contract. Progress schedule must include the
quantity of work to be accomplished within
each 2 week timeframe. No progress payments
will be made until an up-to-date Construction
Progress Schedule is approved. Submit together
with the progress schedule a cost breakdown
for each lump sum payment item - the breakdown
to be sufficient in detail as to permit the
calculation and processing of the first and
future progress payment claim amounts. Upon
receipt of notice from the Departmental
Representative, in writing, that the progress
schedule is not approved or no longer valid,
submit a revised Construction Progress
Schedule within five (5) days. Submit together
also with the Progress Schedule, an equipment
and manpower loading schedule.

 
.3 After approval by the Departmental

Representative, cost breakdown will be used as
the basis for all progress payments. Progress
payments will not be made without an approved
detailed breakdown of the individual Lump Sum
itemizations.

 
.4 When requested by the Departmental

Representative, resubmit the schedule with all
revisions made to show the progress of the
work and to show any changes which are
required to meet the approved completion
dates.

 
.5 Take all necessary measures to complete the

work within the scheduled times approved by
the Departmental Representative.

 
.6 Do not make changes to the approved schedule,

without the Departmental Representative's
approval.

 
.7 The requirements of Section 01 33 00 apply to

the Construction Progress Schedule.
 

.8 Carry out the work during "regular hours"
Monday to Friday from 07:00 to 18:00 hours
unless otherwise noted and approved in writing
by the Departmental Representative.

 
.9 Give the Departmental Representative

forty-eight (48) hours notice for any work to
be carried out during "off hours".
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3.4  LAYOUT OF THE    .1 The Departmental Representative will locate
WORK                 the project, establish a bench mark, and set

the initial line. The Contractor will be
responsible for all other layout and control
survey work, and checking plan dimensions
against field measurements.

 
.2 Lay out the work according to the elevations

and dimensions shown on the plans and verified
in the field.

 
.3 Notify the Departmental Representative

immediately of any discrepancies between field
measurements and dimensions shown on the plans
or reference drawings.

 
.4 Be responsible for rectification of errors

resulting from failure to verify dimensions,
elevations and other pertinent data shown on
the plans and reference drawings, and from
improper layout.

 
 
 
3.5  TEMPORARY        .1 The Contractor will be allowed access to the
SERVICES             power services at the Lock Station building

located on the west side as approved by the
Departmental Representative and within the
capacity of the existing power supply at no
charge to the Contractor.Contractor to verify
and confirm site supply capacity during site
visit. Any power requirements in excess of
that which may be provided by the lock supply
will be provided for by the Contractor.

 
.2 Make all required arrangements with utility

providers in order to provide temporary light,
telephone, power and water to fulfill the
requirements of construction.

 
.3 Temporary sanitary services to be provided by

the Contractor. Public washrooms shall not be
used by the Contractor.

 
.4 Contractor to be responsible for snow removal

on site for full duration of the contract to
allow for proper access and limit any delays
in the completion of the work starting from
the intersection of 11 Line West road and
Canal Road and to site. Contractor to confirm
with municipal authorities regarding winter
road maintenance on county road 11 Line West.
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3.6  TEMPORARY        .1 Provide and maintain suitable storage
FACILITIES           facilities, of type and location approved by

the Departmental Representative.
 

.2 Provide and maintain laydown/ site
trailer/storage areas at a location approved
by the Departmental Representative.

 
.3 Observe and enforce all construction safety

measures required by authorities having
jurisdiction.

 
.4 Provide and maintain necessary scaffolding,

ladders and platforms to Canadian Construction
Safety Code, NRCC 15562.

 
.5 Provide and maintain all necessary

enclosures, guards, guardrails, hoardings,
barricades, warning signs, flashing warning
lights (for night) and similar items.

 
.6 Provide sufficient chemical toilet

conveniences in a sanitary condition for use
of all persons at the site in a location
approved by the Departmental Representative.

 
.7 Photograph staging and work areas prior to

starting work and have Departmental
Representative verify. Upon completion of work
return work and staging areas to a condition
which existed prior to starting work.

 
 
 
3.7  EXAMINATION OF   .1 One Site visit scheduled during the tender
WORK SITE            period shall be as indicated in the

instructions to tenderers. Confirmation of
attendance is to be made through the
Departmental Representative. No other visits
will be scheduled by the Owner and, should the
tenderer wish to visit the site at other
times, it will be his responsibility to make
the appropriate arrangements.

 
.2 Investigate and be fully informed as to the

character and extent of the work to be
performed and the difficulties involved, the
facilities available for delivering, placing
and operating the necessary plant and
delivering and handling of materials.

 
.3 Examine site and conditions likely to affect

work and be familiar and conversant with
existing conditions.
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3.7  EXAMINATION OF   .4 Provide photographs of surrounding                               
WORK SITE            properties, objects and structures liable to                     
  (Cont'd)           be damaged or be the subject of subsequent

claims prior to start of work.
 
 
 
3.8  SIGNS            .1 Provide common-use signs related to traffic

control, information, instruction, use of
equipment, public safety devices, etcetera, in
both official languages or by the use of
commonly-understood graphic symbols to the
Departmental Representative's approval.

 
.2 No advertising will be permitted on this

project.
 
 
 
3.9  PROTECTION OF    .1 Prior to excavating, locate and expose
EXISTING             existing underground utilities. Shore and
UNDERGROUND          protect (including winter protection) exposed
FACILITIES           utilities until such time that these

protective devices are ordered removed by the
Departmental Representative.

 
.2 Repair, restore and/or replace to the

Departmental Representative's approval any and
all utilities damaged due to the work, or
activities in connection with the work.

 
 
 
3.10  DEPARTMENTAL    .1 Provide and maintain a secure construction
REPRESENTATIVE'S     site trailer/office for the use of the
SITE OFFICE          Departmental Representative complete with:

.1 Equipped with electric power, adequate
lighting, 4 electrical outlets, adequate
heating, cooling and ventilation, desk, 900 mm
x 3000 mm reference table, 4 chairs, 1
drafting stool, 2 lockable 4-drawer filing
cabinets, and active telephone land line and
fax machine; not less than 25 square metres in
floor area.

 
.2 Office to be of sound, lockable, insulated,

weather-proof construction.
 

.3 Pay all costs, including heating, lighting
and installation.

 
.4 The office is to remain the property of the

Contractor.
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3.11  CONTRACTOR'S    .1 Provide an office at the site location, open
OFFICE               during regular working hours and large enough

to accommodate site meetings for up to ten
(10) people.

 
.2 Site office can be a shared unit for both the

Contractor and Departmental Representative if
allotted space requirements are met for both.

 
 
 
3.12  EXPLOSIVES      .1 Do not use explosives.
 
 
 
3.13  CLEAN-UP        .1 Clean and tidy the work area on a daily basis

and permit no undue amounts of debris, trash
and/or garbage to accumulate.

 
.2 Rubbish, debris and garbage from all

construction activities is to be removed off
site on a weekly basis.

 
.3 At the completion of the work, remove all

surplus materials, tools, plant, rubbish and
debris and dispose of them in an approved
manner off Parks Canada property.

 
.4 Clean areas under Contract to a condition at

least equal to that previously existing and to
the approval of the Departmental
Representative.

 
 
 
3.14  TAXES           .1 Pay all taxes properly levied by Law

(including Federal, Provincial, and
Municipal).

 
 
 
3.15  FEES, PERMITS   .1 Pay all fees and obtain all permits. Provide
CERTIFICATES         authorities with plans and information for

acceptance certificates. Provide inspection
certificates as evidence that work conforms
with requirements of authority having
jurisdiction.

 
 
 
3.16  TESTING         .1 The Departmental Representative will appoint
SERVICES             and pay for costs of inspection and testing

services, unless indicated otherwise.
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3.16  TESTING         .2 Provide safe working areas and assist with                       
SERVICES             testing procedures, including provisions for                     
  (Cont'd)           materials or services and co-ordination, as

required by testing agency and as authorized
by the Departmental Representative.

 
.3 Where tests indicate non-compliance with

specifications, Contractor to pay for initial
test and all subsequent testing of work to
verify acceptability of corrected work.

 
 
PART 4 - DOCUMENTS  
 
 
 
4.1  CONTRACT         .1 Drawings and Specifications are
DOCUMENTS            complementary, items shown or mentioned in one

and not the other are deemed to be included in
the Contract work.

 
.2 The Contractor will be responsible for

printing/duplicating any required drawings or
specifications for:
.1 Suppliers;
.2 Sub-contractors;
.3 On-site drawings & specifications;
.4 Project record drawings.

 
 
 
4.2  DOCUMENTS        .1 Maintain at the job Site, one copy of the
REQUIREMENTS         following:

.1 Contract Drawings,

.2 Specifications,

.3 Addenda,

.4 Change orders,

.5 Other modification documents,

.6 Field test reports,

.7 Copy of approved work schedule (to be
keep up to date),
.8 Manufacturer's' installation and
application instructions,
.9 Notice of Project issued by the Ministry
of Labour,
.10 All items required to be maintained on
site as per Section 01 35 29,
.11 Site Specific Safety Plan,
.12 Environmental Protection Plan,
.13 Waste Management Plan.
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PART 5 - ENVIRONMENTAL CONSIDERATIONS
 
 
 
5.1  FIRES            .1 Fires and burning of rubbish or any material

on site is not permitted.
 
 
 
5.2  WASTE DISPOSAL   .1 Do not bury rubbish and waste materials on

site.
 

.2 Do not dispose of waste or volatile
materials, such as mineral spirits, oils or
paint thinner on site.

 
.3 All waste described as subject to Regulation

309, Environmental Act, must be transported
with a valid "Certificate of Approval for a
Waste Management System" to a site approved to
accept the waste.

 
.4 Do not allow any materials to enter the

waterway. Provide, as necessary, silt traps or
confinement/sedimentation areas where
siltation can be controlled.

 
.5 Confirm wash-out area location with the

Departmental Representative.
 
 
 
5.3  ENVIRONMENTAL    .1 Submit Site Specific Environmental Protection
PROTECTION PLAN      Plan within seven (7) days after date of

Notice to Proceed and prior to commencement of
work. Environmental Plan must include outline
of how mitigation measures will be satisfied.

 
 
 

 
 
 
 
 
 
 
 
 
 
 
 

 END 
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PART 1 - GENERAL
 
 
 
1.1  SECTION          .1 This section covers the measurement of work
INCLUDES             for payment purposes, and the scope of work

included in the pay items in the Unit Price
Table.

 
 
 
1.2  APPLICATIONS     .1 Make applications for payment on account as
FOR PROGRESS         provided in Agreement as work progresses.
PAYMENT             

.2 Date applications for payment last day of
payment period and ensure amount claimed is
for value, proportional to amount of Contract,
of Work performed and products delivered to
place of work at that date.

 
.3 Submit to Departmental Representative, at

least fourteen (14) days before first
application for payment. Schedule of values
for parts of Work, aggregating total amount of
Contract Amount, so as to facilitate
evaluation of applications for payment.

 
 
 
1.3  SCHEDULE OF      .1 Make schedule of values out in such form and
VALUES               supported by such evidence as Departmental

Representative may reasonably direct and when
accepted by Departmental Representative, be
used as basis for applications for payment.

 
.2 Include statement based on schedule of values

with each application for payment.
 

.3 Support claims for products delivered to
place of work but not yet incorporated into
work by such evidence as Departmental
Representative may reasonably require to
establish value and delivery of products.

 
 
 
1.4  PREPARING        .1 Submit separate schedule of unit price items
SCHEDULE OF UNIT     of work requested in Bid and Acceptance Form.
PRICE TABLE ITEMS   

.2 Make form of submittal parallel to Schedule
of Values, with each line item identified same
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1.4  PREPARING        .2 (Cont'd)                                      
SCHEDULE OF UNIT     as line item in Schedule of Values. Include in                   
PRICE TABLE ITEMS    unit prices only:                                                
  (Cont'd)           .1 Cost of material.

.2 Delivery and unloading at site.

.3 Sales taxes.

.4 Installation, overhead and profit.
 

.3 Ensure unit prices multiplied by quantities
given equal material cost of that item in
Schedule of Values.

 
 
 
1.5  MEASUREMENT      .1 Lump Sum Price - For all work that is not
AND PAYMENT          specifically designated in the Unit Price
PROCEDURES           Table but is indicated in the tender package

in order to complete the Work in full, shall
be paid at the Contract Lump Sum Price. This
item includes all costs associated to perform
the work including but not limited to
material, equipment, personnel, overhead, etc.
Items included in the Lump Sum Price are:
.1 Mobilization
.2 Demobilization
.3 Connecting to existing services.
.4 Design, install and maintaining all
temporary access routes required to access the
work areas.
.5 Providing construction fence and
perimeter security measures around work and
staging areas.
.6 Supplying, installing and maintaining
luminated/non luminated signals.
.7 Maintaining the work/storage area for
the duration of the work.
.8 Removal of the temporary access routes.
.9 Environmental Procedures, including
control work to provide effective
environmental, waterbody, and fish habitat
protection.
.10 Temporary utilities.
.11 Temporary service connections and
maintenance.
.12 Progressive and final site cleaning
including snow removal.
.13 Dewatering system.
.14 Landscaping

 
.2 The following Item titles, units and their

respective associated sections list work
included in each item. Further description of
the work can be found in the sections
referenced.
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1.5  MEASUREMENT      .3 Item No.1 - Close Drilling.                                      
AND PAYMENT          .1 Item No.1 shall be paid at the contract                     
PROCEDURES           unit price by the unit square metre, of clean                    
  (Cont'd)           cut face. This item shall include all the work

described in Section 02 41 23.
 

.4 Item No.2 - Concrete Demolition.
.1 Item No.2 shall be paid at the contract
unit price by the unit cubic metre. This item
shall include all the work described in
Section 02 41 23.

 
.5 Item No.3 - Concrete Excavation.

.1 Item No.3 shall be paid at the contract
unit price by the unit cubic metre. This item
shall include all the work described in
Section 02 41 23.

 
.6 Item No.4 - Reinforcing Steel.

.1 Item No.4 shall be paid at the contract
unit price by the unit kilogram (kg). This
item shall include all the work described in
Section 03 20 00. Mass of reinforcing steel
shall be computed from the theoretical unit
mass specified in CAN/CSA- G30.18 for lengths
and sizes of bars as indicated on drawings or
authorized in writing by Departmental
Representative.

 
.7 Item No.5 - Class 1 Concrete.

.1 Item No.5 shall be paid at the contract
unit price by the unit CUBIC metre. This item
shall include all the work described in
Section 03 30 00; to supply and placement of
concrete in the construction of the new lock
chamber walls, breastwall and monoliths.

 
.8 Item No.6 - Class 2 Concrete.

.1 Item No.6 shall be paid at the contract
unit price by the unit CUBIC metre. This item
shall include all the work described in
Section 03 30 00; to supply and place concrete
for the lock coping surfaces upto 300mm below
top coping elevation.

 
.9 Item No.7 - Class 3 Concrete.

.1 Item No.7 shall be paid at the contract
unit price by the unit CUBIC metre. This item
shall include all the work described in
Section 03 30 00; to supply and place concrete
for the lock Valve shaft openings.

 
.10 Cast-in-place concrete will be measured in

CUBIC metres calculated from neat dimensions
indicated on drawings or authorized in writing
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1.5  MEASUREMENT      .10 (Cont'd)                                      
AND PAYMENT          by Departmental Representative. Concrete                         
PROCEDURES           placed beyond dimensions indicated will not be                   
  (Cont'd)           measured.

.1 No deductions will be made for volume of
concrete displaced by reinforcing steel.
.2 Include in the prices of concrete the
bonding agent.
.3 Include in the prices of concrete the
installation of all items embedded therein.
.4 Include in the prices of concrete the
work described in Section 03 10 00.
.5 Include in the prices of concrete the
heating, cooling, hot and cold weather
protection, curing, and finishing.
.6 Include in the prices of concrete the
supply and installation of joint filler, bond
breaker and joint sealer.

 
.11 Item No.8 - Anchors Type A.

.1 Item No.8 shall be paid at the contract
unit price by the LINEAR metre of anchor rod
in place. This item shall include all the work
described in Section 05 05 20 related to
supplying and installation of post tensioned
Type A anchors (rock anchors).

 
.12 Item No.9 - Anchors Type B.

.1 Item No.9 shall be paid at the contract
unit price EACH for each anchor installed.
This item shall include all the work described
in Section 05 05 20.

 

 
.13 Item No.10 - Anchors Type C.

.1 Item No.10 shall be paid at the contract
unit price EACH for each anchor installed.
This item shall include all the work described
in Section 05 05 20.

 
 
 
1.6  PROGRESS         .1 Departmental Representative will issue to
PAYMENT              Owner, no later than Ten (10) days after

receipt of an application for payment,
certificate for payment in amount applied for
or in such other amount as Departmental
Representative determines to be properly due.
If Departmental Representative amends
application, Departmental Representative will
give notification in writing giving reasons
for amendment.
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1.7  SUBSTANTIAL      .1 Prepare and submit to Departmental
PERFORMANCE OF WORK  Representative a comprehensive list of items

to be completed or corrected and apply for a
review by Departmental Representative to
establish Substantial Performance of Work or
Substantial Performance of designated portion
of Work when Work is substantially performed
if permitted by lien legislation applicable to
Place of Work designated portion thereof which
Departmental Representative agrees to accept
separately is substantially performed. Failure
to include an item on list does not alter
responsibility to complete the Contract.

 
.2 Submit an application for final payment when

work is completed.
 

.3 Departmental Representative will, no later
than ten (10) days after receipt of an
application for final payment, review work to
verify validity of application. Departmental
Representative will give notification that
application is valid or give reasons why it is
not valid, no later than seven (7) days after
reviewing work.

 
.4 Departmental Representative will issue a

Certificate of Completion and a Certificate of
Measurement when application for final payment
is found valid.

 
 
PART 2 - PRODUCTS
 
 
 
2.1  NOT USED         .1 Not used.
 
 
PART 3 - EXECUTION
 
 
 
3.1  NOT USED         .1 Not used.
 
 
 

 
 
 
 
 

 END 
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PART 1 - GENERAL
 
 
 
1.1  ADMINISTRATIVE   .1 This Section specifies general requirements

and procedures for Contractor submissions of
shop drawings, product data and samples to
Departmental Representative for review.
Additional specific requirements for
submissions are also specified in other
individual sections of these specifications.

 
.2 Do not proceed with work until relevant

submissions are reviewed by Departmental
Representative.

 
.3 Present shop drawings, product data, samples

and mock-ups in SI Metric units.
 

.4 Where items or information is not produced in
SI Metric units, converted values are
acceptable.

 
.5 Notify Departmental Representative,in writing

at time of submission, identifying deviations
from requirements of Contract Documents
stating reasons for deviations.

 
.6 Verify field measurements and affected

adjacent work are co-ordinated.
 

.7 Contractor's responsibility for errors and
omissions in submission is not relieved by
Departmental Representative's review of
submittals.

 
.8 Contractor's responsibility for deviations in

submission from requirements of Contract
Documents is not relieved by Departmental
Representative review of submissions, unless
Departmental Representative gives written
acceptance of specific deviations.

 
.9 Make any and all changes in submissions which

Departmental Representative may require
consistent with Contract Documents and
resubmit as directed by Departmental
Representative.

 
.10 Notify the Departmental Representative, in

writing, when resubmitting any revisions other
than those requested by the Departmental
Representative.
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1.1  ADMINISTRATIVE   .11 Keep one reviewed copy of each submission on                     
  (Cont'd)           site.
 
 
 
1.2  SHOP DRAWINGS    .1 The term "shop drawing" means drawings,
AND PRODUCT DATA     diagrams, illustrations, schedules,

performance charts, brochures and other data
which are to be provided by Contractor to
illustrate details of portions of work, which
are specific to project requirements.

 
.2 Submit drawings stamped and signed by

Professional Engineer registered or licensed
in Province of Ontario, Canada.

 
.3 Maximum sheet size: 850 X 1050 mm.

 
.4 Submit shop drawings as follows:

.1 Electronic Format in PDF, JPEG or Word,
transmitted on either a USB Stick, on CD/DVD
disk, or by email.

 
.5 Indicate materials, methods of construction

and attachment or anchorage, erection
diagrams, connections, explanatory notes and
other information necessary for completion of
Work. Where articles or equipment attach or
connect to other articles or equipment,
indicate that such items have been
co-ordinated, regardless of Section under
which adjacent items will be supplied and
installed. Indicate cross references to design
drawings, specifications and/or applicable
portions of Contract Documents.

 
.6 Allow five (5) working days for Departmental

Representative's review of each submission.
 

.7 Adjustments made on shop drawings by
Departmental Representative are not intended
to change Contract Price. If adjustments
affect value of work, state such in writing to
Departmental Representative prior to
proceeding with work.

 
.8 Co-ordinate, each submission, with

requirements of work and Contract documents.
Individual submissions will not be reviewed
until all related and relevant information is
available.

 
.9 Make changes in shop drawings as Departmental

Representative may require, consistent with
Contract Documents. When re-submitting, notify
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1.2  SHOP DRAWINGS    .9 (Cont'd)                                      
AND PRODUCT DATA     Departmental Representative in writing of                        
  (Cont'd)           revisions other than those requested.
 

.10 Accompany submissions with transmittal
letter, containing:
.1 Date.
.2 Project title and number.
.3 Contractor's name and address.
.4 Identification and quantity of each shop
drawing, product data and sample.
.5 Other pertinent data.

 
.11 Submissions shall include:

.1 Date and revision dates.

.2 Project title and number.

.3 Name and address of:
.1 Subcontractor.
.2 Supplier.
.3 Manufacturer.

.4 Contractor's stamp, signed by
Contractor's authorized representative
certifying approval of submissions,
verification of field measurements and
compliance with Contract Documents. Note:
submissions without a signed Contractor's
stamp will not be reviewed and will be
returned to the Contractor for re-submission
with the required signed stamp.
.5 Details of appropriate portions of work
as applicable:

.1 Fabrication.

.2 Layout, showing dimensions,
including identified field dimensions,
and clearances.
.3 Setting or erection details.
.4 Capacities.
.5 Performance characteristics.
.6 Standards.
.7 Relationship to adjacent work.

 
.12 After Departmental Representative's review,

distribute copies to appropriate parties.
 

.13 Delete information not applicable to project.
 

.14 Supplement standard information to provide
details applicable to project.

 
.15 If upon review by Departmental

Representative, no errors or omissions are
discovered or if only minor corrections are
made, copies will be returned and fabrication
and installation of work may proceed. If shop
drawings are rejected, noted copies will be
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1.2  SHOP DRAWINGS    .15 (Cont'd)                                      
AND PRODUCT DATA     returned and resubmission of corrected shop                      
  (Cont'd)           drawings, through same procedure indicated

above, must be performed before fabrication
and installation of work may proceed.

 
.16 The review of shop drawings by Public Works

and Government Services Canada (PWGSC) is for
the sole purpose of ascertaining conformance
with general concepts.
.1 This review shall not mean that PWGSC
approves detail design inherent in shop
drawings, responsibility for which shall
remain with Contractor submitting same, and
such review shall not relieve Contractor of
responsibility for errors or omissions in shop
drawings or of responsibility for meeting
requirements of construction and Contract
Documents.
.2 Without restricting generality of
foregoing, Contractor is responsible for
dimensions to be confirmed and correlated at
job site, for information that pertains solely
to fabrication processes or to techniques of
construction and installation and for
co-ordination of work of sub-trades.

 
.17 Submit shop drawings for the following work:

.1 Reinforcing steel.

.2 Formwork.

.3 Metal fabrication.

.4 Anchors type A and B.
 
 
 
1.3  SAMPLES          .1 Sample: examples of materials, equipment,

quality, finishes, workmanship.
 

.2 Notify Departmental Representative in
writing, at time of submission of deviations
in samples from requirements of Contract
Documents.

 
.3 Where colour, pattern or texture is

criterion, submit full range of samples.
 

.4 Reviewed and accepted samples will become
standard of workmanship and material against
which installed work will be verified.
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1.4  PRODUCT DATA     .1 Product data: manufacturers catalogue sheets,

brochures, literature, performance charts and
diagrams used to illustrate standard
manufactured products.

 
.2 Submit product data in electronic PDF format.

 
.3 Supplement standard information to provide

details applicable to project.
 

.4 Cross-reference product data information to
applicable sections of Contract Documents.

 
.5 Submit product data for the following items:

.1 Concrete mix.

.2 Anchor grout.

.3 Formwork liner.

.4 Waterstops.
 
 
 
1.5  CERTIFICATES     .1 Immediately after award of Contract, submit
AND TRANSCRIPTS      Workers' Safety and Insurance Board Experience

Report.
 

.2 Submit transcription of insurance immediately
after award of Contract.

 
 
 
1.6   FEES, PERMITS   .1 Provide authorities having jurisdiction with
AND CERTIFICATES     information requested.
 

.2 Pay fees and obtain certificates and permits
required.

 
.3 Furnish certificates and permits.

 
 
PART 2 - PRODUCTS
 
 
 
2.1  NOT USED         .1 Not Used.
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PART 3 - EXECUTION
 
 
 
3.1  NOT USED         .1 Not Used.
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 END 
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PART 1 - GENERAL
 
 
 
1.1  GENERAL          .1 Comply with Ontario Occupational Health and
REQUIREMENT          Safety Act, Canada Labour Code part II, and

Canada Occupational Safety and Health
Regulations.

 
.2 Develop written Site Specific Health and

Safety Plan based on hazard assessment prior
to commencing any site work and continue to
implement, maintain, and enforce plan until
final demobilization from site. Health and
Safety Plan must address project
specifications.

 
.3 Relief from or substitution from any portion

or provision of minimum Health and Safety
Guidelines specified herein or reviewed
site-specific Health and Safety Plan must be
submitted to the Departmental Representative
in writing. Departmental Representative will
respond in writing, either accepting or
requesting improvements.

 
 
 
1.2  REFERENCES       .1 Canadian Standards Association (CSA): Canada

.1 CSA S350-M1980(R2003), Code of Practice
for Safety in Demolition of Structures.

 
.2 National Building Code 2010 (NBC):

.1 NBC 2010, Division B, Part 8 Safety
Measures at Construction and Demolition Sites.

 
.3 National Fire Code 2010 (NFC):

.1 NFC 2010, Division B, Part 2 Emergency
Planning, subsection 2.8.2 Fire Safety Plan.

 
.4 Canada Labour Code, Part 2, Canada

Occupational Health and Safety regulations.
 

.5 Workplace Hazardous Materials Information
System (WHMIS).

 
.6 Province of Ontario:

.1 Occupational Health and Safety Act
Revised Statutes of Ontario 1990 (updated
2005), Chapter O.1 as amended, and Regulations
for Construction Projects, O. Reg. 213/91 as
amended, Reg.490/09.
.2 Ministry of Labour publication "Silica
on Construction Sites", 2004.
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1.2  REFERENCES       .6 Province of Ontario:(Cont'd)                  
  (Cont'd)           .3 Workplace Safety and Insurance Act,

1997.
.4 Municipal statutes and authorities.

 
.7 Fire Commissioner of Canada (FCC):

.1 FC-301 Standard for Construction
Operations, June 1982.
.2 FC-302 Standard for Welding and Cutting,
June 1982.

 
Human Resources and Social Development Canada
Labour Program 
Fire Protection Engineering Services
4900 Yonge Street 8th Floor
North York, Ontario M2N 6A8

 
and copies may be obtained from:

 
Human Resources and Social Development Canada
Labour Program
Fire Protection Engineering Services
Ottawa, Ontario K1A 0J2  

 
 
 
1.3  SUBMITTALS       .1 Make submittals in accordance with Section

01 33 00.
 

.2 Submit Site Specific Health and Safety Plan:
Within five (5) days after date of Notice to
Proceed and prior to commencement of work.
Health and Safety Plan must include:
.1 Results of site specific safety hazard
assessment.
.2 Results of safety and health risk or
hazard analysis for site tasks and operations
found in work plan.
.3 Measures and controls to be implemented
to address identified safety hazards and
risks.
.4 Contractor's and Sub-contractors' Safety
Communication Plan.
.5 Contingency and Emergency Response Plan
addressing standard operating procedures
specific to the project site to be implemented
during emergency situations. Coordinate plan
with existing Emergency Response requirements
and procedures provided by Departmental
Representative.

 
.3 Departmental Representative will review

Contractor's Site Specific Health and Safety
Plan and provide comments to Contractor within
five (5) days after receipt of plan. Revise
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1.3  SUBMITTALS       .3 (Cont'd)                                      
  (Cont'd)           plan as appropriate and resubmit plan to

Departmental Representative within five (5)
days after receipt of comments from
Departmental Representative.

 
.4 Departmental Representative's review of

Contractor's final Health and Safety plan
should not be construed as approval and does
not reduce the Contractor's overall
responsibility for construction Health and
Safety.

 
.5 Submit names of personnel and alternates

responsible for site safety and health present
on site, and use of personal protective
equipment.

 
.6 Submit records of Contractor's Health and

Safety meetings when requested.
 

.7 Submit copies of orders, directions or
reports issued by health and safety inspectors
of the authorities having jurisdiction.

 
.8 Submit copies of incident and accident

reports.
 

.9 Submit Material Safety Data Sheets (MSDS)for
all products and items use on site to
Departmental Representative.

 
.10 Submit Workplace Safety and Insurance Board

(WSIB)- Experience Rating Report for Province
of Ontario.

 
 
 
1.4  FILING OF        .1 File Notice of Project with Provincial
NOTICE               authorities prior to commencement of Work.
 
 
 
1.5  SAFETY           .1 Perform site specific safety hazard
ASSESSMENT           assessment related to project.
 
 
 
1.6  MEETINGS         .1 Pre-construction meeting: Schedule and

administer Health and Safety meeting with
Departmental Representative prior to
commencement of Work.
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1.7  REGULATORY       .1 Comply with the Federal Acts and regulations
REQUIREMENTS         as well as those of the Province of Ontario.
 

.2 Comply with specified standards and
regulations to ensure safe operations at site.

 
.3 In event of conflict between any provisions

of specified standards and regulations, the
most stringent provision governs.

 
 
 
1.8  PROJECT/SITE     .1 Work at site will involve contact with:
CONDITIONS           .1 Silica/silica dust in concrete.

.2 Benzene in fuel oil and adhesives.

.3 Arsenic and acrylonitrile in adhesives.

.4 Fresh concrete, concrete admixtures and
bonding agents.

 
.2 Confined spaces in crawl space, feed tunnels,

valve chambers.
 

.3 Work near water, in trench and in a confined
space.

 
.4 Working during cold and adverse weather

conditions.
 

.5 Working at heights in some locations on site
near dewatered lock chamber.

 
.6 Working near excavations and heavy machinery.

 
 
 
1.9  RESPONSIBILITY   .1 Be responsible for health and safety of

persons on site, safety of property on site
and for protection of persons adjacent to site
and environment to extent that they may be
affected by conduct of work.

 
.2 Comply with and enforce compliance by

employees with safety requirements of Contract
Documents, applicable Federal, Provincial,
Territorial and local statutes, regulations,
and ordinances, and with Site Specific Health
and Safety Plan.

 
.3 Where applicable the Contractor shall be

designated "Constructor", as defined by
Occupational Health and Safety Act for the
Province of Ontario.

 
 
 



TSW Healey Falls               HEALTH AND SAFETY        Section 01 35 29
Lock 15 Concrete Refacing      REQUIREMENTS             Page 5
Proj. No. R.063528.001                                  2013-08-09      
 
 
 
1.10  UNFORESEEN      .1 Should any unforeseen or peculiar safety
HAZARDS              related factor, hazard, or condition become

evident during performance of work,
immediately stop work and advise Departmental
Representative verbally and in writing.

 
.2 Follow procedures in place for Employees

Right to Refuse Work as specified in the
Occupational Health and Safety Act for the
Province of Ontario.

 
 
 
1.11  HEALTH AND      .1 Employ and assign to work, competent and
SAFETY CO-ORDINATOR  authorized representative as Health and Safety

Co-ordinator. Health and Safety Co-ordinator
must:
.1 Have site related working experience
specific to activities associated with heavy
machinery demolition.
.2 Have working knowledge of occupational
safety and health regulations.
.3 Be responsible for completing
Contractor's health and safety training
sessions and ensuring that personnel not
successfully completing required training are
not permitted to enter site to perform work.
.4 Be responsible for implementing,
enforcing daily and monitoring Site Specific
Contractor's Health and Safety Plan.
.5 Be on site during execution of work and
report directly to and be under direction of
site supervisor.

 
 
 
1.12  POSTING OF      .1 Ensure applicable items, articles, notices
DOCUMENTS            and orders are posted in conspicuous location

on site in accordance with Acts and
Regulations of Province of Ontario, and in
consultation with Departmental Representative.
.1 Contractor's Safety Policy.
.2 Constructor's Name.
.3 Notice of Project.
.4 Name, trade, and employer of Health and
Safety Representative or Joint Health and
Safety Committee members (if applicable).
.5 Ministry of Labour Orders and reports.
.6 Occupational Health and Safety Act and
Regulations for Construction Projects for
Province of Ontario.
.7 Material Safety Data Sheets.
.8 Written emergency Response Plan.
.9 Site Specific Safety Plan.
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1.12  POSTING OF      .1 (Cont'd)                                      
DOCUMENTS            .10 Valid certificate of first aid personnel                    
  (Cont'd)           on duty.

.11 WSIB "In Case of Injury At Work" poster.

.12 Location of toilet and cleanup
facilities.

 
 
 
1.13  CORRECTION OF   .1 Immediately address health and safety
NON-COMPLIANCE       non-compliance issues identified by authority

having jurisdiction or by Departmental
Representative.

 
.2 Provide Departmental Representative with

written report of action taken to correct
non-compliance of health and safety issues
identified.

 
.3 Departmental Representative may stop work if

non-compliance of health and safety
regulations is not corrected.

 
 
 
1.14  BLASTING        .1 Blasting or other use of explosives is not

permitted without prior receipt of written
permission from Departmental Representative.

 
 
 
1.15  WORK STOPPAGE   .1 Give precedence to safety and health of

public and site personnel and protection of
environment over cost and schedule
considerations for work.

 
.2 Assign responsibility and obligation to

Health and Safety Coordinator to stop or start
work when, at Health and Safety Coordinator's
discretion, it is necessary or advisable for
reasons of health or safety. Departmental
Representative may also stop work for health
and safety considerations.
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PART 2 - PRODUCTS
 
 
 
2.1  NOT USED         .1 Not used.
 
 
PART 3 - EXECUTION
 
 
 
3.1  NOT USED         .1 Not used.
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 END 
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PART 1 - GENERAL
 
 
 
1.1  DESCRIPTION      .1 This Section describes requirements for the

protection of the environment that apply to
the Work. These requirements apply to all
Sections of this Specification, without
limiting the conditions and approvals imposed
by statute.

 
.2 Control Work to Provide effective

environmental, waterbody, and fish habitat
protection. Departmental Representative will
monitor environmental protection measures and
will identify whenever such protection is
found to be ineffective. Change protective
measures or work procedures as directed by the
Departmental Representative to ensure
environmental, waterbody and fish habitat
protection.

 
 
 
1.2  DEFINITIONS      .1 Environmental Pollution and Damage: presence

of chemical, physical, biological elements or
agents which adversely affect human health and
welfare; unfavourably alter ecological
balances of importance to human life; affect
other species of importance to humankind; or
degrade environment aesthetically, culturally
and/or historically.

 
.2 Environmental Protection: prevention/control

of pollution and habitat or environment
disruption during construction. Control of
environmental pollution and damage requires
consideration of land, water, and air;
biological and cultural resources; and
includes management of visual aesthetics;
noise; solid, chemical, gaseous, and liquid
waste; radiant energy and radioactive material
as well as other pollutants.

 
.3 "Deleterious Material" - any substance that,

if added to a waterbody, could degrade water
quality or impact fish, fish habitat and
aquatic wildlife. This includes, but is not
limited to:
.1 Masonry and concrete dust.
.2 Soils (clay, silt, sand).
.3 Oil, diesel, or gasoline.
.4 Chipped or fresh mortar, concrete and
admixtures.
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1.2  DEFINITIONS      .3 (Cont'd)                                      
  (Cont'd)           .5 Alkali water resulting from fresh

mortar, concrete or cementitious grout.
.6 Salt.
.7 Solvents.

 
.4 "Dripline" - means the location on the ground

surface directly beneath a theoretical line
described by the tips of the outermost
branches of the trees.

 
.5 "Barrier" - means fence consisting of

approved material, supported by steel posts
and being a minimum of 1.8m high, without
breaks or unsupported sections.

 
.6 "Designated Substances" - hazardous materials

as defined and listed in Ontario Regulation
490/09.

 
 
 
1.3  MEASUREMENT      .1 There will be no measurement of Environmental
AND PAYMENT          Procedures.
 

.2 Payment will be included in the Lump Sum
Price.

 
 
 
1.4  SUBMITTALS       .1 Submittals: in accordance with Section

01 33 00.
 

.2 Prior to commencing construction activities
or delivery of materials to site, submit
Environmental Protection Plan for review and
approval by Departmental Representative.
Environmental Protection Plan is to present
comprehensive overview of known or potential
environmental issues which must be addressed
during construction.

 
.3 Address topics at level of detail

commensurate with environmental issue and
required construction tasks.

 
.4 Environmental protection plan: include:

.1 Names of persons responsible for
ensuring adherence to Environmental Protection
Plan.
.2 Names and qualifications of persons
responsible for training site personnel.
.3 Erosion and sediment control plan which
identifies type and location of erosion and
sediment controls to be provided including
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1.4  SUBMITTALS       .4 Environmental protection plan:(Cont'd)        
  (Cont'd)           .3 (Cont'd)                                 

monitoring and reporting requirements to
assure that control measures are in compliance
with erosion and sediment control plan,
Federal, Provincial, and Municipal laws and
regulations.
.4 Drawings showing locations of proposed
temporary excavations or embankments for haul
roads, channel crossings, material storage
areas, structures, sanitary facilities, and
stockpiles of excess or spoil materials
including methods to control runoff and to
contain materials on site.
.5 Traffic control plans including measures
to reduce erosion of temporary roadbeds by
construction traffic, especially during wet
weather. Plans include measures to minimize
amount of mud transported onto paved public
roads by vehicles or runoff.
.6 Work area plan showing proposed activity
in each portion of area and identifying areas
of limited use or non-use. Plan to include
measures for marking limits of use areas
including methods for protection of features
to be preserved within authorized work areas.
.7 Spill Control Plan: including
procedures, instructions, and reports to be
used in event of unforeseen spill of regulated
substance.
.8 Non-Hazardous solid waste disposal plan
identifying methods and locations for solid
waste disposal including clearing debris.
.9 Air pollution control plan detailing
provisions to assure that dust, debris,
materials, and trash, do not become air borne
and travel off project site.
.10 Contaminants prevention plan that:
identifies potentially hazardous substances to
be used on job site; identifies intended
actions to prevent introduction of such
materials into air, water, or ground; and
details provisions for compliance with
Federal, Provincial, and Municipal laws and
regulations for storage and handling of these
materials.
.11 Waste water management plan that
identifies methods and procedures for
management and/or discharge of waste waters
which are directly derived from construction
activities, such as concrete curing water,
clean-up water, dewatering of ground water.
.12 Historical, archaeological, cultural
resources biological resources and wetlands
plan that defines procedures for identifying
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1.4  SUBMITTALS       .4 Environmental protection plan:(Cont'd)        
  (Cont'd)           .12 (Cont'd)                                 

and protecting historical, archaeological,
cultural resources, biological resources and
wetlands.

 
 
 
1.5  FIRES            .1 Fires and burning of rubbish on site are not

permitted.
 
 
 
1.6  DISPOSAL OF      .1 Do not bury rubbish and waste materials on
WASTES               site.
 
 
 
1.7  TURBIDITY        .1 Provide erosion and sediment control plan
CONTROL AND          that identifies type and location of erosion
DRAINAGE             and sediment controls to be provided. Plan to

include but not limited to; monitoring and
reporting requirements to assure that control
measures are in compliance with erosion and
sediment control plan, Federal, Provincial,
and Municipal laws and regulations.

 
.2 Obtain a "Permit to Take Water" from the

Ontario Ministry of the Environment if more
than 50,000 Litres of water per day is taken
from the waterway, or if the waterway is
restricted during construction.

 
.3 Provide temporary drainage and pumping as

necessary to keep excavations and site free
from water.

 
.4 Do not pump water containing suspended

materials into waterways, sewer or drainage
systems. Send all discharge to a settling pond
or filtration area before removal from site.
.1 If required upon site observations,
provide a marine grade turbidity curtain
across all areas where sediments can enter the
watercourse. Turbidity curtain to be anchored
or weighted down along its length to form a
continuous seal on the lake bed with adequate
flotation at water surface to prevent over
spills of turbid water.
.2 In the event of significant silting or
debris caused by construction activities,
contractor must take appropriate measures to
confine work and install additional turbidity
curtains.
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1.7  TURBIDITY        .5 Control disposal or runoff of water                              
CONTROL AND          containing suspended materials or other                          
DRAINAGE             harmful substances in accordance with local                      
  (Cont'd)           authority requirements.
 

.6 If the sediment, debris or erosion control
measures are not functioning properly, no
further work will be permitted until the
sediment/erosion problem has been rectified

 

 
.7 Sediment, debris and erosion control measures

shall be left in place until all disturbed
areas within the work area has been stabilized
and any sediments in the water have settled.
Removal will be permitted only after written
approval from the Departmental Representative.

 
 
 
1.8  PLANT            .1 Protect trees and plants on site and adjacent
PROTECTION           properties where indicated.
 

.2 Wrap in burlap, trees and shrubs adjacent to
construction work, storage areas and trucking
lanes, and encase with protective wood
framework from grade level to height of two
(2)meters.

 
.3 Protect roots of designated trees to dripline

during excavation and site grading to prevent
disturbance or damage. Avoid unnecessary
traffic, dumping and storage of materials over
root zones.

 
.4 Minimize stripping of topsoil and vegetation.

 
.5 Restrict tree removal to areas indicated or

designated by Departmental Representative.
 
 
 
1.9  WORK ADJACENT    .1 Do not operate construction equipment in
TO WATERWAYS         waterways.
 

.2 Do not use waterway beds for borrow material.
 

.3 Do not dump excavated fill, waste material or
debris in waterways.

 
.4 Design and construct temporary crossings to

minimize erosion to waterways.
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1.9  WORK ADJACENT    .5 Do not use salt as a deicer near canal. In                       
TO WATERWAYS         areas where ice is a safety concern, the use                     
  (Cont'd)           of sand will be permitted, but it must not be

allowed to enter the watercourse.
 

.6 Stockpile excavated or fill materials must be
stored and stabilized away from water. Runoff
from the excavated or fill material must be
contained from entering the watercourse.

 
 
 
1.10  POLLUTION       .1 Maintain temporary erosion and pollution
CONTROL              control features installed under this

contract.
 

.2 Spills of deleterious substances:
.1 Immediately contain, limit spread and
clean up in accordance with provincial
regulatory requirements.
.2 Report immediately to Ontario Spills
Action Centre: 1-800-268-6060.
.3 Further information on dangerous goods
emergency cleanup and precautions including a
list of companies performing this work can be
obtained from the Transport Canada 24-hour
number (613) 996-6666 collect.
.4 Using appropriate safety precautions,
collect liquid or solidify liquid with an
inert, noncombustible material and remove for
disposal.
.5 Be responsible for all costs of cleaning
up any spills to the satisfaction of the
Departmental Representative.
.6 Have an environmental emergency response
plan in place and a spill kit readily
available.

 
 
 
1.11  SEDIMENT,DUST   .1 Before starting work that will create dust or
AND EROSION          debris, (such as wood sawing, excavation,
PROTECTION           backfilling, etc.), install effective

mitigation techniques for sediment, dust,
debris and erosion control to the satisfaction
of Departmental Representative. Maintain these
protective measures at all times, including
shut down periods.

 
.2 Provide a 1 metre high silt fence barrier in

all areas where, due to construction
activities, silt or debris may enter the lake.
Install silt curtain minimum 3 m from
shoreline.
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1.11  SEDIMENT,DUST   .3 Maintain a standby supply of pre-fabricated                      
AND EROSION          silt fence barrier, or an equivalent                             
PROTECTION           ready-to-install sediment control device.                        
  (Cont'd)          

.4 Cover or wet down dry materials and rubbish
to prevent blowing dust and debris.

 
 
 
1.12  OPERATION AND   .1 Provide drip trays to prevent the discharge
MAINTENANCE OF       oil, grease, antifreeze, or any other
EQUIPMENT            materials into the ground.
 

.2 Equipment and heavy machinery used shall meet
or exceed all applicable emission
requirements.

 
.3 Leave machinery running only while in actual

use, except where extreme temperatures
prohibit shutting machinery down.

 
.4 Conduct all vehicle/equipment maintenance and

refueling over impermeable/absorptive material
situated at a designated site that is located
at least 15 m away from the waterway and
basin.

 
 
 
1.13  CLEANING OF     .1 Use trigger operated spray nozzles for water
EQUIPMENT            hoses.
 

.2 Departmental Representative will designate a
cleaning area for equipment and tools to limit
water use and runoff. The cleaning area shall
be sufficiently far away from the watercourse
to prevent contamination. Where no safe
cleaning area is available, Contractor shall
be required to provide a settling pond where
the equipment can be cleaned. All alkali water
is to be disposed of in accordance with
federal, provincial, and local authority
requirements.

 

 
 
 
1.14  REMOVED         .1 Unless otherwise specified, materials
MATERIALS            designated for removal become the Contractor's

property. Remove these from site.
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1.15  CLEAN UP        .1 Clean up work area as work progresses. At the

end of each work period, and more often if
ordered by the Departmental Representative,
remove debris from site, neatly stack material
for use, and clean up generally.

 
.2 Permit no undue amounts of debris, trash or

garbage to accumulate.
 

.3 Separate and recycle all materials that can
be recycled.

 
.4 Dispose of hazardous materials and designated

substances in accordance with Ontario
Regulation 347/90.

 
.5 Dispose of waste or volatile materials, such

as mineral spirits, oil or paint thinner by
taking them to a special designated waste
facility. Do not dump these into lake, storm
or sanitary sewers.

 
.6 Ensure all emptied containers are sealed and

stored safely for disposal away from children
and / or the Public.

 
.7 Remove all scaffolding, temporary protection,

surplus materials, tools, plant, rubbish and
debris and dispose of them in an approved
manner off Crown property by the completion
date of the Work.

 
.8 Clean areas under contract to a condition at

least equal to that previously existing and to
approval of Departmental Representative.

 

 
 
 
1.16  TRANSPORTING    .1 All waste subject to Regulation 347/90 of the
WASTE MATERIALS      Ontario Environmental Protection Act must be

transported with a valid "Certificate of
Approval for a Waste Management System" to a
site approved by the Ontario Ministry of the
Environment to accept that waste.

 
.2 Be responsible for obtaining all Waste

Generator Numbers, permits, manifests, and all
other paperwork necessary to comply.
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1.17  NOISE CONTROL   .1 Minimize the noise levels from construction

activities by using proper muffling devices,
in addition to appropriate timing and location
of these activities to reduce or minimize the
effect of noise on nearby residents,
recreational users, and wildlife.

 
.2 Comply with any local or municipal Noise

By-Laws.
 

 
 
PART 2 - PRODUCTS
 
 
 
2.1  NOT USED         .1 Not Used.
 
 
PART 3 - EXECUTION
 
 
 
3.1  NOT USED         .1 Not Used.
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 END 
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PART 1 - GENERAL
 
 
 
1.1  INDEPENDENT      .1 Departmental Representative will engage, as
INSPECTION AGENCIES  required, independent Inspection/Testing

Agencies for purpose of Quality Assurance
only, that is, verifying Contractor's Quality
Control processes for concrete, environmental
protection, waste disposal, etc.

 
.2 Contractor is responsible for all Quality

Control. Employment of inspection/testing
agencies does not relax responsibility to
perform work in accordance with Contract
Documents.

 
 
 
1.2  ACCESS TO WORK   .1 Allow Departmental Representative access to

work whenever and wherever it is in progress.
Provide equipment required for access and
executing inspection and testing by appointed
agencies such as (but not limited to) ladders,
lights.

 
.2 Co-operate to provide reasonable facilities

for such access.
 
 
 
1.3  PROCEDURES       .1 Notify Departmental Representative in advance

of requirement for tests as specified in
individual Sections of the tender package.

 
.2 Submit samples and/or materials required for

testing as listed in specifications. Submit
with reasonable promptness and in orderly
sequence to not cause delays in Work.

 
.3 Provide labour and facilities to obtain and

handle samples and materials on site. Provide
sufficient space to store and cure test
samples.

 
 
 
1.4  TESTING BY       .1 Departmental Representative will perform
DEPARTMENTAL         inspection/testing on a random basis for
REPRESENTATIVE       auditing purposes. Correct defect and

irregularities as advised by Departmental
Representative at no cost. Pay costs for
retesting and reinspection.
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1.4  TESTING BY       .2 If Contractor covers or permits to be covered                    
DEPARTMENTAL         work that has been designated for inspections                    
REPRESENTATIVE       before these are made, uncover such work, have                   
  (Cont'd)           inspections or tests satisfactorily completed

and make good such work.
 

.3 Departmental Representative will order part
of work to be examined if work is suspected to
be not in accordance with Contract Documents.
If, upon examination such work is found not in
accordance with Contract Documents, correct
such work and pay cost of examination and
correction. If such work is found in
accordance with Contract Documents,
Departmental Representative will authorize
payment of the cost of examination and
replacement.

 
 
 
1.5  REJECTED WORK    .1 Remove defective work whenever this is found,

either through Contractor Quality Control
procedures or through Departmental
Representative's Quality Assurance. Replace or
re-execute in accordance with Contract
Documents.

 
.2 If in opinion of Departmental Representative

it is not expedient to correct defective work
or work not performed in accordance with
Contract Documents, Owner will deduct from
Contract Price difference in value between
work performed and that called for by Contract
Documents, amount of which will be determined
by Departmental Representative.

 
 
PART 2 - PRODUCTS
 
 
 
2.1  NOT USED         .1 Not Used.
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PART 3 - EXECUTION
 
 
 
3.1  NOT USED         .1 Not Used.
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 END 
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PART 1 - GENERAL
 
 
 
1.1  RELATED          .1 Section 01 52 00 - Construction Facilities.
SECTIONS           

.2 Section 01 56 00 - Temporary Barriers and
Enclosures.

 
 
 
1.2  SUBMITTALS       .1 Provide submittals in accordance with Section

01 33 00.
 
 
 
1.3  INSTALLATION     .1 Provide temporary utilities controls in order
AND REMOVAL          to execute work expeditiously.
 

.2 Remove from site all such work after use.
 
 
 
1.4  DEWATERING       .1 Provide temporary drainage and pumping

facilities to keep lock chamber floor,
excavations and site free from standing water.

 
 
 
1.5  TEMPORARY        .1 Provide temporary heating required during
HEATING AND          construction period, including attendance,
VENTILATION          maintenance and fuel.
 

.2 Construction heaters used inside enclosures
must be vented to outside or be non-flameless
type. Solid fuel salamanders are not
permitted.

 
.3 Provide temporary heat and ventilation in

enclosed areas as required to:
.1 Facilitate progress of work.
.2 Protect work and products against
dampness and cold.
.3 Prevent moisture condensation on
surfaces.
.4 Provide ambient temperatures and
humidity levels for storage, installation and
curing of materials.
.5 Provide adequate ventilation to meet
health regulations for safe working
environment.

 
.4 Ventilation:
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1.5  TEMPORARY        .4 Ventilation:(Cont'd)                          
HEATING AND          .1 Prevent accumulations of dust, fumes,                       
VENTILATION          mists, vapours or gases in enclosed areas                        
  (Cont'd)           during construction.

.2 Provide local exhaust ventilation to
prevent harmful accumulation of hazardous
substances into atmosphere of occupied areas.
.3 Dispose of exhaust materials in manner
that will not result in harmful exposure to
persons.
.4 Ventilate storage spaces containing
hazardous or volatile materials.
.5 Ventilate temporary sanitary facilities.
.6 Continue operation of ventilation and
exhaust system for time after cessation of
work process to assure removal of harmful
contaminants.

 
.5 Be responsible for damage to work due to

failure in providing adequate heat and
protection during construction.

 
 
 
1.6  TEMPORARY POWER  .1 Departmental Representative will pay for
AND LIGHT            temporary power during construction for

temporary lighting and operating of power
tools, to a maximum supply of 120 volts
15 amps.

 
.2 Arrange for connection with appropriate

utility company. Pay all costs for
installation, maintenance and removal.

 
.3 Temporary power for electric cranes and other

equipment requiring in excess of above is
responsibility of Contractor.

 
.4 Connect to existing power supply in

accordance with Canadian Electrical Code and
provide meters and switching.

 
.5 Electrical power and lighting systems

installed under this Contract may be used for
construction requirements only with prior
approval of Departmental Representative
provided that guarantees are not affected.
Make good damage to electrical system caused
by use under this Contract. Replace lamps
which have been used for more than 3 months.
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PART 2 - PRODUCTS
 
 
 
2.1  NOT USED         .1 Not Used.
 
 
PART 3 - EXECUTION
 
 
 
3.1  NOT USED         .1 Not Used.
 

 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 END 
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PART 1 - GENERAL
 
 
 
1.1  SECTION          .1 Construction aids.
INCLUDES           

.2 Office and sheds.
 

.3 Parking.
 

.4 Project identification.
 
 
 
1.2  REFERENCES       .1 Canadian General Standards Board (CGSB)
 

.2 Canadian Standards Association (CSA
International)
.1 CSA-A23.1-09/A23.2-09, Concrete
Materials and Methods of Concrete
Construction/Methods of Test and Standard
Practices for Concrete.
.2 CSA-0121-08, Douglas Fir Plywood.
.3 CAN/CSA-S269.2-M87(R2003), Access
Scaffolding for Construction Purposes.
.4 CAN/CSA-Z321-96(R2006), Signs and
Symbols for the Occupational Environment.

 
 
 
1.3  SUBMITTALS       .1 Submittals in accordance with Section

01 33 00.
 
 
 
1.4  INSTALLATION     .1 Prepare and provide prior to work, site plan
AND REMOVAL          indicating proposed location and dimensions of

areas to be fenced and used by Contractor,
number of trailers to be used, avenues of
ingress/egress to fenced area and details of
fence installation including gate locations.

 
.2 Identify areas which have to be gravelled to

prevent tracking of mud.
 

.3 Indicate use of supplemental or other staging
area.

 

 
.4 Provide construction facilities in order to

execute work expeditiously.
 

.5 Remove from site all such work after use.
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1.5  SCAFFOLDING      .1 Scaffolding in accordance with

CAN/CSA-S269.2.
 

.2 Provide and maintain scaffolding, ramps,
ladders, platforms, temporary stairs.

 
 
 
1.6  HOISTING         .1 Provide, operate and maintain hoists/cranes

required for moving of workers, materials and
equipment. Make financial arrangements with
Subcontractors for use thereof.

 
.2 Hoists/cranes shall be operated by qualified

operator.
 
 
 
1.7  SITE             .1 Confine work and operations of employees to
STORAGE/LOADING      areas defined by Contract Documents. Do not

unreasonably encumber premises with products.
 

.2 Do not load or permit to load any part of
work with a weight or force that will endanger
the work.

 
 
 
1.8   CONSTRUCTION    .1 Parking will be permitted on site provided it
PARKING              does not disrupt performance of work.
 

.2 Provide and maintain adequate access to
project site.

 
.3 Build and maintain temporary roads where

indicated or as required and provide snow
removal during period of Work.

 
.4 If authorized to use existing roads for

access to project site, maintain such roads
for duration of Contract and make good damage
resulting from Contractors' use of roads.

 
.5 Clean construction runways and taxi areas

where used by Contractor's equipment.
 
 
 
1.9   SECURITY        .1 Pay for suitable security measures and

methods to guard site and contents of site
after working hours and during holidays. To be
submitted and approved by Departmental
Representative.
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1.10  SANITARY        .1 Provide sanitary facilities for work force in
FACILITIES           accordance with governing regulations and

ordinances.
 

.2 Post notices and take such precautions as
required by local health authorities. Keep
area and premises in sanitary condition.

 
 
 
1.11  CONSTRUCTION    .1 Provide and erect, within three (3) weeks of
SIGNS                signing Contract, a project sign, dimensions

and location as indicated by Departmental
Representative.

 
.2 Indicate on sign, name of Owner,and

Contractor, of a design style established by
Departmental Representative.

 
.3 No other signs or advertisements, other than

warning signs, are permitted on site.
 

.4 Provide project identification site sign
comprising foundation, framing, and one 1200 x
2400 mm signboard as detailed and as described
below.
.1 Foundations: 20 MPa concrete to
CAN/CSA-A23.1/A23.2 minimum 200 mm x 900 mm
deep.
.2 Framework and battens: SPF, pressure
treated minimum 89 x 89 mm.
.3 Signboard: 19 mm Medium Density Overlaid
Douglas Fir Plywood to CSA O121.
.4 Paint: alkyd enamel to CAN/CGSB-1.59
over exterior alkyd primer to CGSB 1-GP-189.
.5 Fasteners: hot-dip galvanized steel
nails and carriage bolts.
.6 Vinyl sign face: printed project
identification, self adhesive, vinyl film
overlay, supplied by Departmental
Representative.

 
.5 Locate project identification sign as

directed by Departmental Representative and
construct as follows:
.1 Build concrete foundation, erect
framework, and attach signboard to framing.
.2 Paint all surfaces of signboard and
framing with one coat primer and two coats
enamel. Colour white on signboard face, black
on other surfaces.
.3 Apply vinyl sign face overlay to painted
signboard face in accordance with installation
instructions supplied.
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1.11  CONSTRUCTION    .6 Signs and notices for safety and instruction                     
SIGNS                shall be in both official languages Graphic                      
  (Cont'd)           symbols shall conform to CAN/CSA-Z321.
 

.7 Maintain approved signs and notices in good
condition for duration of project, and dispose
of off site on completion of project or
earlier if directed by Departmental
Representative.

 
 
 
1.12  PROTECTION AND  .1 Provide access and temporary relocated roads
MAINTENANCE OF       as necessary to maintain traffic.
TRAFFIC            

.2 Maintain and protect traffic on affected
roads during construction period except as
otherwise specifically directed by
Departmental Representative.

 
.3 Provide measures for protection and diversion

of traffic, including provision of
watch-persons and flag-persons, erection of
barricades, placing of lights around and in
front of equipment and work, and erection and
maintenance of adequate warning, danger, and
direction signs

 
.4 Protect travelling public from damage to

person and property.
 

.5 Verify adequacy of existing roads and
allowable load limit on these roads.
Contractor: responsible for repair of damage
to roads caused by construction operations.

 
.6 Construct access and haul roads necessary.

 
.7 Haul roads: constructed with suitable grades

and widths; sharp curves, blind corners, and
dangerous cross traffic shall be avoided.

 
.8 Provide necessary lighting, signs,

barricades, and distinctive markings for safe
movement of traffic.

 
.9 Dust control: adequate to ensure safe

operation at all times.
 

.10 Provide snow removal during period of work.
Limits as described under Section 01 11 00,
paragraph 3.5.4.

 
.11 Remove, upon completion of work, haul roads

designated by Departmental Representative.
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1.13  CLEAN-UP        .1 Remove construction debris, waste materials,

packaging material from work site daily.
 

.2 Clean dirt or mud tracked onto paved or
surfaced roadways.

 
.3 Store materials resulting from demolition

activities that are salvageable.
 

.4 Stack stored new or salvaged material.
 
 
PART 2 - PRODUCTS 
 
 
 
2.1  NOT USED         .1 Not Used.
 
 
PART 3 - EXECUTION 
 
 
 
3.1  NOT USED         .1 Not Used
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 END 
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PART 1 - GENERAL
 
 
 
1.1  DESCRIPTION      .1 This section specifies requirements for

designing, supplying, installing, inspecting,
maintaining, and removing:
.1 Cold weather protection, consisting of
temporary housing and supplementary heating
for the workspaces and the work, as described
by the specifications. The requirements of
this section apply to all sections of
specifications that call for cold weather
protection.
.2 Housing and containment systems.
.3 Lighting and ventilating workspaces.

 
.2 Work not included in this Section:

.1 Provision of separate air supply for
workers which is part of Contractor's
responsibility under Health & Safety
regulations for construction.

 
.3 Intent: housing, heating and ventilating must

be sufficient to:
.1 ensure safe working environment.
.2 facilitate progress of work in an
efficient manner.
.3 protect areas adjacent to work during
procedures which may damage surrounding areas.
.4 protect work and products against
dampness and cold.
.5 provide ambient temperatures and
humidity levels for storage, installation and
curing of materials.

 
.4 Access to permit work to be carried out to

the walls shall be by means of standard
scaffolding.

 
.5 Provide shop drawings and set up methodology

for all scaffolding including locations and,
heating measures during concrete placement.

 
 
 
1.2  MEASUREMENT AND  .1 There will be no measurement of Temporary
PAYMENT              Barriers and Enclosures.
 

.2 Payment will be included in the Lump Sum
Price.
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1.3  RELATED          .1 Section 01 33 00 -Submittal And Procedures.
SECTIONS           

.2 Section 01 35 29 - Health and Safety
Requirements.

 
.3 Section 01 35 43 - Environmental Procedures.

 
.4 Section 01 51 00 - Temporary Utilities

 
.5 Section 01 52 00 - Construction Facilities.

 
 
 
1.4  REFERENCES       .1 Canadian General Standards Board (CGSB):

.1 CAN/CGSB-S269.2-M1987 (R2003), Access
Scaffolding for Construction Purposes.

 
.2 Canadian Standards Association (CSA):

.1 CSA-O121-08, Douglas Fir Plywood.
 

.3 Province of Ontario
.1 Occupational Health and Safety Act and
Regulations for Construction Projects, R.S.O.
1990 as amended, O. Reg. 213/91 as amended.
.2 Air Pollution - Local Air Quality (O.
Reg. 419/05)

 
 
 
1.5  SUBMITTALS       .1 Shop drawings showing: (when applicable to

cold weather Work)
.1 Type and construction of housing and
enclosures, connections with scaffolding,
stability system and method of sealing.
.2 Ventilation fan location and capacity.
.3 Heater numbers, types, locations, and
capacities. Size of drip trays provided with
all liquid-fueled heaters.
.4 Number and location of fire
extinguishers associated with heating
equipment.
.5 Number, type, strength, of all lighting
provided within enclosure.
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PART 2 - PRODUCTS
 
 
 
2.1  MATERIALS        .1 Subject to approval by Departmental

Representative as to type, materials and
detail. Use:
.1 New materials;
.2 Salvaged/recycled materials in good
condition; or,
.3 Prefabricated portable components in a
good, safe condition.

 
.2 Heating fuels:

.1 Use electricity, gas, diesel oil or
other fuels approved by the Departmental
Representative.

 
 
PART 3 - EXECUTION
 
 
 
3.1  GENERAL          .1 Carry out all work to:

.1 Ontario Occupational Health and Safety
Act and Regulations.
.2 Approved Site-Specific Safety Plan.
.3 Approved Site-Specific Environmental
Protection Plan.

 
 
 
3.2  SCAFFOLDING,     .1 Provide all scaffolding, ladders, access,
HOARDING AND         lifting equipment, etc., as necessary, to
BARRIERS             carry out the work of all trades and as per

the requirements of the work.
 

.2 Scaffolding shall be erected on wood sills.
 

.3 Provide suitable ladders to scaffolding at
each section of scaffold isolated from other
sections, for full height of the scaffold.
Access from the ladder(s) to the scaffolding
shall be clear of obstructions and cross
bracing so workers and materials can easily
enter.

 
.4 Scaffolding shall be designed, drawn and

inspected by a registered Professional
Engineer experienced in this work. Provide
shop drawings for review. All drawings shall
be stamped and signed by a registered
Professional Engineer. Prior to using the
scaffolding for carrying out the work, the
designing Professional Engineer of the
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3.2  SCAFFOLDING,     .4 (Cont'd)                                      
HOARDING AND         scaffolding shall complete an inspection of                      
BARRIERS             the installation and shall provide the                           
  (Cont'd)           Departmental Representative with a letter

stating that the installation conforms with
his/her design and is suitable for
Contractor's use.

 
.5 Make all changes to scaffolding required by

Ministry of Labour officials.
 

.6 Make periodic inspections of scaffolding as
work progresses.

 
.7 Do not load or permit to load any part of

work or any temporary access structure with a
weight or force that will endanger work or
labourers.

 
.8 Install, maintain all barriers around the

site to prevent access by the public to the
immediate work areas. All barriers to be in
accordance with the Occupational Health and
Safety Act. Provide hoarding and other
measures to protect the public. Remove all
barriers accordingly at the completion of the
work and or as indicated by the Departmental
Representative.

 
 
 
3.3  HOUSING AND      .1 Provide strong and durable enclosures and
CONTAINMENT          containment for portions of Work to be

protected, heated, and/or ventilated during
Work.
.1 Enclosure to be strong enough to
withstand rain, wind and snow loads.
.2 Enclosure to be insulated against cold.
.3 Electrical wiring, lights, and other
equipment located inside enclosure:
explosion-proof type. Illumination shall be
sufficient for safe execution of the work.

 
 
 
3.4  HEATING          .1 Provide temporary heating required during

construction period, including watch keeping
attendance, maintenance, and fuel.

 
.2 Be responsible for damage to work due to

failure in providing adequate heat and
protection during construction.
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3.4  HEATING          .3 Fire protection requirements: to                                 
  (Cont'd)           Section 01 35 29 - Health and Safety

Requirements.
 

.4 Use only heating equipment types acceptable
to Departmental Representative.

 
.5 Heating fuels: indirect fired heaters. Do not

re-fuel inside the lock.
 

.6 Fuel Storage: to requirements of Fire
Commissioner of Canada and Section 01 35 43 -
Environmental Protection.

 
.7 Provide and maintain temporary fire

protection equipment during performance of
work commensurate with fuel source selected.

 
.8 Ensure that heating requirements are met by

providing, at optimum efficiency of equipment,
a capacity of 125% of heat requirement and a
sufficient number of standby heaters ready for
use at the site.

 
.9 Vent exhausts of heating equipment outside of

housing, well clear of combustible materials
and fresh air intake.

 

 
 
 
3.5  VENTILATING      .1 Intent of ventilation:
EQUIPMENT            .1 To ensure required air temperature and

quality in all parts of enclosure.
.2 To enhance Health and Safety of workers.

 
.2 Depending upon configuration of enclosure, it

may be necessary to install both a mechanical
supply and exhaust ventilation system to
effect adequate air changes within confined
space. Locate air-moving devices in a manner
that assures that airflow is not restricted or
short circuited and is supplied in proper
direction and does not interfere with work.

 
.3 Ventilate storage spaces containing hazardous

or volatile materials.
 

.4 Ventilation system must vent to downstream
side of the lock or to take advantage of
prevailing winds.
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3.6  FIELD QUALITY    .1 Provide and post at approved locations within
CONTROL &            enclosure, one maximum/minimum thermometer per
WATCH KEEPING        approximately ten (10) square metres of plan

area of enclosure.
 

.2 Ensure continuity of protection by providing
a watch keeper to make periodic checks at all
times when work is not in progress.

 
.3 Watch keeper's qualifications, under this

section of specification, are to be sufficient
to perform such duties as:
.1 Maintain strict supervision of operation
of temporary heating and ventilating
equipment.
.2 Enforce safe practices.
.3 Prevent abuse of services.
.4 Prevent damage to finishes due to
mis-use of heating and ventilating equipment.
.5 Undertake preventive maintenance and
re-fueling.
.6 Complete emergency repairs of minor
complexity.
.7 Place standby items in service.

 
.4 Record maximum and minimum temperature at

each thermometer on a daily basis, and
re-setting thermometers as necessary.
.1 Make temperature records available to
Departmental Representative on a daily basis.
.2 Provide certified written records to
Departmental Representative on a weekly basis.

 

 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 END 
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PART 1 - GENERAL
 
 
 
1.1  CONSTRUCTION &   .1 Carefully deconstruct and source separate
DEMOLITION WASTE     materials/equipment and divert, from D&C waste

destined for landfill to maximum extent where
possible. Reuse, recycle, compost, anaerobic
digest or sell material for reuse except where
indicated otherwise. On site sales are not
permitted.

 
.2 Source separate waste and maintain waste

audits in accordance with the Environmental
Protection Act, Ontario Regulation 102/94 and
Ontario Regulation 103/94.
.1 Provide facilities for collection,
handling and storage of source separated
wastes.
.2 Source separate the following waste:

.1 Portland cement concrete.

.2 Corrugated cardboard.

.3 Wood, not including painted or
treated wood or laminated wood.
.4 Steel.

 
.3 Submit a waste reduction workplan indicating

the materials and quantities of material that
will be recycled and diverted from landfill.
.1 Indicate how material being removed from
the site will be reused, recycled, reduced,
composted or anaerobically digested.

 
.4 Submit proof that all waste is being disposed

of at a licensed land fill site or waste
transfer site. A copy of the disposal/waste
transfer site's license and a letter verifying
that said landfill site will accept the waste
must be supplied to Departmental
Representative prior to removal of waste from
the demolition site.

 

 
 
 
1.2   WASTE           .1 Province of: Ontario.
PROCESSING SITES     .1 Ministry of Environment and Energy, 135

St. Clair Avenue West, Toronto, ON, M4V 1P5.
.2 Telephone: 800-565-4923 or 416-323-4321.
.3 Fax: 416-323-4682.
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1.2   WASTE           .2 Recycling Council of Ontario: 215 Spadina                        
PROCESSING SITES     Avenue, #225, Toronto, ON, M5T 2C7.                              
  (Cont'd)           .1 Telephone: 416-657-2797

.2 Fax: 416-960-8053

.3 Email: rco@rco.on.ca.

.4 Internet: http://www.rco.on.ca/.
 
 
PART 2 - PRODUCTS
 
 
 
2.1  NOT USED         .1 Not Used.
 
 
PART 3 - EXECUTION
3.1  CANADIAN         .1 Government Chief Responsibility for the
GOVERNMENTAL         Environment.
DEPARTMENTS CHIEF
RESPONSIBILITY FOR   Province    Address     General     Fax
THE ENVIRONMENT                              Inquiries             

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 END 
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PART 1 - GENERAL
 
 
 
1.1  RECORD DRAWINGS  .1 Maintain project record drawings and record

accurately all deviations from the Contract
documents. Record information concurrently
with construction progress. Do not conceal
work until required information is recorded.

 
.2 Record changes in red ink. Mark ongoing

changes on one set of prints. Then, at the
completion of the project and before final
inspection, neatly transfer notations to the
second set. Submit both sets to the
Departmental Representative.

 
 
 
1.2  INFORMATION TO   .1 Record the following information:
BE RECORDED          .1 New horizontal and vertical final

elevations referenced to permanent surface
improvement.
.2 Horizontal and vertical locations of new
post tensioned rock anchors.
.3 Field changes of dimension and detail.
.4 Changes made by Change Order or Field
Order.
.5 Details not on original Contract
Drawings.
.6 References to related shop drawings and
modifications.
.7 Additional Requirements: as specified in
individual specifications sections.

 
 
 
1.3  REVIEW           .1 Be prepared to review As-Built Drawings with

Departmental Representative at least weekly,
to ensure that level of detail being recorded
is acceptable. Be advised that during periods
of high activity, Departmental Representative
may review As-Built Drawings even more
frequently than weekly.
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PART 2 - PRODUCTS
 
 
 
2.1  NOT USED         .1 Not Used.
 
 
PART 3 - EXECUTION
 
 
 
3.1  NOT USED         .1 Not Used.
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 END 
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PART 1 - GENERAL
 
 
 
1.1  MEASUREMENT      .1 There will be no measurement of Removals.
AND PAYMENT
PROCEDURES           .2 Payment will be included in the Lump Sum

Price.
 
 
 
1.2  DESCRIPTION      .1 This section covers the removal and

re-installation, after concrete work is
completed, of the following items:
.1 The hydraulic driven mechanical systems
located in the valve shaft which operate the
lower gates;
.2 All components used for the gate
mechanization (Steel,hydraulic and
electrical), trenches cover plates, including
all embedded components;
.3 All electrical cables and hydraulic
lines located in the valve shafts, cable
trenches, lock chamber, etc, including support
brackets, Refer to paragraph 3.3 & 3.4 of this
section;
.4 Scramble ladders;
.5 The valve shaft ladders where required;
.6 All railings, including pipe and HSS
types;
.7 Lock chamber gate bumpers;
.8 Light standards;
.9 Lock operating control panels;
.10 Lockgate displays panels if required;
.11 Mooring cables including fastening
hardware, refer to Section 05 50 00 for
details;
.12 Sign boards located on the gates if
required;
.13 Life preserver rings;
.14 Site signage if required;
.15 Flag pole;

 
.2 This section includes the removal of all

other items that not listed above but must be
removed to complete the work and reinstalled
after, as described in the specification
and/or as shown on the drawings.

 
 
 
1.3  PROTECTION       .1 Protect existing structures or parts of

structures designated to remain. In the event
of damage, make repairs and replacements to
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1.3  PROTECTION       .1 (Cont'd)                                      
  (Cont'd)           the approval of, and at no additional cost, to

the Departmental Representative.
 

.2 Protect all exposed electrical wiring and
conduits during the concrete excavation,
forming, heating and placement of concrete.

 
 
PART 2 - PRODUCTS
 
 
 
2.1  NOT USED         .1 Not used.
 
 
PART 3 - EXECUTION 
 
 
 
3.1  PREPARATION      .1 Inspect the site and verify with the

Departmental Representative objects designated
to be removed and objects to be preserved.

 
.2 Survey, record and tag all elements of

existing railing for ease of future
re-installation, including elements location
and orientation.

 
.3 Notify appropriate utility authorities as

required before starting any excavation,
demolition, clearing and grubbing.

 
 
 
3.2  REMOVALS         .1 Do not disturb adjacent work designated to

remain in place.
 

.2 Items not designated to be salvaged are to be
disposed of in a manner approved by the
Departmental Representative.

 
 
 
3.3  HYDRAULIC LINES  .1 Disconnect and drain hydraulic lines as

required and temporarily relocate as required
to perform the work outlined in the
specifications and drawings.

 
.2 All hydraulic tube and pipe to be sealed to

prevent foreign matter from contaminating
system.
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3.3  HYDRAULIC LINES  .3 Salvage mounting brackets and reinstall.                         
  (Cont'd)           Supply all anchors required for

re-installation.
 
 
 
3.4  ELECTRICAL       .1 Disconnect cables and temporarily relocate as
SYSTEM               required to perform the work outlined in the

specifications and drawings.
 

.2 Salvage mounting brackets and reinstall.
Supply all anchors required for
re-installation.

 

 
 
 
3.5  SALVAGE          .1 Carefully dismantle materials designated to

be salvaged and safely stockpile at locations
designated / approved by the Departmental
Representative.

 
.2 Carefully dismantle components designated to

be salvaged, label, and take all measurements
required for re-installation. Store in a
location approved by the Departmental
Representative.

 
 
 
3.6  REINSTALLATION   .1 Reinstall all items which were removed as a

result of construction activities to match
prior to construction condition and the
Departmental Representative's approval.

 
.2 Reinstall as indicated on the drawings or as

per existing details, and to the Departmental
Representative's approval all items which were
removed as a result of construction
activities. Supply and install new anchors and
hardware, for all items listed in this
section, as required for re-installation.

 
.3 Take all necessary measurements and surveys

to ensure that all hardware can be relocated
in accordance to the drawings.
.1 Reinstall horizontal and vertical
anchors which were removed as a result of the
concrete work. 
.2 Make all necessary adjustments to ensure
proper fit, closure and operations of all
gates to sill.
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3.6  REINSTALLATION   .3 (Cont'd)                                      
  (Cont'd)           .2 (Cont'd)                                 

 
 
 
3.7  DISPOSAL OF      .1 Dispose of materials not designated for
MATERIALS            salvage or reuse in work off the site.
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 END 
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PART 1 - GENERAL
 
 
 
1.1  DESCRIPTION      .1 This section specifies the requirements for

demolition to complete work as indicated by
the drawings and specification.

 
.2 Work includes but is not limited to:

.1 Close drilling (Vertical)as indicated on
the drawings.
.2 Concrete demolition. This includes:

.1 Removal of existing concrete from
the chamber walls,and gate monoliths
where close drilling is shown on the
drawings.
.2 Included under this work is saw
cutting and mechanical chipping of the
following areas:

.1 Along the vertical edges of
the gate quoins and Casting B as
shown in the drawings,
.2 Beyond the neat line of close
drilling extending immediately
downstream from the gate quoin to
Casting B. This section is where the
concrete removal depth changes from
150mm to 300mm approximately 1200mm
below the top coping,
.3 Around the openings of the
cast iron embedded filling culverts.

.3 Preparation of all concrete
surfaces against which new concrete is to
be cast.
.4 Disposing off site all concrete
debris, removed steel reinforcement and
all garbage generated during work.

.3 Concrete excavation. This includes:
.1 By means of saw cutting and
mechanical chipping, remove existing
concrete in locations where method of
close drilling is not shown on the
drawings: This includes but is not
limited to:

.1 Coping surfaces,

.2 New hydraulic trenches at
upper gates,
.3 Breast wall,
.4 Valve shaft vertical openings,

.2 Preparation of all concrete
surfaces against which new concrete is to
be cast.
.3 Disposing off site all concrete
debris, removed steel members and all
garbage generated during construction.
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1.2  RELATED          .1 Section 03 30 00 - Cast in place concrete.
SECTIONS           

.2 Section 31 23 33 - Excavating, Trenching and
Backfilling.

 
.3 Section 35 20 22 - Dewatering

 
 
 
1.3  REFERENCES       .1 Canadian Standards Association (CSA

International).
.1 CSA S350-M1980(R2003), Code of Practice
for Safety in Demolition of Structures.

 
.2 National Building Code of Canada (NBCC),

including User's Guide, Part 8 - Safety
Measures at Construction and Demolition Sites
(2005).

 
.3 Ontario Occupational Health and Safety Act

(OSHA).
 

.4 Ontario Building Code (OBC).
 

.5 Department of Justice Canada (Jus).
.1 Canadian Environmental Assessment Act
(CEAA), 1992, c. 37.
.2 Canadian Environmental Protection Act
(CEPA), 1999, c. 33.

.1 SOR/2003-2, On-Road Vehicle and
Engine Emission Regulations.

.3 Transportation of Dangerous Goods Act
(TDGA), 1992, c. 34.

 
 
 
1.4  MEASUREMENT      .1 Measurement Procedures: in accordance with
AND PAYMENT          Section 01 22 01 - Measurement and Payment.
 

.2 The work will be measured and paid for under
payment items included in the Unit Price
Table:
.1 Item No. 1 - Close Drilling: This item
covers the work described in subsection
1.1.2.1.
.2 Item No. 2 - Concrete Demolition: This
item covers the work described in section
1.1.2.2.
.3 Item No. 3 - Concrete Excavation: This
item covers the work described in subsection
1.1.2.3.

 
.3 No payment will be made for concrete

excavation or demolition beyond the limits
shown on the drawings, which has not been



TSW Healey Falls               SELECTIVE  DEMOLITION    Section 02 41 23
Lock 15 Concrete Refacing                               Page 3
Proj. No. R.063528.001                                  2013-08-09      
 
 
 
1.4  MEASUREMENT      .3 (Cont'd)                                      
AND PAYMENT          authorized by the Departmental Representative.                   
  (Cont'd)           Any overbreak beyond these limits shall be

replaced with concrete at the Contractor's
expense.

 
 
 
1.5  SUBMITTALS       .1 Submittals in accordance with Section

01 33 00.
 

.2 Hazardous Materials: provide description of
Hazardous Materials and Notification of Filing
with proper authorities prior to beginning of
Work as required.

 
.3 Waste Reduction Workplan: prior to beginning

of work on site submit detailed Waste
Reduction Workplan in accordance with Section
01 74 20 and indicate:
.1 Descriptions of and anticipated
quantities of materials to be salvaged reused,
recycled and landfilled.
.2 Schedule of selective demolition.
.3 Number and location of dumpsters.
.4 Anticipated frequency of tippage.
.5 Name and address of haulers and waste
facilities.

 
.4 Certificates: submit certified weigh bills

and or receipts from authorized disposal sites
and reuse and recycling facilities for
material removed from site upon request of
Departmental Representative.
.1 Written authorization from Departmental
Representative is required to deviate from
haulers and facilities listed in Waste
Reduction Workplan.

 
 
 
1.6  QUALITY          .1 Regulatory Requirements: ensure Work is
ASSURANCE            performed in compliance with CEPA, CEAA, TDGA,

and applicable Provincial/Territorial
regulations.

 
 
 
1.7  DELIVERY,        .1 Perform Work in accordance with Section
STORAGE AND          01 35 43.
HANDLING           

.2 Storage and Protection.
.1 Protect in accordance with Section
31 23 33.01.
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1.7  DELIVERY,        .2 (Cont'd)                                      
STORAGE AND          .2 Protect existing items designated to                        
HANDLING             remain and items designated for salvage. In                      
  (Cont'd)           event of damage to such items, immediately

replace or make repairs to approval of
Departmental Representative and at no cost to
Departmental Representative.
.3 Remove and store materials to be
salvaged, in manner to prevent damage.
.4 Store and protect in accordance with
requirements for maximum preservation of
material.
.5 Handle salvaged materials as new
materials.

 
.3 Waste Management and Disposal.

.1 Separate waste materials for reuse and
recycling in accordance with Section 01 74 20.
.2 Divert excess materials from landfill to
site approved by Departmental Representative.
.3 Separate for reuse and recycling and
place in designated containers Steel, Metal
waste in accordance with Waste Management
Plan.
.4 Place materials defined as hazardous or
toxic in designated containers.
.5 Ensure emptied containers are sealed and
stored safely.
.6 Source separate for recycling materials
that cannot be salvaged for reuse including
wood, metal, concrete and asphalt.
.7 Remove materials that cannot be salvaged
for reuse or recycling and dispose of in
accordance with applicable codes at licensed
facilities.

 
 
 
1.8  SITE CONDITIONS  .1 Site Environmental Requirements.

.1 Perform work in accordance with Section
01 35 43.

 
.2 Ensure that selective demolition work does

not adversely affect adjacent watercourses,
groundwater and wildlife, or contribute to
excess air and noise pollution.

 
.3 Review existing site conditions and take

necessary precautions to protect environment
and adjacent non-work areas.
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1.9   SCHEDULING      .1 Employ necessary means to meet project time

lines without compromising specified minimum
rates of material diversion.
.1 Notify Departmental Representative in
writing when unforeseen delays occur.

 
 
PART 2 - PRODUCTS
 
 
 
2.1  EQUIPMENT        .1 Leave machinery running only while in use,

except where extreme temperatures prohibit
shutting machinery down.

 
 
PART 3 - EXECUTION
 
 
 
3.1  PREPARATION      .1 Prevent movement, settlement, or damage to

remaining segments of lock walls and
utilities, to remain in place. Provide bracing
and shoring as required.

 
.2 Keep Noise, dust, and inconveniences to

nearby occupants to a minimum.
 

.3 Provide temporary dust screens, covers,
railings, supports and other protection as
required.

 
.4 Sawcut and line drill existing wall to depth

indicated on drawings. Use small, hand
operated chippers for demolition and
excavation components from approximately 1 m
away from sawcuts.
.1 Take special care not to damage the
structural integrity of the remaining portion
of the remaining concrete by using equipment
of appropriate weights (maximum 10kg).

 
 
 
3.2  PROTECTION       .1 Support affected structures and, if safety of

structure being demolished or remaining
component of structure appears to be
endangered, take preventative measures, stop
Work and immediately notify Departmental
Representative.
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3.3  SAFETY CODE      .1 Do demolition work in accordance with Section

01 56 00.
 

.2 Blasting operations not permitted during
demolition.

 
 
 
3.4  DEMOLITION       .1 Demolish components of structure as shown on

drawings and specified in specifications.
 

.2 Crush concrete generated due to demolition of
chamber wall to size suitable for recycling.
.1 For further information regarding
acceptable uses contact Provincial/Territorial
aggregate producers associations and or
Ministries of Transportation.

 
.3 Selective demolition of chamber walls to

specified depths as indicated on drawings.
 

.4 Demolish to minimize dusting. Keep materials
wetted as directed by Departmental
Representative.

 
 
 
3.5  REMOVAL          .1 Remove items as indicated.
OPERATIONS         

.2 Do not disturb items designated to remain in
place.

 
.3 Remove designated trees if required, during

demolition.
.1 Obtain written approval of Departmental
Representative prior to removal of trees not
designated on the drawings.

 
.4 Grind, chip, or shred other vegetation for

mulching and composting.
 

.5 Stockpile topsoil for final grading and
landscaping.
.1 Provide erosion control and seeding if
not immediately used.

 
 
 
3.6  STOCKPILING      .1 Locate stockpiled materials convenient for

use in new construction to eliminate double
handling wherever possible.

 
.2 Stockpile materials designated for alternate

disposal in location which facilitates removal
from site and examination by potential end
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3.6  STOCKPILING      .2 (Cont'd)                                      
  (Cont'd)           markets, and which does not impede

disassembly, processing, or hauling
procedures.

 
 
 
3.7  REMOVAL FROM     .1 Remove stockpiled material as directed by
SITE                 Departmental Representative, when it

interferes with operations of project.
 

.2 Transport material designated for alternate
disposal using approved facilities listed in
Waste Reduction Workplan and in accordance
with applicable regulations.
.1 Written authorization from Departmental
Representative is required to deviate from
facilities listed in Waste Reduction Workplan.

 
.3 Dispose of materials not designated for

alternate disposal in accordance with
applicable regulations.
.1 Disposal Facilities: approved and listed
in Waste Reduction Workplan.
.2 Written authorization from Departmental
Representative is required to deviate from
disposal facilities listed in Waste Reduction
Workplan.

 
 
 
3.8   RESTORATION     .1 Restore areas and existing works outside

areas of demolition to conditions that existed
prior to beginning of Work.

 
 
 
3.9   CLEANING        .1 Remove debris, trim surfaces and leave work

site clean, upon completion of Work
 

.2 Use cleaning solutions and procedures which
are not harmful to health, are not injurious
to plants, and do not endanger wildlife,
adjacent water courses or ground water.

 
 
 

 
 
 
 
 

 END 
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PART 1 - GENERAL
 
 
 
1.1  RELATED          .1 Section 03 20 00 - CONCRETE REINFORCING.
SECTIONS           

.2 Section 03 30 00 - CAST-IN-PLACE CONCRETE
 
 
 
1.2  MEASUREMENT      .1 No measurement will be made under this
PROCEDURES           Section. Include costs in items of work for

which concrete formwork, falsework and
accessories are required.

 
 
 
1.3  REFERENCES       .1 Canadian Standards Association (CSA)

.1 CSA-A23.1-09/A23.2-09, Concrete
materials and methods of concrete
construction/Test methods and standard
practices for concrete.
.2 CAN/CSA-O86.1-01(R2006), Engineering
Design in Wood (Limit States Design).
.3 CAN/CSA-O86.1S1-05, Supplement No. 1 to
CAN/CSA-O86-01, Engineering Design in Wood
(Limit States Design).
.4 CSA O121-08, Douglas Fir Plywood.
.5 CSA O151-09, Canadian Softwood Plywood.
.6 CSA O153-M1980(R2008), Poplar Plywood.
.7 CSA S269.1-1975(R2003), Falsework for
Construction Purposes.
.8 CAN/CSA-S269.3-M92(R2008), Concrete
Formwork.

 
.2 Council of Forest Industries of British

Columbia (COFI)
.1 COFI Exterior Plywood for Concrete
Formwork.

 
 
 
1.4  SHOP DRAWINGS    .1 Submit shop drawings for formwork and

falsework in accordance with Section 01 33 00.
 

.2 Indicate method and schedule of construction,
shoring, stripping and re-shoring procedures,
materials, arrangement of joints, special
architectural exposed finishes, ties, liners,
and locations of temporary embedded parts.
Comply with CSA S269.1, for falsework
drawings. Comply with CAN/CSA-S269.3 for
formwork drawings.
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1.4  SHOP DRAWINGS    .3 Indicate formwork design data, such as                           
  (Cont'd)           permissible rate of concrete placement, and

temperature of concrete, in forms.
 

.4 Indicate sequence of erection and removal of
formwork/falsework to minimize exposure time
to adverse weather conditions.

 
.5 Each shop drawing submission shall bear stamp

and signature of qualified professional
engineer registered or licensed in Province of
Ontario, Canada.

 
 
 
1.5  REQUIREMENTS     .1 Conform to municipal, provincial and national
OF REGULATORY        codes relating to design and construction of
AGENCIES             formwork and falsework.
 
 
 
1.6  WASTE            .1 Separate and recycle waste materials in
MANAGEMENT AND       accordance with Section 01 74 20 and section
DISPOSAL             01 35 43.
 

.2 Use sealers, form release and stripping
agents that are non-toxic, biodegradable and
have zero or low VOC's.

 
 
PART 2 - PRODUCTS
 
 
 
2.1  MATERIALS        .1 Formwork materials:

.1 For concrete without special
architectural features, use wood and wood
product formwork materials to CAN/CSA-O86.1
CSA-O153.

 
.2 Form ties: use removable or snap-off metal

ties, fixed or adjustable length, free of
devices leaving holes larger than 25 mm dia.
in concrete surface.

 
.3 Form release agent: non-toxic, biodegradable,

low VOC.
 

.4 Form stripping agent: colourless mineral oil,
non-toxic, biodegradable, low VOC, free of
kerosene, with viscosity between 15 to
24 mm2/s at 40°C, flashpoint minimum 150°C,
open cup.

 
.5 Falsework materials: to CSA-S269.1.
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2.1  MATERIALS        .6 Formwork liner: Reusable Type III controlled                     
  (Cont'd)           permeability formwork (CPF) liner consisting

of integrally bonded non-woven fabric and
plastic mesh.
.1 The approved Type III CPF liner shall
have the following properties:

.1 A maximum compression of less than
10% under pressure of 200 kPa.
.2 A maximum pore size of less than
0.05 mm.
.3 A minimum water retention capacity
of 1.3 litres/m2.
.4 A maximum absorbency of 0.1
litres/m2.

.2 Acceptable product or equal: Zemdrain MD
self-adhesive application manufactured by
DuPont and distributed by Max Frank (Canada)
Inc. (1-888-244-4668). Rol size 35m x 2.5m x
2.2mm.

 
 
PART 3 - EXECUTION
 
 
 
3.1  FABRICATION AND  .1 Verify lines, levels and centres before
ERECTION             proceeding with formwork/falsework and ensure

dimensions agree with drawings.
 

.2 Fabricate and erect falsework in accordance
with CSA-S269.1.

 
.3 Do not place shores and mud sills on frozen

ground.
 

.4 Do not place shores and mud sills on frozen
ground.

 
.5 Provide site drainage to prevent washout of

soil supporting mud sills and shores.
 

.6 Fabricate and erect formwork in accordance
with CAN/CSA-S269.3 to produce finished
concrete conforming to shape, dimensions,
locations and levels indicated within
tolerances required by CSA-A23.1/A23.2.

 
.7 Align form joints and make watertight. Keep

form joints to minimum.
 

.8 Use 25 mm chamfer strips on external corners,
unless specified otherwise.
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3.1  FABRICATION AND  .9 Form chases, slots, openings, drips,                             
ERECTION             recesses, expansion and control joints as                        
  (Cont'd)           indicated.
 

.10 Build in anchors, sleeves, and other inserts
required to accommodate Work specified in
other sections. Assure that all anchors and
inserts will not protrude beyond surfaces
designated to receive applied finishes.

 
.11 Clean formwork in accordance with CSA-A23.1/

A23.2, before placing concrete.
 

.12 If flying forms are used, submit details of
equipment and procedures for Departmental
Representative's approval.

 
 
 
3.2  FORMWORK LINER   .1 Install controlled permeability formwork

self-adhesive liner as per manufacturer's
instructions on all formed surfaces.

 
 
 
3.3  FORM RELEASE     .1 No form release agent is required with CPF
AGENT                formwork liner applied as indicated.
 

.2 Apply agent where CPF fomwork liner can not
be installed, such as but not limited too the
corner chamfers. Surface preparation:
.1 Protect adjacent surfaces not designated
to receive concrete form release.
.2 Clean and prepare surfaces to receive
form release in accordance with manufacturer's
instructions.
.3 Clean form surfaces thoroughly prior to
application.
.4 Remove all rust, scale and/or previously
used form release agents from the forms in
accordance with good concrete practices.
.5 When using new wooden forms, form
release shall be applied and re-applied until
complete saturation has been accomplished
prior to first use.

 
.3 Application:

.1 Apply concrete form release in
accordance with manufacturer's instructions.
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3.4  REMOVAL AND      .1 Leave formwork in place for following minimum
RESHORING            periods of time after placing concrete.

.1 Seven days.
 

.2 Provide all necessary reshoring of members
where early removal of forms may be required
or where members may be subjected to
additional loads during construction as
required.

 
.3 Re-use formwork and falsework subject to

requirements of CSA-A23.1/A23.2.
 
 
 
3.5  FORMWORK AT      .1 Form circular openings where existing
CHAMBER CULVERT      culverts are located within the areas of
PIPES                concrete refacing.
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 END 
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PART 1 - GENERAL
 
 
 
1.1  DESCRIPTION      .1 This section specifies the requirements for

concrete reinforcement as described by the
drawings and the specification.

 
 
 
1.2  RELATED          .1 Section 03 10 00 - Concrete forming and
SECTIONS             Accessories.
 

.2 Section 03 30 00 - Cast-in-Place Concrete.
 
 
 
                     .3 Section 01 33 00 - Submittal Procedures.
 
 
 
1.3  MEASUREMENT AND  .1 Measurement Procedures: in accordance with
PAYMENT              Section 01 22 01.
 

 
.2 Work covered by this section will be paid for

under payment items included in the unit price
table:
.1 Measure reinforcing steel in kilograms
of steel incorporated into work, computed from
theoretical unit mass specified in CSA-G30.18
for lengths and sizes of bars as indicated or
authorized in writing by Departmental
Representative.

.1 Item No. 6 Reinforcing Steel:
.1 For all concrete work as
indicated in Contract documents.

 
.3 The reinforcing steel for all Type C anchors

will be paid for under section 05 05 20.
 

.4 All other work of this section, which is not
identified as a unit price item, is to be
included in the Lump Sum Price stated in the
Tender Form.

 
 
 
1.4  REFERENCES       .1 ASTM International

.1 ASTM A82/A82M-07, Standard Specification
for Steel Wire, Plain, for Concrete
Reinforcement.
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1.4  REFERENCES       .1 (Cont'd)                                      
  (Cont'd)           .2 ASTM A185/A185M-07, Standard

Specification for Steel Welded Wire
Reinforcement, Plain, for Concrete.

 
.2 CSA International

.1 CSA A23.1-09/A23.2-09, Concrete
Materials and Methods of Concrete
Construction/Test Methods and Standard
Practices for Concrete.
.2 CSA-A23.3-04 (R2010), Design of Concrete
Structures.
.3 CSA G30.3-M1983(R1998), Cold Drawn Steel
wire for Concrete Reinforcement.
.4 CSA-G30.18-09, Carbon Steel Bars for
Concrete Reinforcement.
.5 CSA-G40.20-04(R2009)/G40.21-04(R2009),
General Requirements for Rolled or Welded
Structural Quality Steel/Structural Quality
Steel.
.6 CSA W186-M1990(R2012), Welding of
Reinforcing Bars in Reinforced Concrete
Construction.

 
.3 Reinforcing Steel Institute of Canada (RSIC)

.1 RSIC-2013, Reinforcing Steel Manual of
Standard Practice.

 
 
 
1.5   SUBMITTALS      .1 Submit in accordance with Section 01 33 00.
 

.2 Prepare reinforcement drawings in accordance
with RSIC Manual of Standard Practice.

 
.3 Shop Drawings:

.1 Submit drawings stamped and signed by
professional engineer registered or licensed
in Province of Ontario, Canada. Indicate
placing of reinforcement and:

.1 Bar bending details.

.2 Lists.

.3 Quantities of reinforcement.

.4 Sizes, spacings, locations of
reinforcement and mechanical splices if
approved by Departmental Representative,
with identifying code marks to permit
correct placement without reference to
structural drawings.
.5 Indicate sizes, spacings and
locations of chairs, spacers and hangers.
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1.5   SUBMITTALS      .3 Shop Drawings:(Cont'd)                        
  (Cont'd)           .2 Detail lap lengths and bar development

lengths to CSA-A23.3, unless otherwise
indicated.

.1 Provide type B tension lap splices
unless otherwise indicated.

 
 
 
1.6  QUALITY          .1 Submit in accordance with Section 01 33 00.
ASSURANCE            .1 Mill Test Report: upon request, provide

Departmental Representative with certified
copy of mill test report of reinforcing steel,
minimum three (3) weeks prior to beginning
reinforcing work.
.2 Upon request submit in writing to
Departmental Representative proposed source of
reinforcement material to be supplied.

 
 
 
1.7  DELIVERY,        .1 Deliver, store and handle materials in
STORAGE AND          accordance with manufacturer's written
HANDLING             instructions.
 

.2 Delivery and Acceptance Requirements: deliver
materials to site in original factory
packaging, labelled with manufacturer's name
and address.

 
.3 Storage and Handling Requirements:

.1 Store materials off ground off in dry
location and in accordance with manufacturer's
recommendations in clean, dry, area.
.2 Replace defective or damaged materials
with new.

 
 
PART 2 - PRODUCTS
 
 
 
2.1  MATERIALS        .1 Substitute different size bars only if

permitted in writing by Departmental
Representative.

 
.2 Reinforcing steel: billet steel, grade 400,

deformed bars to CSA-G30.18, unless indicated
otherwise.

 
.3 Cold-drawn annealed steel wire ties: to ASTM

A82/A82M.
 

.4 Chairs, bolsters, bar supports, spacers: to
CSA A23.1/A23.2.
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2.1  MATERIALS        .5 Mechanical splices: subject to approval of                       
  (Cont'd)           Departmental Representative.
 
 
 
2.2  FABRICATION      .1 Fabricate reinforcing steel in accordance

with CSA A23.1/A23.2 and Reinforcing Steel
Manual of Standard Practice by the Reinforcing
Steel Institute of Ontario, Canada.

 
.2 Obtain Departmental Representative's written

approval for locations of reinforcement
splices other than those shown on placing
drawings.

 
.3 Upon approval of Departmental Representative,

weld reinforcement in accordance with CSA
W186.

 
.4 Ship bundles of bar reinforcement, clearly

identified in accordance with bar bending
details and lists.

 
 
PART 3 - EXECUTION
 
 
 
3.1  FIELD BENDING    .1 Do not field bend or field weld reinforcement

except where indicated or authorized by
Departmental Representative.

 
.2 When field bending is authorized, bend

without heat, applying slow and steady
pressure.

 
.3 Replace bars, which develop cracks or splits.

 
 
 
3.2  PLACING          .1 Place reinforcing steel as indicated on
REINFORCEMENT        placing drawings and in accordance with CSA

A23.1/A23.2.
 

.2 Prior to placing concrete, obtain
Departmental Representative's approval of
reinforcing material and placement.

 
.3 Minimum cover for reinforcement: 75 mm unless

indicated otherwise.
 

.4 Ensure cover to reinforcement is maintained
during concrete pour.
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 END 
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PART 1 - GENERAL
 
 
 
1.1  DESCRIPTION      .1 This section specified the requirements for

cast-in-place concrete placed as described by
the drawings and the specifications.

 
.2 Three classes of concrete are used as

described under paragraph 1.3.2.1 to 1.3.2.3.
 
 
 
1.2  RELATED          .1 Section 03 10 00 - Concrete Forming and
SECTIONS             Accessories.
 

.2 Section 03 20 00 - Concrete Reinforcing.
 

.3 Section 05 05 20 - Anchors.
 

.4 Section 31 23 35 - Excavating.
 
 
 
1.3  MEASUREMENT      .1 Measurement Procedures: in accordance with
AND PAYMENT          Section 01 22 01.
PROCEDURES          

.2 Work covered by this section will be paid for
under payment items included in the Unit Price
Table:
.1 Item No.5 - Class 1 Concrete:

.1 Concrete in the construction of the
new lock vertical refacing of chamber
walls, breastwalls and monoliths starting
300mm below coping elevation.

.2 Item No. 6 - Class 2 Concrete:
.1 Concrete in the construction of the
coping refacing starting at elevation
167.64 to 150mm below top of coping over
coping surfaces and 300mm below top of
coping at locations overlapping vertical
refacing.

.3 Item No. 7 - Class 3 Concrete:
.1 Concrete in the existing valve
shafts vertical wall refacing starting at
300mm below top of coping.

 
.3 Cast-in-place concrete will be measured in

cubic metres calculated from field measured
dimensions authorized in writing by the
Departmental Representative.

 
.4 No deductions will be made for volume of

concrete displaced by reinforcing steel.
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1.3  MEASUREMENT      .5 Include in the prices of concrete the                            
AND PAYMENT          installation of all items embedded therein.                      
PROCEDURES
  (Cont'd)           .6 Include in the prices of concrete the work

described in Section 03 10 00.
 

.7 Include in the prices of concrete the supply
and installations of waterstops.

 
.8 Include in the prices of concrete the supply

and installation of joint filler, bond breaker
and joint sealer.

 
.9 Include in the prices of concrete the

heating, cooling, hot and cold weather
protection, curing, and finishing.

 

 
.10 All other work, necessary to the completion

of the work of this section, will not be
measured separately for payment, but will be
considered incidental to the work.

 
 
 
1.4  REFERENCES       .1 Reference Standards:

.1 ASTM International
.1 ASTM C260-/C260M-10a, Standard
Specification for Air-Entraining
Admixtures for Concrete.
.2 ASTM C309-11, Standard
Specification for Liquid Membrane-Forming
Compounds for Curing Concrete.
.3 ASTM C494/C494M-13, Standard
Specification for Chemical Admixtures for
Concrete.
.4 ASTM C1017/C1017M-07, Standard
Specification for Chemical Admixtures for
Use in Producing Flowing Concrete.
.5 ASTM D412-06a(2013), Standard Test
Methods for Vulcanized Rubber and
Thermoplastic Elastomers-Tension.
.6 ASTM D570 -98(2010)e1, Standard
test Method for Water Absorption of
Plastics.
.7 ASTM D624-00(2012), Standard Test
Method for Tear Strength of Conventional
Vulcanized Rubber and Thermoplastic
Elastomer.
.8 ASTM D1751-04(2008), Standard
Specification for Preformed Expansion
Joint Filler for Concrete Paving and
Structural Construction (Nonextruding and
Resilient Bituminous Types).
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1.4  REFERENCES       .1 (Cont'd)                                      
  (Cont'd)           .1 (Cont'd)                                 

.9 ASTM D1752-04a(2008), Standard
Specification for Preformed Sponge Rubber
Cork and Recycled PVC Expansion Joint
Fillers for Concrete Paving and
Structural Construction.

.2 CSA International
.1 CSA A23.1-09/A23.2-09, Concrete
Materials and Methods of Concrete
Construction/Test Methods and Standard
Practices for Concrete.
.2 CSA A283-06 (R2011), Qualification
Code for Concrete Testing Laboratories.
.3 CAN/CSA-A3000-08, Cementitious
Materials Compendium (Consists of A3001,
A3002, A3003, A3004 and A3005).
.4 CAN/CSA-A3001-08, Cementitious
Materials for Use in Concrete.

 
 
 
1.5  SUBMITTALS       .1 Provide submittals in accordance with Section

01 33 00.
 

.2 Submit warranty performance parameters of
concrete for review, including supporting
back-up data and manufacturer's data sheets.

 
.3 At least four (4) weeks prior to beginning

work, submit to Departmental Representative
concrete mix design and product data of the
following materials proposed for use:
aggregate source, curing compound, joint
filler, joint sealant, and waterstops.

 
.4 Concrete pours: provide accurate records of

poured concrete items indicating date and
location of pour, quality, air temperature and
test samples taken.

 
.5 Concrete hauling time: provide for review by

Departmental Representative deviations
exceeding maximum allowable time of 90 minutes
for concrete to be delivered to site of work
and discharged after batching.

 
 
 
1.6  QUALITY          .1 Provide Departmental Representative, minimum
ASSURANCE            four (4) weeks prior to starting concrete

work, with valid and recognized certificate
from plant delivering concrete.
.1 Provide test data and certification by
qualified independent inspection and testing
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1.6  QUALITY          .1 (Cont'd)                                      
ASSURANCE            .1 (Cont'd)                                 
  (Cont'd)           laboratory that materials and mix designs used

in concrete mixture will meet specified
requirements.

 
.2 Minimum four (4) weeks prior to starting

concrete work, provide proposed quality
control procedures for review by Departmental
Representative on following items:
.1 Hot weather concrete.
.2 Cold weather concrete.
.3 Curing.
.4 Finishes.
.5 Formwork removal.
.6 Joints.

 
.3 Ensure that the mix design is adjusted

suitably to prevent alkali aggregate
reactivity problems.

 
 
 
1.7  DELIVERY,        .1 Concrete delivery: ensure continuous concrete
STORAGE AND          delivery from plant meets CSA A23.1/A23.2.
HANDLING            

.2 Modifications to maximum time limit must be
agreed by the Departmental Representative and
concrete producer as described in CSA
A23.1/A23.2.

 
 
 
1.8  REQUIREMENTS     .1 Conform to municipal, provincial and national
OF REGULATORY        codes relating to design and construction of
AGENCIES             formwork.
 
 
PART 2 - PRODUCTS
 
 
 
2.1  APPROVALS        .1 All materials to be new and approved by the

Departmental Representative.
 

.2 All concrete mixes to be approved by the
Departmental Representative.

 
 
 
2.2  DESIGN CRITERIA  .1 To CSA A23.1/A23.2, and as described in

CONCRETE MIX of PART 2 - PRODUCTS.
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2.3  MATERIALS        .1 General:

.1 Do not use calcium chloride or
compounds, or admixtures containing calcium
chloride.
.2 Use consistent concrete ingredients,
uniformly proportioned from batch to batch.

 
.2 Cement: to CAN/CSA-A3001, Normal Type GU.

 
.3 Supplementary cementing materials: with 20%

to 30% hydraulic slag, by mass of total
cementitious materials to CAN/CSA-A3001.

 
.4 Cementitious hydraulic slag: to CAN/CSA-

A3000-08.
 

.5 Water: to CSA A23.1/A23.2.
 

.6 Aggregates: to CSA A23.1/A23.2.
.1 hard, dense, well graded aggregates of
normal mass-density, approved by the
Departmental Representative both as to quality
and source:
.2 Aggregates to be free from materials
identified as having deleterious reactions
with certain constituents of cements. Minimal
amounts of these reactive materials will be
given consideration for inclusion - the basis
of consideration will be:

.1 Conformance to the requirement of
CAN/CSA-A23.1/A23.2; and/or
.2 The performance criteria as given
in Clause 5.9 of CAN/CSA-A23.1/A23.2.

 
.7 Admixtures:

.1 Air entraining admixture: to ASTM C260.

.2 Chemical admixture: to ASTM C494/C494M.
Departmental Representative to approve
accelerating or set retarding admixtures
during cold and hot weather placing.
.3 Superplasticizers: to ASTM C1017.

 
.8 Curing compound: to CSA A23.1/A23.2 white and

to ASTM C309, Type 1-chlorinated rubber.
 

.9 Waterstops:
.1 PVC waterstop:

.1 To be a flexible PVC (Polyvinyl
chloride) extruded from an elastomeric
plastic material of which the basic resin
is prime virgin polyvinyl chloride. The
PVC compound shall not contain any
scrapped or reclaimed material or pigment
whatsoever.
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2.3  MATERIALS        .9 Waterstops:(Cont'd)                           
  (Cont'd)           .1 PVC waterstop:(Cont'd)                   

.2 For all expansion joints: ribbed
with centerbulb type having the following
dimensions: 225 mm wide by 9.5 mm thick.
.3 Performance Requirements to meet:

.1 Tensile strength: to ASTM D638
- 13.8 MPa(2000 psi).
.2 Tear resistance: 43.78N/mm or
102 kg/25.4 mm (225 lb/in) to ASTM
D624.
.3 Ultimate elongation: minimum
300% to ASTM D638.
.4 Water absorption: 0.005 to
0.02% to ASTM D570.
.5 Low temperature brittleness:
to ASTM D746, passed @ -37.2°C/-38.3
(-35°F/-37).
.6 Cold bend test at -45°C for 2
hours - no cracking.
.7 Stiffness in flexure: 4.8 kPa
700 psi) to ASTM D747.
.8 Specific Gravity (ASTM D792) -
1.4.

.2 Hydrophilic waterstop:
.1 For all construction joints.
.2 Rectangular profile measuring 7 mm
thick x 25 mm wide and incorporating
hollow longitudinal compression openings.
.3 Comprised of non-bentonite
synthetic chloroprene rubber.
.4 Co-extruded hydrophilic and
non-hydrophilic composition.
.5 Hardness exceeding 50 (ASTM-D2240).
.6 Tensile strength exceeding
30 kg/cm2.
.7 Elongation of synthetic chloroprene
rubber exceeding 600% (ASTM-D412).
.8 Elongation of chloroprene rubber
only exceeding 400% (ASTM-D412).
.9 Volume expansion capability
exceeding 3.0 times original size.
.10 Adhesive and sealant as recommended
by waterstop manufacturer.

 
.10 Premoulded joint fillers:

.1 ASTM D175-05 (2011) - Standard
Specification for preformed Closed Cell
polyolefin Expansion Joint Fillers for
Concrete Paving and Structural Construction.

 
.11 Joint Sealer: to Can/CGSB-19.12 Sealing

Compound, Two part component, elastormeric,
chemical curing. Type I for Horizontal joints,
Type II for vertical joints.
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2.3  MATERIALS        .12 Bonding agent:To ASTM c1059/c1059M-99 (2008).                    
  (Cont'd)          

.13 Polyethylene foam: use as a bond breaker
between joint filler and sealer as shown on
drawings.

 
 
 
2.4  CONCRETE MIX     .1 Proportion concrete mix in accordance with

CSA A23.1/A23.2 to meet following requirements
- All classes of concrete:
.1 Cement: Mix of Type GU Portland cement
and a cementitious hydraulic slag cement
ranging between 20% and 30%.
.2 Minimum compressive strength at 28 days:
35 MPa.
.3 Maximum water/cementing materials ratio:
0.45.
.4 Class of exposure: F-1.
.5 Nominal size of coarse aggregate: 20 mm.
.6 Slump at time and point of discharge: 50
to 110 mm.
.7 Air content: 5 to 8%.
.8 Admixtures, Water reducing
agents:quantity to manufacturer's
recommendation.

.1 Do not use calcium chloride or
materials containing calcium chloride.

.9 Weigh aggregates, cement, water and
admixture separately when batching. No
alternative method of measuring will be
permitted.
.10 Provide quality management plan to
ensure verification of concrete quality to
specified performance.
.11 Concrete supplier's certification: both
batch plant and materials meet CSA A23.1/A23.2
requirements.

 
 
PART 3 - EXECUTION
 
 
 
3.1  PREPARATION      .1 Obtain Departmental Representative's written

approval before placing concrete.
.1 Provide 48 hours minimum notice prior to
placing of concrete.

 
.2 Place concrete reinforcing in accordance with

Section 03 20 00. Ensure that reinforcing
steel, and other necessary items are in-place,
clean and undamaged.
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3.1  PREPARATION      .3 Use proper and timely placing, finishing and                     
  (Cont'd)           curing practices.
 

.4 During concreting operations:
.1 Development of cold joints not allowed.
.2 Ensure concrete delivery and handling
facilitates placing with minimum of
re-handling, and without damage to existing
structure or Work.

 
.5 Pumping of concrete is permitted only after

approval of equipment and mix.
 

.6 Ensure reinforcement and inserts are not
disturbed during concrete placement.

 
.7 Prior to placing of concrete obtain

Departmental Representative's approval of
proposed method for protection of concrete
during placing and curing in adverse weather.

 
.8 Protect previous work from staining.

 
.9 Clean and remove stains prior to application

for concrete finishes.
 

.10 Maintain accurate records of poured concrete
items to indicate date, location of pour,
quality, air temperature and test samples
taken.

 
.11 Do not place load upon new concrete until

authorized by Departmental Representative.
 
 
 
3.2  FORMWORK         .1 Construct mortar-tight formwork in accordance

with reviewed formwork drawings, maintain
tolerances of finished concrete work as
specified in CAN/CSA-A23.1/A23.2.

 
.2 Where forms appear to be unsatisfactory stop

work until defects corrected.
 

.3 Strip forms to CAN/CSA-A23.1/A23.2.
 
 
 
3.3  INSTALLATION/    .1 Do cast-in-place concrete work in accordance
APPLICATION          to CSA A23.1/A23.2.
 

.2 Place concrete continuously from start to
finish:
.1 At such rates as to permit satisfactory
placing and compaction - plan the work and use
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3.3  INSTALLATION/    .2 (Cont'd)                                      
APPLICATION          .1 (Cont'd)                                 
  (Cont'd)           such methods and performance rates as to allow

no cold joints and/or honeycomb;
.2 During clement weather or with
protection;
.3 During daylight hours;
.4 Without unscheduled construction joints.

 

 
.3 When applicable - pumping concrete:

.1 Arrange equipment so that no vibrations
result which might damage freshly placed
concrete. Use reversible pumps.
.2 Operate pump so that a continuous stream
of concrete without air pockets is produced.
.3 When pumping is discontinued and
concrete remaining in pipe line is to be used,
void pipe line in a manner that prevents
contamination of concrete or separation of
ingredients.

 
.4 Embedded parts:

.1 Set other embedded parts and openings as
indicated or specified elsewhere.
.2 Check locations and sizes of embedded
parts and openings shown on drawings.

 
.5 Anchor bolts:

.1 Set anchor bolts to templates in
co-ordination with appropriate trade prior to
placing concrete.
.2 Grout anchor bolts in preformed holes or
holes drilled after concrete has set only
after receipt of written approval from
Departmental Representative.

.1 Drilled holes: 25 mm minimum
diameter larger than bolts used to
manufacturers' recommendations.

.3 Protect anchor bolt holes from water
accumulations, snow and ice build-ups.
.4 Set bolts and fill holes with shrinkage
compensating grout.

 
.6 Do not commence placing concrete until the

Departmental Representative has inspected and
approved forms, falsework, reinforcing steel,
conveying, spreading consolidation and
finishing equipment, and curing and protective
methods.

 
.7 Joint fillers:

.1 Furnish filler for each joint in single
piece for depth and width required for joint,
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3.3  INSTALLATION/    .7 Joint fillers:(Cont'd)                        
APPLICATION          .1 (Cont'd)                                 
  (Cont'd)           unless otherwise authorized by Departmental

Representative. When more than one piece is
required for a joint, fasten abutting ends and
hold securely to shape by stapling or other
positive fastening.
.2 Locate and form construction and
expansion joints as indicated. Install joint
filler, bond breaker and sealer.

 
.8 Joint Sealant:

.1 Install to manufacturer's
recommendations.

 
.9 Waterstops (PVC and hydrophilic):

.1 Install waterstops at locations shown on
the drawings and to CAN/CSA-A23.1/A23.2-09.
Follow manufacturer's recommendations.
.2 Install waterstops to provide continuous
water seal.
.3 Do not distort or pierce waterstop in
way as to hamper performance.
.4 Do not displace reinforcement when
installing waterstops.
.5 Use equipment to manufacturer's
requirements to field splice waterstops.
.6 Tie waterstops rigidly in place.
.7 Use only straight heat sealed butt
joints in field.
.8 Use factory welded corners and
intersections unless otherwise approved by
Departmental Representative.
.9 Use adhesive and sealant as recommended
by waterstop manufacturer.

 
.10 Finishing and curing:

.1 Finish concrete in accordance with
CAN/CSA-A23.1/A23.2.
.2 Unformed surface concrete tolerance to
conventional classification in accordance with
straight edge method.
.3 Use wood float finish for unformed
surfaces.
.4 Fill all holes due to formwork
installation with concrete and smooth with
steel trowel.

 
 
 
3.4  BONDING AGENT    .1 Apply two coats of bonding agent on all

sawcut and other stone faces in contact with
new concrete.
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3.4  BONDING AGENT    .2 Follow the manufacturer's instructions for                       
  (Cont'd)           application.
 
 
 
3.5  CURING           .1 If formwork is left in place for 7 days or

more, no additional curing will be required.
If formwork is removed in less than 7 days,
cure with double-layer of wet burlap. Maintain
burlap in place and keep thoroughly wet for 7
days after day of placing.

 
.2 Unformed surfaces: cure with burlap and

water. Carefully place two layers of damp
burlap on the surface of the concrete. Overlap
each strip by at least 75 mm and secure
against displacement by wind. Maintain burlap
in place and keep thoroughly wet for 7 days
after day of placing.

 
.3 During curing period uncover only such areas

that are immediately needed for finish
treatment. Recover and continue curing.

 

 
 
 
3.6  COLD WEATHER     .1 For concrete and grout placed when air
PROTECTION           temperature is at or below 5 degrees Celsius,

in addition to cold weather requirements of
CAN/CSA-A23.1/A23.2:
.1 Protect concrete by a windproof shelter
of canvas or other material to allow free
circulation of inside air around fresh
concrete. At no point let walls of shelter
touch formwork. Provide sufficient space for
removal of formwork for finishing. Supply
approved heating equipment. Vent the products
of combustion outside the protective shelter.
Equipment shall be capable of keeping inside
air at a constant temperature sufficiently
high to maintain concrete at following curing
temperatures:
.2 Ensure that a minimum substrate
temperature of 5 degrees Celsius shall be
achieved and maintained, prior to concrete
pour.
.3 For an initial 3 days, at a temperature
of not less than 15 degrees Celsius nor more
than 27 degrees Celsius at concrete surfaces.
.4 Cure at not less than 10 degrees Celsius
for an extra 4 days.
.5 Keep concrete surfaces moist
continuously while protected.
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3.6  COLD WEATHER     .1 (Cont'd)                                      
PROTECTION           .6 Reduce temperature at a rate not                            
  (Cont'd)           exceeding 10 degrees Celsius per day until

outside temperature has been reached.
 
 
 
3.7  HOT WEATHER      .1 When applicable, during hot weather place
REQUIREMENTS         concrete to hot weather requirements of

CAN/CSA-A23.1/A23.2, clause 21.2. Ensure
concrete temperatures at placing meet the
requirements of Table 15: take suitable
control measures when mixing ingredients.

 
 
 
3.8  FIELD QUALITY    .1 Inspection and testing of concrete and
CONTROL              concrete materials will be carried out by

testing laboratory designated by Departmental
Representative for review to CSA A23.1/A23.2.
.1 Ensure testing laboratory is certified
to CSA A283.

 
.2 Departmental Representative will pay for

costs of tests.
 

.3 Departmental Representative will take
additional test cylinders during cold weather
concreting. Cure cylinders on job site under
same conditions as concrete which they
represent.

 
.4 If tests do not meet requirements of the

Departmental representative, take such
measures as indicated in CAN/CSA-A23.1/A23.2,
after confirmed approval by the Departmental
Representative.

 
.5 Non-Destructive Methods for Testing Concrete:

to CSA A23.1/A23.2.
 

.6 Inspection or testing by Consultant will not
augment or replace Contractor quality control
nor relieve Contractor of his contractual
responsibility.

 
 
 
3.9  CLEANING         .1 Cleaning of concrete equipment to be done in

accordance with Section 01 35 43.
 

.2 Divert unused concrete materials from
landfill to local quarry or facility after
receipt of written approval from Departmental
Representative.
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3.9  CLEANING         .3 Provide appropriate area on job site where                       
  (Cont'd)           concrete trucks and be safely washed.
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 END 
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PART 1 - GENERAL
 
 
 
1.1  DESCRIPTION      .1 This section specifies requirements for

drilling anchor holes, and supply and
installation of anchors, including grouting,
as described by the drawings and the
specification.

 
.2 The lock site lies in an area of Paleozoic

limestone bedrock with relative compressive
strength of

 
 
 
1.2  SHOP DRAWINGS    .1 Submit shop drawings in accordance with

Section 01 33 00.
 
 
 
1.3  QUALIFICATIONS   .1 The installation of the anchors Type A (rock

anchors) is to be performed by a contractor
with at least five (5) years experience in
this type of work.

 
.2 The Contractor is obligated to provide

examples of relevant experience to the
Departmental Representative, if requested.
Proof of the crew experience providing the
work may also be requested.

 
 
 
1.4  MEASUREMENT      .1 The work of the anchor installation will be
AND PAYMENT          paid for under payment item included in the

Unit Price Table:
.1 Item No. 8 - Anchors Type A - per linear
metre of anchor in place.
.2 Item No. 9 - Anchors Type B - per each
anchor.
.3 Item No. 10 - Anchors Type C - per each
anchor.

 
.2 The price for Type A anchors includes:

.1 Drilling including casing when
required; setting and stressing;
supplying and placing all attached
hardware; excavating for anchor heads;
supplying and placing the grout pad for
anchor plates; supplying and placing the
anchor grout; and performance testing of
total of 4 anchors (2 per lock side)
selected by Departmental Representative.
Proof testing of all other anchors.
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1.4  MEASUREMENT      .3 The price for Type B anchors includes:                           
AND PAYMENT          .1 Drilling hole in concrete base                         
  (Cont'd)           material; supplying and placing all

attached hardware; supplying and placing
anchor grout; and proof testing a total
of 20 anchors (10 per lock side) selected
by Departmental Representative.

 
.4 The price for Type C anchors includes:

.1 Drilling hole in concrete base
material; supplying and grouting rebars
of size, length and shape shown on
drawings.

 
.5 Housing and heating are included in the unit

price for each anchor.
 

.6 All other work, necessary for the completion
of the work of this section, will not be
measured separately for payment, but will be
considered as incidental to the work of this
section.

 
 
 
1.5  SEQUENCE OF      .1 Anchors Type A shall be installed, including
WORK                 post-tensioning, after the excavation of the

face 300 mm depth, but before placing the new
concrete.

 
 
PART 2 - PRODUCTS
 
 
 
2.1  MATERIALS-       .1 Use materials approved by the Departmental
GENERAL              Representative.
 

.2 Epoxy resin anchors shall not be considered
equivalent for Type B anchors. Use only
mechanical anchors.

 
.3 Supply anchors in one piece, up to maximum

continuous length produced by manufacturer.
Strength of couplings to be equal to bar.

 
.4 Anchors to be complete with all accessory

parts as specified by the manufacturer, and
additional accessories indicated on the
drawings or described in the specification.

 
.5 Adhesive type anchors to be anchored with

epoxy acrylate resin.Polyester resins will not
be accpeted.
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2.1  MATERIALS-       .6 All steel components of the anchor to be hot                     
GENERAL              dipped galvanized.                                               
  (Cont'd)          

.7 Clean steel surfaces of all deleterious
matter. Remove grease or oils thoroughly. Bars
showing pitting will be rejected.

 
.8 Store bars straight, and protect threads.

 
.9 Deliver cementitious materials in clearly

marked, sealed bags.
 

.10 Store materials in dry, heated enclosure
maintained between 2 and 40 degrees C.

 
 
 
2.2  TYPE A ANCHORS   .1 Grouted anchors, to CSA Standard

G279-M1982(R1998), Grade 835/1030 MPa proof
stressed prestressing bars. All-thread bar
conforming to ASTM A615/A615M-12.

 
.2 Steel bearing plates to ASTM A36/A36M-12.

 
.3 Nuts to be hexagonal, heavy duty type with

round head, conforming to ASTM A325M-13 or the
bar manufacturer's specifications.

 
.4 Nominal diameter: 32 mm.

 
.5 Minimum ultimate tensile strength: 834 kN.

 
.6 Double corrosion protected to the following:

.1 Deformed prestressing bar centred in
corrugated plastic sheathing, with the annular
space between the bar and sheathing filled
with grout.
.2 Sleeve of smooth sheathing fitting
snugly over the corrugated sheathing in the
free stressing length to guarantee
unobstructed elongation during stressing.
.3 Plastic end cap filled with mastic
corrosion inhibitor.
.4 The anchor to be pre-assembled and
pre-grouted at the factory prior to shipping
to the job site.
.5 Sleeve and corrugated sheathing to be
plastic with minimum compressive strength of
100 MPa and minimum tensile strength of 45
MPa.
.6 Sleeve and sheathing to be non-reactive
with concrete and its ingredients, gas and
water tight, resistant to chemical attack and
aging.
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2.2  TYPE A ANCHORS   .6 (Cont'd)                                      
  (Cont'd)           .7 Deformations in corrugated plastic

sheathing to develop a minimum bond of 5 MPa
with grout having a minimum compressive
strength of 25 MPa.

 
.7 Anchor length: free length = 5 m, bonded

length = 6 m, tail length =0.5 m, for a total
anchor length of 11.5 m.

 
.8 Locations:

.1 Type A - anchors in the chamber walls of
Lock 15.

 
 
 
2.3  TYPE B ANCHORS   .1 Solid rock and concrete anchor.
 

.2 Pre-stressable mechanical expansion anchor
and steel bar, threaded as required.

 
.3 Steel plates to ASTM A36/A36M-12.

.1 plate size (millimetres) : 10 x 152 x
152.

 
.4 Location, capacity, diameter and length:

.1 General refacing of Lock 15; guaranteed
ultimate tensile strength 160 kN; nominal
diameter 19 mm; maximum 1220 mm long or as
shown on drawings.

 
 
 
2.4  TYPE C ANCHORS   .1 Deformed bars to CAN/CSA-G30.18-09, Carbon

Steel Bars for Concrete Reinforcement, grade
400.

 
.2 20M dowels in the refacing of lock chamber

walls, monoliths walls and breastwall as shown
on drawings.

 
.3 15M dowels in varies locations as shown on

drawings.
 
 
 
2.5  TYPE A ANCHOR    .1 Proportion grout mix to comply with the
GROUT                following requirements:

.1 28 day compressive strength: 35 MPa;

.2 Maximum water/cement ratio 0.4;

.3 Portland cement type GU;

.4 Do not use expanding or shrinkage
compensating agents, unless otherwise approved
by Departmental Representative.

 



TSW Healey Falls               ANCHORS                  Section 05 05 20
Lock 15 Concrete Refacing                               Page 5
Proj. No. R.063528.001                                  2013-08-09      
 
 
 
2.5  TYPE A ANCHOR    .1 (Cont'd)                                      
GROUT                .5 Use admixtures, including                                   
  (Cont'd)           superplasticizers and anti-washout agents as

required.
.6 Alternatively, a cable grout approved by
the manufacturer of the anchors can be used.

 
 
 
2.6  TYPE B           .1 Same as 2.5.1 with the exception of
ANCHOR GROUT         anti-washout agents.
 
 
 
2.7  TYPE C           .1 Same as 2.5.1 with the exception of
ANCHOR GROUT         anti-washout agents.
 

.2 For Type C anchors in areas of underwater
application, acrylic epoxy grout to be used.
Drill hole size as recommended by
manufacturer. Embedment depths, to remain as
shown on the drawings.

 
 
PART 3 - EXECUTION
 
 
 
3.1  GENERAL          .1 Except as specified in this section, install

to the manufacturer's recommendations.
 

 
.2 For all anchors: provide housing and heating

for anchors and grouting and stressing
equipment, when the temperature is under 5°
Celsius. Maintain housing above 10° Celsius
for 3 days after grouting.

 
.3 Minimum substrate temperature shall be

maintained at 5° Celsius minimum, prior to
grouting.

 
.4 The Contractor is to provide to the

Departmental Representative a complete list of
equipment which will be used for work, prior
to starting any work.

 
 
 
3.2  STRESSING        .1 Supply tensioning equipment specially adapted
EQUIPMENT            to the anchor system used.
 

.2 Design equipment to impose a controlled force
gradually, inducing no dangerous secondary
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3.2  STRESSING        .2 (Cont'd)                                      
EQUIPMENT            stresses in the bar, anchor head or supported                    
  (Cont'd)           structure.
 

.3 Tension anchor in one operation.
 

.4 Provide load cells which are robust and
appropriately protected for site work; capable
of accurate centering on the jack to ensure
co-axiality with the bar. Provide calibration
certificates.

 
.5 Calibrate load recording instruments with the

actual tendon to be used on site.
 

.6 Provide calibration certificates for pressure
gauges. Mount duplicate gauges adjacent to the
jack, when the pump is more than 5 m from the
jack. Provide gauge capacity within 80% to
160% of the bar strength; accuracy within 2%
of actual tensioning force.

 
.7 Assemble stressing head and bearing plate

concentrically with anchor bar within plus or
minus 10 mm, and not more than 5 degrees from
the bar axis.

 
.8 Ensure that the free anchor length is ice

free before stressing.
 

.9 During stressing, take adequate precautions
to protect personnel and property from injury
and damage due to failure of the bar or the
stressing equipment. Post notices stating
"DANGER - Tensioning in Progress".

 
 
 
3.3  GROUT MIXING     .1 Provide water free of deleterious materials.
 

.2 Add water to mixer before cement.
 

.3 Mix for 3 minutes minimum, with high speed
mixer (1000 rpm minimum), or paddle mixer (150
rpm minimum).

 
.4 Provide holding tank with paddle mixer.

 
.5 Inject grout within initial setting time.
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3.4  INSTALLATION     .1 Type A anchors:

.1 During drilling, record all changes in
bedrock characteristics.
.2 Drill hole entry point to be within 75
mm of plan.
.3 Drill hole alignment to be within 3
degrees of the angle shown on the drawings.
Straightness of drill hole to be such that
deviation from a straight line in any 3 meters
is less than 25 mm.
.4 Drill hole using casing where required,
continuously cleaning out with water.
.5 Before installation of anchor, clean out
with water jet and high pressure air.
.6 Probe hole to ensure absence of
obstruction.
.7 Depth of holes shown on the drawings is
the minimum required.
.8 Install anchor in accordance with
manufacturer's specifications.
.9 Use centering devices at 3 m centers.
.10 Inject grout at the lowest point of
drill hole, and fill completely, in one
continuous operation.
.11 Place grout pad for anchor plate
bearing.
.12 When grout has cured, do performance
test to clause 3.6.1 for the first two anchors
on each side of lock.
.13 Do proof test to clause 3.6.2 for all
other anchors.
.14 Lock off anchor at 550 kN.
.15 Install accessory plates and nuts as
shown on the drawings.

 
.2 The Contractor shall provide to Departmental

Representative all details describing method
that will be used to lower/install the anchor
into the drilled hole.

 
.3 Type B anchors:

.1 Type B anchors are not prestressed.

.2 Drill holes, using manufacturer's
recommended drill size, to extend 150 mm
beyond the length of the rock bolt.
.3 Clean the hole thoroughly of dust and
debris.
.4 Place nut, washer and plate on rock
bolt, attach grout tube, and lower bolt into
drill hole with thrust-ring and malleable
shell cone set in position on the inner
threaded portion of the bolt.
.5 Set the expansion anchor by torquing the
rod to the torque required by the
manufacturer's specifications.
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3.4  INSTALLATION     .3 Type B anchors:(Cont'd)                       
  (Cont'd)           .6 Place de-air tube at the highest point

of the hole.
.7 At the appropriate stage, grout with
anchor grout through grout tube until a
continuous flow of grout starts coming out of
the de-air tube.
.8 Install extensions, couplings and
accessory plates and nuts as shown on the
drawings.
.9 Do proof test on 20 anchors at locations
selected by the Departmental Representative,
using a design load, P = 80 kN. Test anchor as
per Type A anchor proof test (sub-paragraph
3.6.2)

 

 
.4 Type C anchors:

.1 Cementitious Grout:
.1 Drill holes at least 25mm larger
than the bar diameter. Clean thoroughly
by air or water jet.
.2 Install bars with grout and de-air
tubes securely attached.
.3 Mortar the drill hole opening.
.4 Pump grout through grout tube until
continuous flow of grout is coming out of
the de-air tube.

.2 Acrylic epoxy grout:
.1 Drill holes to diameter recommended
by manufacturer. clean thoroughly by air
or water jet.
.2 Install bars as directed by
manufacturer instructions.

 
 
 
3.5  GROUT TESTING    .1 Test compressive strength of grout using 50

mm cube specimens in accordance with
CAN/CSA-A23.2-6B-09 (See A23.2-09).

 
.2 Obtain samples for testing from each

different batch of grout, from the grout tube.
 
 
 
3.6  ROCK ANCHOR      .1 Performance Test - Type A:
TESTING              .1 Incrementally load and unload the anchor

in accordance with the following schedule. At
each increment, record the movement of the
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anchor head to an accuracy of 0.025 mm with
respect to an independent fixed reference
point. Monitor the jack load with a pressure
gauge or a load cell. P = design load = 500
kN. kN. AL = alignment load = 2 to 10 % of P.

 
Performance test:
AL                                        
0.25 P                                      
AL                                        
0.25 P                                    
0.50 P                                      
AL                                        
0.25 P                                    
0.50 P                                    
0.75 P
AL                                        
0.25 P                                    
0.50 P                                    
0.75 P                                    
1.00 P                                      
AL                                        
0.25 P                                    
0.50 P                                    
1.00 P
1.20 P                                      
AL                                        
0.25 P                                    
0.50 P                                    
1.00 P                                    
1.20 P                                    
1.33 P (Hold for creep test)
.2 Hold creep test load for 10 minutes.
Record total movements at 1,2,3,4,5,6,10
minutes. If the total movement between 1
minute and 10 minutes exceeds 1 mm, hold test
load for an additional 50 minutes. Record
total movement at 15,20,25,30,45,60 minutes

 

 
.2 Proof test:

.1 Incremental load the anchor in
accordance with the following schedule. Record
movement at each increment to an accuracy of
0.025 mm with respect to an independent fixed
reference point. Monitor jack load with a
pressure gauge or load cell. P = design load.

 
Proof Test
0.25 P                                    
0.50 P                                    
0.75 P                                    
1.00 P                                    
1.20 P
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3.6  ROCK ANCHOR      .3 Acceptance Criteria: an anchor will be                           
TESTING              acceptable if:                                                   
  (Cont'd)           .1 The total elastic movement obtained from

the performance test exceeds 80 % of the
theoretical elastic elongation of the
stressing length and is less than the
theoretical elastic elongation of the
stressing length plus 50 % of the bond length.
.2 The creep movement does not exceed 2 mm
during the final time increment of the
performance test.
.3 The proof test results do not vary
significantly from the performance test
results.
.4 Lift-off tests show an anchor load
within 10% of the specified lock-off load.

 

 
.4 Reports: provide copies of all data to the

Departmental Representative.
 
 
 
3.7  MANUFACTURERS'   .1 Keep a manual of manufacturers'
SPECIFICATIONS       specifications and installation procedures at

the work site.
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 END 
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PART 1 - GENERAL
 
 
 
1.1  DESCRIPTION      .1 This section specifies requirements for the

supply and installation of all parts embedded
in cast-in-place concrete including anchors
unless specifically noted otherwise; other
metal fabrications as described by the
drawings and specification;

 

 
.2 The work includes but is not necessarily

limited to the supply and installation of:
.1 electrical/hydraulic trench frames
and covers;
.2 frames and covers for valve shaft
openings in the lock coping.
.3 Supply and installation of new
mooring lines and anchorage.

 

 
 
 
1.2  RELATED SECTION  .1 Section 03 30 00 - Cast In Place Concrete.
 
 
 
1.3  REFERENCES       .1 ASTM International

.1 ASTM A123/A123M-12, Standard
Specification for Zinc (Hot-Dip Galvanized)
Coatings on Iron and Steel Products.
.2 ASTM A307-12, Standard Specification for
Carbon Steel Bolts and Studs, 60,000 PSI
Tensile Strength.
.3 ASTM A780-09, Standard Practice for
Repair of Damaged and uncoated Areas of
Hot-Dip Galvanized Coatings.
.4 ASTM A603-98(2009)e1, Standard
Specification for Zinc-Coated steel Structural
wire rope.
.5 ASTM A492-95(2009), Standard
Specification for stainless steel rope wire.

 

 
.2 Canadian General Standards Board (CGSB) CGSB

1-GP-181M-99 Coating, Zinc-Rich, Organic,
Ready Mixed.

 
.3 CSA International

.1 CSA G40.20-04(R2009)/G40.21-04(R2009),
General Requirements for Rolled or Welded
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1.3  REFERENCES       .3 (Cont'd)                                      
  (Cont'd)           .1 (Cont'd)                                 

Structural Quality Steel/Structural Quality
Steel.
.2 CSA S16-09, Design of Steel Structures.
.3 CSA W48-06 (R2011), Filler Metals and
Allied Materials for Metal Arc Welding
(Developed in co-operation with the Canadian
Welding Bureau).
.4 CSA W59-03(R2008), Welded Steel
Construction (Metal Arc Welding) Metric.
.5 CSA G4.00(R2006), Steel Wire Rope for
General Purpose and for Mine Hoisting And Mine
Haulage.

 
.4 Health Canada / Workplace Hazardous Materials

Information System (WHMIS)
.1 Material Safety Data Sheets (MSDS).

 
 
 
1.4  ACTION AND       .1 Submit in accordance with Section 01 33 00.
INFORMATIONAL
SUBMITTALS           .2 Shop Drawings:

.1 Submit drawings in accordance with
Section 01 33 00.
.2 Indicate materials, core thicknesses,
finishes, connections, joints, method of
anchorage, number of anchors, supports,
reinforcement, details, and accessories.

 
 
 
1.5  MEASUREMENT      .1 There will be no measurement of work included
AND PAYMENT          in this Section.
 

.2 Payment shall be included in the Lump Sum
Price.

 

 
 
 
1.6  DELIVERY,        .1 Deliver, store and handle materials in
STORAGE AND          accordance with manufacturer's written
HANDLING             instructions.
 

.2 Storage and Handling Requirements:
.1 Store materials off ground, indoors, in
dry location and in accordance with
manufacturer's recommendations.
.2 Replace defective or damaged materials
with new.
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PART 2 - PRODUCTS
 
 
 
2.1  MATERIALS        .1 Steel sections and plates: to CSA

G40.20/G40.21, Grade 300W,unless noted
otherwise.

 
.2 Welding materials: to CSA W59.

 
.3 Welding electrodes: to CSA W48 Series.

 
.4 Bolts and anchor bolts: to ASTM A307.

 
.5 Frames and covers for the valve shaft

openings and electrical/hydraulic trenches:
.1 Steel, galvanized finish, fabricate from
7.9 mm thick raised pattern plate set in
galvanized angle frame.
.2 Supply trench covers in dimensions and
lengths as indicated on the drawings.

 
.6 Zinc primer: zinc rich, ready mix to CGSB

1-GP-181M.
 

.7 PVC coated wire strand rope: to ASTM A603-98.
 
 
 
2.2  FABRICATION      .1 Fabricate work square, true, straight and

accurate to required size, with joints closely
fitted and properly secured.

 
.2 Use self-tapping shake-proof flat headed

screws on items requiring assembly by screws
or as indicated.

 
.3 Where possible, fit and shop assemble work,

ready for erection.
 

.4 Ensure exposed welds are continuous for
length of each joint. File or grind exposed
welds smooth and flush.

 
 
 
2.3  FINISHES         .1 Galvanizing: hot dipped galvanizing with zinc

coating 600 g/m2, Coating Grade 85, to ASTM
A123/A123M.
.1 Touch-up primer for galvanized coating
SPCC 20 Type I inorganic zinc rich.
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PART 3 - EXECUTION
 
 
 
3.1  EXAMINATION      .1 Verification of Conditions: verify conditions

of substrates previously installed under other
Sections or Contracts are acceptable for metal
fabrications installation in accordance with
manufacturer's written instructions.
.1 Visually inspect substrate in presence
of Departmental Representative.
.2 Inform Departmental Representative of
unacceptable conditions immediately upon
discovery.
.3 Proceed with installation only after
unacceptable conditions have been remedied and
after receipt of written approval to proceed
from Departmental Representative.

 
 
 
3.2  ERECTION         .1 Do welding work in accordance with CSA W59

unless specified otherwise.
 

.2 Erect metalwork square, plumb, straight, and
true, accurately fitted, with tight joints and
intersections.

 
.3 Exposed fastening devices to match finish and

be compatible with material through which they
pass.

 
.4 Supply components for work by other trades in

accordance with shop drawings and schedule.
 

.5 Deliver items over for casting into concrete
together with setting templates to appropriate
location and construction personnel.

 
.6 Touch-up scratched galvanized surfaces with

zinc primer where damaged.
 
 
 
3.3  TRENCH COVERS    .1 Install trench covers in locations as

indicated.
 
 
 
3.4  MOORING CABLES   .1 Reinstall new mooring cables in original

locations as indicated on the drawings or as
per existing details from initial contractor
survey. Supply new anchors, as required for
re-installation.
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3.4  MOORING CABLES   .2 Cable: PVC coated wire strand rope - 3/8"                        
  (Cont'd)           diameter, 1 x 7 strand galvanized wire rope -

black PVC coated to outside diameter 1" with
galvanized closed spelter sockets. Compare and
match existing if discrepancies are found.

 
 
 
3.5  PROTECTION       .1 Protect installed products and components

from damage during construction.
 

.2 Repair damage to adjacent materials caused by
metal fabrications installation.

 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 END 
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PART 1 - GENERAL
 
 
 
1.1  DESCRIPTION      .1 This section specifies the requirements for

reinstating damaged landscaped areas within
the work and staging areas, access route and
areas disturbed by the work and consists of:
.1 Restoring concrete curbs placement.
.2 Restoring existing access route and
parking area to its original state.
.3 Supplying, placing, and finish grading
of a topsoil bed.
.4 Supplying and placing nursery sod
.5 Restoring lawn by seeding grass.
.6 Maintaining sodded and seeded areas
until acceptance.

 
.2 All disturbed sodded areas, within the limits

of excavation zone, to be covered with
topsoil, smoothed to the finish grade, and
re-sodded at Contractor's expense.

 
.3 All disturbed sodded areas, outside the

limits of excavation zone, as shown on the
drawings, to be covered with topsoil, smoothed
to the finish grade, and restored by seeding
at Contractor's expense.

 
 
 
1.2  MEASUREMENT      .1 There will be no measurement of General
AND PAYMENT          Landscaping.
PROCEDURES          

.2 Payment of General Landscaping shall be
included in the Lump Sum Price.

 
 
 
1.3  RELATED          .1 Section 01 11 00 - General Instructions.
SECTIONS            

.2 Section 01 35 43 - Environmental Procedures.
 
 
 
1.4  PRELIMINARY      .1 Establish the condition of sodded areas in
INSPECTION           conjunction with Departmental Representative

before starting work.
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1.5  SOURCE QUALITY   .1 At least 2 weeks before starting final
CONTROL              topsoil work, advise Departmental

Representative of proposed sources of topsoil
and grass seeds. Provide Departmental
Representative with access to the sources for
inspection, sampling and testing.

 
.2 When proposed sources are approved, use no

other sources without written authorization
from Departmental Representative.

 
 
 
1.6  DELIVERY AND     .1 Schedule deliveries in order to keep storage
STORAGE              at the job site to a minimum without causing

delays.
 

.2 Deliver, unload and store rolled sod on
pallets only.

 
.3 Deliver sod to site within 24 hours of being

lifted and lay sod within 36 hours of being
lifted.

 
.4 Do not deliver small, irregular, or broken

pieces of sod. Departmental Representative
will reject these.

 
.5 During wet weather, allow sod to dry

sufficiently to prevent tearing during lifting
and handling.

 
.6 During dry weather, protect sod and from

drying. Water sod as necessary to ensure its
vitality and prevent dropping soil in
handling. The Departmental Representative will
reject dried-out sod.

 
 
 
1.7  SCHEDULING OF    .1 Schedule sod laying and seeding to coincide
SODDING AND          with final topsoil operations.
SEEDING WORK        

.2 Obtain Departmental Representative's approval
of the schedule for seeding before proceeding.
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PART 2 - PRODUCTS
 
 
 
2.1  TOPSOIL          .1 New topsoil to be a friable sandy-clayish

loam of good humus content, suitable for
supporting sod growth, free from:
.1 Debris and stones over 50 mm diameter.
.2 Coarse vegetative material, 10 mm
diameter and 100 mm length, occupying more
than 2% of soil volume.

 
.2 Approval of topsoil material subject to soil

testing and analysis. Testing of topsoil will
be carried out by testing laboratory
designated by Departmental Representative.
Departmental Representative will pay for cost
of tests.

 
 
 
2.2  SOD              .1 Nursery sod: Quality and source to comply

with standards outlined in "Guide
Specification for Nursery Stock", Section 17,
1978 edition, published by Canadian Nursery
Trades Association.
.1 Number 1 Kentucky Bluegrass/Fescue sod"
sod grown from minimum 40% Kentucky Bluegrass,
30% Creeping Red Fescue.

 
 
 
2.3  SEEDS            .1 Number 1 Kentucky Bluegrass/Fescue seeds to

produce sod with minimum 40% Kentucky
Bluegrass, 30% Creeping Red Fescue.

 
 
PART 3 - EXECUTION
 
 
 
3.1  PREPARATION OF   .1 Verify that grades are correct. If
TOPSOIL SUB-GRADE    discrepancies occur, notify Departmental

Representative and do not start other
landscape work in that area until instructed
to do so in writing by Departmental
Representative.

 
.2 Grade soil, eliminating uneven areas and low

spots, ensuring that new sodded surface will
be faired-off to the existing sodded areas
with no sharp transition.

 
.3 Remove debris, roots, branches, stones in

excess of 50 mm diameter and other deleterious
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3.1  PREPARATION OF   .3 (Cont'd)                                      
TOPSOIL SUB-GRADE    materials. Remove debris which protrudes more                    
  (Cont'd)           than 75 mm above surface. Dispose of removed

material off site.
 

.4 Coarse cultivate entire area which is to
receive topsoil to depth of 100 mm. Coarse
cultivate those areas where equipment used for
hauling and spreading has compacted soil.

 
 
 
3.2  PLACING AND      .1 Place topsoil after Departmental
SPREADING OF         Representative has accepted sub-grade.
TOPSOIL             

.2 Spread topsoil to 150 mm minimum depth after
settlement and 80% compaction. Keep final
elevation 15 mm below finished grade to allow
room for sod.

 
.3 Manually spread topsoil around trees, shrubs

and obstacles.
 

.4 Grade to eliminate rough spots and low areas
and ensure positive drainage. Prepare loose
friable bed by means of cultivation and
subsequent raking.

 
.5 Consolidate topsoil to required bulk density

using equipment approved by Departmental
Representative. Leave surfaces smooth, uniform
and firm enough to resist deep footprints.

 
 
 
3.3  ACCEPTANCE OF    .1 Departmental Representative will inspect
TOPSOIL GRADING      topsoil in place and determine acceptance of

depth of topsoil and finish grading.
 
 
 
3.4  SURPLUS          .1 Dispose of materials not required off site.
TOPSOIL MATERIAL    
 
 
 
3.5  SODDING AND      .1 Obtain Departmental Representative's approval
SEEDING              of topsoil grade and depth before starting

sodding and seeding lawn.
 

.2 Loosen surface of topsoil where it has become
compacted.

 
.3 Protect all sodded and seeded areas against

any damage until sod has been fully
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3.5  SODDING AND      .3 (Cont'd)                                      
SEEDING              established. Supply and install required                         
  (Cont'd)           protective apparatus.
 
 
 
3.6  SOD PLACEMENT    .1 Lay sod within 18 hours of being lifted if

air temperature exceeds 20 degrees C.
 

.2 Lay sod sections in rows, joints staggered.
Butt sections closely without overlapping or
leaving gaps between sections. Cut out
irregular or thin sections with sharp
implements.

 
.3 Roll sod as directed by Departmental

Representative. Provide close contact between
sod and soil by light rolling. Use of heavy
roller to correct irregularities in grade is
not permitted.

 
 
 
3.7  MAINTENANCE OF   .1 Maintain sodded and seeded areas until
SODDED AND SEEDED    accepted by Departmental Representative.
AREAS               

.2 Apply water to ensure establishment and
continuous growth of grass. Apply sufficient
water to ensure moisture penetration of 200 mm
into soil below sod.

 
.3 Cut grass when it reaches a height of 80 mm.

Cut grass thereafter frequently enough to be
kept at a height of 80 to 100 mm. Allow
clippings to remain.

 
 
 
3.8  ACCEPTANCE OF    .1 Approval of material at its source does not
SODDED AND SEEDED    prevent subsequent rejection on job site.
AREAS               

.2 Sodded and seeded lawn will be approved when:
.1 Growth of sodded and seeded areas has
been properly established;
.2 Turf is free of bare and dead spots;
.3 No surface soil is visible when grass
has been mowed to a height of 80 mm; and,
.4 Grass has been cut a minimum of 2 times.
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3.9  SODDING ON       .1 Lay sod sections perpendicular to slopes
SLOPES GREATER       greater than 3:1 (run/rise) and secure with
THAN THREE TO ONE    stakes. Place 3 stakes per m2, 100 mm below

top edge to prevent shifting of sod and drive
stakes flush with top of sod soil.

 

 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 END 
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PART 1 - GENERAL
 
 
 
1.1  DESCRIPTION      .1 This section specifies requirements for

dewatering work described by drawings and
specifications.

 
.2 The work includes but is not limited to:

.1 The design, construction, maintenance
and operation methods to improve the water
tighness of the downstream dewatering
structure (Service stoplogs), and of the
systems used to remove water from the work
spaces.

.1 Service stoplogs to be provided by
PCA. Contractor is responsible for
loading, unloading, transportation and
installation of stoplogs at the beginning
and completion of the project.
.2 PCA does not have a certified crane
in the yard.
.3 Stoplogs are located at the Parks
Canada Agency service yard located at:
TSW Shops Building Yard, 2155 Ashburnham
Drive, Peterborough, Ontario, K9L 1P8

.2 Provision and maintenance of a
dewatering systems for removal of water from
the work spaces.
.3 Removal of water from the work spaces
and the continued maintenance of these spaces
in the dry state for the duration of the work
to meet work requirements and environmental
regulations.
.4 Supply of standby equipment to replace
dewatering equipment which malfunctions.
.5 The removal of the materials used to
improve the dewatering structure, no later
than April 30th, 2014.

 
 
 
1.2  MEASUREMENT      .1 There will be no measurement of Dewatering.
AND PAYMENT
PROCEDURES           .2 Payment of Dewatering work shall be included

in the Lump Sum Price.
 
 
 
1.3  RELATED WORK     .1 Section 01 35 43 - ENVIRONMENTAL PROCEDURES.
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1.4  REGULATORY       .1 Adhere to local, provincial and federal
REQUIREMENTS         requirements relating to:

.1 Protection of environment;

.2 Safety of construction; and

.3 Protection of workers.
 

.2 Pumping water out of dewatering enclosure: to
Section 01 35 43.

 
.3 Obtain and pay costs of, all required

permits.
 
 
 
1.5  SUBMITTALS       .1 Shop drawings presenting methodology of

water-tight dewatering systems and additional
components.

 
.2 Submit detail drawings to Regulatory

Agencies, as required to satisfy conditions
for granting of permits.

 
 
 
1.6  DESIGN CRITERIA  .1 Ensure maintenance of work spaces in a dry

state for duration of work.
 

.2 Plan dewatering systems considering:
.1 Access to dewatering systems and access
to reach any portion of Work.
.2 Space required for crews to work in
dewatered areas.
.3 Sequence of Work.
.4 Water levels.
.5 Environmental regulations and
requirements.

 
.3 At all times, maintain environmental quality

of water to Section 01 35 43 - ENVIRONMENTAL
PROCEDURES.

 
.4 Ensure that no phase of Work threatens safe

performance of stoplogs and additional
dewatering systems.

 
.5 Provide a minimum of 300 mm freeboard above

the normal navigation levels.
 
 
 
1.7  WATER LEVELS     .1 Refer to Section 01 11 00 - GENERAL

INSTRUCTIONS.
 

.2 There may be considerable ponding in low
areas, particularly in the lock.



TSW Healey Falls               DEWATERING               Section 35 20 22
Lock 15 Concrete Refacing                               Page 3
Proj. No. R.063528.001                                  2013-08-09      
 
 
 
1.7  WATER LEVELS     .3 The work spaces are to be dewatered and                          
  (Cont'd)           maintained in the dewatered condition as part

of the work of this section.
 
 
 
1.8  ENVIRONMENTAL    .1 Dispose of water so that it does not create a
REQUIREMENTS         safety or health hazard; or cause damage to

environment, to adjacent property or to any
portion of Work.

 
.2 Refer to Section 01 35 43 - ENVIRONMENTAL

PROCEDURES.
 

.3 Do not release any silt or other materials
into watercourse during construction or
removal of cofferdams.

 
.4 A "Permit to Take Water" will be required if

the dewatering system discharges more than
50,000 litres per day. The permit must be
obtained from the Ontario Ministry of the
Environment by the contractor.

 
.5 Provide settling facilities to remove

suspended solids before discharging water into
storm sewers, water courses or drainage areas.

 

 
.6 The total suspended solids concentration in

water discharged into surface water bodies
must not exceed 80 mg/L.

 
.7 Remove all debris from the worksite upon

completion of construction.
 

.8 Protect the water quality and minimize the
undesirable impacts of the construction upon
the environment.

 

 
 
 
1.9  PROTECTION       .1 Protect dewatered work spaces from damage due

to floods, rain, ice, snow or other adverse
climatic conditions.
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PART 2 - PRODUCTS
 
 
 
2.1  MATERIALS        .1 In good condition, approved by Departmental

Representative and suitable for their use in
Work.

 
.2 Do not use materials which may cause

environmental damage to waterway or to land at
or near site.

 
.3 Materials and methods proposed for use in the

dewatering structure improvements, and the
dewatering systems, must be approved by the
Department of Fisheries and Oceans.

 
.4 If using sandbags, sand must be washed of

fines before placing in water.
 

.5 Earth or granular materials are not
acceptable for improving the water-tightness
of the existing stoplog dewatering structures.

 
.6 Note that Fisheries & Oceans prefers

gravel/rock fill with rubber membrane,
caissons, rubber dams, sheet piling, bolted
pre-engineered frame-type structures, or other
types of cofferdams which do not generate
turbidity.

 
 
PART 3 - EXECUTION
 
 
 
3.1  GENERAL          .1 Evaluate, plan and execute work in an expert

and prudent manner giving due consideration
to:
.1 Climatic conditions which may occur at
work location during period of doing work in
its entirety.
.2 Safety of personnel and of general
public.
.3 Safety of work and of adjacent property.
.4 Safety of removals.
.5 Environmental requirements.
.6 Clearance requirements for work.
.7 Changes in water levels

 
.2 Parks Canada to supply Service Logs for

dewatering.
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3.2  DEWATERING       .1 Stoplogs to be installed to coping elevation.
 

.2 When existing structures are incorporated
into the dewatering system, the Departmental
Representative does not guarantee the
water-tightness of the structures.

 
.3 Design, supply and install any additional

methods and materials required to maintain the
site in dry condition.

 
.4 The contractor may improve the

water-tightness of the stoplogs in the
dewatering structure with plastic sheeting,
burlap bags or similar material.

 
.5 Dewater work spaces and maintain them in a

fully dewatered state until work is finished.
 

.6 Continue dewatering operations, to enable
work to proceed in the dry, for duration of
work.

 
.7 Ensure that any drawdown of the water surface

due to pumping does not affect:
.1 The safety or quality of the work.
.2 Neighbouring property in an adverse
manner.
.3 The stability of soils.

 
.8 Intersect water draining from adjacent soil

and bedrock due to lowering of the water
table. Remove it from the work spaces. Prevent
the loss of fines from adjacent soil. The
dewatering systems must prevent seepage
pressure on foundation soils which would
disturb the soil and reduce the bearing
capacity.

 
.9 Repeat entire dewatering procedure as often

as may be necessary if flooding or other
damage occurs before completion of work.

 
 
 
3.3  WATCHKEEPER      .1 Ensure continuity of dewatering by

designating a watchkeeper to make periodic
checks at times when work is not in progress.
Watchkeeper's qualifications under this
Section are to be sufficient to perform, on
dewatering equipment, such duties as:
.1 Preventive maintenance and refuelling of
generators normally performed during any
shift.
.2 Emergency repairs of minor complexity.
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3.3  WATCHKEEPER      .1 (Cont'd)                                      
  (Cont'd)           .3 Placing standby items in service.
 
 
 
3.4  EQUIPMENT        .1 General:

.1 Provide equipment in safe operating
condition and maintain it in a safe operating
condition for entire period of use and/or
standby for use on work.
.2 Provide skilled operators for equipment.

 
.2 Standards and Performance:

.1 Provide equipment of such quality and in
such quantity as to provide sufficient
capability to perform essential functions of
work.
.2 Provide standby replacement for pumps
and other essential dewatering equipment which
may break down during work.
.3 Keep this replacement equipment
available on site for immediate use.

 
 
 
3.5  DEWATERING       .1 At approved stages in work remove all
REMOVAL              materials, temporary structures, and

dewatering systems used to improve the water
tighness of the stoplogs in the dewatering
structure; any additional temporary
structures; and dewatering systems.

 
.2 The Contractor will be responsible for the

removal of stoplogs in the dewatering
structures and to return service stoplogs to
the same location where they were picked-up.
TSW Shops Building Yard, 2155 Ashburnham
Drive, Peterborough, Ontario, K9L 1P8

 
 
 
3.6  CLEAN-UP AND     .1 Clean the lock chambers of accumulated silt,
RECTIFICATION        debris and other materials deposited as a

result of the contract activities.
 

.2 Dispose of all unwanted materials in an
approved manner off TSW property.

 
.3 Do not dispose of any materials in the

turning basing and or lock chambers.
 

.4 All waste described as subject to Regulation
347, Environmental Protection Act, must be
transported with a valid "Certificate of
Approval for a Waste Management System" to a



TSW Healey Falls               DEWATERING               Section 35 20 22
Lock 15 Concrete Refacing                               Page 7
Proj. No. R.063528.001                                  2013-08-09      
 
 
 
3.6  CLEAN-UP AND     .4 (Cont'd)                                      
RECTIFICATION        site approved by the Ontario M.O.E. to accept                    
  (Cont'd)           the waste.
 

END OF SECTION
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 END 
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