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1 WORK COVERED BY  

CONTRACT DOCUMENTS   

 

 

.1  Work of this Contract comprises re-roofing 

of Building C38 at Correctional Services 

Canada Centre (CSC) Stony Mountain 

Institution in Stony Mountain, Manitoba.  

 

 

 

1.2 – GENERAL NARRATIVE 

 

 

1.2.1 Building C-38 originally was utilized as a curling ring within the 

secure part of Corrections Services Canada, Stony Mountain Institution. 

 This function has changed and several years ago CSC dismantled the 

structure and moved it outside of the main prison walls. For the past several 

years the building has been used as an unheated cold and dry storage 

building. However the metal roof leaks. The original roofing panels were 

damaged during the previous ‘dismantling and reassembly’. The building 

is approximately 15 meters wide by 45 meters long.  

 

PHOTO # 1 BELOW: View of Building C-38 as seen from the North. 
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PHOTO #2 ABOVE 

Building C-38 as viewed from the East. Note that C-38 is situated within a  

secure zone of Stony Mountain Institution. Contactor access to the site  

and contractor operations on site are restricted in accordance with CSC 

procedures. 

 

 

 
 

PHOTO #3 ABOVE 

This photo shows the existing structure of the 15 meters wide by 45 meters 

long Building C-38 as viewed from the interior consisting of six structural 

bays defined by seven  rigid  structural steel frames spanning approximately 

15 meters. Steel purlins carry the existing roof sheet metal roof deck. 

 

The scope of work involves upgrading the existing roof. The work shall be 

implemented in accordance with CSC  Stony Mountain Institution’s requirements 

for contractors in a manner that minimizes disruption to the existing use of 

the building as a storage facility. 
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2 WORK DESCRIPTION   

 

 

 

 

 

 .1 Participate in preliminary project 

meetings. Implement work in accordance 

with contract requirements. 

 .2 Inspect building C38 with  

contractor’s roof consultant  

and contractor’s structural engineer. 

 .3 Submit structural investigation report 

advising Departmental Representative 

regarding structural capacity of roof to 

carry loads of proposed new roof 

components. 

 .4 Submit roof inspection investigation 

report advising Departmental 

Representative regarding structural 

capacity of roof to carry loads of proposed 

new roof components. Reports to define a 

design solution that will have a service 

life of twenty five years. 

 .5 Submit roof consultant’s report advising 

Departmental Representative regarding 

detailed design requirements of proposed 

roof to meet design and performance 

requirements detailed within the contract 

documents. Address project design 

performance requirement for the roof to 

withstand 130 kilometer per hour winds 

within roof inspection and engineering 

reports.  

 .6 Prepare detailed shop drawings describing 

the work the Departmental Representative 

upon acceptance of structural and roof 

consultant’s report. Shop drawings to 

include: 

  1. Roof plan showing roof layout and 

location of rainwater gutters, 

down-pipes, splash-pads. 

  2. Construction details at peak, eave, 

gable end wall showing flashings, new 

fascia, rainwater gutters, rainwater 

down-pipes, concrete splash-pads. 

Indicate construction details 

utilized to achieve roof tie down in 

the event of a high (130 kilometer 

per hour) wind event.   

 .7 Repair, secure, make good existing roof 

components in accordance with 

recommendations of contractor’s engineer 
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and roofing consultant recommendations. 

 .8 Place insulation between the corrugations 

with to provide a level roof surface. 

 .9 Mechanically fasten 15.08 mm (19/32”) 

tongue and groove plywood on to the top 

of the existing roof metal decking and 

insulation. 

 .10 Mechanically fasten one layer of mod-bit 

roofing over the plywood. Torch on a second 

layer of mod-bit over the first layer. 

 .11 Add structure and modify the edge condition 

along the length of the eaves and gable 

end walls to accommodate a gutter, fascia, 

rainwater drainage, add a drip edge. Verify 

that components are fastened in a manner 

that anticipates and prevents wind uplift. 

 .12 Produce inspection reports and photographs 

on a weekly basis and submit reports to 

the Departmental Representative. 

 .13 Complete the work  

 .14 Provide two year warranty on roof. 

 .15 Participate with Warranty review. 

 .16 Construct Work in stages to accommodate 

Departmental Representative's continued 

use of the site and existing surrounding 

premises during construction.  

 .17 Maintain fire access/control.  

 

3 WORK BY OTHERS_    .1  Co-operate with other Contractors in 

carrying out their respective works and 

carry out instructions from Departmental 

Representative.  

.2  Co-ordinate work with that of other 

Contractors. If any part of work under this 

Contract depends for its proper execution 

or result upon work of another Contractor, 

report promptly to Departmental 

Representative, in writing, any defects 

which may interfere with proper execution 

of Work. 

4 CONTRACTOR USE  

OF PREMISES          

 

 

.1  Restricted use of site and premises as 

directed by Departmental Representative 

until Substantial Performance.  

 

.2  Limit use of premises for Work, and for 

storage. 

 

.3 Utilize Laydown Areas as designated by 
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Departmental Representative for all 

storage, all vehicle and equipment 

parking, and all site offices and trailers. 

.1 Laydown Areas will be designated 

inside and outside the security 

fencing.  

.2  Re-contour and gravel Laydown Area 

terrain as required.   

.3   Maintain Laydown Area to prevent 

dusting and mud.  

.4  Make good Laydown Area to original 

condition, composition, nature and 

character upon completion of Work.  

 

.4  Obtain and pay for use of additional 

storage or work areas needed for operations 

under this Contract.  

 

 

5. DEPARTMENTAL 

REPRESENTATIVE  

OCCUPANCY__________ 

 

.1  Departmental Representative will occupy 

premises during entire construction period 

for execution of normal operations.  

  

.2  Execute Work with least possible 

interference or disturbance to building 

operations occupants, public and normal 

use of premises. Arrange with Departmental 

Representative to facilitate execution of 

work.  

 

6 EXISTING  

SERVICES             

 

 

.1  Notify, Departmental Representative and 

utility companies of intended interruption 

of services and obtain required 

permission.  

 

.2  Where Work involves breaking into or 

connecting to existing services, give 

Departmental Representative 7 days notice 

for necessary interruption of mechanical 

or electrical service throughout course 

of work. Minimize duration of 

interruptions. Carry out work at times as 

directed by governing authorities with 

minimum disturbance to pedestrian and 

vehicular traffic and Departmental 

Representative’s operations.  

 

.3  Provide alternative routes for personnel, 

pedestrian and vehicular traffic.   
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.4  Establish location and extent of service 

lines in area of work before starting Work. 

Notify Departmental Representative of 

findings.  

 

.5  Submit schedule to and obtain approval from 

Departmental Representative for any 

shut-down or closure of active service or 

facility including power and 

communications services. Adhere to 

approved schedule and provide notice to 

affected parties.  

 

.6  Provide temporary services to maintain 

existing buildings’ systems.  

 

.7 Provide traffic control in the event of 

one lane access.  

 

.8  Where unknown services are encountered, 

immediately advise Departmental 

Representative and confirm findings in 

writing.  

 

.9  Protect, relocate or maintain existing 

active services. When inactive services 

are encountered, cap off in manner approved 

by authorities having jurisdiction.  

 

.10  Record locations of maintained, re-routed 

and abandoned service lines.  

 

.11  Construct barriers in accordance with 

Section 01 56 00. 

 

6 DOCUMENTS  

REQUIRED             

 

 

.1  Maintain at job site, one copy of each 

document as follows:  

.1  Shop Drawings.  

.2  Specifications.  

.3  Addenda.  

.4  Reviewed Shop Drawings.  

.5  List of Outstanding Shop Drawings.  

.6  Change Orders.  

.7  Other Modifications to Contract.  

.8  Field Test Reports.  

.9  Copy of Approved Work Schedule.  

.10  Health and Safety Plan and Other 

Safety Related Documents. 

.11 Material and Safety Data Sheets. 

.12 Labour conditions and Wage Schedules. 
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.13 Material and Labour Bonds. 

.14 Manufacturers’ applicable 

instructions. 

.15  Municipal and Provincial Permits. 

.16  Roof Inspection Reports 

.17  Other documents as specified.  

 

END OF SECTION 

 

 


