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SPECIFICATION SHOP DRAWINGS / CUT SHEETS / TESTING TRAINING COMMISSIONING
DIVISION / SECTION DESIGN SUBMISSIONS
DIVISIONS 02 TO 09
024100 N/A N/A N/A N/A
03 3000 All items and assemblies provided and all Cylinder testing per CAN/CSA A23.1 N/A N/A
concrete mix designs
055000 All items and assemblies provided N/A N/A N/A
07 1100 All items and assemblies provided N/A N/A N/A
07 2000 All items and assemblies provided N/A N/A N/A
099113 All items and assemblies provided N/A N/A Paint coating integrity certification
DIVISION 26
26 05 00 All items and assemblies provided CBCL will provide a 100% complete drawing set to NSPI for |All systems description and |NSP permit to construct and NSP permit to operate. The
review. This system’s components are to be provided by  |operation contractor will be responsible for acquiring the applicable NSPI
the contractor. permits. Commissioning, including energizing of the system will
26 05 20 All items and assemblies provided N/A be performed by NSPI as part of the permitting process through
2605 21 All items and assemblies provided per 26 05 00 the Contractor under the guidance of the Departmental
26 05 28 All items and assemblies provided per 26 05 00 Representative. In addition to NSP requirements,
26 05 29 All items and assemblies provided N/A commissioning to include but not necessarily be limited to
2605 31 All items and assemblies provided N/A verification of successful testing of all elements consisting of
26 05 32 All items and assemblies provided N/A visual and mechanical inspection, performance of insulation-
2605 34 All items and assemblies provided All items and assemblies provided resistance tests, lighting control functional tests, verification of
2605 43 All items and assemblies provided All items and assemblies provided correct astronomical operation and clock control settings
261216 All items and assemblies provided Provide visual and mechanical inspection, perform (factory presets to be defined and provided by user), checking
insulation-resistance test, compare equipment nameplate of electrical connections bolt-torque levels and materials
data with drawings and specifications, check electrical compatibility, verification of appropriate equipment grounding,
connections bolt-torque levels, verify that transformer verification that transformer winding turns-ratio measurements
winding turns-ratio measurements and polarities are in and polarities are in accordance with nameplate data, and
accordance with nameplate, verify appropriate equipment comparison of equipment nameplate data with drawings and
grounding. specifications.
262416 All items and assemblies provided Provide visual and mechanical inspection, verify
appropriate equipment grounding, compare equipment
nameplate data with drawings and specifications.
2627 26 All items and assemblies provided Provide visual and mechanical inspection, perform
insulation-resistance test, verify appropriate equipment
grounding.
262821 All items and assemblies provided Perform insulation-resistance test and continuity test on
each conductor to insure correct cable connection.
26 56 19 All items and assemblies provided Perform swithing tests and verify operation of all Systems description,
illuminares. illuminaire changing
instructions
DIVISION 31
310510 N/A N/A N/A N/A
311100 As indicated in specification N/A N/A N/A
312213 N/A per 312310 N/A N/A
312216 N/A per 312310 N/A N/A
312310 As indicated in specification As indicated in specification N/A N/A
312316 All explosives and assemblies provided, Rock | Trial Blasting N/A N/A
Removal Plan, Trial Blasting, Pre-blast
survey, Post-blast survey,blast monitoring.
DIVISION 32
321116 N/A per 312310 N/A N/A
321210 As indicated in specification As indicated in specification N/A N/A
321216 As indicated in specification and all asphalt  |As indicated in specification N/A N/A
mix designs
321723 All items N/A N/A N/A
323113 All items and assemblies provided N/A N/A N/A
329123 As indicated in specification As indicated in specification N/A N/A
329219 As indicated in specification As indicated in specification N/A N/A
329800 N/A N/A N/A N/A
DIVISION 33
331100 All items and assemblies provided As indicated in specification Valve locations and Halifax Water approval of installations. To be commissioned in
direction of operation. accordance with Halifax Water standards (as contained in
System general description. |specifications). Requires inclusion of system connection into
existing BIO water distribution system.
333100 All items and assemblies provided As indicated in specification Three-way valve operation |Halifax Water approval of installations. To be commissioned in
and maintenance. accordance with Halifax Water standards (as contained in
specifications). Requires inclusion of system connection into
existing BIO sewer distribution system at sewer manhole
immediately upstream of the CCG building sewage lift station.
Three-way valve manhole assembly. Proofing of three-way
valve and indicator post head including open/closed position
calibration.
333900 All items and assemblies provided Leak testing per specifications. Stormceptor operation and |STC 1000 Stormceptor assembly in accordance with
maintenance. manufacturer's instructions.
334100 All items and assemblies provided As indicated in specification N/A N/A
336576 All items and assemblies provided As indicated in specification N/A N/A
DIVISION 34
347113 All items and assemblies provided N/A N/A N/A






