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Part 1 General 

1.1 ADMINISTRATIVE REQUIREMENTS 

.1 Acceptance of Work Procedures: 

.1 Contractor's Inspection: conduct inspection of Work, identify deficiencies and 
defects, and repair as required to conform to Contract Documents. 

.1 Notify Departmental Representative in writing of satisfactory completion of 
Contractor's inspection and submit verification that corrections have been 
made. 

.2 Request Departmental Representative's inspection. 
.2 Departmental Representative and Departmental Representative's Inspection: 

.1 Departmental Representative and Engineer and Contractor to inspect Work 
and identify defects and deficiencies. 

.2 Contractor to correct Work as directed. 
.3 Completion Tasks: submit written certificates in English that tasks have been 

performed as follows: 

.1 Work: completed and inspected for compliance with Contract Documents. 

.2 Defects: corrected and deficiencies completed. 

.3 Equipment and systems: tested, adjusted and fully operational. 

.4 Operation of systems: demonstrated to Owner's personnel. 

.5 Work: complete and ready for final inspection. 
.4 Final Inspection: 

.1 When completion tasks are done, request final inspection of Work by 
Departmental Representative and Contractor. 

.2 When Work incomplete according to Owner and Departmental 
Representative or Departmental Representative, complete outstanding items 
and request re-inspection. 

1.2 FINAL CLEANING 

.1 Clean in accordance with Section 01 74 11 - Cleaning. 

.1 Remove surplus materials, excess materials, rubbish, tools and equipment. 

END OF SECTION 


