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Part 1

11

12

General

ADMINISTRATIVE REQUIREMENTS

Acceptance of Work Procedures:

A

Contractor's Inspection: conduct inspection of Work, identify deficiencies and
defects, and repair as required to conform to Contract Documents.

A

2

Notify Departmental Representative in writing of satisfactory completion of
Contractor's inspection and submit verification that corrections have been
made.

Request Departmental Representative's inspection.

Departmental Representative and Departmental Representative's I nspection:

A

2

Departmental Representative and Engineer and Contractor to inspect Work
and identify defects and deficiencies.

Contractor to correct Work as directed.

Completion Tasks: submit written certificates in English that tasks have been
performed as follows:

A1 Work: completed and inspected for compliance with Contract Documents.

2 Defects: corrected and deficiencies completed.

3 Equipment and systems: tested, adjusted and fully operational.

4 Operation of systems: demonstrated to Owner's personnel.

5 Work: complete and ready for fina inspection.

Final Inspection:

A When completion tasks are done, request final inspection of Work by
Departmental Representative and Contractor.

2 When Work incompl ete according to Owner and Departmental

Representative or Departmental Representative, complete outstanding items
and reguest re-inspection.

FINAL CLEANING

Clean in accordance with Section 01 74 11 - Cleaning.

A

Remove surplus materials, excess materials, rubbish, tools and equipment.
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