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1.1 SECTION -1
INCLUDES
1.2 RELATED
SECTIONS -1
1.3 INSPECTION AND -1
DECLARATION
.2
-3
-4
-5

Administrative procedures preceeding inspection and
acceptance of Work by Departmental Representative or
consultant.

Section: 01 78 00

Contractor™s Inspection: Coordinate and perform, in
concert with subcontractors, an inspection and check
of all Work. Ildentify and correct deficiencies,
defects, repairs and perform outstanding items as
required to complete work in conformance with Contract
Documents.

1 Notify Departmental Representative in writing
when deficiencies from Contractor®s inspection have
been rectified and that Work is deemed to be complete
and ready for Departmental Representative®s inspection
of the completed work.

Departmental Representative®s Inspection: Accompany
Departmental Representative during all substantial and
final inspections of the Work.

1 Address defects, faults and outstanding items
of work identified by such inspections.
2 Advise Departmental Representative when all

deficiencies identified have been rectified.

Note that Departmental Representative will not issue
a Certificate of Substantial Performance of the work
until such time that Contractor performs following work
and turns over the specified documents:

21 Project record of disposal of materials to
designated sites

Correct all discrepancies before Departmental
Representative will issue the Certificate of
Completion.

Contractor to provide certificate from a
certified/licenced Asbestos Abatement Company that the
area is clear of asbestos to the requirements of
Federal/Provincial standards.



