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1.1 SECTION  
INCLUDES    
 
 

.1  Project Record Documents.  
 
.2  Operations and Maintenance data.  
 
 
 

1.2 RELATED  
SECTIONS    
 
 

.1  Section 01 77 00 - Closeout Procedures Section 01 3
44 - Environmental Protection Procedures  
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1.3 PROJECT RECORD  
DOCUMENTS    
 
 

.1  Departmental Representative will provide 2 white pri
sets of contract drawings and 2 copies of 
Specifications.  

nt

 
.2  Maintain at site one set of the contract drawings an

specifications.  
d

 
.1  Record following information:  

.1  Location of internal utilities and 
appurtenances concealed in construction, 
referenced to visible and accessible features 
of structure;  
.2  Field changes of dimension and detail; 
.3  Location of all capped or terminated 
services and utilities.  
.4  Chases for mechanical, electrical and 
other services;  
.5  Any details produced in the course of the 
contract by the Departmental Representative t
supplement or to change existing design 
drawings;  

o

.6  All change orders issued over the c
of the contract.  
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.3  Contractor to submit all weigh bills from approved 
disposal locations.  

 
.4  Contractor to identify, if requested, the 

documentation for the certified sub-trade to be u
for the removal of contaminated material prior to the 
commencement of the demolition.  

  
 


