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1.1 SECTION  
INCLUDES    
 
 

.1  Administrative procedures preceeding inspection and 
acceptance of Work by Departmental Representative o
consultant.  

r

 
 
 

1.2 RELATED  
SECTIONS    
 
 

.1  Section: 01 78 00  
 
 
 

1.3 INSPECTION AND  
DECLARATION    
 
 

.1  Contractor's Inspection: Coordinate and perform, in 
concert with subcontractors, an inspection and c
of all Work. Identify and correct deficie
defects, repairs and perform outstanding items as 

heck
ncies, 

required to complete work in conformance with Contrac
Documents.  

t

 
.1  Notify Departmental Representative in writing 
when deficiencies from Contractor's inspection have 
been rectified and that Work is deemed to be complete
and ready for Departmental Representati
of the completed work.  

ve's inspection

 
.2  Departmental Representative's Inspection: Accompany 

Departmental Representative during all substantial and
final inspections of the Work.  
.1  Address defects, faults and outstanding items 
of work identified by such inspections.  
.2  Advise Departmental Representative when all 
deficiencies identified have been rectified.  
 

.3  Note that Departmental Representative will not issue
a Certificate of Substantial Performance of the work
until such time that Contractor performs following wor
and turns over the specified documents:  
.1  Project

k

 record of disposal of materials to 

.4  rrect all discrepancies before Departmental 

 
  Contractor to provide certificate from a 

ny 

designated sites  
 
Co
Representative will issue the Certificate of 
Completion.  

.5
certified/licenced Asbestos Abatement Compa that the 

  

area is clear of asbestos to the requirements of 
Federal/Provincial standards.  

 

 


