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1.1  DESCRIPTION OF  
WORK    
 
 

.1  Site of Work is at: The five buildings are located on
Ravenwood Drive, Indigo Crescent and Lily Pond Driv
on the Agriculture and Agri-Food Canada Crops and 
Livestock Research Centre property, Charlottetown

e

, PE. 
The property is accessible from Mount Edward Road. 

 
  .2 In general, work under this contract includes but is

not limited to: Abatement of Hazardous Material (see
Appendicies A1, A2, A3, A4 and A5), removal and disposal
of Buildings 7, 10, 14, 17, and 18, removal and disposal
of various asphalt and concrete surfaces, placemen
of topsoil and seeding.  

Removal and

t 

 
.3   disposal of lead-contaminated soil from 

the perimeter of the buildings where samples exceed 
the Canadian Council of Ministers of the Environment 
Commercial Soil Quality Guidelines.  

 
.4  Remove and dispose of foundations down to 300 mm below

finished grade except for locations where the 
foundations may need to be removed in order to remo
materials (such as the foundations or floor slabs) 
contaminated with hazardous materials or to expose 
underlying soil for testing.  

Remove and dispose of basement floor sla

ve

 
bs in Buildings.5  

10 and 18 to permit testing of the underlying soil for
ke 

d 
 

 
.6  

ing substances are to be 

petroleum contamination. Backfilling can not ta
place until after test results are received an
contaminated soils are removed (if required). 

Remove and dispose of air conditioning unit from 
Building 17. Ozone deplet
removed and disposed of as per the Federal Halocarbon
Regulations. Complete and submit the Halocarbon for
in Appendix A4.  

m

 
.7  Decommission and cap water and sewer services in 

buildings in accordance with the P
the

lumbing Code of 
Canada.  

.8  
 

Backfill excavations, using new clean fill if required.
Final grade to match the surrounding landscape.  

1.2  Related Section 

 
 

 
 
 

.1  01 35 44 Environmental Procedures  
 
 
 

1.3  FAMILIARIZATION  .1  Before submitting a bid, it is recommended that bidders
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TH SITE   
 
WI  visit the site to review and verify the form, nature

and extent of the work, materials needed, the means 
of access and the temporary facilities required to 

ngs 
 
y. 

 
.2  

 

1.4 CODES AND  
STANDARDS   

 
 perform the Work. Bidders must inspect the buildi

for structural stability and develop safe working
procedures to conduct the work and bid accordingl

Obtain prior permission from the Departmental 
Representative before carrying out such site 
inspection.  

 
 

 
 
 

.1  nal 
Canada and any other code of provincial

or local application, including all amendments up to
bid closing date, provided that in any case of conflict
or discrepancy, the more stringent requirement shall 

 

1.5 INTERPRETATION  
OF DOCUMENTS   

Perform work in accordance with the 2010 Natio
Building Code of 

apply.  
 

Materials and workmanship must meet or exceed 
requirements of specified standards, codes and 
referenced documents.  

.2  

 

 
 
 

e of .1  Supplementary to the Order of Precedence articl
the General Conditions of the Contract, the Divi
01 sections take precede
specification sections in other Divisions of the 

sion 
nce over the technical 

Specification Manual.  
 
 

1.6 TERM ENGINEER    
 
 

.1  

ental Representative 
as defined in the General Conditions of the Contract.

7 SETTING OUT  
RK   

Unless specifically stated otherwise, the term 
Engineer where used in the Specifications and on the
Drawings shall mean the Departm

 
 
 

1.
WO  
 
 

.1  Departmental Representative will set stakes to define 
location, alignment and elevations of work. Give 
Departmental Representative reasonable notice of 
construction layout requirements.  

  Departmental Representative will provide only those 
 
.2

survey control points and set such stakes as neces
to define general location, alignment and elevations
of work. Give Departmental Representative reasonable
notice of requirements for such control points and 
stakes.  

sary 

 
.3  Set grades and lay out work in detail from control 
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.4  

points and grades established by Departmental 
Representative.  

Assume full responsibility for and execute complet
layout of work to locations, lines and
indicated.  

e 
 elevations 

.5  
 

Provide devices needed to lay out and construct work.

.  
 
 .6  

 

Supply stakes and other survey markers required for
laying out wo

 
rk.  

 COST BREAKDOWN 

 
 
 

1.8    Before submitting first progress claim submit 

 
 

.1
breakdown of Contract price in detail as directed by
Departmental Representative and aggregating contract
price. Required forms will be provided for application
of progress payment.  

  List items of work numerically following the same 
 
.2

division/section number system of the specification 
k 

 
.3  

manual and thereafter sub-divide into major wor
components and building systems as directed by 
Departmental Representative.  

Upon approval, cost breakdown will be used as basis 
for progress payment.  

 
1.9 MEASUREMENT FOR  
PAYMENT   

 
 

 
 
 

.1  in 
required measurements 

  

Notify Departmental Representative sufficiently 
advance of operations to permit 
for payment.  

 
.2 All work in this contract shall be included in the lump

sum bid price.  
 
 

1.10 DOCUMENTS  
REQUIRED    
 
 

.1  Maintain at job site, one copy each of the following:
.1  Contract Drawings  
.2  Specifications  
.3  Addenda  
.4  Change Orders  
.5  Other modifications to Contract  
.6  Field Test Reports  
.7  Copy of Approved Work Schedule  
.8  Health and Safety Plan and other safety
documents  

 related

.9  Other documents as stipulated elsewhere in the
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1.11 PERMITS   

 
Contract Documents.  
 
 

 
 
 

.1  c tions, obtain
a nses 

ncial

 
.2  cations of project to 

nicipal and provincial inspection authorities.  

  Obtain compliance certificates as prescribed by 
al, 

 

 

m

 
 

1.12 ALTERATIONS,  
ADDITIONS OR  
REPAIRS TO EXISTING  
BUILDING   

In ac ordance with the the General Condi
and p y for building permit, certificates, lice
and other permits as required by municipal, provi
and federal authorities.  

Provide appropriate notifi
mu

 
.3

legislative and regulatory provisions of municip
provincial and federal authorities as applicable to
the performance of work.  

 
.4  Submit to Departmental Representative, copy of 

application forms and approval documents received fro
above referenced authorities.  

 

 
 
 

sible interference or 
disturbance to building operations occupants, public

ntal

 
  rk of Contract,

provide temporary means to maintain security.  

  Provide temporary dust screens, barriers, warning 
rk
ng 

RVICES   

.1  Execute work with least pos

and normal use of premises. Arrange with Departme
Representative to facilitate execution of work.  

Where security has been reduced by wo.2

 
.3

signs in locations where renovation and alteration wo
is adjacent to areas which will be operative duri
such work.  

 
1.13  EXISTING  
SE  

 

involves breaking into or connecting to 

bance
ons. 

 

 
  nd obtain approval from 

Departmental Representative for any shut-down or 

 

.1  Where work 
existing services, carry out work at times directed 
by governing authorities, with minimum of distur
to pedestrian, vehicular traffic,tenant operati

 
.2  Before commencing work, establish location and extent

of service lines in area of work and notify Departmental
Representative of findings.  

Submit schedule to a.3

closure of active service or facility. This includes
disconnection of electrical power and communication 
services to tenant's operational areas. Adh
approved schedule and provide notice to affected 

ere to 
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parties.  
 
.4  Provide temporary services when directed by 

Departmental Representative to maintain critical 
building and tenant systems.  

 
.5  Provide adequate bridging over trenches which

sidewalks or roads to permit normal traffic.  

Where unknown services are encountered, imme- 

 cross 

 
.6  dia

advise Departmental Representative and confirm 
findings in writing.  

tely 

 
  .7 Protect, relocate or maintain existing active services

as required. When inactive services are encou
cap off in manner approved by authorities having 
jurisdiction over service. Reco

ntered,

rd locations of 
maintained, re-routed and abandoned service lines. 

1.14 BUILDING  
SMOKING  
ENVIRONMENT   

 
 

 
 
 

 

  
 

.1  Comply with smoking restrictions.  
 

 
 


