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18 Decommissioning

AAFC Crops and Livestock
Research Centre
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Project Record Documents.

Operations and Maintenance data.

Section 01 77 00 - Closeout Procedures Section 01 35
44 - Environmental Protection Procedures

Departmental Representative will provide 2 white print
sets of contract drawings and 2 copies of
Specifications.

Maintain at site one set of the contract drawings and
specifications.

1 Record following information:
A Location of internal utilities and
appurtenances concealed in construction,
referenced to visible and accessible features
of structure;

2 Field changes of dimension and detail;
-3 Location of all capped or terminated
services and utilities.

4 Chases for mechanical, electrical and
other services;

5 Any details produced in the course of the

contract by the Departmental Representative to
supplement or to change existing design
drawings;
-6 All change orders issued over the course
of the contract.
Contractor to submit all weigh bills from approved
disposal locations.

Contractor to identify, if requested, the
documentation for the certified sub-trade to be used
for the removal of contaminated material prior to the
commencement of the demolition.



