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1.1 DESCRIPTION OF .1 Site of Work is at: The five buildings are located on
WORK Ravenwood Drive, Indigo Crescent and Lily Pond Drive
on the Agriculture and Agri-Food Canada Crops and
Livestock Research Centre property, Charlottetown, PE.
The property is accessible from Mount Edward Road.

.2 In general, work under this contract includes but is
not limited to: Abatement of Hazardous Material (see
Appendicies Al, A2, A3, A4 and A5), removal and disposal
of Buildings 7, 10, 14, 17, and 18, removal and disposal
of various asphalt and concrete surfaces, placement
of topsoil and seeding.

-3 Removal and disposal of lead-contaminated soil from
the perimeter of the buildings where samples exceed
the Canadian Council of Ministers of the Environment
Commercial Soil Quality Guidelines.

-4 Remove and dispose of foundations down to 300 mm below
finished grade except for locations where the
foundations may need to be removed in order to remove
materials (such as the foundations or floor slabs)
contaminated with hazardous materials or to expose
underlying soil for testing.

.5 Remove and dispose of basement floor slabs in Buildings
10 and 18 to permit testing of the underlying soil for
petroleum contamination. Backfilling can not take
place until after test results are received and
contaminated soils are removed (if required).

-6 Remove and dispose of air conditioning unit from
Building 17. Ozone depleting substances are to be
removed and disposed of as per the Federal Halocarbon
Regulations. Complete and submit the Halocarbon form
in Appendix A4.

-7 Decommission and cap water and sewer services in the
buildings in accordance with the Plumbing Code of
Canada.

.8 Backfill excavations, using new clean fill if required.

Final grade to match the surrounding landscape.

1.2 Related Section .1 01 35 44 Environmental Procedures

1.3 FAMILIARIZATION .1 Before submitting a bid, it is recommended that bidders
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WITH SITE

.2
1.4 CODES AND -1
STANDARDS

.2
1.5 INTERPRETATION -1
OF DOCUMENTS
1.6 TERM ENGINEER -1
1.7 SETTING OUT -1
WORK

.2

-3

visit the site to review and verify the form, nature
and extent of the work, materials needed, the means
of access and the temporary facilities required to
perform the Work. Bidders must inspect the buildings
for structural stability and develop safe working
procedures to conduct the work and bid accordingly.

Obtain prior permission from the Departmental
Representative before carrying out such site
inspection.

Perform work in accordance with the 2010 National
Building Code of Canada and any other code of provincial
or local application, including all amendments up to
bid closing date, provided that in any case of conflict
or discrepancy, the more stringent requirement shall
apply.

Materials and workmanship must meet or exceed
requirements of specified standards, codes and
referenced documents.

Supplementary to the Order of Precedence article of
the General Conditions of the Contract, the Division
01 sections take precedence over the technical
specification sections in other Divisions of the
Specification Manual.

Unless specifically stated otherwise, the term

Engineer where used in the Specifications and on the
Drawings shall mean the Departmental Representative
as defined in the General Conditions of the Contract.

Departmental Representative will set stakes to define
location, alignment and elevations of work. Give
Departmental Representative reasonable notice of
construction layout requirements.

Departmental Representative will provide only those
survey control points and set such stakes as necessary
to define general location, alignment and elevations
of work. Give Departmental Representative reasonable
notice of requirements for such control points and
stakes.

Set grades and lay out work in detail from control
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points and grades established by Departmental

Representative.

.4 Assume full responsibility for and execute complete
layout of work to locations, lines and elevations
indicated.

.5 Provide devices needed to lay out and construct work.

-6 Supply stakes and other survey markers required for

laying out work.

1.8 COST BREAKDOWN .1 Before submitting first progress claim submit
breakdown of Contract price in detail as directed by
Departmental Representative and aggregating contract
price. Required forms will be provided for application
of progress payment.

.2 List items of work numerically following the same
division/section number system of the specification
manual and thereafter sub-divide into major work
components and building systems as directed by
Departmental Representative.

.3 Upon approval, cost breakdown will be used as basis
for progress payment.

1.9 MEASUREMENT FOR .1 Notify Departmental Representative sufficiently in
PAYMENT advance of operations to permit required measurements
for payment.

2 All work in this contract shall be included in the lump
sum bid price.

1.10 DOCUMENTS A Maintain at job site, one copy each of the following:
REQUIRED -1 Contract Drawings

2 Specifications

3 Addenda

4 Change Orders

.5 Other modifications to Contract

.6 Field Test Reports

7 Copy of Approved Work Schedule

.8 Health and Safety Plan and other safety related
documents

9

Other documents as stipulated elsewhere in the
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1.11 PERMITS -1
.2
-3
.4
1.12 ALTERATIONS, -1

ADDITIONS OR
REPAIRS TO EXISTING
BUILDING

.2

-3
1.13 EXISTING -1
SERVICES

.2

-3

Contract Documents.

In accordance with the the General Conditions, obtain
and pay for building permit, certificates, licenses
and other permits as required by municipal, provincial
and federal authorities.

Provide appropriate notifications of project to
municipal and provincial inspection authorities.

Obtain compliance certificates as prescribed by
legislative and regulatory provisions of municipal,
provincial and federal authorities as applicable to
the performance of work.

Submit to Departmental Representative, copy of
application forms and approval documents received from
above referenced authorities.

Execute work with least possible interference or
disturbance to building operations occupants, public
and normal use of premises. Arrange with Departmental
Representative to facilitate execution of work.

Where security has been reduced by work of Contract,
provide temporary means to maintain security.

Provide temporary dust screens, barriers, warning
signs in locations where renovation and alteration work
is adjacent to areas which will be operative during
such work.

Where work involves breaking into or connecting to

existing services, carry out work at times directed
by governing authorities, with minimum of disturbance
to pedestrian, vehicular traffic,tenant operations.

Before commencing work, establish location and extent
of service lines in area of work and notify Departmental
Representative of findings.

Submit schedule to and obtain approval from
Departmental Representative for any shut-down or
closure of active service or facility. This includes
disconnection of electrical power and communication
services to tenant"s operational areas. Adhere to
approved schedule and provide notice to affected
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parties.
.4 Provide temporary services when directed by

Departmental Representative to maintain critical
building and tenant systems.

.5 Provide adequate bridging over trenches which cross
sidewalks or roads to permit normal traffic.

-6 Where unknown services are encountered, imme- diately
advise Departmental Representative and confirm
findings in writing.

.7 Protect, relocate or maintain existing active services
as required. When inactive services are encountered,
cap off in manner approved by authorities having
jJurisdiction over service. Record locations of
maintained, re-routed and abandoned service lines.

1.14 BUILDING 21 Comply with smoking restrictions.

SMOKING
ENVIRONMENT




