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Part 1 General 

1.1 RELATED SECTIONS 

.1 Section 01 14 00 – Work restrictions 

.2 Section 01 32 18 – Construction progress schedules – bar (GANTT) chart 

.3 Section 01 35 43 – Environmental procedures 

.4 Section 26 42 30 – Cathodic Protection 

1.2 C.S.S.T.  REQUIREMENTS 

.1 The Contractor shall supply documentary proof that he and his subcontractors are 
complying with the requirements of Quebec Act respecting Occupational Health and 
Safety. 

.2 In accordance with the provisions of the Quebec Act respecting Occupational Health and 
Safety (R.S.Q., c. S-2.1) and solely for the purposes of the said Act, the Contractor shall 
assume from the beginning of the work, the role and obligations of principal contractor as 
defined in the said Act in addition to the obligations incumbent on him as an employer 
under the provisions of the said Act and also meet his obligations in respect to health and 
safety as stipulated in these contract documents. 

1.3 WORK COVERED BY CONTRACT DOCUMENTS 

.1 Work of this Contract comprises the installation of the Cathodic Protection System on the 
Warf. The location of the working zone is indicated on drawings. 

1.4 WORK LISTING 

.1 This present list of works is not necessarily complete and does not disengage the 
Contractor of his responsibility to complete any other work, modifications or changes 
needed, in order to complete with satisfaction the work stipulated in this project. 

.2 Works covers mainly but is not limited to successful completion of the following works: 

.1 Installation of temporary facilities required for this project 

.2 Dismantling of existing anodes and their storage in the warehouse on the 
wharf 

.3 Preparation and installation of Cathodic Protection System equipment.      
                        

.4 Welding 
 
.5 Under water works 
 
.6 General cleaning after work.  
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1.5 SCOPE OF WORK 

 
.1 The work included in this project comprises the furnishing of all labour, materials, tools, 

equipment, protection and transportation necessary to build and finish the work as 
stipulated in all the sections included in the specification, so to have a standard effect on 
the property as a whole. 

1.6 BEGINNING AND COMPLETION OF WORKS 

.1 The Contractor shall start the work immediately after the reception of the acceptance of 
tender. Works shall be terminated two months after reception of acceptance of Offer 
notice. 

1.7 WORK SCHEDULING 

.1 The contractor shall submit its construction progress schedule within ten working days 
after reception of acceptance of Offer notice. 

1.8 CONTRACTOR USE OF PREMISES 

.1 The use of the premises by the Contractor is restricted to areas needed for the execution of 
work, storage and access to the site and allows use of premises by users. 

.2 Throughout the duration of the work on the Warf, the Contractor shall make available 
necessary not to hinder port operations. In case of need a temporary disruption of access to 
the platform, the Contractor shall obtain the approval of the relevant authorities and users 
and provide to the Departmental Representative a written authorization to resume work. 

.3 The contractor shall take necessary measures to provide its employees the sanitary 
facilities and the rest areas required. 

.4 The Contractor shall provide its own electric power source. 

1.9 USERS OCCUPANCY 

.1 Users of existing facilities will continue their normal activities throughout the construction 
period. They will use some areas affected by construction. 

1.10 MEASURING PROCEDURE 

.1 Supply for labour, materials, tools, equipment, protection, transportation, administrative 
overhead, profit margin and necessary financing, etc., to complete the work stipulated in this 
project. 

.2 Price tendered is subject to a lump sum arrangement. 

.3          Supply to Departmental Representative a detailed breakdown for the tendered global price 
within two (2) weeks of reception of Offer Notice acceptance. This detailed breakdown 
will cover the following items: 
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 .1  Site organization 

 .1 Temporary site lighting. 

.2 Temporary fences and ramps. 

.3  Leasing of land and rights-of-way if required.                        

 .4  All materials, plant and labour required to install temporary work, whether or 
not shown on plans. 

.5  Removal of all temporary work or materials. 

.6  Materials, plant and labour required for the construction, repair, maintenance 
and snow removal on private roads and the repair and maintenance of public roads 
used by Contractor during the present Contract. 

.7  Removal of all obstacles of any nature which in the opinion of the 
Departmental Representative may hinder the work. 

.8  The payment for all construction permits and certificates, insurance, 
contributions required by the “Commission de la santé et de la sécurité du travail”. 

.9   Includes all elements of the division 01 of the specifications and other items 
not detailed elsewhere. 

.10    Also includes all works required and the means taken to ensure continuity of 
services. 

.11    Also includes all work identified on drawings and in specifications and for 
which payment is not required in any other measuring item. 

.2  Materials and Equipment for Cathodic Protection 

.1   Supplies of Materials for Cathodic Protection System except those otherwise 
indicated. 

   .2   Supplies of others Materials and Equipment 

.3 Installation of Equipment for Cathodic Protection 

 .1   Installation of Equipment for Cathodic Protection System except     
 those otherwise indicate. 

 .2    Installation of others Materials and Equipment 

.4 Dismantling of existing anodes  

.1    Dismantling of existing anodes and their storage in the warehouse on the 
wharf. All these anodes remain the propriety of the Department and must be given 
to the wharf’s Master. The design of these anodes is the same as the new ones 
shows on the drawings. Their location is shows also on the drawings. 
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1.11 EXISTING SERVICES 

.1 Notify Departmental Representative and utility companies of intended interruption of services 
and obtain required permission. 

.2 Provide alternative routes for personnel, pedestrian and vehicular traffic. 

.3 Provide temporary utilities as directed by the Departmental Representative to ensure that 
critical systems are maintained in place. 

.4 Construct barriers in accordance with Section 015600 – Temporary Barriers and Enclosures 

1.12 DOCUMENTS REQUIRED 

.1 Maintain on work site, one copy of each document as follows: 

.1 Contract Drawings. 

.2 Specifications. 

.3 Addenda 

.4 Reviewed Shop Drawings. 

.5 List of Outstanding Shop Drawings. 

.6 Change Orders. 

.7 Other Modifications to Contract. 

.8 Field Test Reports. 

.9 Copy of Approved Work Schedule. 

.10 Health and Safety Plan and Other Safety Related Documents. 

.11 Other documents as specified.  

Part 2 Products 

2.1 NOT USED 

.1 Not used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not used. 

END OF SECTION 
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Part 1 General 

1.1 RELATED SECTIONS 

.1 Section 01 32 18 – Construction progress schedule – Bar (Gantt) Chart 

.2 Section 01 35 43 – Environmental protection 

.3 Section 01 56 00 – Temporary barriers and enclosures. 

1.2 ACCESS AND EGRESS 

.1 Design, construct and maintain temporary "access to" and "egress from" work areas, 

including stairs, runways, ramps or ladders, independent of finished surfaces and in 

accordance with relevant municipal, provincial and other regulations. 

1.3 USE OF SITE AND FACILITIES 

.1 Execute work with least possible interference or disturbance to normal use of premises. 

.2 Maintain existing services to building and provide for personnel and vehicle access. 

.3 Where security is reduced by work provide temporary means to maintain security of 

materiel and employees on the site. 

.4 The parking area for the Contractor and his employees will be allow only in the working 

areas.  

1.4 EXISTING SERVICES 

.1 Notify, Departmental Representative and utility companies of intended interruption of 

services and obtain required permission. 

.2 Provide a safe and free access on the wharf for personnel pedestrian and vehicular traffic. 

.3 Construct barriers in accordance with Section 01 56 00 - Temporary Barriers and 

Enclosures. 

1.5 GENERAL REQUIREMENTS 

.1 Comply with environmental restrictions (noise, heavy traffic) specified in section 01 35 

43 (Environmental Protection). 

.2 Submit schedule in accordance with Section 01 32 18 - Construction Progress Schedule – 

Bar (Gantt) Chart. 

.3 Ensure that Contractor personnel employed on site become familiar with and obey 

regulations including safety, fire, traffic and security regulations. 
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.4 Stay inside the working area limits and keep free the traffic zone. 

.5 Working hours should be Monday to Friday from 7.00a.m. to 7.00p.m. Any other work 

schedule should get approval of the Departmental Representative. 

1.6 SPECIAL REQUIREMENTS 

.1 The work of the Contractor take precedence over the normal wharf activities. So, the 

Contractor work plan shall at all times be based on the traffic at the wharf. The contractor 

shall consult on a daily basis the port management department for arrivals and departures 

of ships. For forecasts of traffic and probable duration of the ships dock, please contact 

the wharf director. 

.2 The number of vessels is known one (1) month in advance. However, more specific boat 

schedule will not be known until a week in advance. The Contractor will have to 

coordinate with site users and port director every Friday to make sure you have a 

schedule of effective work. 

.3 The Contractor shall consider in its bid all costs associated with lost productivity due to 

the arrival of these ships. 

.4 In addition, the wharf is also used for the transshipment of petroleum products. During 

these periods, no work will be allowed on the wharf, under and around the pier. The 

Contractor shall coordinate its work schedule depending on the arrival of the ships. 

Vessels likely to disrupt the schedule of work are as follows (the contractor should not 

consider this list as complete and final): 

Transport type Approx. frequency Apprehended impact on working schedule 

Tank ships Once a month Wharf shall be completely closed during 

72h. 

Pulp and papers  2-3 per month At least 50% of the deck shall remain 

operational. 

Presence of overweight vehicles during 

transhipping. 

Faster transhipping operations. 

Windmill and 

others 

Once or twice a month At least 50% of the deck shall remain 

operational. 

Presence of overweight vehicles during 

transhipping. 

Presence of numerous escorts vehicles on 

the wharf. 

Windmill operations use a lot of space for 

temporary material stocking. 
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Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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Part 1 General 

1.1 RELATED SECTIONS 

The specific requirements applicable to inspection and testing carried out by a laboratory 

assigned by the Departmental Representative are described in different sections of the 

specifications.  

1.2 APPOINTMENT  

.1 The Departmental Representative will appoint and pay for services of testing laboratory 

except follows: 

.1 Inspection and testing required by laws, ordinances, rules, regulations or orders 

of public authorities. 

.2 Inspection and testing performed exclusively for Contractor's convenience. 

.3 Testing, adjustment and balancing of conveying systems, mechanical and 

electrical equipment and systems. 

.4 Mill tests and certificates of compliance. 

.5 Tests specified to be carried out by the Contractor under the supervision of the 

Departmental Representative.  

.2 Where tests or inspections by designated testing laboratory reveal Work not in 

accordance with contract requirements, pay costs for additional tests or inspections as 

required by the Departmental Representative to verify acceptability of corrected work. 

1.3 CONTRACTOR'S RESPONSIBILITIES 

.1 Provide labour, equipment and facilities to: 

.1 Provide access to Work for inspection and testing. 

.2 Facilitate inspections and tests. 

.3 Make good Work disturbed by inspection and test. 

.4 Provide storage for laboratory's use to store equipment and process test samples. 

.2 Notify Departmental Representative sufficiently in advance of operations to allow for 

assignment of laboratory personnel and scheduling of test. 

.3 Where materials are specified to be tested, deliver representative samples in required 

quantity to testing laboratory. 

.4 Pay costs for uncovering and making good Work that is concealed before required 

inspection or testing is completed and approved by the Departmental Representative. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 
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Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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Part 1 General 

1.1 DEFINITIONS 

.1 Activity: element of Work performed during course of Project.  Activity normally has 

expected duration, and expected cost and expected resource requirements. Activities can 

be subdivided into tasks. 

.2 Bar Chart (GANTT Chart) : graphic display of schedule-related information.  In typical 

bar chart, activities or other Project elements are listed down left side of chart, dates are 

shown across top, and activity durations are shown as date-placed horizontal bars. 

Generally Bar Chart should be derived from commercially available computerized project 

management system. 

.3 Baseline: original approved plan (for project, work package, or activity), plus or minus 

approved scope changes. 

.4 Construction Work Week:  Monday to Friday, inclusive, will provide five day work week 

and define schedule calendar working days as part of Bar (GANTT) Chart submission. 

.5 Duration: number of work periods (not including holidays or other nonworking periods) 

required to complete activity or other project element.  Usually expressed as workdays or 

workweeks. 

.6 Master Plan: summary-level schedule that identifies major activities and key milestones. 

.7 Milestone: significant event in project, usually completion of major deliverable. 

.8 Project Schedule: planned dates for performing activities and the planned dates for 

meeting milestones. Dynamic, detailed record of tasks or activities that must be 

accomplished to satisfy Project objectives.  Monitoring and control process involves 

using Project Schedule in executing and controlling activities and is used as basis for 

decision making throughout project life cycle. 

.9 Project Planning, Monitoring and Control System: overall system operated by contactor 

to enable monitoring of project work in relation to established milestones. 

1.2 REQUIREMENTS 

.1 Ensure Master Plan and Detail Schedules are practical and remain within specified 

Contract duration. 

1.3 SUBMITTALS 

.1 Provide submittals in accordance with Section 01 33 00 - Submittal Procedures. 

.2 Submit to Departmental Representative, at most five working days after reception of 

acceptance of Offer notice, a Bar (GANTT) Chart as Master Plan for planning, 

monitoring and reporting of project progress. 
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.3 Submit Project Schedule to Departmental Representative within 5 working days of 

receipt of acceptance of Master Plan. 

1.4 MASTER PLAN 

.1 Structure schedule to allow orderly planning, organizing and execution of Work as Bar 

Chart (GANTT). 

.2 Departmental Representative will review and return revised schedules within 5 working 

days. 

.3 Revise impractical schedule and resubmit within 5 working days. 

.4 Accepted revised schedule will become  Master Plan and be used as baseline for updates. 

1.5 PROJECT SCHEDULE 

.1 Develop detailed Project Schedule derived from Master Plan. 

.2 Ensure detailed Project Schedule includes as  minimum milestone and activity types as 

follows: 

.1 Award. 

.2 Shop Drawings, Samples. 

.3 Permits. 

.4 Mobilization. 

.5 Cathodic Protection works. 

.6 Start up. 

.7 Demobilization. 

1.6 PROJECT MEETINGS 

.1 Discuss Project Schedule at regular site meetings, identify activities that are behind 

schedule and provide measures to regain slippage.  Activities considered behind schedule 

are those with projected start or completion dates later than current approved dates shown 

on baseline schedule. 

.2 Weather related delays with their remedial measures will be discussed and negotiated. 

Part 2 Products 

2.1 NOT USED 

.1 Not used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not used. 

END OF SECTION 
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Part 1 General 

1.1 RELATED SECTIONS 

.1 Section 01 45 00 – Quality Control. 

1.2 ADMINISTRATIVE 

.1 Submit to Departmental Representative submittals listed for review. Submit promptly and 

in orderly sequence to not cause delay in Work. Failure to submit in ample time is not 

considered sufficient reason for extension of Contract Time and no claim for extension 

by reason of such default will be allowed. 

.2 Do not proceed with Work affected by submittal until review is complete. 

.3 Present shop drawings, product data, samples and mock-ups in SI Metric units. 

.4 Where items or information is not produced in SI Metric units converted values are 

acceptable. 

.5 Review submittals prior to submission to Departmental Representative. This review 

represents that necessary requirements have been determined and verified, or will be, and 

that each submittal has been checked and co-ordinated with requirements of Work and 

Contract Documents. Submittals not stamped, signed, dated and identified as to specific 

project will be returned without being examined and considered rejected. 

.6 Notify Departmental Representative, in writing at time of submission, identifying 

deviations from requirements of Contract Documents stating reasons for deviations. 

.7 Verify field measurements and affected adjacent Work are co-ordinated. 

.8 Contractor's responsibility for errors and omissions in submission is not relieved by 

Departmental Representative's review of submittals. 

.9 Keep one reviewed copy of each submission on site. 

1.3 SHOP DRAWINGS AND PRODUCT DATA 

.1 The term "shop drawings" means drawings, diagrams, illustrations, schedules, 

performance charts, brochures and other data which are to be provided by Contractor to 

illustrate details of a portion of Work. 

.2 Submit shop drawings bearing stamp and signature of qualified professional engineer 

registered and member of O.I.Q. 
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.3 Indicate materials, methods of construction and attachment or anchorage, erection 

diagrams, connections, explanatory notes and other information necessary for completion 

of Work. Where articles or equipment attach or connect to other articles or equipment, 

indicate that such items have been co-ordinated, regardless of Section under which 

adjacent items will be supplied and installed. Indicate cross references to design drawings 

and specifications. 

.4 Allow 5 days for Departmental Representative's review of each submission. 

.5 Make changes in shop drawings as Departmental Representative may require, consistent 

with Contract Documents. When resubmitting, notify Departmental Representative in 

writing of revisions other than those requested. 

.6 Accompany submissions with transmittal letter, in duplicate, containing: 

.1 Date. 

.2 Project title and number. 

.3 Contractor's name and address. 

.4 Identification and quantity of each shop drawing, product data and sample. 

.5 Other pertinent data. 

.7 Submissions include: 

.1 Date and revision dates. 

.2 Project title and number. 

.3 Name and address of: 

.1 Subcontractor. 

.2 Supplier. 

.3 Manufacturer. 

.4 Contractor's stamp, signed by Contractor's authorized representative certifying 

approval of submissions, verification of field measurements and compliance with 

Contract Documents. 

.5 Details of appropriate portions of Work as applicable: 

.1 Fabrication. 

.2 Layout, showing dimensions, including identified field dimensions, and 

clearances. 

.3 Setting or erection details. 

.4 Capacities. 

.5 Performance characteristics. 

.6 Standards. 

.7 Operating weight. 

.8 Wiring diagrams. 

.9 Single line and schematic diagrams. 

.10 Relationship to adjacent work. 



Cathodic Protection Works Section 01 33 00 

Warf of Matane SUBMITTAL PROCEDURES 

Project : n° R. 054888.001 Page 3 

 

.8 After Departmental Representative's review, distribute copies. 

.9 Submit 3 copies of shop drawings for each requirement requested in specification 

Sections and as Departmental Representative may reasonably request. 

.10 Submit 3 copies of product data sheets or brochures for requirements requested in 

specification Sections and as requested by Departmental Representative where shop 

drawings will not be prepared due to standardized manufacture of product. 

.11 Submit 3 copies of test reports for requirements requested in specification Sections and as 

requested by Departmental Representative. 

.1 Report signed by authorized official of testing laboratory that material, product 

or system identical to material, product or system to be provided has been tested 

in accord with specified requirements. 

.2 Testing must have been within 3 years of date of contract award for project. 

.12 Submit 3 copies of certificates for requirements requested in specification Sections and as 

requested by Departmental Representative. 

.1 Statements printed on manufacturer's letterhead and signed by responsible 

officials of manufacturer of product, system or material attesting that product, 

system or material meets specification requirements. 

.2 Certificates must be dated after award of project contract complete with project 

name. 

.13 Supplement standard information to provide details applicable to project. 

.14 If upon review by Departmental Representative, no errors or omissions are discovered or 

if only minor corrections are made, copies will be returned and fabrication and 

installation of Work may proceed. If shop drawings are rejected, noted copy will be 

returned and resubmission of corrected shop drawings, through same procedure indicated 

above, must be performed before fabrication and installation of Work may proceed. 

.15 Contractor is responsible for dimensions to be confirmed and correlated at job site, for 

information that pertains solely to fabrication processes or to techniques of construction 

and installation and for co-ordination of Work of sub-trades. 

1.4 SAMPLES 

.1 Submit for review samples in triplicate as requested in respective specification Sections. 

Label samples with origin and intended use. 

.2 Deliver samples prepaid to Departmental Representative's site office. 

.3 Notify Departmental Representative in writing, at time of submission of deviations in 

samples from requirements of Contract Documents. 

.4 Where colour, pattern or texture is criterion, submit full range of samples. 
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.5 Adjustments made on samples by Departmental Representative are not intended to 

change Contract Price. If adjustments affect value of Work, state such in writing to 

Departmental Representative prior to proceeding with Work. 

.6 Make changes in samples which Departmental Representative may require, consistent 

with Contract Documents. 

.7 Reviewed and accepted samples will become standard of workmanship and material 

against which installed Work will be verified. 

1.5 MOCK-UPS 

.1 Erect mock-ups in accordance with 01 45 00 - Quality Control. 

1.6 CERTIFICATES AND TRANSCRIPTS 

.1 Submit relevant documents and notes in accordance with relevant sections. 

.2 Contractor shall: 

.1 Submit manufacturer’s certificates to Departmental Representative, when 

specified, in sufficient copies. 

.2 Indicate that the material respects or exceeds requirements. Submit products 

reference technical data sheets, the "affidavits" and the appropriate documents 

certifying the product conformity. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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Part 1 General 

1.1 SECTION INCLUDES 

.1 Contractor shall manage his operations so that safety and security of the public and of site 

workers always take precedence over cost and scheduling considerations. 

1.2 REFERENCES 

.1 Canada Labour Code - Part II, Canadian Occupational Safety and Health Regulations. 

.2 Canadian Standards Association (CSA) 

.3 Workplace Hazardous Materials Information System (WHMIS) 

 .1 Hazardous sheet (FS) 

.4 Construction Safety Code, S-2.1, (last edition). 

.5 ¨Loi sur la santé et la sécurité du travail¨, L.R.Q. Chapitre S-2.1 (last edition) 

1.3 SUBMITTALS 

.1 Make submittals in accordance with Section 01 33 00 - Submittal Procedures. 

.2 Submit to Departmental Representative, the CSST and the Association sectorielle 

paritaire en santé et en sécurité de la construction (ASP Construction) the site-specific 

safety program, as outlined in 1.8 at least 10 days prior to start of work.  The Contractor 

must review his program during the course of the project if any change occurs in work 

methods or site conditions.  The Departmental Representative may, after receiving the 

program or at any time during the project, ask the Contractor to update or modify the 

program in order to better reflect the reality of the construction site and activities.  The 

Contractor must make the required changes before work begins. 

.3 Submit to Departmental Representative the site inspection sheet, duly completed, at the 

intervals indicated in 1.13 

.4 Submit the Departmental Representative within 24 hours a copy of any inspection report, 

correction notice or recommendation issued by federal or provincial inspectors. 

.5 Submit to Departmental Representative within 24 hours an investigation report for any 

accident involving injury and any incident exposing a potential hazard. 

.6 Submit to Departmental Representative all safety date sheets for hazardous material to be 

used at the site at least three (3) days before they are to be used. 

.7 Submit to Departmental Representative copies of all training certificates required for 

application or the safety program, in particular : 

.1 General construction site safety and health courses; 

.2 Safety officer attestations; 

.3 First aid in the workplace and cardio-pulmonary resuscitation; 

.4 Work likely to release asbestos dust; 

.5 Work in confined spaces; 

.6 Lockout procedures; 

.7 Wearing and fitting of individual protective gear; 

.8 Truck lift safe driving; 
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.9 Working elevating platforms; 

.10 Any other requirement of Regulations or the safety program. 

.8 Medical examinations :  wherever legislations, regulations, directives, specification or a 

safety program require medical examinations, Contractor must : 

.1 Prior to start-up, submit to Departmental Representative certificates or medical 

examination for all concerned supervisory staff and employees who will be on 

duty when the site opens. 

.2 Thereafter, submit without delay certificates of medical examination for any 

newly hired concerned personnel as and when they start work at the site. 

.9 Emergency plan :  The emergency plan, as defined in 1.8, shall be submitted to 

Departmental Representative at the same time as the site-specific safety program. 

.10 Notice of site opening :  Notice of site opening shall be submitted to the Commission de 

la santé et de la sécurité du travail before beginning.  A copy of such notice shall be 

submitted to Departmental Representative at the same time and another posted in full 

view at the site.  During demobilization, a notice of site closing shall be submitted to the 

CSST, with copy to Departmental Representative.  

.11 Plans and certificates of compliance :  Submit to the CSST and to the Departmental 

Representative a copy signed and sealed by Engineer of all plans and certificates of 

compliance required pursuant to the Construction Safety Code (S-2.1, r. 6), or by any 

other legislation or regulation or by any other clause in the specifications or in this 

contract.  Copies of these documents must be on hand at the site at all times. 

.12 Certificate of compliance delivered by the CSST :  The certificate of compliance is a 

document delivered by the CSST confirming that the Contractor is in rule with the CSST, 

i.e. that he had pay out all the benefits concerning this contract.  This document must be 

delivered to Departmental Representative at the end of the work. 

1.4 HAZARDS ASSESSMENT 

.1 The Contractor must identify all hazards inherent in each task to be carried out at the site. 

.2 The Contractor must plan and organize work so as to eliminate hazards at source or 

promote mutual protection so that reliance on individual protective gear can be kept to a 

minimum.  Where individual protection against falling is required, workers shall use 

safety harness that meets standard Can-CSA-Z-259.10-06.  Safety belts shall not be used 

as protection against fallings. 

.3 Equipment, tools and protective gear which cannot be installed, fitted or used without 

compromising the health or safety of workers or the public shall be deemed inadequate 

for the work to be executed. 

.4 All mechanical equipment shall be inspected before delivery to the site.  Before using any 

mechanical equipment, submit to Departmental Representative a certificate of 

compliance signed by a qualified mechanic.  Whenever he suspects a defect or accident 

risk, Departmental Representative may at any time order the immediate shut-down of 

equipment and require a new inspections by a specialist of his own choosing. 

1.5 SAFETY MEETINGS 

.1 Contractor decisional representative must attend meetings at which site safety and health 

issues are to be discussed. 
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.2 The Contractor must set up a site safety committee, and convene meetings in accordance 

with the Construction Safety Code. 

1.6 LEGAL AND REGULATORY REQUIREMENTS 

.1 Comply with all legislation, regulations and standards applicable to the site and its related 

activities. 

.2 Comply with specified standards and regulations to ensure safe operations at the site 

containing hazardous or toxic materials. 

.3 Regardless of the publication date shown in the construction safety code, always use the 

most recent version. 

1.7 SITE-SPECIFIC CONDITIONS 

.1 At the site, take account of the following specific conditions : 

.1 Works involving drowning risks. 

.2 The following requirements shall be met for work involving drowning risks : 

.1 Comply with section 2.10.13 of the Safety Code for the construction industry. 

.2 Wear a life jacket or buoyancy device that meets the standards set out in the 

Canadian General Standards Board Standard : 

.1 CAN/CGSB-65.7-2007, Life Jackets, Inherently Buoyant Type, dated 

2007,  

.2 or, unusually be accepted by Transport Canada, 

.3 or be protected by a safety net or a fall protection system. 

.3 Obtain and forward to the Departmental Representative a letter of compliance issued by 

Transport Canada for the approval of any vessel (transportation, rescue, inspection, etc.) 

before work begins. (Reference :  Mr Robert Fecteau, Transport Canada, (418) 722-

3040). 

.4 Ensure that a rescue vessel moored and in the water is available for each workstation.  

However, where the vessel is accessible by land, it may serve more than on workstation 

provided the distance between any workstation and the vessel is less than 100m. 

.5 Ensure that the vessel is equipped with a motor powerful enough to overcome the current. 

 

.6 Ensure that the vessel has the necessary features to accommodate persons likely to be part 

of a rescue operation. 

.7 Ensure that the rescue vessel is available for workers at all times in case of an emergency. 

.8 Ensure that a qualified person is available to use the emergency equipment.  That person 

must have a pleasure craft operator card for the length of vessel being used. 

.9 Establish written emergency procedures containing the following information and ensure 

that all workers subject to those procedures have the training and information needed to 

apply them : 

.1 A full description of the procedures, including the responsibilities of the people 

who have access to the work site. 

.2 The location of the emergency equipment. 
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.10 Where the work site is a pier, a basin, a jetty, a wharf or any similar structure, a ladder 

with at least two (2) rungs below the surface of the water shall be installed on the front of 

the structure every 60 meters.  This measure shall apply even if the project is a 

construction project, in which case a temporary (or portable) ladder may be used and 

removed when the work is complete if the owner does not own the basic facilities.  

However, the owner must be notified in writing that the site does not comply with the 

Canada Labour Code, part II. 

.11 Loading / unloading of ships can take place on a regular basis on the work site of the 

Contractor. The Contractor shall coordinate its activities with those of users of the wharf 

to minimize the likelihood that workers in the construction and / or construction 

equipment circulate in the same areas as the vehicle for loading / unloading ships. 

.12 As prime contractor, the Contractor shall implement all necessary measures to ensure the 

safety of construction workers and users of the wharf in these areas: establishment of a 

traffic plan, lighting, set up signalers, etc.. Planning these security measures must be 

included in the prevention program required. 

.13 During the work, the Contractor shall act to correct the situation if construction pose risks 

to users of the wharf or, conversely, if the vehicular users of the platform pose risks to the 

construction workers. 

1.8 SAFETY AND HEALTH MANAGEMENT 

.1 Acknowledge and assume all the tasks and obligations which customarily devolve upon a 

principal Contractor under the terms of the Occupational Health and Safety Act (R.S.Q., 

chapter S-2.1) and the Construction Safety Code (S-2.1, r.6). 

.2 Develop a site-specific safety program based on the hazards identified and apply it from 

the start project work until close-out is completed.  The safety program must take account 

of all information appearing in 1.7 and must be submitted to all parties concerned, in 

accordance with the provisions set forth 1.3.                                                                        

At a minimum, the site-specific safety program must include : 

.1 Company safety and health policy. 

.2 A description of the work, total costs, schedule and projected workforce curve. 

.3 Flow chart of safety and health responsibility. 

.4 The physical and material layout of the site. 

.5 First-aid and first-line treatment standards. 

.6 Identification of site-specific hazards. 

.7 Risk assessment for the tasks to be carried out, including preventive measures 

and the procedures for applying them. 

.8 Training requirements. 

.9 Procedures in case of accident/injury. 

.10 Written commitment from all parties to comply with the prevention program. 

.11 A site inspection schedule based on the preventive measures. 

 

.3 The Contractor must draw up a effective emergency plan based on the characteristics and 

constraints of the site and its surroundings.  Submit the emergency plan to all parties 

concerned, pursuant to the provisions of 1.3.                                                                   

The emergency plan must includes : 

.1 Evacuation procedure; 
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.2 Identification of resources (police, firefighters, ambulance services, etc.); 

.3 Identification of persons in charge at the site; 

.4 Identification of those with first-aid training; 

.5 Training required for those responsible for applying the plan; 

.6 Any other information needed, in light of the site characteristics. 

1.9 RESPONSIBILIES 

.1 No matter the size of the construction site or how many workers are present at the 

workplace, designate a competent person to supervise and take responsibility for health 

and safety.  Take all necessary measures to ensure the health and safety of persons and 

property at or in the immediate vicinity of the site and likely to be affected by any of the 

work. 

.2 Take all necessary measures to ensure application of and compliance with the safety and 

health equipments of the contract documents, applicable federal and provincial 

regulations and standards as well as the site-specific safety program, complying without 

delay with any order or correction notice issued by the Commission de la santé et de la 

sécurité du travail. 

.3 Take all necessary measures to keep the site clean and in good order throughout the 

course of the work. 

1.10 POSTING OF DOCUMENTS 

.1 Make all necessary arrangements to ensure effective communication of safety and health 

information at the site.  As they arrive on site, all workers must be informed of their 

rights and obligations pertaining to the site specific safety program.  The Contractor must 

insist on their right to refuse to perform work which they feel may threaten their own 

health, safety or physical integrity or that of other persons at the site.  The Contractor 

must keep and update a written record of all information transmitted, with signatures of 

all affected workers. 

.2 The following information and documents must be posted in a location readily accessible 

to all workers : 

.1 Notice of site opening; 

.2 Identification of principal Contractor; 

.3 Company OSH policy; 

.4 Site-specific safety program; 

.5 Emergency plan; 

.6 Data sheets for all hazardous material used at the site; 

.7 Minutes of site committee meetings; 

.8 Names of site committee representatives; 

.9 Names of those with first-aid training; 

.10 Action reports and correction notices issued by the CSST. 

1.11 UNFORSEEN HAZARDS 

 Whenever a source of danger not defined in the specifications or identified in the 

preliminary site inspection arises as a result of or in the course of the work, immediately 

suspend work, take appropriate temporary measures to protect the workers and the public 

and notify Departmental Representative, both verbally and in writing.  Then the 
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Contractor must modify or update the site specific safety program in order to resume 

work in safe conditions. 

1.12 HEALTH/SAFETY/HYGIENE/ENVIRONMENTAL SPECIALISTS  

.1 As of enter time, the contractor must have a qualified person whose duties will be to 

ensure compliance with and application of all legislation, regulations and standards and 

all contractual requirements pertaining to safety. 

.2 Provide this person with the authority, resources and tools needed for performance of 

his/her duties. 

.3 The person selected shall: 

.1 have in-depth knowledge of legislation and regulations applicable to the site 

pertaining to safety. 

.2 develop and disseminate a safety orientation program for all site workers. 

.3 ensure that no worker is admitted to the site without having taken the safety 

orientation program and met all the training requirements of the applicable 

legislation and the site-specific safety program. 

.4 inspect the work and ensure compliance with all regulatory requirements and 

those of the contract documents or the site-specific safety program. 

.5 keep a daily log of actions taken and submitting a copy to Departmental 

Representative each week. 

1.13 INSPECTION OF SITE AND CORRECTION OF HAZARDOUS SITUATIONS  

.1 Inspect the work site and complete the site inspection sheet at least one time per week. 

.2 Immediately take all necessary measures to correct any lapses from legislative or 

regulatory requirements and any hazards identified by a government inspector, by the 

Departmental Representative, by the site safety and health coordinator or during routine 

inspections. 

.3 Submit to Departmental Representative written confirmation of all measures taken to 

correct lapses and hazardous situations. 

 Give the safety officer or, where there is no safety officer, the person assigned to safety 

and health responsibilities, full authority to order interruption and resuming of work as 

and when deemed necessary or desirable in the interests of safety and health.  This person 

must act so that the safety and health of the public and site workers and environmental 

protection take precedence over cost and scheduling considerations. 

.4 Without limiting the scope of sections 1.8 and 1.9, Departmental Representative may 

order cessation of work if, in his/her view, there is any hazard or threat to the safety of 

health of site personnel or the public or the environment. 

1.14 BLASTING 

.1 Blasting and other use of explosives are forbidden. 

1.15 POWDER HAMMERS AND OTHER EXPLOSIVE-ACTUATED DEVICES 

.1 Use powder actuated devices only after receipt of written permission from Departmental 

Representative. 

.2 Any person using a power hammer shall hold a training certificate and meet all 

requirements of Section 7 of the Construction Safety Code (S-2.1, r.6). 
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.3 Any other explosive-actuated device shall be used in accordance with the manufacturer’s 

directions and applicable standards and regulations. 

Part 2 Products 

2.1 NOT USED 

.1 Not used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not used. 

END OF SECTION 
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Part 1  General 

1.1 FIRES 

.1 Fires and burning of rubbish on site are not permitted. 

.2 Take all the necessary measures to insure an appropriate inspection and protection for fire 

prevention, according to the instructions supplied. 

1.2 DRAINAGE 

.1 It is forbidden to pump water containing materials particles in suspension, in the 

waterways, in the sewer systems, or in the drainage systems. 

.2 Control the evacuation of the water containing materials particles in suspension or any 

other deleterious substance according to the local authority's requirements. 

1.3 WORK ADJACENT TO WATERWAYS 

.1 It is forbidden to use construction materials in the waterways. 

.2 Do not dump waste material or debris in waterways. 

1.4 POLLUTION CONTROL 

.1 Properly maintain the temporary installations to prevent erosion and pollution provided in 

compliance with the present project. 

.2 Insure the control of any gases emitted by the materials and the installations, in 

accordance with the local authority's requirements. 

.3 Cover and wet down dry materials and rubbish to prevent blowing dust or debris. 

Remove the dust on the temporary roads. 

1.5 ATTENUATION MEASURES 

.1 Contractor shall considerate the following attenuation measures while performing work to 

reduce environmental impacts in case of failure. 

.1 Equipment in contact with water shall use vegetable and biodegradable oil. 

.2 Contractor shall be equipped with a spill kit in case of fuel spilling. 

.3 Contractor’s employees shall received a formation and be able to take actions in case 

of fuel spilling. 

.4 In any case of fuel spilling in aquatic zone, contaminated water shall be confined 

and recuperated by an specialised crew and sent to a treatment center approved by 

the Ministry of Sustainable Development, Environment, Wildlife, and Parks 

(MDDEFP). 

.5 Before beginning work, Departmental Representative shall indicate a maintenance, 

stocking and hazardous handling area. This site shall be located at least 30 meters 

away from any water source. 
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.6 The Contractor shall also ensure acute coordination with users dock to use the site, 

because the loading and unloading must remain functional at all times. 

.7 Shut down machinery engines when its not used. 

.8 Cover truck during transport operations 

.9 During night shift, limit noise as much as possible. 

.10 Advise residents that may be affected by night work, their specifying the duration 

and nature of the work. 

.11 Any environmental hazardous spill shall be declared to Environnement Canada at 

1-866-283-3333 and  MDDEFP at 1-866-694-5454. 

 

Part 2   Products 

NOT USED 

 

Part 3   Execution 

NOT USED 

 

END OF SECTION 
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Part 1 General 

1.1 RELATED SECTIONS 

.1 Section 01 33 00 – Submittal procedures. 

.2 Section 01 77 00 – Closeout procedures. 

1.2 INSPECTION 

.1 Allow Departmental Representative access to Work. If part of Work is in preparation at 

locations other than Place of Work, allow access to such Work whenever it is in progress. 

.2 Give timely notice requesting inspection if Work is designated for special tests, 

inspections or approvals by Departmental Representative instructions, or law of Place of 

Work. 

.3 If Contractor covers or permits to be covered Work that has been designated for special 

tests, inspections or approvals before such is made, uncover such Work, have inspections 

or tests satisfactorily completed and make good such Work. 

.4 Departmental Representative will  order part of Work to be examined if Work is 

suspected to be not in accordance with Contract Documents. If, upon examination such 

work is found not in accordance with Contract Documents, correct such Work and pay 

cost of correction. 

1.3 INDEPENDENT INSPECTION AGENCIES 

.1 Independent Inspection/Testing Agencies will be engaged by Departmental 

Representative for purpose of inspecting and/or testing portions of Work. 

.2 Provide material, equipment and staff required for executing inspection and testing by 

appointed agencies. 

.3 Employment of inspection/testing agencies does not relax responsibility to perform Work 

in accordance with Contract Documents. 

.4 If defects are revealed during inspection and/or testing, appointed agency will request 

additional inspection and/or testing to ascertain full degree of defect. Correct defect and 

irregularities as advised by Departmental Representative at no cost to Departmental 

Representative. Pay costs for retesting and reinspection. 

1.4 ACCESS TO WORK 

.1 Allow inspection/testing agencies access to Work, off site manufacturing and fabrication 

plants. 

.2 Co-operate to provide reasonable facilities for such access. 
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1.5 PROCEDURES 

.1 Notify appropriate agency and Departmental Representative in advance of requirement 

for tests, in order that attendance arrangements can be made. 

.2 Submit samples and/or materials required for testing, as specifically requested in 

specifications. Submit with reasonable promptness and in orderly sequence to not cause 

delays in Work. 

.3 Provide labour and facilities to obtain and handle samples and materials on site. Provide 

sufficient space to store and cure test samples. 

1.6 REJECTED WORK 

.1 Remove defective Work, whether result of poor workmanship, use of defective products 

or damage and whether incorporated in Work or not, which has been rejected by 

Departmental Representative as failing to conform to Contract Documents. Replace or 

re-execute in accordance with Contract Documents. 

.2 Make good other Contractor's work damaged by such removals or replacements 

promptly. 

.3 If in opinion of Departmental Representative it is not expedient to correct defective Work 

or Work not performed in accordance with Contract Documents, Owner will deduct from 

Contract Price difference in value between Work performed and that called for by 

Contract Documents, amount of which will be determined by Departmental 

Representative. 

1.7 REPORTS 

.1 Submit 4 copies of inspection and test reports to Departmental Representative. 

.2 Provide copies to manufacturer or fabricator of material being inspected or tested. 

1.8 MOCK-UPS 

.1 Prepare mock-ups for Work specifically requested in specifications. Include for Work of 

Sections required to provide mock-ups. 

.2 Construct in locations acceptable to Departmental Representative. 

.3 Prepare mock-ups for Departmental Representative review with reasonable promptness 

and in orderly sequence, to not cause delays in Work. 

.4 Failure to prepare mock-ups in ample time is not considered sufficient reason for 

extension of Contract Time and no claim for extension by reason of such default will be 

allowed. 

.5 If requested, Departmental Representative will assist in preparing schedule fixing dates 

for preparation. 
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.6 Mock-ups may remain as part of Work. 

.7 Specification section identifies whether mock-up may remain as part of Work or if it is to 

be removed and when. 

1.9 MILL TESTS 

.1 Submit mill test certificates. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 



Cathodic Protection Works Section 01 51 00 

Warf of Matane TEMPORARY UTILITIES 

Project : n° R. 054888.001 Page 1 

 

Part 1 General 

1.1 RELATED SECTIONS 

.1 Section 01 52 00 – Construction facilities. 

.2 Section 01 56 00 – Temporary barriers and enclosures. 

1.2 INSTALLATION AND REMOVAL 

.1 Provide temporary utilities controls in order to execute work expeditiously. 

.2 Remove from site all such work after use. 

Part 2 Products 

2.1 NOT USED 

Part 3 Execution 

3.1 NOT USED 

END OF SECTION 
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Part 1 General 

1.1 RELATED SECTIONS 

.1 Section 01 51 00 – Temporary utilities. 

.2 Section 01 56 00 – Temporary barriers and enclosures. 

.3 Section 01 74 11 – Construction waste management and disposal. 

1.2 SITE STORAGE/LOADING 

.1 Confine work and operations of employees by Contract Documents. Do not unreasonably 

encumber premises with products. 

.2 Do not load or permit to load any part of Work with weight or force that will endanger 

Work. 

1.3 CONSTRUCTION PARKING 

.1 No parking will be allowed in the working site; it might be possible that some parking 

spaces, inside the working area, would be allowed for the Contractor, if it do not interfere 

with the working-site activities. 

.2 Provide and maintain adequate access to project site. 

.3 Clean runways and taxi areas where used by Contractor's equipment. 

1.4 EQUIPMENT, TOOL AND MATERIALS STORAGE 

.1 Provide and maintain, in clean and orderly condition, lockable weatherproof sheds for 

storage of tools, equipment and materials. 

.2 Locate materials not required to be stored in weatherproof sheds on site in manner to cause 

least interference with work activities. 

1.5 CLEAN-UP 

.1 Remove construction debris, waste materials, packaging material from work site daily. 

1.6 OFFICES 

.1 The Contractor is not required to provide a construction trailer for supervisor site. This will 

move into the office of the port. However, the Contractor must provide the following 

services: 

.1 Provide high speed internet services, preferably a wireless internet key in the 

office of the port. 

.2 Provide a complete first aid kit and identified care and store it in a place easy 

access in the office of the port. 
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1.7 SANITARY FACILITIES 

.1 Provide sanitary facilities for work force in accordance with governing regulations and 

ordinances. 

.2 Post notices and take precautions as required by local health authorities. Keep area and 

premises in sanitary condition. 

.3 Once the permanent connections to the networks of water supply and drainage wastewater 

has been made, arrange, within the building, temporary enclosures which will be installed 

toilet and urinal. Permanent sanitary facilities may be used upon approval of the 

Departmental Representative. 

1.8 PROTECTION AND MAINTENANCE OF TRAFFIC 

.1 Provide access and temporary relocated roads as necessary to maintain traffic. 

.2 Maintain and protect traffic on affected roads during construction period except as otherwise 

specifically directed by Departmental Representative. 

.3 Provide measures for protection and diversion of traffic, including services supervisors and 

signallers, installing barricades, the installation of lighting around and in front of equipment 

and the work area, the establishment and maintenance. 

.4 Protect travelling public from damage to person and property. 

.5 Contractor's traffic on roads selected for hauling material to and from site to interfere as little 

as possible with public traffic. 

.6 Verify adequacy of existing roads and allowable load limit on these roads. Contractor: 

responsible for repair of damage to roads caused by construction operations. 

.7 Construct access and haul roads necessary. 

.8 Provide necessary lighting, signs, barricades, and distinctive markings for safe movement of 

traffic. 

.9 Provide any necessary means to eliminated aerial dust and clean dust and debris on the road. 

.10 Lighting: to assure full and clear visibility for full width of haul road and work areas during 

night work operations. 

.11 Provide for the removal of snow during the construction period. 

.12 Remove, upon completion of work, haul roads designated by Departmental Representative. 
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Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

END OF SECTION 
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Part 1 General 

1.1 RELATED SECTIONS 

.1 Section 01 51 00 – Temporary utilities. 

.2 Section 01 52 00 – Construction facilities. 

1.2 INSTALLATION AND REMOVAL 

.1 Provide, install or build temporary access and protection facilities in order to execute 

Work expeditiously. 

.2 Remove from site all such work after use. 

1.3 GUARD RAILS AND BARRICADES 

.1 Provide and install secure, rigid guard rails and barricades in the areas were the 

pedestrians are not protected by guard rails. 

.2 Provide as required by governing authorities. 

1.4 PROTECTION OF BUILDING FINISHES 

.1 Provide protection for finished and partially finished building finishes and equipment 

during performance of Work. 

.2 Provide necessary screens, covers, and hoardings. 

.3 Be responsible for damage incurred due to lack of or improper protection. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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Part 1 General 

1.1 RELATED SECTIONS 

.1 Section 01 33 00 – Submittal procedures. 

1.2 REFERENCES 

.1 Conform to reference standards, in whole or in part, as specifically requested in 

specifications. 

.2 If there is question as to whether products or systems are in conformance with applicable 

standards, Departmental Representative reserves right to have such products or systems 

tested to prove or disprove conformance. 

.3 If products or systems comply with contract documents, the costs involved for these tests 

will be paid for by Departmental Representative; otherwise, they will be paid for by the 

Contractor. 

.4 If no standard date or specific edition is mentioned, comply with the most recent edition 

in force at the time of the bid presentation. 

1.3 QUALITY 

.1 Products, materials, equipment and articles (called products in the specifications) 

incorporated in Work shall be new, in good operating condition, and of best quality (in 

accordance with the specifications) for intended purpose. If requested, furnish evidence 

as to type, source and quality of products provided. 

.2 Defective products, whenever identified prior to completion of Work, will be rejected, 

regardless of previous inspections. Inspection does not relieve responsibility, but is 

precaution against oversight or error. Remove and replace defective products at 

contractor expense and be responsible for delays and expenses caused by rejection. 

.3 Should disputes arise as to quality or fitness of products, decision rests strictly with 

Departmental Representative based upon requirements of Contract Documents. 

.4 Unless otherwise indicated in specifications, maintain uniformity of manufacture for any 

particular or like item throughout building. 

.5 Permanent labels, trademarks and nameplates on products are not acceptable in 

prominent locations, except where required for operating instructions, or when located in 

mechanical or electrical rooms. 

1.4 AVAILABILITY 

.1 Immediately upon signing Contract, review product delivery requirements and anticipate 

foreseeable supply delays for items. If delays in supply of products are foreseeable, notify 

Departmental Representative of such, in order that substitutions or other remedial action 

may be authorized in ample time to prevent delay in performance of Work. 
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.2 In event of failure to notify Departmental Representative at commencement of Work and 

should it subsequently appear that Work may be delayed for such reason, Departmental 

Representative reserves right to substitute more readily available products of similar 

character, at no increase in Contract Price or Contract Time. 

1.5 STORAGE, HANDLING AND PROTECTION 

.1 Handle and store products in manner to prevent damage, alteration, deterioration and 

soiling and in accordance with manufacturer's instructions when applicable. 

.2 Store packaged or bundled products in original and undamaged condition with 

manufacturer's seal and labels intact. Do not remove from packaging or bundling until 

required in Work. 

.3 Store products subject to damage from weather in weatherproof enclosures. 

.4 Remove and replace damaged products at own expense and to satisfaction of 

Departmental Representative. 

.5 Touch-up damaged factory finished surfaces to Departmental Representative's 

satisfaction. Use touch-up materials to match original. Do not paint over name plates. 

1.6 TRANSPORTATION 

.1 Pay costs of transportation of products required in performance of Work. 

1.7 QUALITY OF WORK 

.1 Ensure Quality of Work is of highest standard, executed by workers experienced and 

skilled in respective duties for which they are employed. Immediately notify 

Departmental Representative if required Work is such as to make it impractical to 

produce required results. 

.2 Do not employ anyone unskilled in their required duties. Departmental Representative 

reserves right to require dismissal from site, workers deemed incompetent or careless. 

1.8 CO-ORDINATION 

.1 Ensure co-operation of workers in laying out Work. Maintain efficient and continuous 

supervision. 

.2 The contractor is responsible for coordination and placement of openings, sleeves and 

accessories. 

1.9 CONCEALMENT 

.1 Before installation inform Departmental Representative if there is interference. Install as 

directed by Departmental Representative. 
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1.10 REMEDIAL WORK 

.1 Perform remedial work required to repair or replace parts or portions of Work identified 

as defective or unacceptable. Co-ordinate adjacent affected Work as required or 

according to Departmental Representative's instructions. 

.2 Perform remedial work by specialists familiar with materials affected. Perform in a 

manner to neither damage nor put at risk any portion of Work. 

1.11 FASTENINGS 

.1 Provide metal fastenings and accessories in same texture, colour and finish as adjacent 

materials, unless indicated otherwise. 

.2 Prevent electrolytic action between dissimilar metals and materials. 

.3 Use non-corrosive hot dip galvanized steel fasteners and anchors for securing exterior 

work, unless stainless steel or other material is specifically requested in affected 

specification Section. 

.4 Space anchors within individual load limit or shear capacity and ensure they provide 

positive permanent anchorage. 

1.12 FASTENINGS - EQUIPMENT 

.1 Use fastenings of standard commercial sizes and patterns with material and finish suitable 

for service. 

.2 Use heavy hexagon heads, semi-finished unless otherwise specified. 

.3 Bolts may not project more than one diameter beyond nuts. 

1.13 PROTECTION OF WORK IN PROGRESS 

.1 Prevent overloading of parts of building. Do not cut, drill or sleeve load bearing 

structural member, unless specifically indicated without written approval of Departmental 

Representative. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 
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END OF SECTION 
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Part 1 General 

1.1 RELATED SECTIONS 

.1 Section 01 74 21 – Construction waste management and disposal. 

.2 Section 01 77 00 – Closeout procedures 

1.2 PROJECT CLEANLINESS 

.1 Maintain Work in tidy condition, free from accumulation of waste products and debris. 

.2 Remove waste materials from site at daily regularly scheduled times or dispose of as 

directed by Departmental Representative. Do not burn waste materials on site. 

.3 Make arrangements with and obtain permits from authorities having jurisdiction for 

disposal of waste and debris. 

.4 Store volatile waste in covered metal containers, and remove from premises at end of 

each working day. 

1.3 FINAL CLEANING 

.1 When Work is substantially performed, remove surplus products, tools, construction 

machinery and equipment not required for performance of remaining Work. 

.2 Remove waste products and debris and leave Work clean and suitable for occupancy. 

.3 Prior to final review remove surplus products, tools, construction machinery and 

equipment. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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Part 1 General 

1.1 RELATED SECTIONS 

.1 Section 01 33 00 – Submittal procedures. 

.2 Section 01 35 43 – Environmental procedures. 

.3 Section 01 74 11 – Cleaning. 

1.2 DEFINITIONS 

.1 Recycling: process of sorting, cleansing, treating and reconstituting solid waste and other 

discarded materials for purpose of using in altered form.  Recycling does not include 

burning, incinerating, or thermally destroying waste. 

.2 Reuse: repeated use of product in same form but not necessarily for same purpose.  Reuse 

includes: 

.1 Salvaging reusable materials from re-modelling projects, before demolition stage, 

for resale, reuse on current project or for storage for use on future projects. 

.2 Returning reusable items including pallets or unused products to vendors. 

.3 Salvage: removal of structural and non-structural materials from deconstruction 

/disassembly of industrial, commercial or institutional structures for purpose of reuse or 

recycling. 

.4 Source Separation: acts of keeping different types of waste materials separate beginning 

from first time they became waste. 

1.3 STORAGE, HANDLING AND PROTECTION 

.1 Unless specified otherwise, materials for removal become Contractor's property. 

.2 Protect, stockpile, store and catalogue salvaged items. 

.3 Separate non-salvageable materials from salvaged items. Transport and deliver 

non-salvageable items to licensed disposal facility. 

.4 Protect electrical and mechanical components not removed for demolition from 

movement or damage. 

1.4 DISPOSAL OF WASTES 

.1 Do not bury rubbish or waste materials. 

.2 Do not dispose of waste volatile materials mineral spirits oil paint thinner into waterways, 

storm, or sanitary sewers. 

.3 Prepare project summary to verify destination and quantities on a material-by-material 

basis as identified in pre-demolition material audit. 
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1.5 SCHEDULING 

.1 Co-ordinate waste and sorting material for further use with other activities at site to 

ensure timely and orderly progress of Work. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

END OF SECTION 
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Part 1 General 

1.1 RELATED SECTIONS 

.1 Section 01 33 00 – Submittal procedures. 

1.2 ADMINISTRATIVE REQUIREMENTS 

.1 Contractor's Inspection: Contractor: conduct inspection of Work, identify deficiencies 

and defects, and repair as required to conform to Contract Documents. 

.1 Notify Departmental Representative in writing of satisfactory completion of 

Contractor's inspection and submit verification that corrections have been made. 

.2 Request Departmental Representative inspection. 

.2 Departmental Representative Inspection: the Departmental Representative and Contractor 

to inspect the Work and identify defects and deficiencies. Contractor to correct Work as 

directed. 

.3 Completion Tasks: submit written certificates in French that tasks have been performed 

as follows: 

.1 Work: completed and inspected for compliance with Contract Documents. 

.2 Defects: corrected and deficiencies completed. 

.3 Certificates required: submitted. 

.4 Work: complete and ready for final inspection. 

.4 Final Inspection: when completion tasks are done, request final inspection of Work. The 

inspection must be done by the Departmental Representative in presence of the 

Contractor. When Work incomplete according to Owner and Departmental 

Representative, complete outstanding items and request re-inspection. 

.5 Declaration of Substantial Performance: when Departmental Representative considers 

deficiencies and defects corrected and requirements of Contract substantially performed, 

make application for Certificate of Substantial Performance. 

.6 Commencement of Lien and Warranty Periods: date of Owner's acceptance of submitted 

declaration of Substantial Performance to be date for commencement for warranty period 

and commencement of lien period unless required otherwise by lien statute of Place of 

Work. 



Cathodic Protection Works Section 01 77 00 

Warf of Matane CLOSEOUT PROCEDURES 

Project : n° R. 054888.001 Page 2 

 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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Part 1 General 

1.1 RELATED SECTIONS 

.1 Section 01 33 00 - Submittal Procedures. 

.2 Section 01 74 21 - Construction/Demolition Waste Management And Disposal. 

1.2 REFERENCES 

.1 Canadian Standards Association (CSA International) 

.1 CAN/CSA-G40.20/G40.21, General Requirements for Rolled or Welded 

Structural Quality Steel. 

.2 CSA W48, Filler Metals and Allied Materials for Metal Arc Welding (Developed 

in co-operation with the Canadian Welding Bureau). 

.3 CSA W59,Welded Steel Construction (Metal Arc Welding) (Imperial Version). 

.4 Bolts: ASTM A307-89 

.5 Submarine welds: ANSI/AWS D3.6 

1.3 SUBMITTALS 

.1 Shop Drawings 

.1 Submit shop drawings in accordance with Section 01 33 00 - Submittal 

Procedures. 

.2 Indicate materials, core thicknesses, finishes, connections, joints, method of 

anchorage, number of anchors, supports, reinforcement, details, and accessories. 

.3 Provide written description of welding procedure for Engineer approval two (2) 

weeks before the beginning of work, when requested by said Engineer. 

.4 Each shop drawing must be signed and sealed by an engineer, member of the 

Ordre des Ingénieurs du Québec. 

1.4 DELIVERY, STORAGE, AND HANDLING 

.1 Packing, Shipping, Handling and Unloading: 

.1 Deliver, store, handle and protect materials in accordance with Section 01 61 00 - 

Common Product Requirements. 

1.5 WASTE MANAGEMENT AND DISPOSAL 

.1 Divert unused metal materials from landfill to metal recycling facility approved by 

Departmental Representative. 
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Part 2 Products 

2.1 MATERIALS 

.1 Steel sections and plates: to CAN/CSA-G40.20/G40.21, Grade 350W. 

.2 Welding materials: to CSA W59 

.3 Welding electrodes: to CSA W48 Series and AWS D 3.6 

.4 Bolts and anchoring bolts: ASTM A307 or ASTM A325, type 1, except when otherwise 

specified. 

.5 Nuts and washers: according to the requested bolt, so as to get its full capacity. Nuts will 

be lubricated according to standard A563. 

2.2 WELDS 

.1 All welds except the submarine welds, should comply with standard CAN/CSA W59. 

.2 Submarine welds should comply with standard ANSI/AWS D3.65. Welds must be of 

type B. 

.3 Before welding work, obtain the authorization of the wharf’s keeper. 

2.3 METAL FABRICATION - GENERAL 

.1 Fabricate work square, true, straight and accurate to required size, with joints closely 

fitted and properly secured. 

.2 Where possible, fit and shop assemble work, ready for erection. 

.3 Ensure exposed welds are continuous for length of each joint. File or grind exposed 

welds smooth and flush. 

Part 3 Execution 

3.1 ERECTION 

.1 Do welding work in accordance with CSA W59 and AWS D 3.6 unless specified 

otherwise. 

.2 Erect metalwork square, plumb, straight, and true, accurately fitted, with tight joints and 

intersections. 

3.2 CONTROL AND INSPECTION 

.1 Provide written description of welding procedure for approval by the Departmental 

Representative four (4) weeks before the beginning of the work. 
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.2 The Departmental Representative can proceed any time with non-destructive testing of 

the welds made on the working-site. The costs of these tests will be paid for by the 

Department. 

.3 Contractor will give access and facilitate the welds examination by the Departmental 

Representative at no extra cost for the Department. 

.4 If the welds examination reveals any defect, it should be repaired and re-inspected by the 

Departmental Representative. The Contractor will have to change his welding procedure 

so as to eliminate all failures noted. The repairs and the second inspection will be paid for 

by the Contractor. 

.5 Allow the Departmental Representative to proceed with inspection either at the 

fabrication, erection and/or assembly plant. 

.6 Report to Departmental Representative any failure in the material or any assembly 

problem on the working-site. In the occurrence of any repairs, they should be made at the 

Departmental Representative utmost satisfaction. 

.7 The submarine welders will be qualified by the Departmental Representative. The cost of 

the corrosion samples and testing will be paid for by the Contractor. The welders that will 

not be qualified will not be authorized to proceed. 

 

END OF SECTION 
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Part 1  General 

1.1 CONTRACTOR'S OBLIGATIONS  

.1 The whole AC electrical part of the project is the Contractor's responsibility. Before 

commencing the project, the Contractor's must examine all the existing electrical 

installations on the site, and he must prepare complete installation plans, sealed by an 

electrical engineer. The plans and related documents will be submitted to the owner for 

verification. 

.2 The whole DC electrical part of the project is also the Contractor's responsibility, and the 

same specifications as those listed in item 1.1.1 are required. 

.3 Once the installation completed and before starting up the system, the Contractor must 

have all the electrical installations verified by a competent and qualified engineer having 

authority to proceed in the province of Quebec. A written certification by this engineer 

will be required and will be supplied to the owner's representative before starting up the 

cathodic protection system.. 

Products 

1.2 NOT USED 

.1 Not used. 

Execution 

1.3 NOT USED 

.1 Not used. 

END OF SECTION 
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Part 1 General 

1.1 SECTION INCLUDES 

.1 This section includes the specific technical clauses for the execution of the Cathodic 

Protection System.  

1.2 RELATED SECTIONS  

.1 Section 01 11 00 – Description of Work 

.2 Section 01 61 00 – Common Products Requirements 

.3 Section 05 12 23 – Steel 

1.3 REFERENCES 

.1 Contractor must comply with the codes, standards and regulations, as well as with the 

good practice rules as recommended by the following associations, related to the Work 

to be executed. The federal laws and regulations prevail on the other codes and 

standards. 

.1 ANSI, American National Standards Institute 

.2 API, American Petroleum Institute 

.3 ASME, American Society of Mechanical Engineers 

.4 ASM, American Society for Metals 

.5 ASTM, American Society for Testing and Materials 

.6 AWS, American Welding Society 

.7 AWWA, American Water Works Association 

.8 BNQ, Bureau de Normalisation du Québec 

.9 CEMA, Canadian Electrical Manufacturers Association 

.10 CEQ, Quebec Electrical Code 

.11 CGSB, Canadian Government Standard Board 

.12 CPQ, Quebec Plumbing Code 

.13 CSA, Canadian Standards Association  

.14 CSST, Code de sécurité pour les travaux en construction 

.15 MDDEP, Ministère du développement durable, de l'environnement et des parcs 

du Québec 

.16 NACE, National Association of Corrosion Engineers 

.17 NBC, National Building Code  

.18 NFPA, National Fire Protection Association 

.19 SSPC, Steel Structures Painting Council 

.20 ULC, Underwriters Laboratory of Canada
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.2 The edition prevailing for the above-mentioned standards, laws and regulations is the 

one in force at the time of the Call for Tenders. However, the Contractor must not 

restrict himself to the application of the above-mentioned standards only, but he must 

rather comply with all the standards to which his work could be related to. 

1.4 CONTRACTOR’S COMPETENCE 

.1 Contractor should have personnel being qualified in the cathodic protection system 

installation and in electricity. He should submit a report written by a competent 

professional authorized to work in the province of Quebec, certifying that the equipment 

and its installation comply with the regulations in force. There must be in his team 

engineers specialized in electricity and in cathodic protection to seal plans and take in 

charge work done in their own field.  

1.5 GUARANTEE 

.1 Regardless the Contract general clauses, during the guarantee period, if the Cathodic 

protection system stops due to the total or partial failure of the system, the duration of 

this failure will be added to the guarantee period, so that finally, the owner gets a total of 

two (2) years of good operating condition for the system. 

.2 After notification by the department’s representatives, the Contractor will repair the 

Cathodic Protection System during the guarantee period, without affecting the guarantee 

conditions. 

1.6 VERIFICATION OF BASIC DATA FOR THE PROJECT REALIZATION 

.1 Contractor must verify himself the basic data required for the project whole realization. 

He must ensure that he has all the information required for the installation and good 

operation of the system. The Departmental Representative will supply him all the data 

available. If they are required, all additional tests, site visits or other actions necessary to 

the project realization will be at the Contractor’s charge. 

.2 The approximate bathymetry is indicated on the plans. Before starting the anodes 

fabrication process, Contractor should verify the bathymetry to have the precise 

measurements of the equipment location and check if any obstacles prevent any work 

execution on the worksite. The bathymetry results will be submitted for approval to 

Department’s Representative, with the shop drawings showing the anodes assembly and 

the cables connections. 

1.7 SHOP DRAWINGS 

.1 Three (3) days after the reception of acceptance of Offer Notice, the Contractor must 

give to the Departmental Representative the list of shop works he intends to make before 

beginning the work in situ. 

.2 The Departmental Representative will proceed to various inspections of these shop 

works. The Contractor should give all the facilities to the Departmental Representative 

so he has access and can examine the components and assemblies at various stages upon 

the Departmental Representative request. 

.3 The inspections do not reduce in any way the Contractor’s responsibility regarding the 

quality of his materials and workmanship. 



Cathodic Protection Installation Section 26 42 30 

Wharf of Matane CATHODIC PROTECTION 

Project n° R. 054888.001 

 Page 3 

  

1.8 WORK DESCRIPTION 

Without being restricted, the works are:  

 .1 Cathodic Protection System consist of four (4) anode’s circuits. Anodes shall be installed 

on the sea bottom as shown on plans. Each anode is equipped with a float at its extremity 

to maintain the anode in a vertical position. Anodes will be tied with polypropylene ropes 

at the existing rings, which should be repaired if needed. 

 .2 Anode’s cables will be installed in the existing horizontal HSS until the pile and after, 

will be filled in vertical HSS toward the Pulling Box in the wharf’s slab as shown on 

drawings. Existing horizontal HSS should be checked and repaired if needed. 

In the Pulling Box, the Contractor shall make connections between anode’s cables and 

collector’s cables, that he must supply as well. 

Negative rectifier’s cables should be fixed on vertical HSS of each pit with angles 

welded as shown on drawings. The negative cables will be run after, to a junction box 

installed in the gutter near each rectifier as indicated on the drawings. 

After, the Contractor shall run the anode’s main cables and negative cables thru conduits 

as shown on plans to the Rectifier. The Contractor must connect up anode’s main cables 

to the positive terminal and the negative cable, to the negative terminal of the rectifier. 

Rectifiers are on site and are functional.  

.3 The conduits and the Pulling Box in the slab in order to protect the anodes positive and 

negative cables exist. The details are indicated on the plans. 

.4 Monitoring of the Cathodic Protection System is performed by an existing and 

functional data acquisition system (RMU). The Contractor must check if the 

instrumentation cables are in good working condition and change them if needed.   

.5 The Contractor shall install reference electrodes on the piles corresponding to pits 1, 6, 8 

and 12  as shown on plans. For the reference electrodes, the Contractor shall install a 

negative cable fixed on the electrode frame. The reference electrodes cables and their 

negative cables shall be run as shown on plans and after,  must be, as well, connect to 

the data acquisition system. 

.6 The Contractor shall supply four (4) corrosion coupons; their installation should be done 

only when connecting rectifiers and the surface of corrosion coupons must be cleaned 

from oxide before immersion.  The location of corrosion coupons will be determined on 

working site. 

.7 On the drawings, it is indicated the locations of Shapes to be installed for electrical 

continuity between wharf’s piles. The Contractor shall check existing Shapes, do repairs 

and add more shapes if needed. 

.8 Before installing new anodes, the Contractor shall remove existing anodes with their 

cables and store them in the wharf’s master building located on the wharf. The 

Contractor should, as well, remove anode’s main cables and clean existing HSS before 

installing new equipment. Concerning the corrosion samples, their installation will be 

made only when powering the Rectifiers, and the samples surfaces will be cleaned with 

an oxide before immersion. 
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1.9 MINIMUM REQUIREMENTS 

.1 The specifications and plans give the minimum requirements for the Work execution. 

The Work should be executed in accordance with the other regulations and codes in 

force in the province of Quebec. 

Contractor must make sure his personnel are qualified for the work execution, 

particularly concerning the Quebec Electrical Code and Cathodic Protection specialty. 

.2 The electrical plans are schematic and the Contractor must make sure that the 

installation complies with the codes in force. Then, the works must be executed by 

competent personnel. 

.3 Before proceeding with the electrical connection, a document signed by an authorized 

engineer must be provided to the Departmental Representative, certifying that the 

installation complies with the codes and standards in force in the province of Quebec.  

1.10 OPERATION AND MAINTENANCE DATA 

.1 Within 15 days after the completion of work, provide six (6) copies of a maintenance 

manual written in French. 

.2 Include the following information in the document 

.1 The description, the operation and maintenance instructions of the various 

equipment, including the complete list of the equipment and of components. 

.2 The names, addresses and phone numbers of sub-traders and professionals.  

.3 The guarantees and their duration. 

.4 The manufacturer identification and the origin of the products used in the present 

project. 

.5 The action to take in the case of an emergency. 

.6 The procedure to take upon ships arrival and while the ships are docking at the 

wharf. 

.7 The electrical components verification in order to prevent any accidents and 

particularly electrical shocks. 

1.11 FORMATION MEETINGS 

.1 Give the wharf maintenance personnel the necessary formation regarding the operation 

and maintenance of the new system. Allow a minimum of 8 hours formation period on 

the site of the wharf. 

Part 2 Products 

2.1 GENERAL 

.1 All the materials used for the installation of the wharf’s Cathodic Protection System 

should be designed for a 20-year minimum duration. 

2.2 PLATINIZED NIOBIUM ANODES 

.1 The anodes characteristics for the impressed current Cathodic Protection System are 

indicated on plans. 
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.2 The anodes will be Anomet 40 type or the equivalent, of 6,35 mm (0,125 in) in diameter 

with a platinum film of 5 microns (200 micro-inches) thick. The effective length of the 

anodes is indicated on plans. Anode's rods must be installing as show on plans.  

The junction anodes – electrical conductors is made with a mechanical connection and 

with a silver weld. The connection is protected with a thermo retractable sleeve and with 

epoxy sealed. The Contractor must submit the connection's protection mode for approval. 

2.3 REFERENCE ELECTRODES 

.1 Reference electrodes are Borin Stelth type, model SRE-004-SFB, specifically designed 

for sea-water utilization (silver - silver chloride electrodes). 

.2 Reference electrodes are protected by a PVC conduit, as indicated on plans. 

2.4 CORROSION SAMPLES 

.1 The corrosion samples will be made out of 350 W steel. The samples supports must be 

in electrical contact with the corrosion samples via connection bolts. The electrical 

continuity must be checked. 

.2 The corrosion samples surfaces must be polished and oxide removed. 

.3 The corrosion samples will be installed when the rectifier start-up. 

2.5 RECTIFIER 

.1 The two rectifiers exist and are functional.  The Contractor does not consider in his bid 

the supply of the rectifiers and the AC equipment’s for power the rectifiers. 

2.6 ELECTRICAL CABLES AND CONNECTIONS 

.1 All the immersed DC cables must be specifically designed to permanently resist to sea-

water. Contractor must supply of such certification. The anodes immersed cables must 

be double insulated, Hallar type and H.M.W.P.E., and protected by a flexible conduits in 

the sections that are not protected by a metallic Shape. 

.2 The other DC cables must be designed for sea-water utilization. 

.3 The cables splices must be designed for sea-water utilization. Contractor must provide, 

for approval, a sample and the technical data sheets of the materials taken for the splices 

execution. As a guide for the splices fabrication, the Contractor must take the following 

requirements into account: 

.1 The cables connection will be double:  mechanical and by a weld. 

.2 It is the Contractor's responsibility to design and make the splices according to 

the preceding requirements or otherwise. the Contractor can propose other types 

of splices or improve the ones described above. In all cases, the Contractor must 

provide a shop drawing and a sample of his design at least one week before the 

splices fabrication. 

.3 It is specifically indicated that the epoxy layer must be shop made in controlled 

temperature and moisture conditions, according to the product technical data 

sheet. 

.4 The electrical cables and the surface splices on the wharf will have to be protected with 

metallic sheaths in the zones where the public can have direct access to the cables. 
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.5 The minimum dimension (No. AWG) of the cables is as follows:   

.1 All anodes cables are Hallar and HMWPE, no 8 type. 

.2 The anodes main cables and the structure negative cables are RU 90 type, No 4/0. 

.6 The rectifier negative cables are double as indicated on the drawing. 

.7 The reference electrodes cables and the negative cables are double insulated, Hallar 

type, and HMWPE, no AWG 8. 

2.7 OTHER ELECTRICAL COMPONENTS 

All the equipment must comply with the requirements of the Electrical Code in force. It is 

the Contractor's responsibility to make sure that the equipment and their installation are 

in accordance with the electrical codes in force. 

2.8 OTHER EQUIPEMENT 

.1 The other equipment will be made in accordance with the standards currently in force 

and protected against public access. 

2.9 MATÉRIALS USED 

.1 It is not allowed to use materials other than those CSA approved. The electrical 

equipment selection must be approved by an electrical engineer. 

.2 All the materials should be selected so they can resist to the marine environment 

conditions. 

2.10 RMU 

.1 The Data Acquisition System exists and is functional. The Contractor must connect the 

cables and must verify the connections of the control cables. 

Part 3 Execution 

3.1 ANODES PREPARATION 

.1 The anodes will be shop made. Anodes should be carefully inspected by Contractor 

before starting the assembly. No platinum film damage will be tolerated. 

.2 Contractor must assemble anodes as indicated on plans. The anodes active length must 

be strictly respected. 

.3 The anodes fixation to the electrical conductor will first be made with a mechanical 

connector followed by a weld silver joint. 

.4 At the other end, Contractor must protect the copper core and the niobium casing with a 

weld so that they cannot get into contact with sea-water. This weld will be made by the 

anodes manufacturer. 

.5 The other part of the anodes and the cable fixation to the anode will be sealed with 

epoxy. The Contractor should take all the necessary precautions to avoid contact with 

sea-water.  

.6 The anode cable must be protected by a PVC flexible conduit. The end of this conduit 

must also be sealed with epoxy. 
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.7 The PVC conduit threaded connections, caps and sleeves composing the anode assembly 

must also be sealed with epoxy. 

3.2 REFERENCE ELECTRODES PREPARATION 

.1 The reference electrodes will be installed in PVC conduits in the same manner as the 

anodes. 

.2 The live part of the reference electrodes should be cleared off to allow the reading of the 

structure potential. 

.3 The reference electrodes should be properly calibrated before installation in the presence 

of Departmental Representative. 

3.3 ANODES INSTALLATION  

.1 The anodes will be installed on the sea bottom as indicated on the drawings. 

.2 Above the anode, Contractor must install a float. 

3.4 CABLES INSTALLATION  

.1 The anodes cables will be welded to the piles with steel channels indicated on the plans.  

3.5 NEGATIVE CABLES CONNECTIONS 

.1 The rectifiers negative electrical cables will be fixed where indicated on plans. 

.2 The fixation metallic angle-iron will be welded with a continuous weld. Afterwards, the 

angle-iron and the negative cable bolted fixation will be protected with Petroleum Petro-

40.  

.3 Contractor must verify the electrical continuity of the sheet piles along the wharf. He 

must ensure the whole structure will be protected by the Cathodic Protection circuit. The 

way to ensure the electrical continuity is indicated on the plans.  

3.6 PULLING BOX AND PIPE IN THE SLAB 

.1 The pulling box and the piping in the slab are already installed. The Contractor must use 

the existing pulling box and pipe. 

3.7 INSTALLATION OF OTHER EQUIPMENT 

.1 The other components and equipment will be installed according to the rules of good 

practice and to the standards and codes in force. 

3.8 PROTECTION OF THE PUBLIC 

.1 During the Work, Contractor must ensure that the public does not have any direct access 

to the hazardous areas. He must create protected working zones. 

.2 All the electrical components must be installed so that the public cannot have access to 

any of them. 

.3 Contractor must install the necessary posters, French and English, warning the public of 

the electrocution hazard. 
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3.9 OTHER INSTALLATIONS 

.1 The other installations should be made according to the actual standards in force. 

3.10 VERIFICATION OF THE ELECTRICAL INSTALLATION 

.1 Before the beginning of the Work, Contractor must verify by an engineer that all the 

materials and the whole installation of the Cathodic Protection System comply with the 

Electrical Code requirements and with the good practice rules. The Work should be 

approved by a competent authority recognized in the province of Quebec. His 

recommendations will prevail on all documents supplied to Contractor. 

.2 Once the system is installed, the electrical system inspection will be made by a 

competent authority in the province of Quebec. A certification will be given to 

Departmental Representative before doing the tests. It is specifically forbidden to 

connect the system before the certification is obtained and submitted to Departmental 

Representative. In case or rejection, the appropriate adjustments will be made by 

Contractor and the costs of such will be paid for by Contractor. 

3.11 START-UP OF THE CATHODIC PROTECTION SYTEMS 

.1 Once all the components of the impressed current  Cathodic Protection System are 

installed, the Contractor must proceed with the system start-up. 

.2 The Contractor must give technical assistance to the Departmental Representative for 

the start-up testing and allow the required time accordingly, to the utmost satisfaction of 

the Departmental Representative. 

 END OF SECTION 


	Title.pdf
	Table of Contents
	011101- Work related general information
	Part 1 General
	1.1 RELATED SECTIONS
	.1 Section 01 14 00 – Work restrictions
	.2 Section 01 32 18 – Construction progress schedules – bar (GANTT) chart
	.3 Section 01 35 43 – Environmental procedures
	.4 Section 26 42 30 – Cathodic Protection

	1.2 C.S.S.T.  REQUIREMENTS
	.1 The Contractor shall supply documentary proof that he and his subcontractors are complying with the requirements of Quebec Act respecting Occupational Health and Safety.
	.2 In accordance with the provisions of the Quebec Act respecting Occupational Health and Safety (R.S.Q., c. S-2.1) and solely for the purposes of the said Act, the Contractor shall assume from the beginning of the work, the role and obligations of pr...

	1.3 WORK COVERED BY CONTRACT DOCUMENTS
	.1 Work of this Contract comprises the installation of the Cathodic Protection System on the Warf. The location of the working zone is indicated on drawings.

	1.4 WORK LISTING
	.1 This present list of works is not necessarily complete and does not disengage the Contractor of his responsibility to complete any other work, modifications or changes needed, in order to complete with satisfaction the work stipulated in this project.
	.2 Works covers mainly but is not limited to successful completion of the following works:
	.1 Installation of temporary facilities required for this project
	.2 Dismantling of existing anodes and their storage in the warehouse on the wharf
	.3 Preparation and installation of Cathodic Protection System equipment.

	1.5 SCOPE OF WORK
	.1 The work included in this project comprises the furnishing of all labour, materials, tools, equipment, protection and transportation necessary to build and finish the work as stipulated in all the sections included in the specification, so to have ...

	1.6 BEGINNING AND COMPLETION OF WORKS
	.1 The Contractor shall start the work immediately after the reception of the acceptance of tender. Works shall be terminated two months after reception of acceptance of Offer notice.

	1.7 WORK SCHEDULING
	.1 The contractor shall submit its construction progress schedule within ten working days after reception of acceptance of Offer notice.

	1.8 CONTRACTOR USE OF PREMISES
	.1 The use of the premises by the Contractor is restricted to areas needed for the execution of work, storage and access to the site and allows use of premises by users.
	.2 Throughout the duration of the work on the Warf, the Contractor shall make available necessary not to hinder port operations. In case of need a temporary disruption of access to the platform, the Contractor shall obtain the approval of the relevant...
	.3 The contractor shall take necessary measures to provide its employees the sanitary facilities and the rest areas required.
	.4 The Contractor shall provide its own electric power source.

	1.9 USERS OCCUPANCY
	.1 Users of existing facilities will continue their normal activities throughout the construction period. They will use some areas affected by construction.

	1.10 MEASURING PROCEDURE
	.1 Supply for labour, materials, tools, equipment, protection, transportation, administrative overhead, profit margin and necessary financing, etc., to complete the work stipulated in this project.
	.2 Price tendered is subject to a lump sum arrangement.
	.3          Supply to Departmental Representative a detailed breakdown for the tendered global price within two (2) weeks of reception of Offer Notice acceptance. This detailed breakdown will cover the following items:
	.1  Site organization
	.1 Temporary site lighting.
	.2 Temporary fences and ramps.
	.3  Leasing of land and rights-of-way if required.
	.4  All materials, plant and labour required to install temporary work, whether or not shown on plans.
	.5  Removal of all temporary work or materials.
	.6  Materials, plant and labour required for the construction, repair, maintenance and snow removal on private roads and the repair and maintenance of public roads used by Contractor during the present Contract.
	.7  Removal of all obstacles of any nature which in the opinion of the Departmental Representative may hinder the work.
	.8  The payment for all construction permits and certificates, insurance, contributions required by the “Commission de la santé et de la sécurité du travail”.
	.9   Includes all elements of the division 01 of the specifications and other items not detailed elsewhere.
	.10    Also includes all works required and the means taken to ensure continuity of services.
	.11    Also includes all work identified on drawings and in specifications and for which payment is not required in any other measuring item.
	.2  Materials and Equipment for Cathodic Protection
	.1   Supplies of Materials for Cathodic Protection System except those otherwise indicated.
	.3 Installation of Equipment for Cathodic Protection
	.1   Installation of Equipment for Cathodic Protection System except      those otherwise indicate.
	.2    Installation of others Materials and Equipment
	.4 Dismantling of existing anodes
	.1    Dismantling of existing anodes and their storage in the warehouse on the wharf. All these anodes remain the propriety of the Department and must be given to the wharf’s Master. The design of these anodes is the same as the new ones shows on the ...

	1.11 EXISTING SERVICES
	.1 Notify Departmental Representative and utility companies of intended interruption of services and obtain required permission.
	.2 Provide alternative routes for personnel, pedestrian and vehicular traffic.
	.3 Provide temporary utilities as directed by the Departmental Representative to ensure that critical systems are maintained in place.
	.4 Construct barriers in accordance with Section 015600 – Temporary Barriers and Enclosures

	1.12 DOCUMENTS REQUIRED
	.1 Maintain on work site, one copy of each document as follows:
	.1 Contract Drawings.
	.2 Specifications.
	.3 Addenda
	.4 Reviewed Shop Drawings.
	.5 List of Outstanding Shop Drawings.
	.6 Change Orders.
	.7 Other Modifications to Contract.
	.8 Field Test Reports.
	.9 Copy of Approved Work Schedule.
	.10 Health and Safety Plan and Other Safety Related Documents.
	.11 Other documents as specified.



	Part 2 Products
	2.1 NOT USED
	.1 Not used.


	Part 3 Execution
	3.1 NOT USED
	.1 Not used.



	011400 - Work Restrictions
	012983 Payment Procedures for Testing Laboratory Services (1)
	013218 - Construction Progress Schedule - Bar (GANTT) Chart
	013300 - Submittal Procedures
	013529.06 - Health And Safety Requirements
	013543 - Environmental Procedures
	014500 - Quality Control
	015100 - Temporary Utilities
	015200 - Construction Facilities
	015600 - Temporary Barriers And Enclosures
	016100 - Common Product Requirements
	017411 - Cleaning
	017421 - Construction-demolition Waste Management And Disposal
	017700 - Closeout Procedures
	055000 - Metal Fabrications
	260500 - Electricity requirements
	264230 - Cathodic Protection

