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PART 1 - GENERAL 
 
1.1 INSPECTION AND DECLARATION 
 
 .1  Contractor's Inspection: Contractor and Subcontractors: conduct inspection of 

 Work, identify deficiencies and defects, and repair as required to conform to 
 Contract Documents.  
 .1  Notify Departmental Representative in writing of satisfactory completion  
  of Contractor's Inspection and that corrections have been made.  
 .2  Request Departmental Representative Inspection.  
 

 .2  Departmental Representative Inspection: Departmental Representative and 
 Contractor will perform inspection of Work to identify obvious defects or 
 deficiencies. Contractor to correct Work accordingly.  

 
 .3  Completion: submit written certificate that following have been performed:  

 .1  Work has been completed and inspected for compliance with Contract  
  Documents.  
 .2  Defects have been corrected and deficiencies have been completed.  
 .3  Equipment and systems have been tested, adjusted and balanced and are  
  fully operational.   
 .4  Operation of systems have been demonstrated to PWGSC personnel.  
 .5  Work is complete and ready for final inspection.  
 

 .4  Final Inspection: when items noted above are completed, request final inspection 
of Work by Departmental Representative and Contractor. If Work is deemed 
incomplete by Departmental Representative, complete outstanding items and 
request reinspection. 

 
1.2 CLEANING 
 
 .1  In accordance with Section 01 74 11 - Cleaning.  
 
 .2  Remove waste and surplus materials, rubbish and construction facilities from the 

 site in accordance with Section 01 74 21 - Construction/Demolition Waste 
 Management and Disposal.  

 
 
1.3 MEASUREMENT FOR PAYMENT 
 

.1 No separate measurement for payment shall be made for items under this section. 
Include costs for Closeout Procedures in the lump sum portion of work on the Bid 
and Acceptance Form. 
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PART 2 - PRODUCTS 
 
Not applicable 
 
 
PART 3 - EXECUTION 
  
Not applicable   

END 


