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PUBLIC WORKS AND
GOVERNMENT SERVICES
CANADA

641 - 800 BURRARD STREET

PHASING NOTES:

1. ALL WORK SHOWN ON PLAN SHALL OCCUR DURING , , : , , ‘ VANCOUVER, BC
PHASE 1 WITH EXCEPTIONS AS NOTED IN DRAWING
NOTES 2 AND 3.

Project title/Titre du projet

SUMMERLAND , BRITISH COLUMBIA
4200 HIGHWAY 97
PACIFIC AGRI-FOOD RESEARCH CENTRE

SUMMERLAND- LAB EXHAUST
SYSTEM ALTERATION

DRAWING NOTES :

(1) EXISTING SPEED DRIVES OF LAB EXHAUST FANS TO
REMAIN.
EXISTING CONTROLS PANEL WITH EXHAUST PLENUM
PRESSURE SWITCH TRIPPED INDICATOR AND RESET
BUTTONS TO REMAIN. CONTROLS CONTRACTOR TO
REWIRE GENERAL EXHAUST AND GENERAL RETURN
PRESSURE_SWITCHES SUCH THAT THEY NO LONGER
CONTROL THE EXISTING TRI-STACK FANS, BUT CONTROL
THE NEW FAN SET INSTEAD. MOUNT THE PRESSURE
SWITCH INDICATOR AND RESET BUTTONS AT THE NEW
SPEED DRIVES. REFER TO DRAWING M104 FOR DRIVE
LOCATION. REFER ALSO TO PHASED CHANGEOVER OF
DUCT RISERS ON DRAWING M102.

DEMOLISH RETURN AIR DUCTS IN TWO STEPS USING A
PORTION OF THE EXISTING BRANCHES TO
INTERCONNECT WITH THE GENERAL EXHAUST MAINS
DURING PHASE 2 AND PHASE 3 WORKS. CUT BACK
CONTROLS WIRING AND CONDUIT. CONTROLS
CONTRACTOR TO RELOCATE PRESSURE SENSOR TO
DUCT MAIN TO MAINTAIN BMS POINT. CAP DUCT AT
RETURN AIR MAIN AFTER COMPLETION OF PHASE 3
WORK AND CAP DUCT AT RECTANGULAR SECTION AT

Consultant Approval Box Only

Designed by/Concept par
K.ANTHONY

Drawn by/Dessine par

A. HOMAMI

FLOOR LEVEL DURING PHASE 1 WORK. LEAVE CONTROL
DAMPERS IN SHUT POSITION.

PROVIDE LATERAL ON GENERAL EXHAUST MAIN AND

PWGSC Project Manager/Administrateur de Projets TPSGC
T. DUNPHY

CONNECT 4500 GENERAL RETURN BRANCH. PROVIDE
NOTICE TO AND COORDINATE WITH BUILDING OPERATOR
PRIOR TO PERFORMING WORK.

PWGSC, Regional Manager, Architectural and Engineerin Services/
Gestionnaire régionale, pervices d’architectural et de génie, TPSGC
PHILIP FUN( ,

SIMILAR TO NOTE ABOVE, PROVIDE 4508 DUCT TO
INTERCONNECT GENERAL EXHAUST AND GENERAL
RETURN MAINS.

Drawing title/Titre du y,,%wmm:_

MECHANICAL

PENTHOUSE PARTIAL
PLAN- DEMOLITION

EXISTING BIO HAZARD FAN. CUT BACK STACK ON ROOF.
SEE DRAWING M101.

RELOCATE EXHAUST FAN EF—75. COORDINATE POWER
RE/RE WITH DIV. 26. REUSE EXISTING DUCTWORK,
TERMINATING STACK ON ROOF APPROXIMATELY 450mm
ABOVE CURB CAP. (SAME AS PRESENT). RELOCATE
CONTROLS.

.o>_u ABANDONED FUME HOOD DUCT ON THE ROOF.
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