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PART 1 — GENERAL

1. Documents Required

2. Site Conditions

3. Work Schedule
and Completion Dates

Maintain at job site, one copy each of the following:

Contract drawings;

Specifications;

Addenda;

Reviewed shop drawings/submissions;

Change Orders;

Other modifications to Contract;

Field test reports;

Copy of approved work schedule;

Manufacturer's installation and application instructions.

LN WNR

Records of existing geotechnical reports maybe available for
inspection at the offices of Public Works and Government Services
Canada, 1713 Bedford Row, Halifax, NS. This material is not
necessarily up-to-date and is for information purposes only. It
should be complemented with site visits and consultation with
appropriate expertise.

Prepare and submit to the Departmental Representative with five
5 days of notification of Contract award, one 1 copy of the
construction schedule, in the form of a bar chart, showing the
dates for commencement and completion of each major activity
of the work, including the work of subcontractors; dates of
submissions, review and return of all drawings, etc.; the dates of
Substantial Completion; and intended man hours of labour and
equipment for each major items of work. If the schedule as
submitted is unacceptable in any way, submit without delay a
revised schedule satisfactory to the Departmental Representative.

The Departmental Representative is to notify the Contractor in
writing of acceptance of the Construction Schedule. Comply with
the Dates of the Construction Schedule at all times. If, for any
reason the Construction Schedule is not followed, immediately
notify the Departmental Representative of the changes and
submit a revised schedule for acceptance. Upon written
acceptance by the Departmental Representative, this schedule
will become the Construction Schedule.
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4, Measurement
Responsibilities

5. Contractor's
Use of Site

6. Codes and
Standards

Whenever required, give further written particulars concerning
this schedule. The submission to and acceptance by the
Departmental Representative of the Contractor's Construction
Schedule or the furnishing of details and particulars thereto will
not relieve the Contractor of any duties and responsibilities under
the Contract.

Notify Departmental Representative sufficiently in advance of
operations to permit required measurements for payment
purposes.

Co-operate with users of existing facilities.

Should interference's occur, take directions from Departmental
Representative.

Do not unreasonably encumber site with materials or equipment.

Move stored products or equipment which interfere with
operations of Departmental Representative or other Contractors.

Obtain and pay for use of additional storage or work areas needed
for operations.

Comply with all regulations and authorities having jurisdiction
over the work, whether on land or on water.

Ensure no damage occurs to existing structures as a result of
operations. Any said damage will be repaired at Contractor's
expense.

Provide temporary barriers and warning signs in location where
work is adjacent to areas used by public.

Perform work in accordance with National Building Code of
Canada (NBC) 2005 and any other code of provincial or local
application provided that in any case of conflict or discrepancy,
the more stringent requirements will apply.
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7. Project Meetings
8. Setting Out of Work
9. Existing Services

Meet or exceed requirements of specified standards, codes and
referenced documents. When a standard or code is outdated,
the latest edition will supersede the referenced date.

Observe and enforce construction safety measures by Canadian
Construction Safety Code and Construction Safety Code of Nova
Scotia. In the event of conflict between any provisions of above
authorities the most stringent provision will apply.

Departmental Representative will arrange project meetings and
assume responsibility for setting times and recording and
distributing minutes.

Do all detail surveys necessary for the work, including locating and
maintaining working points, and establishing lines and elevations.
Perform all layout work, and carefully preserve benchmarks,
reference points and stakes.

Provide such masts, scaffolds, batter boards, lines, straight edges,
templates and other devices as may be necessary to facilitate
layout, construction and inspection of the work. Whenever
necessary, suspend work for such reasonable time as may be
necessary to permit the Departmental Representative to check or
inspect any portion of the Work. The Contractor will not be
allowed any extra compensation or time for completion because
of this suspension of work.

Elevations for the various grades and features of the specified
works to be referenced and properly related to a benchmark,
which will be approved by the Departmental Representative.

Verify all grades, lines, levels, and dimensions shown on the
drawings and report any errors or inconsistencies to the
Departmental Representative before commencing work.
Provide and maintain well built batterboards at all points to
facilitate the progress of the work. Establish all other grades,
lines, levels required to facilitate the work.

Where work involves breaking into or connecting to existing
services, carry out work at times directed by governing
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authorities, with minimum of disturbance to pedestrian and
vehicular traffic.

2 Before commencing work, establish location and extent of service
lines in area of work and notify Departmental Representative of
findings.

3 Submit schedule to and obtain acceptance from Departmental
Representative for any shut-down or closure of active service or
facility. Adhere to approved schedule and provide notice to
affected parties.

il Where unknown services are encountered, immediately advise
Departmental Representative and confirm findings in writing.

10. Contract Documents 1 Contract Drawings:

A The drawings for the Work consist of all drawings listed in
these "Plans And Specifications" marked "A" and any
additional drawings issued at a later date by the
Departmental Representative.

2 Departmental Representative may furnish additional
drawings to assist in proper execution of work. These
drawings will be issued for clarification only. Such
drawings will have same meaning and intent as if they
were included with plans referred to in Contract
Documents.

3 The drawings indicate the extent and general dimensions
of the work. Make all necessary measurements to
ensure that the result of the work is in accordance with

the intent.
4 Verify all existing conditions in field prior to proceeding
with work.
2 Contract Specifications:
il The general requirements and technical specifications are

written solely for the General Contractor. They are
organized into the NMS format of separate divisions and
sections.

2 Specification language is of the 'Short Form type' for
example, where the word "provide" occurs, interpret it to
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11. Permits and
Regulations

12. Cutting, Fitting
and Patching

13. Record of
Construction

mean "the Contractor shall furnish all labour, material and
equipment necessary to complete the work".

3 This Specification and accompanying drawings are
intended to describe and provide for a finished project.
They are intended to be complementary, and what is
called for by either will be as binding as if called for by
both. The Contractor shall understand that the work
herein described will be complete in every detail,
notwithstanding that every item necessarily involved is not
particularly mentioned, and Contractor will be held to
provide all labour, materials and equipment necessary for
the entire completion of the work and will not avail
himself of any errors or omissions.

Apply for, obtain and pay for all necessary permits, approvals and
other authorizations required for the work.

Comply with all by-laws, ordinances and regulations of all
authorities having jurisdiction.

Pay for any Municipal permits, per General Conditions as stated in
the contract.

Execute cutting (including excavation), fitting and patching
required to make work fit properly.

Make cuts with clean, true, smooth edges. Make patches
inconspicuous in final assembly.

Where new work connects with existing and where existing work
is altered, cut, patch and make good to match existing work.

Obtain Departmental Representative's approval before cutting,
boring or sleeving, or excavating adjacent to load-bearing
members.

As work progresses, maintain accurate records to show all
deviations from the contract drawings, with particular reference
to work which will be concealed. Prior to the inspection of the
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14. Payment

15. Site Examination
16. Maintenance of
Shipping

17. Cooperation &
Assistance to

work for the issuance of the Final Certificate of Completion,
provide the Departmental Representative with one set of white
prints of the drawings with all deviations shown neatly thereon.

Provide "as built" cross sections of any excavation, dredging or fill
work.

Payment for all work under this contract to be according to the
"Articles of Agreement".

No separate payment will be made for work specified under
General Conditions, Supplementary Conditions or any sections of
Specification under Division 01. The cost of this work is to be
considered as overhead and to be included in the unit prices of
the Contract. Exceptions are Departmental Representative's Site
Office and Mobilization/Demobilization if shown separately in
Unit Price Table.

Dimensional changes as directed by the Departmental
Representative to suit existing conditions, but not resulting in
additional work or materials, will not be considered as extra to
the Contract.

All parties tendering should visit the site of the work prior to
submission of tenders and make themselves thoroughly
acquainted with site conditions, conditions of existing objects to
be removed, tides, degree of exposure and all information
necessary for the proper carrying out of the work covered by the
drawings and this Specification. Submission of Tender will be
deemed that Contractor is conversant with site conditions.

The Departmental Representative will give no consideration
whatsoever to any claim by the Contractor resulting from failure
to have made all the necessary investigations prior to tendering.

Liaise with the local port officials to coordinate activities such that
any interference is minimized.
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Departmental
Representative

18. Datum

19. Contractor's
Representative

20. Workers
Compensation

21. Laws, Standards
Taxes and Fees

Co-operate with Departmental Representative on inspection of
work.

Provide assistance when requested.

Provide small motor boat with operator and sounding chain for
Departmental Representative's use when requested.

Datum referred to in this Specification is Chart Datum. Chart
Datum is, by International Agreement a plane below which the
tide will seldom fall. The Canadian Hydrographic Service has
adopted the plane of the lowest normal tide (L.N.T.) as Chart
Datum. As the rise, fall, and range of tides varies daily, the
Canadian Tide and Current Tables, as issued by the Canadian
Hydrographic Service, should be consulted for tidal predictions
and other tidal information relating to the work.

Continuously maintain on the site an authorized representative to
whom communication may be addressed and who will be
competent to speak for the Contractor in discussing work
methods. See General Conditions "C".

Contractor and all sub-contractors must be registered under the
Workers Compensation Act and provide evidence of good
standing.

At completion of Contract and before final payment is made, the
Contractor will present to the Departmental Representative a
Letter of Certification from the Workers Compensation Board,
showing that all required assessments are paid in connection with
all trades.

Comply with all laws and standards governing all or any part of
the work, pay all applicable taxes and pay for all permits and
certificates required in respect of the execution of the work.
Where variances exist between the requirements of agencies
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22. Protection and
Repair

23. Location of
Equipment and
Fixtures

24, Inspection
And Testing

25. Disposal of
Debris

26. Existing Soils
Conditions

27. Relics And
Antiquities

governing all or any part of the work, the most restrictive will
govern, but in no instance will the standards established by the
drawings and this Specification, which exceed such requirements,
be reduced.

Repair any damage resulting from operations under this contract.

Location of equipment, fixtures or any appurtenances indicated
are to be considered approximate.

The Departmental Representative may employ an Inspector
and/or Testing Company to ensure work conforms with contract.

Debris, including construction materials not incorporated in the
work, oil products and containers, and other materials of this
nature will be disposed of in suitable locations off the site. This
includes costs of disposing of contaminated materials such as
creosote treated timber. Disposal is the responsibility of the
Contractor.

Material from the work will not be permitted to go adrift or
otherwise become a menace to navigation.

Any information pertaining to soils and all boreholes logs are
furnished by the Departmental Representative as a matter of
general information only and borehole descriptions or logs are
not to be interpreted as descriptive of conditions at locations
other than those described by the boreholes themselves.

Protect relics, antiquities, items of historical or scientific interest
such as cornerstones and contents, commemorative plaques,
inscribed tablets, and similar objects found during course of work.
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28. Temporary
Navigational Buoys

Give immediate notice to Departmental Representative and await
written instructions before proceeding with work in this area.

Relics, antiquities and items of historical or scientific interest
remain her Majesty's property.

The Contractor is to maintain temporary buoy’s to mark the
position of the outer end of the structure as construction
proceeds. All buoy’s are to meet the requirements of Canadian
Coast Guard Standard TP968 and be equipped with radar
reflectors.

http://www.ccg-gcc.gc.ca/eng/CCG/ATN_Aids_To_Navigation_System

2

The Contractor shall coordinate the bouy installation with the
local harbour authority.

The Contractor is responsible for all costs associated with the
supply, installation and removal of all temporary navigational
bouy's
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PROJECT PARTICULARS
1.1 Description

of Work 1 The work under this contract involves the reconstruction of the

1.2 Payment Constraints

i

south wharf located at the DFO-SCH facility in Pinkney’s Point,
Yarmouth County, NS.

The work includes but is not limited to the:

A Removal and disposal of all of the existing timber wales,
longitudinal bracing, sheathing and fenders;
2 Removal and disposal of the section of concrete deck

between the existing concrete abutment, at the wharf
approach, and the centerline of the new bent ‘1N’;

3 Supply and installation of 91 new timber bearing piles;
4 Installation of 18 new reinforced concrete pile caps;
.5 Installation of new reinforced concrete deck and guard

spanning between the existing concrete abutment, at the
wharf approach, and the centerline of the new bent ‘1N’;

.6 Supply and installation of slope protection at the existing
wharf approach, concrete abutment;

7 Supply and installation of new timber wales, sheathing and
fenders; and

.8 Extension of the reinforced concrete deck and guard to

match existing.

The Contractor must maintain user access to the fish plant that is
located on the south wharf approach.

The Contractor is to cooperate with harbour users to minimize
disruptions to harbour operations.

The Contractor is responsible for the evaluation of the condition
of the existing structure in order to determine the appropriate
sequence and methodology to safely complete the work.

On-site construction activities must not commence until after
January 1, 2014.

The Contractor shall perform and complete 40% of the work,
based on the contract value, by March 31, 2014. The remainder
of the work is to be complete by April 30, 2014. Contractor may
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accelerate the construction schedule if desired, however
payment may have to follow this allocation.

PROJECT MEASUREMENT

1. General A This section details the measurement method to be used for
payment purposes. Incidental items covered in the various
sections of the Specification are to be allowed for in the pricing
of each pay item.

2. Measurement

For Payment Division 01

Departmental Representative's Site Office: All work associated
with the supply, maintenance, and removal from site of the
Departmental Representative's site office per Section 01 51 00 of
the Specification will constitute a lump sum for measurement
purposes.

Division 03

Concrete: Cast-in-place reinforced concrete for pile caps, new
deck section and guard, deck extension and guard, will be
measured for payment by cubic meter calculated from neat plan
view dimensions.

Division 05

Miscellaneous Steel: Supply, fabrication, transportation and
installation of miscellaneous steel including all associated timber
and hardware and concrete reinforcement will not be measured
for payment but considered incidental to the work.

Division 06

Dimension Timber: Treated dimension timber including wales,
sheathing, fenders and cross-bracing, will be measured for
payment by the cubic metre. Calculations will be based on the
timber dimensions indicated on the drawings. Installation of
bolts and hardware will not be measured but considered
incidental to the work.
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Division 31

Sitework: Sitework, demolition, removals, disposal and/or
re-installation will be measured for payment by the lump sum.

Supply Of Timber Piles: Supply of timber piles will be measured
for payment by the lineal meter of piling ordered as shown on
the plans and delivered to site.

Installation Of Timber Piles: The installation of timber piles will be
measured for payment per each.

Slope Protection: The supply and installation of slope protection
will be measured for payment by the lump sum.
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PART 1 — GENERAL

1. General

2. Shop Drawings

3. Product Data

4, Samples

5. Miscellaneous Data
6. Coordination

of Submissions

Submit to Departmental Representative, for review, shop
drawings, product data, samples and other information specified.

Until submission is reviewed, work involving relevant product
may not proceed.

Drawings to be originals prepared by contractor, subcontractor,
supplier or distributor, which illustrate appropriate portion of
work, showing fabrication, layout, setting or erection details as
specified in appropriate sections.

Identify details by reference to sheet and detail numbers shown
on Contract Drawings.

Maximum sheet size 860mm X 1120 mm.

Certain specification sections specify that manufacturer's
standard schematic drawings, catalogue sheets, diagrams
schedules, performance chart, illustrations and other standard
descriptive data will be accepted in lieu of shop drawings.

Submit samples in sizes and quantities specified.

Construct field samples and mock-ups at locations acceptable to
Departmental Representative.

Accepted samples will become standards of workmanship and
material against which, installed work will be checked on project.

Provide certificates, methodologies, design and test results as
required.

Review shop drawings, product data, samples and miscellaneous
data prior to submissions.

Verify:
Nl Field Measurements.
2 Field Construction Criteria.
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3 Catalogue numbers and similar data.

3 Coordinate each submission with requirements of work and
contract documents. Individual submissions will not be reviewed
until all related information is available.

4 Contractor's responsibility for errors and omissions in submission
is not relieved by the Departmental Representative's review of
submissions.

.5 Contractor's responsibility for deviations in submission from
requirements in Contract documents is not relieved by
Departmental Representative's review of submission, unless
Departmental Representative gives written acceptance of
specified deviations.

.6 Notify the Departmental Representative, in writing at time of
submission, of deviations from requirements of contract
documents stating reasons for deviations.

7 After Departmental Representative's review, distribute copies.

7. Submission
Requirements A Schedule submissions at least [14] days before dates reviewed
submissions will be needed.

2 Submit number of opaque diazo copies of shop drawings, product
data which Contractor requires for distribution, plus two [2]
copies which will be retained by Departmental Representative.

3 Accompany submissions with transmittal letter, in duplicate,
containing:
N Date.
2 Project title and number.
3 Contractor's name and address.
4 Identification and quantity of each shop drawing, product
data and sample submitted.
.5 Other pertinent data.
4 Submissions shall include:

Nl Date and revision dates.
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9.

Shop Drawings Review

Other Reviews

i

2 Project title and number.

3 Name and address of:

i Subcontractor.

2 Supplier.

3 Manufacturer.

4 Separate details when pertinent.

Identification of product or material.

Relation to adjacent structure or materials.

Field dimensions, clearly identified as such.

Specification Section Number.

Applicable standards such as CSA or CGSB numbers.
Contractor's stamp, initialed or signed, certifying review of
submission, verification of field measurements and
compliance with contract documents.

©owNo s

The review of shop drawings by Public Works and Government
Services Canada or its authorized consultant, is for the sole
purpose of ascertaining conformance with the general concept.
This review shall not mean that Public Works and Government
Services Canada approves the detail design inherent in the shop
drawings, responsibility for which shall remain with the
Contractor submitting same, and such review shall not relieve the
Contractor of responsibility for errors or omissions in the shop
drawings or of responsibility for meeting all requirements of the
construction and contract documents. Without restricting the
generality of the foregoing, the Contractor is responsible for
dimensions to be confirmed and correlated at the job site, for
information that pertains solely to fabrication processes or to
techniques of construction and installation and for co-ordination
of the work of all sub-trades.

As for shop drawings above, other reviews are for the sole
purpose of ascertaining the general concept.
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PART 1 — GENERAL

1.1 Definitions

1.2 Submittals

COSH: Canada Occupational Health and Safety Regulations made
under Part Il of the Canada Labour Code.

Competent Person: means a person who is:

A Qualified by virtue of personal knowledge, training and
experience to perform assigned work in a manner that will
ensure the health and safety of persons in the workplace,
and;

2 Knowledgeable about the provisions of occupational
health and safety statutes and regulations that apply to
the Work and;

3 Knowledge of potential or actual danger to health or
safety is associated with the Work.

Medical Aid Injury: any minor injury for which medical treatment
was provided and the cost of which is covered by Workers'
Compensation Board of the province in which the injury was
incurred.

PPE: personal protective equipment

Work Site: where used in this section shall mean areas, located at
the premises where Work is undertaken, used by Contractor to
perform all of the activities associated with the performance of
the Work.

Make submittals in accordance with Section 01 33 00.
Submit site-specific Health and Safety Plan prior to

commencement of Work.
A Submit within 5 work days of notification of Bid

Acceptance.

2 Departmental Representative will review Health and
Safety Plan and provide comments.

3 Revise the Plan as appropriate and resubmit within 5 work
days after receipt of comments.

4 Departmental Representative's review and comments

made of the Plan shall not be construed as an
endorsement, approval or implied warranty of any kind by
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Canada and does not reduce Contractor's overall
responsibility for Occupational Health and Safety of the
Work.

.5 Submit revisions and updates made to the Plan during the
course of Work.

3 Submit name of designated Health & Safety Site Representative
and support documentation specified in the Safety Plan.

4 Submit building permit, compliance certificates and other permits
obtained.
.5 Submit copy of Letter in Good Standing from Provincial Workers

Compensation or other department of labour organization.
A Submit update of Letter of Good Standing whenever
expiration date occurs during the period of Work.

.6 Submit copies of reports or directions issued by Federal,
Provincial and Territorial health and safety inspectors.

7 Submit copies of incident reports.
.8 Submit WHMIS MSDS - Material Safety Data Sheets.

1.3 Compliance
Requirements
N Comply with the Occupational Health and Safety Act for the
Province of Nova Scotia, and the Regulations made pursuant to
the Act.

2 Comply with Canada Labour Code Part Il, and the Canada
Occupational Safety and Health Regulations made under Part Il of
the Canada Labour Code.

3 Observe and enforce construction safety Requirements measures
required by:
A 2010 National Building Code of Canada, Part 8;
2 Provincial Worker's Compensation Board;
3 Municipal statutes and ordinances.
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4 In event of conflict between any provisions of above authorities
the most stringent provision will apply. Should a dispute arise in
determining the most stringent requirement, Departmental
Representative will advise on the course of action to be followed.

.5 A copy of the Canada Labour Code Part Il may be obtained by
contacting:

Canadian Government Publishing

Public Works & Government Services Canada
Ottawa, Ontario, KIA OS9

Tel: (819) 956-4800 (1-800-635-7943)
Publication No. L31-85/2000 E or F)

.6 Maintain Workers' Compensation Coverage for duration of
Contract. Submit Letter of Good Standing to Departmental
Representative upon request.

7 Medical Surveillance: Where prescribed by legislation or
regulation, obtain and maintain worker medical surveillance
documentation.

1.4 Responsibility N Be responsible for safety of persons and property on work site
and for protection of building employees and general public
circulating adjacent to work operations to extent that they may
be affected by conduct of Work.

2 Enforce compliance by workers and other persons granted access
to work site with safety requirements of Contract Documents,
applicable federal, provincial, and local statutes, regulations, and
ordinances, and with site-specific Health and Safety Plan.

1.5 Site Control and Access A Control work site and entry points. Grant and allow entry to only

workers and other persons so authorized. Immediately stop
non-authorized persons from circulating within construction areas
and remove from site.

2 Implement procedures for granting permission to enter onto work
site to all persons who require access. Procedures to include the
provision of a site safety orientation session.




Public Works and Government Section 01 35 29
Services Canada

South Wharf Reconstruction

Pinkney’s Point

Yarmouth County

Project No. R.064746.001 Health And Safety Page 4

3 Delineate and isolate construction areas from other areas of site
by use of appropriate means. Erect barricades, fences, hoarding
and temporary lighting as required.

4 Erect signage at entry points and at other strategic locations
around site, clearly identifying construction area(s) as being
"off-limits" to non-authorized persons. Signage must be
professionally made in both official languages or by use of well
understood graphic symbols.

.5 Secure site at night time or provide security guard as deemed
necessary to protect site against entry.

.6 Ensure persons granted access are fitted and wear appropriate
personal protective equipment (PPE). Be responsible for the
provision of such PPE to persons who require access to conduct
work or perform inspections.

1.6 Protection i Provide temporary facilities for protection and safe passage of
public pedestrians and vehicular traffic around and adjacent to
work site.

2 Provide safety barricades, lights and signage on work site as
required to provide a safe working environment for workers.

3 Carry out work placing emphasis on health and safety of public,
including facility users, site personnel and protection of the
environment.

4 Should unforeseen or peculiar safety related hazard or condition
become evident during performance of work, immediately take
measures to rectify the situation and prevent damage or harm.
Advise Departmental Representative verbally and in writing.

1.7 Filing of Notice A File Notice of Project and other Notices with Provincial authorities
prior to commencement of Work.

2 Upon request, Departmental Representative will provide name
and mailing address of provincial department to whom the Notice
of Project must be sent.
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1.8 Permits A Obtain building permit related to project prior to commencement
of Work.

2 Obtain permits, licenses and compliance certificates, at

appropriate times and frequency as stipulated by authorities
having jurisdiction.

3 Where particular permit or compliance certificate cannot be
obtained at the required stage of work, notify Departmental
Representative in  writing and obtain  Departmental
Representative's approval to proceed prior to carrying out that
portion of work.

4 Post all permits on site. Submit copies to Departmental
Representative.

1.9 Hazard Assessments i Implement and carry-out a health and safety hazard assessment
program as part of the work. Program to include:

| Initial hazard assessment carried out immediately upon
notification of contract award and prior to
commencement of work.

2 On-going hazard assessments performed during the
progress of work identifying new or potential health risks
and safety hazards not previously known. As a minimum
hazard assessment shall be carried out when:

N New subtrade work, new subcontractor(s) or new
workers arrive at the site to commence another
portion of the work.

2 The scope of work has been changed by Change
Order.

3 Potential hazard or weakness in current health and
safety practices are identified by Department
Representative or by an authorized safety
representative.

3 Hazard assessments to be project and site specific, based
on review of contract document, site and weather
conditions.

4 Each hazard assessment to be made in writing. Keep

copies of all assessment on site for duration of work.
Upon request, make available to Departmental
Representative for inspection.
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1.10 Project / Site
Conditions

1.11 Safety Meetings

i

Following are potential health, environmental and safety hazards
at the site for which Work may involve contact with:

A Existing hazardous substances or contaminated materials:
| Treated timber.
3 Known latent site and environmental conditions:
| Adverse weather.
2 Noise.
3 Debris.
A Fall Hazards.
.5 Electrical lines.
.6 Proximity to water influenced by tides and
currents.
4 Facility on-going operations:
i Heavy machinery.
2 Pedestrian traffic.

Above items shall not be construed as being complete and
inclusive of potential health and safety hazards encountered
during Work.

Include above items in the hazard assessment of the Work.

MSDS Data sheets of pertinent hazardous and controlled products
stored on site can be obtained from Departmental
Representative.

Prior to commencement of work attend health and safety
meeting conducted by Departmental Representative. Have
Contractor's Site Superintendent in attendance. Departmental
Representative will advise of time and location.

Provide site safety orientation session to all workers and other
authorized persons prior to granting them access to work site.
Brief persons on site conditions and on the minimum site safety
rules in force at site.
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1.12 Health and
Safety Plan

Conduct site specific occupational health and safety meetings

during the entire work as follows :

A Formal meetings on a minimum monthly basis

2 Informal tool box meetings on a regular basis from a
predetermined schedule.

Keep workers informed of anticipated hazards, on safety practices
and procedures to be followed and of other pertinent safety
information related to:

A Progress of Work;

2 New sub-trades arriving on site and;

3 Changes in site and project conditions.

Develop written site-specific Project Health and Safety Plan, based
on hazard assessments, prior to commencement of work. Submit
plan to Departmental Representative within seven (7) calendar
days of Contract Award date.

Health and Safety Plan shall contain the following three (3) parts:

N Part 1: List of individual health risks and safety hazards
identified by hazard assessment(s).

2 Part 2: List of specific measures to control or mitigate each
hazard and risk identified in part one of Plan. Describe the
engineering controls, personal protective equipment and
safe work practices to be implemented and followed when
performing work related to each identified hazard or risk.

3 Part 3: Emergency Measures and Communications
Procedures as follows:
N Emergency Measures: on-site operating

procedures, evacuation measures and emergency
response to be implemented in the occurrence of
an accident or incident. Procedures to be specific
and relevant to identified hazards. Measures to
complement and be integrated with the Facility
Emergency Response Plans in place at site. Obtain
information on existing emergency and evacuation
plans from Departmental Representative and
incorporate appropriate data.
2 Communication Procedures:
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i

list of names and telephone numbers of

designated official(s), to be contacted

should an incident or emergency situation
occur, including the following:

A General Contractor and all
Subcontractors.

2 Federal and Provincial Departments
and local emergency resources
organizations, as applicable to the
hazards identified and type of
accident or incident which might
occur, in accordance with applicable
laws and regulations.

3 Officials from PWGSC, Facility
Management and Tenant
Departments, housed in building
located in vicinity, where work is
carried out. Departmental
Representative will provide list of
names to be included.

Procedures implemented at site to
communicate and share information
between workers, subcontractors, and
General Contractor on work activities, and
in particular those which might endanger
workers and Facility employees.
List of critical construction activities to be
communicated with the Facility Manager
representative (s) which could affect facility
operations, or pose a risk to the health and
safety of their employees and to the
general public. Develop list in consultation
with the Departmental Representative.

3 Prepare Health and Safety Plan in a three column format,
addressing the three parts specified above, as follows:

Column 1
Identified
Hazard

Control

Column 2 Column 3

Emergency Measures

Measures & Communications
Implemented Procedures
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A4
.5
.6
Vi
.8
.9
1.13 Safety

Supervision and

Inspections A
2

Develop Health and Safety Plan in collaboration with all
subcontractors. Address all work and activities of subcontractors
as they arrive on site. Immediately update Plan and submit to
Departmental Representative.

Implement, maintain and enforce compliance with requirements
of the Health and Safety Plan until final completion of work and
demobilization from site.

As work progresses, review and update Plan addressing additional
health risks and safety hazards identified by on-going hazard
assessments.

Submit revised versions of Plan to Departmental Representative.

Post a typed written copy, including all Safety Plan updates, of the
Health and Safety Plan in a common visible location at work site.

Submission of the Health and Safety Plan, and updates, to the
Departmental Representative is for review and information
purposes only. It's submission shall not be construed to imply
approval by Departmental Representative, be interpreted as a
warranty of being complete, accurate and legislative compliant
and shall not relieve Contractor of his legal obligations for the
provision Health and Safety on the construction project.

Designate competent person or persons to be present on site at
all times during work, responsible for supervising health and
safety and conducting safety inspections of work site.

Health & Safety Site Representative may be the Superintendent of
the Work or other person designated by Contractor and shall be
assigned the responsibility and authority to:

A Implement, monitor and enforce daily compliance with
health and safety requirements of the Work
2 Monitor and enforce Contractor's site-specific Health and

Safety Plan.
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3 Conduct site safety orientation session to persons granted

access to Work Site.
4 Ensure that persons allowed site access are knowledgeable

1.14 Training

and trained in health and safety pertinent to their
activities at the site or are escorted by a competent person
while on the Work Site.

.5 Stop the Work as deemed necessary for reasons of health
and safety.

Health & Safety Site Representative must:

A Be qualified and competent person in occupational health
and safety.

2 Have site-related working experience specific to activities
of the Work.

3 Be on Work Site at all times during execution of the Work.

All supervisory personnel assigned to the Work shall also be
competent persons.

Inspections:

N Conduct regularly scheduled safety inspections of the
Work on a minimum bi-weekly basis. Record deficiencies
and remedial action taken.

2 Conduct Formal Inspections on a minimum monthly basis.
Use standardized safety inspection forms. Distribute to
subcontractors.

3 Follow-up and ensure corrective measures are taken.

Cooperate with Facility's Occupational Health and Safety
representative should one be designated by Departmental
Representative.

Keep inspection reports and supervision related documentation
on site.

Use only skilled workers on Work Site who are effectively trained
in occupational health and safety procedures and practices
pertinent to their assigned task.
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1.15 Minimum Site
Safety Rules

Maintain employee records and evidence of training received.
Make data available to Departmental Representative upon
request.

When unforeseen or peculiar safety-related hazard, or condition
occur during performance of Work, follow procedures in place for
Employee's Right to Refuse Work in accordance with Acts and
Regulations of Province having jurisdiction and advise
Departmental Representative verbally and in writing.

Notwithstanding the requirement to abide by federal and

provincial health and safety regulations, the following safety rules

shall be considered minimum requirements at the work site and

obeyed by all persons granted access:

| Wear personal protective equipment (PPE) appropriate to
function and task on site; the minimum requirements
being hard hat, safety footwear and eye protection.

2 Immediately report unsafe activities, conditions, near-miss
accidents, injuries and damages.
3 Maintain site in tidy condition.

A Obey warning signs and safety tags.

The following actions or conduct by Contractor, workers and
sub-contractors will be considered as non conformance with the
health and safety requirements of the contract for which a
Non-Compliance Notification will be issued to the General
Contractor by the Departmental Representative:

A Failure to follow the minimum site safety rules specified
above.

2 Negligence resulting in serious injury or major property
damage.

3 Deliberate non-compliance with Federal and Provincial
Acts and Regulations.

4 Falsification of information in Workers Compensation

Reports, safety reports and other health and safety related
documents submitted to Departmental Representative or
to Authority having jurisdiction.

.5 Possession of firearms on site.

.6 Possession of non-prescriptive illegal drugs or alcohol.
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7 Action, or lack thereof, resulting in the issuance of
Warnings, Fines or Stop Work Orders from a Provincial
Authority having jurisdiction.

.8 Violation of other specified health and safety rules and
requirements as determined by Departmental
Representative.

3 The final decision as to what constitutes a safety violation or
non-compliance issue will be made by Departmental
Representative.

4 Brief workers on site safety rules, and on the disciplinary
measures to be taken for violation or non compliance of such
rules.

1.16 Correction Of
Non Compliance i Immediately address health and safety non-compliance issues
identified by authority having jurisdiction or by Departmental
Representative.

2 Provide Departmental Representative with written report of
action taken to correct non-compliance of health and safety issues
identified.

3 Departmental Representative will stop Work if non-compliance of

health and safety regulations is not corrected in a timely manner.

1.17 Accident Reporting A Investigate and report incidents and accidents as outlined in
Provincial Occupational Safety and Health Act and Regulations.

2 Investigate and immediately report to Departmental
Representative incidents and accidents which results, or has the
potential of resulting in:

A Injuries requiring medical aid,

2 Property damage in excess of $5000.00,

3 Interruption to building operations with potential loss to
owner or client in excess of $5000.00,

4 Required notification to Workers' Compensation Board or

other regulatory agencies as stipulated by applicable
regulations.
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1.18 Tools and
Equipment Safety

1.19 Hazardous Products

1.20 Powder Actuated
Devices

Medical aid in above clause shall have the same meaning as the
term "medical aid injury" as defined in the Canadian Dictionary of
Safety Terms from the Canadian Society of Safety Engineers
(C.S.S.E) as follows:

A Medical Aid Injury: any minor injury for which medical
treatment was provided and the cost of which is covered
by Workers' Compensation Board of the province in which
the injury was incurred.

Implement and follow a scheduled tool and equipment
inspection/maintenance program at work site. Regularly check
tools, equipment and machinery for safe operation and perform
maintenance at pre-established time and frequency intervals as
recommended by manufacturer. Include subcontractor’s
equipment as part of the inspection process.

Use standardized checklists to ensure established safety checks
are stringently followed.

Immediately tag and remove items found faulty or defective off
site.

Maintain written documentation on each inspection. Make
available to Departmental Representative upon request.
Comply with requirements of Workplace Hazardous Materials

Information System (WHMIS).

Keep MSDS data sheets on site. Provide copies of all data sheets
to Departmental Representative upon receipt of materials on site.

Post all MSDS data sheets on site, in a Products common area,

visible to workers.

Use power actuated fastening devices only after receipt of written
permission from Departmental Representative.
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1.21 Posting of Documents

1.22 Records on Site

Post documents indicated herein and as required by Authority
having jurisdiction.

Post other documents as specified herein, including:
A Site specific Health and Safety Plan
2 WHMIS data sheets

Maintain on site copy of safety documentation as specified in this
section and other safety related reports and documents issued to
or received from authorities having jurisdiction.

Make available to Departmental Representative, or authorized
safety representative, for inspection upon request.




Public Works and Government Services Canada Section 01 35 44
Wharf Reconstruction
Pinkneys Point
Yarmouth County
Project No. R.064746.002
Environmental Protection Procedures
for Marine Work Page 1

1.1 REFERENCES -1 MBCA: Migratory Birds Convention Act,
Environment Canada, 1994.

.2 Fisheries Act, Department of Fisheries and
Oceans Canada.

.3 Canadian Coast Guard Regulations, Department
of Fisheries and Oceans Canada.

.4 Canadian Shipping Act, Transport Canada, 2001.

.5 AWPA: American Wood Preserver Association

1.2 DEFINITIONS -1 Wetlands: land where the water table is at,
near or above the surface or which is
saturated for a long enough period to promote
such features as wet-altered soils and water
tolerant vegetation. Wetlands include organic
wetlands or "peatlands,”™ and mineral wetlands
or mineral soil areas that are influenced by
excess water but produce little or no peat.

.2 Surface Watercourse: refers to the bed and
shore of a river, stream, lake, creek, pond,
marsh, estuary or salt-water body that
contains water for at least part of each year.

.3 Invasive (or alien) species: refers to a
species or subspecies introduced outside its
normal distribution whose establishment and
spread threaten ecosystems, habitats or
species with economic or environmental harm.

.4 Buffer zone: a vegetated land that protects
watercourses from adjacent land uses. It
refers to the land adjacent to watercourses,
such as streams, rivers, lakes, ponds, oceans,
and wetlands, including the floodplain and the
transitional lands between the watercourse and
the drier upland areas.

1.3 TRANSPORTATION 21 Do not overload trucks when hauling dredged
material. Secure contents against spillage.

NMS EPP Pinkneys Pt Wharf Reconstruction
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1.4 CONCRETE .1
PLACEMENT

1.5 PETROLEUM, OIL .1
AND LUBRICANTS

Maintain trucks clean and free of mud, dirt
and other foreign matter.

Trucks transporting dredged material will have
watertight boxes.

Avoid potential release of contents and of any
foreign matter onto highways, roads and access
routes used for the Work. Immediately clean
any spillage and soils.

Before commencement of work, advise the
Harbour Authority Representative of the
existing roads and temporary routes proposed
to be used to access work areas and to haul
material to and from the site, including roads
to the dredged material disposal site.

There will be no concrete production on site.
Concrete is to be supplied to the site in a
ready-mix form.

Comply with Federal and Provincial laws,
regulations, codes and guidelines for the
storage of fuel and petroleum products on
site.

Do not place fuel storage tanks and store fuel
or other petroleum products within a 30 meter
buffer zone of watercourses and wetlands. Do
not fuel or lubricate equipment within this 30
meter buffer zone. Obtain approval from
Departmental Representative of acceptable
location on site for fuel storage and
equipment service.

Do not dump petroleum products or any other
deleterious substances on ground or in the
water.

Be diligent and take all necessary precautions
to avoid spills and contaminate the soil and
water (both surface and subsurface) when
handling petroleum products on site and during

NMS EPP Pinkneys Pt Wharf Reconstruction
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fueling and servicing of vehicles and
equipment.

-5 Maintain on site appropriate emergency spill
response equipment consisting of at least one
250-1itre (55 gallon) overpack spill kit for
containment and cleanup of spills.

.6 Maintain vehicles and equipment in good
working order to prevent leaks on site.

-7 In the event of a petroleum spill, Immediately
notify the Departmental Representative and the
Canadian Coast Guard (CCG) at 1-800-565-1633
(24 hour report line). Perform clean-up 1In
accordance with all regulations and procedures
stipulated by authority having jurisdiction.

1.6 DISPOSAL OF -1 Do not bury rubbish, demolition debris and
WASTES waste materials on site.

.2 Dispose and recycle demolition debris and
waste materials 1n accordance with Provincial
Waste Management Regulations.

-3 Do not dispose of hazardous waste, volatile
materials (such as mineral spirits, paints,
thinners etc...) and petroleum products into
waterways, storm or sanitary sewers or in
waste landfill sites.

-4 Concrete waste:
-1 Do not discharge residual or rejected
concrete on site.
.2 Immediately clean any accidental release
of concrete on site prior to solidification.
-3 Do not wash and clean concrete vehicles
on site.
-4 Perform dumping of residual material and
truck cleaning operations only at the concrete
plant. Follow environmental regulations and
good practices as approved by the Provincial
Department of the Environment and other
authorities having jurisdiction.

NMS EPP Pinkneys Pt Wharf Reconstruction
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1.7 WATER QUALITY .1 Where work may affect the water quality
adjacent to water intake lines used by Lobster
Holding Facilities, Fish Processing Facilities
and other harbour users, schedule work in
cooperation with the Departmental
Representative to minimize interference and
impact to harbour users.

.2 Visually monitor the water turbidity of the
surrounding areas adjacent to the project area
on a daily basis during the in-water work
periods.

-1 Should excessive change occur in the
turbidity of the water outside the work area,
such as a distinct color difference; the work
must stop and the Department of Fisheries and
Oceans — Fisheries Protection Program at
902-426-3909 will be contacted to determine if
additional mitigation measures are required.

.3 Water contamination by preservative treated
wood:
21 Preservative treated lumber and timber,
whether plant or site treated, shall be cured
for a minimum of 30 days from date of the
treatment application before their
installation in areas which will be iIn contact
with the water.
.2 Do not cut treated wood lumber over the
surface of a watercourse or wetland.
-3 Do not use liquid applied preservative
products over the surface of a watercourse or
wetland.
.4  Wood treated with Chromate Copper
Arsenate (CCA) or Ammoniac Copper Zinc
Arsenate (ACZA) must be CSA or AWPA approved.
.5 Do not use timber and lumber treated with
creosote, petroleum and pentachlorophenol for
any part of the Work.

.4 Do not washdown equipment within a 30 meter
buffer zone of a wetland, watercourse or other
identified environmentally sensitive area.

1.8 SOCIOECONOMIC .1 Abide by municipal and provincial regulations
for any restrictions on work performed during

NMS EPP Pinkneys Pt Wharf Reconstruction
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RESTRICTIONS the night time and on flood lighting of the
site. Obtain applicable permits.

.2 Place flood lights iIn opposite direction of
adjacent residential and business areas.

-3 Equip equipment and machinery with purposely
designed mufflers to reduce noise on site to
lowest possible level. Maintain mufflers in
good operating condition at all times.

1.9 BIRD AND -1 Become knowledgeable with and abide by the

BIRD HABITAT Migratory Birds Convention Act (MBCA) in
regards to the protection of migratory birds,
their eggs, nests and their young encountered
on site and iIn the vicinity.

.2 Minimize disturbance to all birds on site and
adjacent areas during the entire course of the
Work.

.3 Do not approach concentrations of seabirds,
waterfowl and shorebirds when anchoring
equipment, accessing wharves or ferrying
supplies.

.4 During night time work, position flood lights
in opposite direction of nearby bird nesting
habitat.

.5 Do not use beaches, dunes and other natural
previously undisturbed areas of the site to
conduct work.

.6 Should nests of migratory birds in wetlands be
encountered during work, immediately notify
the Departmental Representative for directives
to be followed.

-1 Do not disturb nest site and neighbouring
vegetation until nesting is completed.

.2 Minimize work immediately adjacent to
such areas until nesting is completed.

.3 Protect these areas by following
recommendations of Canadian Wildlife Service.

1.10 FISH AND 1 Be aware of the risk for contamination of the

NMS EPP Pinkneys Pt Wharf Reconstruction
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FISH HABITAT fish habitat at the site as a result of alien
species being introduced in the water.

2 To minimize the possibility of fish habitat
contamination, all construction equipment
which will be immersed into the water of a
watercourse, or has the possibility of coming
into contact with such water during the course
of the work, must be cleaned and washed to
ensure that they are free of marine growth and
alien species.

21 Equipment shall include boats, barges,
cranes, excavators, haul trucks, pumps,
pipe lines and other all miscellaneous
tools and equipment previously used In a
marine environment.

.3 Cleaning and washing of equipment shall be
performed immediately upon their arrival at
the site and before use in or over the body of
water.

.4 Conduct cleaning and washing operations as
follows:

-1 Scrape and remove heavy accumulation of
mud and dispose appropriately.

.2 Wash all surfaces of equipment by use of
a pressurized fresh water supply.

.3 Immediately follow with application of a
heavy sprayed coating of undiluted
vinegar or other environmentally approved
cleaning agent to thoroughly remove all
plant matter, animals and sediments.

.4  Check and remove all plant, animal and
sediment matter from the all bilges and
filters.

.5 Drain standing water from equipment and
let fully dry before use.

.6 Upon removal from the water, drain
standing water from equipment and let
fully dry before removal off the site.

-5 Do not perform cleaning and washdown within a
30 meter buffer zone of a wetland, watercourse
or other identified environmentally sensitive
area.

NMS EPP Pinkneys Pt Wharf Reconstruction
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.6 Record of Assurance Logbook:

-1 Maintain an on-going log of past and
present usage and washdowns of all
equipment to 1llustrate mitigation
measures undertaken against fish habitat
contamination by alien species.

.2 Write data in a hard cover bound logbook,

.3 Include the following:

.1 Date and location where equipment
was previously used iIn a watercourse
or wetland;

.2 Type of work performed.

.3 Dates of washdown for each piece of
equipment;

-4 Cleaning method and cleaning
agent(s) used.

.7 Keep Record of Assurance Logbook updated from
project to project. Upon request, submit
logbook to Departmental Representative review.

.8 Abide by requirements and recommendations of
the Federal Department of Environment and the
Department of Fisheries and Oceans - Habitat
Management Division in cleaning and washdown
of equipment.

.9 Construction activities must comply with
all/any conditions of the “Standard Mitigation
Measures to Protect Fish and Fish Habitat when
Working in or Near Water” issued by Department
of Fisheries and Oceans. A copy of Mitigation
Measures must be kept on site at all times.
The Mitigation Measures govern any discrepancy
in wording between the Mitigation Measures
conditions and this specification.

1.11 AIR QUALITY -1 Keep airborne dust and dirt resulting from the
work on site to an absolute minimum.

.2 Apply dust control measures to roads, parking
lots and work areas.

.3 Spray surfaces with water or other
environmentally approved product. Use

NMS EPP Pinkneys Pt Wharf Reconstruction
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purposely suited equipment or machinery and
apply in sufficient quantity and frequency to
provide effective result and continued dust
control during the entire course of the work.

.4 Do not use oil or any other petroleum products
for dust control.

1.12 FIRES -1 Fires and burning of rubbish on site i1s not
permitted.

1.13 ARCHAEOLOGICAL .1 All construction personnel are responsible for
reporting any unusual materials unearthed
during construction to the construction
supervisor. If the find is believed to be an
archaeological resource, the construction
supervisor will immediately stop work in the
vicinity of the find and notify his/her
immediate supervisor.

.2 IT an archaeological and/or historically
significant i1tem is discovered during
excavation, work in the area will be stopped
and Departmental Representative will be
contacted.

NMS EPP Pinkneys Pt Wharf Reconstruction
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PART 1 — GENERAL

1.1 Related
Requirements

1.2 Appointment
And Payment

1.3 Contractor's
Responsibilities

Particular requirements for inspection and testing of concrete to
be carried out by testing laboratory designated by Departmental
Representative are specified under various sections.

Departmental Representative will appoint and pay for services of
testing laboratory except for the following:

A Inspection and testing required by laws, ordinances, rules,
regulations or orders of public authorities.

2 Inspection and testing performed exclusively for
Contractor's convenience.

3 Testing, adjustment and balancing of conveying systems,
mechanical and electrical equipment and systems.

4 Mill tests and certificates of compliance.

.5 Tests specified to be carried out by the Contractor under

the supervision of Departmental Representative.

Where tests or inspections by designated testing laboratory reveal
work not in accordance with contract requirements, Contractor
shall pay costs for additional tests or inspections as Departmental
Representative may require to verify acceptability of corrected
work.

Furnish labour and facilities to:

A Provide access to work to be inspected and tested.

2 Facilitate inspections and tests.

3 Make good work disturbed by inspection and test.

4 Provide storage on site for laboratory's exclusive use to
store equipment and cure test samples.

Notify Departmental Representative sufficiently in advance of
operations to allow for assignment of laboratory personnel and
scheduling of test.

Where materials are specified to be tested, deliver representative
samples in required quantity to testing laboratory.
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Pay costs for uncovering and making good work that is covered
before required inspection or testing is completed and approved
by Departmental Representative.
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PART 1 — GENERAL

1. Access

2. Contractor's
Site Office

3. Departmental
Representative's
Site Office

Provide and maintain adequate access to project site.

If authorized to use existing roads or structures for access to
project site, maintain such roads for duration of Contract and
make good damage resulting from Contractor's use of roads.

The Contractor is to maintain full access to the work site. Should a
court injunction be required ordering a person or group to refrain
from impeding access to the site, such as a demonstration,
picketing or union action, then obtaining the injunction and any
associated costs will be considered incidental to this Contract. Any
delays associated with such activity will be considered incidental
to this Contract.

Establish on the site of the work and keep open at all times during
the execution of the work an office where all letters, orders,
notices and other communications may be received or
acknowledged either by the Contractor or his authorized agent or
representative. Provide a telephone in the office.

Keep one up-to-date copy of contract documents, bulletins and
other materials as specified under Section 01 10 10.

Provide temporary office for sole use of Departmental
Representative, complete with heat and lights. Insulated office
required during October to May. Locate on or adjacent to site.

Inside dimensions minimum 5 m long x 3 m wide x 2.4 m high,
with floor 0.3 m above grade, complete with 4-50% opening
windows and one lockable door.

Arrange and pay for telephone and fax machine installation and
service in Departmental Representative's office for the
Departmental Representative's exclusive use. Long distance
calls placed on this phone by the Departmental Representative
will be paid for by Departmental Representative.




Public Works and Government
Services Canada

South Wharf Reconstruction
Pinkney’s Point

Yarmouth County

Project No. R.064746.001

Section 01 51 00

Temporary Facilities Page 2

4, Storage Sheds

5. Sanitary
Facilities

6. Parking

7. Power

8. Water Supply

9. Barricades

Washroom facilities not required in the office. Provide outside
sanitary facilities to approval.

Equip office with six chairs, flat 1200 X 2400 X 25 table with
writing surface and 4 drawer lockable filing cabinet.

Maintain in clean condition.

Provide adequate weather tight sheds with raised floors, for
storage of materials, tools and equipment which are subject to
damage by weather.

Contractor to make his own arrangements for on-site storage
areas.

Provide sanitary facilities for work force in accordance with
governing regulations and ordinances.

Post notices and take such precautions as required by local health
authorities. Keep area and premises in sanitary condition.

Contractor to make own arrangements to provide parking space
for work force.

Arrange, pay for and maintain temporary electrical power supply
in accordance with governing regulations and ordinances.

Arrange, pay for and maintain temporary water supply in
accordance with governing regulations and ordinances.

Provide and maintain sufficient barricades, fencing, notices,
warning signs, light signals, etc. for the protection of adjoining
property and to warn others and workmen engaged on the job of
the dangers caused by the work.

Types and location of barricades, etc. to be in accordance with
local regulations and to the satisfaction of Departmental
Representative.
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10. Security

11. Site Signs and
Notices

12. Removal of
Temporary
Facilities

The presence of such barricades, lights, etc. shall not relieve the
Contractor of the responsibility for any damages.

Contractor to make his own arrangements for security of his
equipment, materials, damages resulting from fire and theft.

Only Project Identification and Consultant/ Contractor signboards
and notices for safety or instruction are permitted on site.

Format, location and quantity of site signs and notices to be
accepted by Departmental Representative.

Signs and notices for safety or instruction to be in English and
French languages, or commonly understood graphic symbols.

Remove temporary facilities from site when directed by
Departmental Representative.

When project is closed down for a period of time, keep temporary
facilities operational until no longer required by Departmental
Representative.
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PART 1 — GENERAL

1. General

2. Manufacturer's
Instructions

3. Fastenings - General

4, Delivery and Storage

Use new material and equipment unless otherwise specified.

Submit following information for any or all materials and products
proposed for supply within seven (7) days of request by
Departmental Representative:

A name and address of manufacturer

trade name, model and catalogue number

performance, descriptive and test data

manufacturer's installation or application instructions
evidence of arrangements to procure.

G NPV N

Provide material and equipment of specified design and quality,
performing to published ratings and for which replacement parts
are readily available.

Use products of one manufacturer for equipment or material of
same type or classification unless otherwise specified.

Unless otherwise specified, comply with manufacturer's latest
printed instructions for materials and installation methods.

Notify Departmental Representative in writing of any conflict
between these specifications and manufacturers' instructions.
Departmental Representative will designate which document is to
be followed.

All fastenings are to be the sizes indicated on the contract plans
and are to be hot dipped galvanized to ASTM 123 unless
otherwise noted.

Deliver, store and maintain packaged material and equipment
with manufacturer's seal and labels intact.

Prevent damage, adulteration and soiling of material and
equipment during delivery, handling and storage. Immediately
remove rejected material and equipment from site.
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5. Conformance

6. Substitution

1.7 Construction
Equipment and Plant

Store material and equipment in accordance and Storage with
supplier's instructions.

When material or equipment is specified by standard or
performance specifications, upon request of Departmental
Representative, obtain from manufacturer an independent testing
laboratory report, stating that material or equipment meets or
exceeds specified requirements.

Proposals for substitution may be submitted only after award of
Contract. Such requests must include statements of respective

costs of items originally specified and proposed substitutions.

Proposals will be considered by Departmental Representative if:

i Products selected by tenderer from those specified, are
not available, or

2 Delivery date of products from those specified would
unduly delay completion of Contract, or

3 Alternative products to those specified, which are brought

to attention of, and considered by Departmental
Representative as equivalent to those specified and will
result in a credit to Contract amount.

Should proposed substitution be accepted either in part or in
whole, assume full responsibility and costs when substitution
affects other work on project. Pay for design or drawing changes
required as result of substitution.

Amounts of all credits arising from approval of substitutions will
be determined by Departmental Representative and Contract
price will be reduced accordingly. No substitutions will be
permitted without prior written approval of Departmental
Representative.

Departmental Representative reserves the right for acceptance or
rejection of substitution of materials.

On request, prove to the satisfaction of Departmental
Representative that the construction equipment and plant are
adequate to manufacture, transport, place and finish work to
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1.8 Damaged and
Rejected Materials

quality and production rates specified. If inadequate, replace or
provide additional equipment or plant as directed.

Maintain construction equipment and plant in good operating

order.

Immediately replace, repair or otherwise make good any material
damaged, broken or defaced during construction to the
satisfaction of Departmental Representative.

Remove rejected materials from site.
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PART 1 — GENERAL

1. Record
Drawings

Departmental Representative will provide two sets of white prints
for record drawing purposes.

Maintain project record drawings and accurately record
deviations from contract documents caused by site conditions and
changes ordered by Departmental Representative.

Mark changes in red coloured ink.

Record following information:

i Elevations of various elements in relation to Chart Datum.
2 Field changes in dimensions and details.

3 Changes made by Change Order.

At completion of project and prior to final inspection, neatly
transfer notations to second set and submit both sets to
Departmental Representative.
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PART 1 — GENERAL

1. General

2. Cleaning During
Construction

3. Final Cleaning

Conduct cleaning and disposal operations to comply with local
ordinances and antipollution laws.

Store volatile waste in covered metal containers, and remove
from premises at end of each working day.

Prevent accumulation of waste which creates hazardous
conditions.
Maintain the work, at least on a daily basis free from

accumulations of waste material and debiris.

Provide on-site containers for collection of waste materials, and
debris.

Remove waste materials, and debris from site.

Schedule cleaning operations so that resulting dust, debris and
other contaminants will not fall on wet, newly painted surfaces.

In preparation for acceptance of the project on an interim or final
certificate of completion perform final cleaning.

Remove grease, dust, dirt, stains, and other foreign materials,
from exterior finished surfaces.




