
1. Documents Required .1 Maintain at job site, one copy each of
following:
.1 Contract drawings
.2 Specifications
.3 Addenda
.4 Reviewed shop drawings/submissions
.5 Change orders
.6 Other modifications to Contract
.7 Field test reports
.8 Copy of approved work schedule
.9 Manufacturer's installation and         

application instructions

2. Site Conditions .1 Records of existing structures and
geotechnical reports may be available for
inspection at the offices of Public Works And
Government Services Canada, 1713 Bedford Row,
Halifax, N.S. This material is not
necessarily up to date and is for information
purposes only. It should be complemented  by
site visits and consultation with appropriate
expertise. 

3. Work Schedule And
Completion Dates .1 Prepare and submit to the Departmental

representative within [5] days of
notification of Contract award, [one] copy of
the construction schedule [in the form of a
bar chart] showing the dates for commencement
and completion of each major activity of the
work, including the work of subcontractors;
dates for submissions, review and return of
shop drawings, etc.; the dates of Substantial
and Final Completion; and intended man hours
of labour and equipment for each major item
of work.  If the schedule as submitted is
unacceptable in any way, submit without delay
a revised schedule satisfactory to the
Departmental representative.

.2 The Departmental representative is to notify
the Contractor in writing of acceptance of
the Construction Schedule. Comply with the
Construction Schedule at all times.  If, for
any reason, the Construction Schedule is not
followed,  immediately notify the
Departmental representative of the change and
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submit a revised schedule for acceptance.
Upon written acceptance by the Departmental
representative, this schedule will become the
Construction Schedule.

.3 Whenever required, give further written
particulars concerning this schedule.  The
submission to and acceptance by the
Departmental representative of the
Contractor's Construction Schedule or the
furnishing of details and particulars thereto
will not relieve the Contractor of any duties
and responsibilities under the Contract.

4. Measurement 
Responsibilities .1 Notify Departmental representative

sufficiently in advance of operations to
permit required measurements for payment
purposes.

5. Contractor's Use
of Site         .1 Co-operate with users of existing facilities.

.2 Should interference's occur, take directions
from Departmental representative.

.3 Do not unreasonably encumber site with
materials or equipment.

.4 Move stored products or equipment which
interfere with operations of Departmental
representative or other Contractors.

.5 Obtain and pay for use of additional storage
or work areas needed for operations.

.6 Comply with all regulations and authorities
having jurisdiction over the work, whether on
land or on water.

.7 Ensure no damage occurs to existing
structures as a result of operations.  Any
said damage will be repaired at Contractor's
expense.

.8 Provide temporary barriers and warning signs
in location where work is adjacent to areas
used by public.

                                                                         
Public Works and Government Services Canada Section 01 11 00
New Marginal Wharf 
Newellton
Shelburne County, N.S.                   
Project No. R.064747.001

General Instructions Page 2
                                                                         

                                                                           
Newellton-Marginal wharf- spec.lwp



6. Codes and
Standards .1 Perform work in accordance with National

Building Code of Canada (NBC) and any other
code of provincial or local application
provided that in any case of conflict or
discrepancy, the more stringent requirements
will apply.

 
.2 Meet or exceed requirements of specified

standards, codes and referenced documents.
When a standard or code is outdated, the
latest edition will supersede the referenced
date.

.3 Observe and enforce construction safety
measures by Canadian Construction Safety Code
and Construction Safety Code of Nova Scotia.
In the event of conflict between any
provisions of above authorities the most
stringent provision will apply.

7. Project Meetings .1 Departmental representative will arrange
project meetings and assume responsibility
for setting times and recording and
distributing minutes.

8. Setting Out of
Work .1 Do all detail surveys necessary for the work,

including locating and  maintaining working
points, and establishing lines and
elevations.  Perform all layout work, and
carefully preserve benchmarks, reference
points and stakes.

.2 Provide such masts, scaffolds, batter boards,
lines, straight edges, templates and other
devices as may be necessary to facilitate
layout, construction and inspection  of the
work.  Whenever necessary, suspend work for
such reasonable time as may be necessary to
permit the Departmental representative to
check or inspect any portion of the Work.
The Contractor will not be allowed any extra
compensation or time for completion because
of this suspension of work.
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.3 Elevations for the various grades and
features of the specified works to be
referenced and properly related to a
benchmark, which will be approved by the
Departmental representative.

.4 Verify all grades, lines, levels, and
dimensions shown on the drawings and report
any errors or inconsistencies to the
Departmental representative before commencing
work.  Provide and maintain well built
batterboards at all points to facilitate the
progress of the work.  Establish all other
grades, lines, levels required to facilitate
the work. 

9. Existing Services .1 Where work involves breaking into or
connecting to existing services, carry out
work at times directed by governing
authorities, with minimum of disturbance to
pedestrian and vehicular traffic.

.2 Before commencing work, establish location
and extent of service lines in area of work
and notify Departmental representative of
findings.

.3 Submit schedule to and obtain acceptance from
Departmental representative for any shut-down
or closure of active service or facility.
Adhere to approved schedule and provide
notice to affected parties.

.4 Where unknown services are encountered,
immediately advise Departmental
representative and confirm findings in
writing.

10. Contract Documents .1 Contract Drawings:
.1 The drawings for the Work consist of all

drawings listed in these "Plans And
Specifications" and any additional
drawings issued at a later date by the
Departmental representative.

.2 Departmental representative may furnish
additional drawings to assist in proper
execution of work.  These drawings will
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be issued for clarification only.  Such
drawings will have same meaning and
intent as if they were included with
plans referred to in Contract Documents.

.3 The drawings indicate the extent and
general dimensions of the work.  Make
all necessary measurements to ensure
that the result of the work is in
accordance with the intent.

.4 Verify all existing conditions in field
prior to proceeding with work.

.2 Contract Specifications:
.1 The general requirements and technical

specifications are written solely for
the General Contractor.  They are
organized into the NMS format of
separate divisions and sections.

.2 Specification language is of the 'Short
Form type' for example, where the word
"provide" occurs, interpret it to mean
"the Contractor shall furnish all
labour, material and equipment necessary
to complete the work".

.3 This Specification and accompanying
drawings are intended to describe and
provide for a finished project.  They
are intended to be complementary, and
what is called for by either will be as
binding as if called for by both.  The
Contractor shall understand that the
work herein described will be complete
in every detail, notwithstanding that
every item necessarily involved is not
particularly mentioned, and Contractor
will be held to provide all labour,
materials and equipment necessary for
the entire completion of the work and
will not avail himself of any errors or
omissions.

11. Permits and
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Regulations .1 Apply for, obtain and pay for all necessary
permits, approvals and other authorizations
required for the work.

.2 Comply with all by-laws, ordinances and
regulations of all authorities having
jurisdiction.

.3 Pay for any Municipal permits. 

12. Cutting, Fitting
and Patching  .1 Execute cutting (including excavation),

fitting and patching required to make work
fit properly.

.2 Make cuts with clean, true, smooth edges.
Make patches inconspicuous in final assembly.

.3 Where new work connects with existing and
where existing work is altered, cut, patch
and make good to match existing work. 

.3 Obtain Departmental representative's approval
before cutting, boring or sleeving, or
excavating adjacent to load-bearing members.

13. Record of
Construction .1 As work progresses, maintain accurate records

to show all deviations from the contract
drawings, with particular reference to work
which will be concealed.  Prior to the
inspection of the work for the issuance of
the Final Certificate of Completion, provide
the Departmental representative with one set
of white prints of the drawings with all
deviations shown neatly thereon.

.2 Provide "as built" cross sections of any
excavation, dredging or fill work.

14. Payment .1 Payment for all work under this contract to
be according to the "Articles of Agreement".

.2 No separate payment will be made for work
specified under General Conditions,
Supplementary Conditions or any sections of
Specification under Division 01. The cost of
this work is to be considered as overhead and
to be included in the unit prices of the
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Contract. [Exceptions are Departmental
representative's Site Office and
Mobilization/Demobilization if shown
separately in Unit Price Table.]

.3 Dimensional changes as directed by the
Departmental representative to suit existing
conditions, but not resulting in additional
work or materials, will not be considered as
extra to the Contract.

15. Site Examination .1 All parties tendering must visit the site of
the work prior to submission of tenders and
make themselves thoroughly acquainted with
site conditions, conditions of existing
objects to be removed, tides, degree of
exposure and all information necessary for
the proper carrying out of the work covered
by the drawings and this Specification.
Submission of Tender will be deemed that
Contractor is conversant with site
conditions.

.2 The Departmental representative will give no
consideration whatsoever to any claim by the
Contractor resulting from failure to have
made all the necessary investigations prior
to tendering.

 
16. Maintenance of

Shipping .1 Liaise with the local port officials to
coordinate  activities such that any
interference is minimized.

17. Cooperation &
Assistance to
Departmental 
Representative     .1 Co-operate with Departmental representative

on inspection of work.

.2 Provide assistance when requested.

.3 Provide small motor boat with operator and
sounding chain for Departmental
representative's use when requested.

18. Datum .1 The datum referred to in this Specification
is Chart Datum. Chart Datum is, by
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International Agreement a plane below which
the tide will seldom fall. The Canadian
Hydrographic Service has adopted the plane of
the lowest normal tide (L.N.T.) as Chart
Datum. As the rise, fall, and range of tides
varies daily, the Canadian Tide and Current
Tables, as issued by the Canadian
Hydrographic Service, should be consulted for
tidal predictions and other tidal information
relating to the work.

19. Contractor's
Representative .1 Continuously maintain on the site an

authorized representative to whom
communication may be addressed and who will
be competent to speak for the Contractor in
discussing work methods.  

20. Workers .1 Contractor and all sub-contractors must be 
Compensation registered under the Workers Compensation Act

and provide evidence of good standing.

.2 At completion of Contract and before final
payment is made, the Contractor will present
to the Departmental representative a Letter
of Certification from the Workers
Compensation Board, showing that all required
assessments are paid in connection with all
trades.

 
21. Laws, Standards

Taxes and Fees .1 Comply with all laws and standards governing
all or any part of the work, pay all
applicable taxes and pay for all permits and
certificates required in respect of the
execution of the work.  Where variances exist
between the requirements of agencies
governing all or any part of the work, the
most restrictive will govern, but in no
instance will the standards established by
the drawings and this Specification, which
exceed such requirements, be reduced.

22. Protection and
Repair        .1 Repair any damage resulting from operations

under this contract.

23. Location of
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Equipment and
Fixtures     .1 Location of equipment, fixtures or any

appurtenances indicated are to be considered
approximate.

24. Inspection and
Testing       .1 The Departmental representative may employ an

Inspector and/or Testing Company to ensure
work conforms with contract.

25. Disposal of
Debris     .1 Debris, including construction materials not

incorporated in the work, oil products and
containers, and other materials of this
nature will be disposed of in suitable
locations off the site.  Disposal is the
responsibility of the Contractor. 

.2 Material from the work will not be permitted
to go adrift or otherwise become a menace to
navigation.

26. Existing Soils
Conditions    .1 Any information pertaining to soils and all

boreholes logs are furnished by the
Departmental representative as a matter of
general information only and borehole
descriptions or logs are not to be
interpreted as descriptive of conditions at
locations other than those described by the
boreholes themselves.

27. Relics And
Antiquities .1 Protect relics, antiquities, items of

historical or scientific interest such as
cornerstones and contents, commemorative
plaques, inscribed tablets, and similar
objects found during course of work.

.2 Give immediate notice to Departmental
representative and await written instructions
before proceeding with work in this area.

.3 Relics, antiquities and items of historical
or scientific interest remain her Majesty's
property.

28. Temporary
Navigational
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Buoys       .1 The Contractor is to maintain temporary
bouy's to mark the position of the outer end
of the structure as construction proceeds.
All bouy's are to meet the requirements of
Canadian Coast Guard Standard TP968-1984 and
be equipped with radar reflectors.

.2 The Contractor shall coordinate the bouy
installation with the local harbour
authority.

.3 The Contractor is responsible for all costs
associated with the supply, installation and
removal of all temporary navigational bouy's.
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1. Requirements of
Regulatory
Agencies        .1 Prior to use, have weigh scales certified as

meeting requirements of Statutes of Canada,
Chapter 36, Weights and Measures Act, 1971
and subsequent amendments.  Display
certificate in a prominent position.  No
payment will be made for materials weighed on
non-certified scales.

2. Measurement
for Payment .1 Supply, installation, inspection,

certification, maintenance and removal of
scales to be considered incidental to the
work.

3. Equipment .1 Weigh Scales:  of sufficient capacity to
weigh loaded vehicles in a single operation.

.2 Scale House:
.1 To enclose mass indicator and in which

Departmental Representative's
representative can perform work and
maintain records.

.2 To be weatherproof and have minimum
750 lx of illumination, one sliding
window facing scale platform, one other
window for cross ventilation, shelf desk
at least 0.6 x 1.8 m, and heat to
maintain inside temperature at 20ÿC.
Entrance door not to face onto scale
platform.

.3 Provide sufficient number of approved weigh
tickets, in triplicate, with consecutive
serial numbers.

4. Installation .1 Provide, install and maintain scales and
scale house convenient to project site at
location approved by Departmental
Representative. Ramps to be level for one
truck length each side of scale.

.2 Remove ramps, scales and scale house when no
longer required.
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.3 The use of an existing certified scale within
an approved aggregate source will be
considered acceptable. Re-certification of
the scales may be required by the
Departmental Representative.

5. Operation .1 Departmental Representative's representative
at scales will weigh materials.

 
6. Maintenance .1 Maintain scale platform and scale mechanism

clean and free from gravel, asphalt, snow,
ice, and debris.

.2 Maintain approach ramps in good condition
free from sags and ruts.

.3 Have scales re-tested and re-certified if
requested by Departmental Representative.
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PROJECT PARTICULARS

1. Description 
of Work .1 The work under this contract involves the

harbour development at Newellton, Shelburne
County, Nova Scotia.

.2 The work includes but is not limited to:

West Head

.1 Dredging, Excavation and preparation of
mattress for new cribwork wharf.

.2 Construction of a new timber cribwork
wharf complete with a reinforced
concrete deck. 

.3 Sitework including the construction of a
new service area and approach road using
both salvaged material and new
materials.

PROJECT MEASUREMENT

1. General .1 This section details the measurement method
to be used for payment purposes. Incidental
items covered in the various sections of the
Specification are to be allowed for in the
pricing of each pay item. 

.2 Items designated for payment by the lump sum
basis are to be submitted in the tender
documents as a accumulated total for all lump
sum work.  The contractor will be requested
to provide a breakdown of the lump sum items
for payment purposes following award of the
contract.

2. Measurement
For Payment Division 01

Departmental representative's Site Office:
All work associated with the supply,
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maintenance , and removal from site of the
Departmental representative's site office per
Section 01 51 00 of the Specification will
constitute a lump sum for measurement
purposes.

Division 03

Concrete: Cast-in-place reinforced concrete
for deck guard and haunch beams will be
measured for payment by the cubic metre place
measure based on neat drawing dimensions.
Additional concrete required for haunch beams
due to variation in crib setting height will
be the contractors responsibility.  

Division 06

Dimension Timber: Treated dimension timber  
(excluding the cribwork timber components)
will be measured for payment by the cubic
metre.  Dimension timber to include timber
fenders.  Calculations will be based on the
timber dimensions indicated on the drawings.
Installation of bolts and hardware will not
be measured but considered incidental to the
work.

Division 31

Sitework, Demolition, and Removals: Sitework,
demolition, and removals will be measured for
payment by the lump sum. Sitework to include:
The construction of the service area and
approach road using both salvaged material
and new materials. The relocation of
existing dredge material at the Newellton
harbour site and the handling of salvage
filter and armourstone to be incorporated
within the new work limits.

Timber Cribwork: Supply and installation of
treated timber cribwork including timber,
hardware, rock ballast, treated plywood,
electrical sleeves, filter fabric, rock
mattress, and scour protection, will be
measured for payment by the lump sum.
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Rock Fill: Rock fill will be measured for
payment by the tonne. 

Division 32

Granular Base: Supply and installation of  
granular base, including compaction, will be
measured for payment by the tonne.

Division 35

Mooring Cleats: Supply and installation of
mooring cleats will be measured for payment
by the per each basis.

Ladders: Supply and installation of treated
timber ladders will be measured for payment
by the per each basis. Bolts and hardware
will not be measured but considered
incidental to the work.

Dredging and site preparation: will be
measured for payment by the Lump sum basis.

Filterstone: Supply and installation of new
filterstone will be measured for payment by
the tonne.  Salvage and reinstatement of
existing filterstone will be  measured for
payment by the lump sum basis.

Armourstone:  Salvage and reinstatement of
existing armourstone will be  measured for
payment by the lump sum basis.
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1

1. General .1 Submit to Departmental representative, for 
review, shop drawings, product data, samples 
and other information specified.

.2 Until submission is reviewed, work involving
relevant product may not proceed.

2. Shop Drawings .1 Drawings to be originals prepared by
Contractor, Subcontractor, Supplier or
Distributor, which illustrate appropriate
portion of work; showing fabrication, layout,
setting or erection details as specified in
appropriate Sections.

.2 Identify details by reference to sheet and
detail numbers shown on Contract Drawings.

.3 Maximum sheet size 860 X 1120 mm.

.4 Reproductions for submissions:  opaque diazo
prints.

3. Product Data .1 Certain Specification Sections specify that
manufacturer's standard schematic drawings,
catalogue sheets, diagrams schedules,
performance charts, illustrations and other
standard descriptive data will be accepted in
lieu of shop drawings.

4. Samples .1 Submit samples in sizes and quantities
specified.

.2 Construct field samples and mock-ups at
locations acceptable to Departmental
representative.

.3 Accepted samples will become standards of
workmanship and material against which,
installed work will be checked on project.

5. Miscellaneous Data .1 Provide certificates, methodologies, designs
and test results as required.

6. Coordination of
Submissions    .1 Review shop drawings, product data, samples and

miscellaneous data prior to submission.
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.2 Verify:
.1 Field Measurements.
.2 Field Construction Criteria.
.3 Catalogue numbers and similar data.

 
.3 Coordinate each submission with requirements of

work and Contract documents.  Individual
submissions will not be reviewed until all
related information is available.

.4 Contractor's responsibility for errors and
omissions in submission is not relieved by
Departmental representative's review of
submissions.

.5 Contractor's responsibility for deviations in
submission from requirements in Contract
documents is not relieved by Departmental
representative's review of submission, unless
Departmental representative gives written
acceptance of specified deviations.

.6 Notify Departmental representative, in writing
at time of submission, of deviations from
requirements of Contract documents stating
reasons for deviations.

.7 After Departmental representative's review,
distribute copies.

7. Submission
Requirements .1 Schedule submissions at least [14] days before

dates reviewed submissions will be needed.

.2 Submit number of opaque diazo copies of shop
drawings, product data which Contractor
requires for distribution, plus [2] copies
which will be retained by Departmental
representative.

.3 Accompany submissions with transmittal letter,
in duplicate, containing:
.1 Date
.2 Project title and number.
.3 Contractor's name and address.
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.4 Identification and quantity of each shop
drawing, product data and sample
submitted.

.5 Other pertinent data.

.4 Submissions shall include:
.1 Date and revision dates.
.2 Project title and number.
.3 Name and address of:

.1 Contractor

.2 Sub-Contractor

.3 Supplier

.4 Manufacturer

.5 Separate detailer when pertinent
.4 Identification of product or material. 
.5 Relation to adjacent structure or

materials.
.6 Field dimensions, clearly identified as

such.
.7 Specification Section Number.
.8 Applicable standards, such as CSA or CGSB

numbers.
.9 Contractor's stamp, initialled or signed,

certifying review of submission,
verification of field measurements and
compliance with Contract documents.

8. Shop Drawings
Review        .1 The review of shop drawings by Public Works and

Government Services Canada or its authorized
consultant is for the sole purpose of
ascertaining conformance with the general
concept.  This review shall not mean that
Public Works and Government Services Canada
approves the detail design inherent in the shop
drawings, responsibility for which shall remain
with the Contractor submitting same, and such
review shall not relieve the Contractor of
responsibility for errors or omissions in the
shop drawings or of responsibility for meeting
all requirements of the construction and
contract documents.  Without restricting the
generality of the foregoing, the Contractor is
responsible for dimensions to be confirmed and
correlated at the job site, for information
that pertains solely to fabrication processes
or to techniques of construction and
installation and for coordination of the work
of all sub-trades.
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9. Other Reviews .1 As for shop drawings above, other reviews are
for the sole purpose of ascertaining
conformance with the general concept.
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PART 1 - GENERAL

1.1 Submittals      .1 Submit to Departmental representative copies
of the following documents, including
updates issued: 
.1 Site Specific Health and Safety Plan. 
.2 Building Permit, compliance certificates

and other permits obtained 
.3 Reports or directions issued by Federal,

Provincial inspectors or other Authority
having jurisdiction. 

.4 Formal Safety Inspection Reports 

.5 Accident or Incident Reports 

.6 MSDS data sheets.

.7 Name of person(s) designated to perform
full time health and safety site
supervision. 

.2 Medical Surveillance: Where prescribed by
federal or provincial legislation and
regulations, and upon request by
Departmental representative, obtain and
submit certification of medical surveillance
for site personnel prior to commencement of
work. 

.3 Submit other data, information and
documentation upon request as stipulated
elsewhere in this section. 

.4 Submit above documents in accordance with the
submittal - general requirements specified
in Section 01 33 00.

1.2 Compliance 
Requirements       .1 Comply with the Occupational Health and

Safety Act for the Province of Nova Scotia,
and the Regulations made pursuant to the
Act.

.2 Comply with Canada Labour Code Part II, and
the Canada Occupational Safety and Health
Regulations made under Part II of the Canada
Labour Code. 
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.3 Observe and enforce construction safety
measures required by: 
.1 1995 National Building Code of Canada,
Part 8; 
.2 Provincial Worker's Compensation Board; 
.3 Municipal statutes and ordinances. 

.4 In event of conflict between any provisions
of above authorities the most stringent
provision will apply. Should a dispute arise
in determining the most stringent
requirement, Departmental representative
will advise on the course of action to be
followed. 

.5 A copy of the Canada Labour Code Part II may
be obtained by contacting:

                          Canadian Government Publishing   
                          Public Works & Government Services Canada 
                          Ottawa, Ontario, K1A 0S9                   
                          Tel: (819) 956-4800 (1-800-635-7943) 
                          Publication No. L31-85/2000 E or F) 

.6 Maintain Workers Compensation Coverage for
duration of Contract. Submit Letter of Good
Standing to Departmental representative upon
request.

1.3 Responsibility .1 Be responsible for safety of persons and
property on work site and for protection of
building employees and general public
circulating adjacent to work operations to
extent that they may be affected by conduct
of Work. 

.2 Enforce compliance by workers and other
persons granted access to work site with
safety requirements of Contract Documents,
applicable federal, provincial, and local
statutes, regulations, and ordinances, and
with site-specific Health and Safety Plan.

1.4 Site Control 
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and Access       .1 Control work site and entry points. Grant and
allow entry to only workers and other
persons so authorized. Immediately stop
non-authorized persons from circulating
within construction areas and remove from
site.

.2 Implement procedures for granting permission
to enter onto work site to all persons who
require access. Procedures to include the
provision of a site safety orientation
session. 

.3 Delineate and isolate construction areas from
other areas of site by use of appropriate
means. Erect barricades, fences, hoarding
and temporary lighting as required. [See
Section [01 51 00] for minimum type of
barriers acceptable]. 

.4 Erect signage at entry points and at other
strategic locations around site, clearly
identifying construction area(s) as being
"off-limits" to non-authorized persons.
Signage must be professionally made in both
official languages or by use of well
understood graphic symbols. 

.5 Secure site at night time [or provide
security guard] as deemed necessary to
protect site against entry. 

.6 Ensure persons granted access are fitted and
wear appropriate personal protective
equipment (PPE). Be responsible for the
provision of such PPE to persons who require
access to conduct work or perform
inspections.

1.5  Protection .1 Provide temporary facilities for protection
and safe passage of building occupants,
public pedestrians and vehicular traffic
around and adjacent to work site. 
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.2 Provide safety barricades, lights and signage
on work site as required to provide a safe
working environment for workers. 

.3 Carry out work placing emphasis on health and
safety of public, building employees, site
personnel and protection of the environment.

.4 Should unforseen or peculiar safety related
hazard or condition become evident during
performance of work, immediately take
measures to rectify the situation and
prevent damage or harm. Advise Departmental
representative verbally and in writing.

1.6  Filing of 
Notice         .1 File Notice of Project and other Notices with

Provincial authorities prior to commencement
of Work. 

.2 Upon request, Departmental representative
will provide name and mailing address of
provincial department to whom the Notice of
Project must be sent.

1.7 Permits       .1 Obtain building permit related to project
prior to commencement of Work. 

.2 Obtain permits, licenses and compliance
certificates, at appropriate times and
frequency as stipulated by authorities
having jurisdiction. 

.3 Where particular permit or compliance
certificate cannot be obtained at the
required stage of work, notify Departmental
representative in writing and obtain
Departmental representative's approval to
proceed prior to carrying out that portion
of work. 

.4 Post all permits on site. Submit copies to
Departmental representative.

1.8 Hazard 
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Assessments        .1 Implement and carry out a health and safety
hazard assessment program as part of the
work. Program to include: 
.1 Initial hazard assessment carried out

immediately upon notification of
contract award and prior to
commencement of work. 

.2 On-going hazard assessments performed
during the progress of work identifying
new or potential health risks and
safety hazards not previously known. As
a minimum hazard assessments shall be
carried out when: 
.1 New subtrade work, new

subcontractor(s) or new workers
arrive at the site to commence
another portion of the work. 

.2 The scope of work has been changed
by Change Order. 

.3 Potential hazard or weakness in
current health and safety
practices are identified by
Departmental representative or by
an authorized safety
representative. 

.3 Hazard assessments to be project and
site specific, based on review of
contract documents, site and weather
conditions. 

.4 Each hazard assessment to be made in
writing. Keep copies of all assessments
on site for duration of work. Upon
request, make available to Departmental
representative for inspection.

1.9 Project/Site 
Conditions        .1 The following are known hazardous substances,

contaminated materials or contaminated
conditions at site which shall be considered
as health or environmental hazards and be
properly managed should they be encountered
as part of the work:

None identified.
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.2 The following are known or potential project
related safety hazards at site: 

Overhead Electrical lines adajacent the work
site.

.3 Obtain from Departmental representative, copy
of MSDS Data sheets of existing hazardous
materials stored on site or being used by
Facility and Tenant personnel in the course
of their operations. 

.4 Above lists shall not be construed as being
complete and inclusive of safety and health
hazards encountered as a result of
Contractor's operations during the course of
work. Include above items into the hazard
assessment program specified herein.

1.10 Safety Meetings .1 Prior to commencement of work attend health
and safety meeting conducted by Departmental
representative. Have Contractor's Site
Superintendent in attendance. Departmental
representative will advise of time and
location. 

.2 Provide site safety orientation session to
all workers and other authorized persons
prior to granting them access to work site.
Brief persons on site conditions and on the
minimum site safety rules in force at site. 

.3 Conduct site specific occupational health and
safety meetings during the entire work as
follows: 
.1 Formal meetings on a minimum monthly

basis 
.2 Informal tool box meetings on a regular

basis from a predetermined schedule. 

.4 Keep workers informed of anticipated hazards,
on safety practices and procedures to be
followed and of other pertinent safety
information related to: 
.1 Progress of Work; 
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.2 New sub-trades arriving on site and; 

.3 Changes in site and project conditions. 

.5 Record and post minutes of meetings. Make
copies available to Departmental
representative upon request.

1.11 Health and 
Safety Plan        .1 Develop written site-specific Project Health

and Safety Plan, based on hazard
assessments, prior to commencement of work.
Submit plan to Departmental representative
within 7 calendar days of Contract Award
date. 

.2 Health and Safety Plan shall contain the
following three (3) parts: 

.1 Part 1: List of individual health risks
and safety hazards identified by hazard
assessment(s). 

.2 Part 2: List of specific measures to
control or mitigate each hazard and
risk identified in part one of Plan.
Describe the departmental
representativeing controls, personal
protective equipment and safe work
practices to be implemented and
followed when performing work related
to each identified hazard or risk. 

.3 Part 3: Emergency Measures and
Communications Procedures as follows: 
.1 Emergency Measures: on-site

operating procedures, evacuation
measures and emergency response to
be implemented in the occurrence
of an accident or incident.
Procedures to be specific and
relevant to identified hazards.
Measures to complement and be
integrated with the Facility and
The Emergency Response Plans in
place at site. Obtain information
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on existing emergency and
evacuation plans from Departmental
representative and incorporate
appropriate data.

.2 Communication Procedures: 
.1 list of names and telephone

numbers of designated
official(s), to be contacted
should an incident or
emergency situation occur,
including the following: 
.1 General Contractor and

all Subcontractors. 
.2 Federal and Provincial

Departments and local
emergency resources
organizations, as
applicable to the hazards
identified and type of
accident or incident
which might occur, in
accordance with
applicable laws and
regulations. 

.3 Officials from PWGSC,
Facility Management and
Tenant Departments, where
work is carried out.
Departmental
representative will
provide list of names to
be included. 

.2 Procedures implemented at site
to communicate and share
information between workers,
subcontractors, and General
Contractor on work
activities, and in particular
those which might endanger
workers and Facility
employees. 

.3 List of critical construction
activities to be communicated with
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the Facility Manager and
designated tenant
representative(s) which could
affect facility and tenant
operations, or pose a risk to the
health and safety of their
employees and to the general
public. Develop list in
consultation with the Departmental
representative.

.3 Prepare Health and Safety Plan in a
three column format, addressing the
three parts specified above, as
follows:

                     Column 1       Column 2       Column 3 
                     Identified     Control        Emergency Measures 
                     Hazard         Measures       & Communications 
                                    Implemented    Procedures 

.4 Develop Health and Safety Plan in
collaboration with all subcontractors.
Address all work and activities of
subcontractors as they arrive on site.
Immediately update Plan and submit to
Departmental representative. 

.5 Implement, maintain and enforce compliance
with requirements of the Health and Safety
Plan until final completion of work and
demobilization from site. 

.6 As work progresses, review and update Plan
addressing additional health risks and
safety hazards identified by on-going hazard
assessments. 

.7 Submit revised versions of Plan to
Departmental representative. 

.8 Post a typed written copy, including all
updates, of the Health and Safety Plan in a
common visible location at work site. 
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.9 Submission of the Health and Safety Plan, and
updates, to the Departmental representative
is for review and information purposes only.
It's submission shall not be construed to
imply approval by Departmental
representative, be interpreted as a warranty
of being complete, accurate and legislative
compliant and shall not relieve Contractor
of his legal obligations for the provision
Health and Safety on the construction
project.

1.12 Safety 
Supervision and 
Inspections        .1 Designate competent person or persons to be 

present on site at all times during work, 
responsible for supervising health and safety
and conducting safety inspections of work 
site. 

.2 Assign responsibility, obligation and
authority to such designated person(s) to
stop and start work as deemed necessary for
reasons of health and safety. 

.3 Provide names of designated individuals to
Departmental representative. 

.4 Cooperate with Health and Safety Site
Coordinator responsible for the entire site
or facility, should one be designated by
Departmental representative. 

.5 Conduct regularly scheduled safety
inspections of work site as follows: 
.1 Informal Inspections: carry out on a

minimum bi-weekly basis. Note
deficiencies and remedial action taken
in a log book or diary. 

.2 Formal Inspections: carry out on a
minimum monthly basis. Use standardized
safety checklist forms. Prepare written
report for each formal inspection.
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Document deficiencies, remedial action
needed and assign responsibility for
rectification to appropriate
subcontractor or worker. 

.6 Distribute monthly reports to subcontractors
for their pursuance. Follow-up and ensure
appropriate action and corrective measures
are taken. 

.7 Maintain safety inspection documentation on
site. Submit copies of formal inspection
reports to Departmental representative. 

.8 All persons in Contractor's employ
responsible for health and safety
requirements specified in the Contract
Documents to be competent in Occupational
Health and Construction Safety as defined in
the Provincial Occupational Health And
Safety Act.

1.13  Training      .1 Ensure that workers, subcontractors and other
authorized persons granted access to site
are trained and have been fully instructed,
by a competent instructor, on: 
.1 Safe operation of tools and equipment. 
.2 Proper wearing and use of personal

protective equipment (PPE) as applicable
to the purpose and activities to be
conducted on site. 

.3 Safe work practices and procedures to be
followed during the performance of their
given work tasks or function on site. 

.4 Site Conditions and minimum site safety
rules provided through site orientation
sessions. 

.2 Make training records readily available for
review by Departmental representative upon
request.

1.14  Minimum
Site Safety Rules .1 Notwithstanding the requirement to abide by

federal and provincial health and safety
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regulations, the following safety rules
shall be considered minimum requirements at
the work site and obeyed by all persons
granted access: 
.1 Wear personal protective equipment (PPE)

appropriate to function and task on
site; the minimum requirements being
hard hat, safety footware and eye
protection. 

.2 Immediately report unsafe activities,
conditions, near-miss accidents,
injuries and damages. 

.3 Maintain site in tidy condition. 

.4 Obey warning signs and safety tags.

.5 Brief workers on site safety rules, and
on the disciplinary measures to be taken for
violation or non compliance of such rules.
Post such information on site.

1.15 Accident 
     Reporting       .1 Investigate and report incidents and

accidents as outlined in Provincial
Occupational Safety and Health Act and
Regulations. 

.2 Investigate and immediately report to
Departmental representative incidents and
accidents which results, [or has the
potential of resulting] in: 
.1 Injuries requiring medical aid, 
.2 Property damage in excess of $5000.00, 
.3 Interruption to building operations with

potential loss to owner or client in
excess of $5000.00, 

.4 Required notification to Workers
Compensation Board or other regulatory
agencies as stipulated by applicable
regulations. 

.3 The term "medical aid" as used in above
clause shall have the same meaning as
defined in the Canadian Dictionary of Safety
Terms - 1987 issue, from the Canadian
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Society of Safety Departmental
representatives (C.S.S.E) as follows: 
.1 Medical Aid: any minor injury for which

medical treatment was provided and the
cost of which is covered by Workers'
Compensation Board of the province in
which the injury was incurred.

.1 Comply with requirements of Workplace
Hazardous Materials Information System
(WHMIS). 

.2 Keep MSDS data sheets on site. Provide copies
of all data sheets to Departmental
representative upon receipt of materials on
site. 

.3 Post all MSDS data sheets on site, in a
common area, visible to workers. 

1.17 Hazardous 
Products           

.1 Implement and follow a scheduled tool and
equipment inspection/maintenance program at
work site. Regularly check tools, equipment
and machinery for safe operation and perform
maintenance at pre-established time and
frequency intervals as recommended by
manufacturer. Include subcontractors
equipment as part of the inspection process. 

.2 Use standardized checklists to ensure
established safety checks are stringently
followed. 

.3 Immediately tag and remove items found faulty
or defective off site. 

.4 Maintain written documentation on each
inspection. Make available to Departmental
representative upon request. 

1.16 Tools and 
Equipment Safety   
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.1 Use powder actuated fastening devices only
after receipt of written permission from
Departmental representative. 

1.18 Powder Actuated 
Devices              

.1 Carry out work in confined spaces in
compliance with: 

.1 Provincial Occupational Safety and
Health Regulations and; 
.2 Part XI of the Regulations
Respecting Occupational Safety and
Health made under Part II of the Canada
Labour Code. 

.2 Include hazard assessment of confined
space(s) as part of the hazard assessment
program. 

.3 Provide and maintain all equipment as
required for the safety and emergency
evacuation of persons entering and/or perform
work in confined space. 

.4 Provide training to all persons entering and
working in confined spaces. 

.5 Safety for Inspectors: 
.1 Upon Departmental representative's
request, provide protective equipment
and training to Departmental
representative or to other person
designated by Departmental
representative for the purpose of
entering the confined space(s) to
conduct inspections. 
.2 Training to be specialized
instructions (beyond basic confined
space entry training) to suit the
specific nature and type of confined
space conditions at site. 
.3 Be responsible for the efficacy of
the equipment and for the safety of such
persons during their entry and occupancy
in the confined space. 

1.19 Confined 
Spaces             
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.1 Maintain on site copy of safety documentation
as specified in this section and other safety
related reports and documents issued to or
received from authorities having
jurisdiction. 

.2 Make available to Departmental
representative, or authorized safety
representative, for inspection upon request. 

1.21 Records on 
Site               

.1 Post documents indicated herein and as
required by Authority having jurisdiction. 

1.20 Posting of 
Documents            

.6 Develop and use "Entry Permits" for each and
every entry into the confined space in
accordance with Section 11.3 of Part XI of
the Regulations Respecting Occupational
Safety and Health made under Part II of the
Canada Labour Code. Keep all entry permits on
site for duration of work. Make permits
available for inspection when requested by
Departmental representative. 

PART 2 - PRODUCTS

2.1 Not Used .1 Not Used.

PART 3 - EXECUTION 

3.1 Not Used .1 Not Used.
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.1 Do not overload trucks when hauling dredged
material. Secure contents against spillage. 

1.3 TRANSPORTATION

.1 Wetlands: land where the water table is at,
near or above the surface or which is
saturated for a long enough period to promote
such features as wet-altered soils and water
tolerant vegetation. Wetlands include organic
wetlands or "peatlands," and mineral wetlands
or mineral soil areas that are influenced by
excess water but produce little or no peat. 

.2 Surface Watercourse: refers to the bed and
shore of a river, stream, lake, creek, pond,
marsh, estuary or salt-water body that
contains water for at least part of each year.

.3 Invasive (or alien) species: refers to a
species or subspecies introduced outside its
normal distribution whose establishment and
spread threaten ecosystems, habitats or
species with economic or environmental harm. 

.4 Buffer zone: a vegetated land that protects
watercourses from adjacent land uses. It
refers to the land adjacent to watercourses,
such as streams, rivers, lakes, ponds, oceans,
and wetlands, including the floodplain and the
transitional lands between the watercourse and
the drier upland areas. 

1.2 DEFINITIONS  

.1 MBCA: Migratory Birds Convention Act,
Environment Canada, 1994. 

.2   Fisheries Act, Department of Fisheries and
Oceans Canada.

.3 Canadian Coast Guard Regulations, Department
of Fisheries and Oceans Canada. 

.4 Canadian Shipping Act, Transport Canada, 2001.

.5 AWPA: American Wood Preserver Association

1.1 REFERENCES    
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.1 Contractor to dispose of the dredge material
on site within the new service area limits.
Temporary stockpiling of the dredge material
will be required prior to the cribwork and
corestone installation to prevent the dredge
material from being displaced into the
harbour.

.2   Do not overload trucks when hauling dredged
material. Secure contents against spillage.
Clean ground spills to extent as directed by
authority having jurisdiction. 

1.4 DISPOSAL OF
    DREDGED MATERIAL

.2 Maintain trucks clean and free of mud, dirt
and other foreign matter. 

.3 Trucks transporting dredged material will have
watertight boxes.

.4 Avoid potential release of contents and of any
foreign matter onto highways, roads and access
routes used for the Work.  Immediately clean
any spillage and soils. 

.5 Before commencement of work, advise the
Harbour Authority Representative of the
existing roads and temporary routes proposed
to be used to access work areas and to haul
material to and from the site, including roads
to the dredged material disposal site.

.6 Construction activities must comply with
all/any conditions of the Navigable Waters
Protection Act (NWPA) permit issued by
Transport Canada.

.1 Comply with Federal and Provincial laws,
regulations, codes and guidelines for the
storage of fuel and petroleum products on
site. 

.2 Do not place fuel storage tanks and store fuel
or other petroleum products within a 30 meter

1.6 PETROLEUM, OIL 
AND LUBRICANTS      

.1  Concrete is to be supplied to the site in a     
    ready-mix form.

1.5 CONCRETE
PLACEMENT
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.1 Do not bury rubbish, demolition debris and
waste materials on site. 

.2 Dispose and recycle demolition debris and
waste materials in accordance with Provincial
Waste Management Regulations. 

.3 Do not dispose of hazardous waste, volatile
materials (such as mineral spirits, paints,
thinners etc...) and petroleum products into
waterways, storm or sanitary sewers or in
waste landfill sites. 

1.7 DISPOSAL OF 
WASTES           

buffer zone of watercourses and wetlands. Do
not fuel or lubricate equipment within this 30
meter buffer zone. Obtain approval from
Departmental Representative of acceptable
location on site for fuel storage and
equipment service. 

.3 Do not dump petroleum products or any other
deleterious substances on ground or in the
water. 

.4 Be diligent and take all necessary precautions
to avoid spills and contaminate the soil and
water (both surface and subsurface) when
handling petroleum products on site and during
fueling and servicing of vehicles and
equipment. 

.5 Maintain on site appropriate emergency spill
response equipment consisting of at least one
250-litre (55 gallon) overpack spill kit for
containment and cleanup of spills. 

.6 Maintain vehicles and equipment in good
working order to prevent leaks on site. 

.7 In the event of a petroleum spill, immediately
notify the Departmental Representative and the
Canadian Coast Guard (CCG) at 1-800-565-1633
(24 hour report line). Perform clean-up in
accordance with all regulations and procedures
stipulated by authority having jurisdiction. 
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.1 Conduct dredging of a watercourse in such a
manner to limit turbidity and reduce sediment
suspension in the water to an absolute minimum
at all times. 
.1 Maintain appropriate production speed and
momentum of the dredging equipment. Make
adjustments as required and as approved by the
Departmental Representative. 
.2 Strategically position dredging equipment
and barge and/or haul vehicles to avoid over
the water swings of excavated material
whenever possible. 

.2 Where work may affect the water quality
adjacent to water intake lines used by Lobster
Holding Facilities, Fish Processing Facilities
and other harbour users, schedule work in
cooperation with the Departmental
Representative to minimize interference and
impact to harbour users. 

.3 Visually monitor the water turbidity of the
surrounding areas adjacent to the dredge area
on a daily basis during the in-water work
periods. 

     .1 Should excessive change occur in the
turbidity of the water outside the work area,
such as a distinct color difference; the work
must stop and the Area Habitat Coordinator Mr.
Thomas Wheaton of the Department of Fisheries
and Oceans – Habitat Management Division at

1.8 WATER QUALITY     

.4 Concrete waste: 
.1 Do not discharge residual or rejected
concrete on site. 
.2 Immediately clean any accidental release
of concrete on site prior to solidification. 
.3 Do not wash and clean concrete vehicles
on site. 
.4 Perform dumping of residual material and
truck cleaning operations only at the concrete
plant. Follow environmental regulations and
good practices as approved by the Provincial
Department of the Environment and other
authorities having jurisdiction. 
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.1 Become knowledgeable with and abide by the
Migratory Birds Convention Act (MBCA) in
regards to the protection of migratory birds,

1.10 BIRD AND 
BIRD HABITAT      

.1 Abide by municipal and provincial regulations
for any restrictions on work performed during
the night time and on flood lighting of the
site. Obtain applicable permits. 

.2 Place flood lights in opposite direction of
adjacent residential and business areas. 

.3 Equip equipment and machinery with purposely
designed mufflers to reduce noise on site to
lowest possible level. Maintain mufflers in
good operating condition at all times. 

1.9 SOCIOECONOMIC 
RESTRICTIONS        

[902-896-3605] will be contacted to determine
if additional mitigation measures are
required.

.4 Water contamination by preservative treated
wood: 
.1 Preservative treated lumber and timber,
whether plant or site treated, shall be cured
for a minimum of 30 days from date of the
treatment application before their
installation in areas which will be in contact
with the water. 
.2 Do not cut treated wood lumber over the
surface of a watercourse or wetland. 
.3 Do not use liquid applied preservative
products over the surface of a watercourse or
wetland. 
.4 Wood treated with Chromate Copper
Arsenate (CCA) or Ammoniac Copper Zinc
Arsenate (ACZA) must be CSA or AWPA approved. 
.5 Do not use timber and lumber treated with
creosote, petroleum and pentachlorophenol for
any part of the Work. 

.5 Do not washdown equipment within a 30 meter
buffer zone of a wetland, watercourse or other
identified environmentally sensitive area. 
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.1 Be aware of the risk for contamination of the
fish habitat at the site as a result of alien
species being introduced in the water. 

.2 To minimize the possibility of fish habitat
contamination, all construction equipment
which will be immersed into the water of a
watercourse, or has the possibility of coming
into contact with such water during the course
of the work, must be cleaned and washed to
ensure that they are free of marine growth and
alien species. 
.1 Equipment shall include boats, barges,

cranes, excavators, haul trucks, pumps,

1.11 FISH AND 
FISH HABITAT     

their eggs, nests and their young encountered
on site and in the vicinity. 

.2 Minimize disturbance to all birds on site and
adjacent areas during the entire course of the
Work. 

.3 Do not approach concentrations of seabirds,
waterfowl and shorebirds when anchoring
equipment, accessing wharves or ferrying
supplies. 

.4 During night time work, position flood lights
in opposite direction of nearby bird nesting
habitat. 

.5 Do not use beaches, dunes and other natural
previously undisturbed areas of the site to
conduct work. 

.6 Should nests of migratory birds in wetlands be
encountered during work, immediately notify
the Departmental Representative for directives
to be followed. 
.1 Do not disturb nest site and neighbouring
vegetation until nesting is completed. 
.2 Minimize work immediately adjacent to
such areas until nesting is completed. 
.3 Protect these areas by following
recommendations of Canadian Wildlife Service.
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pipe lines and other all miscellaneous
tools and equipment previously used in a
marine environment. 

.3 Cleaning and washing of equipment shall be
performed immediately upon their arrival at
the site and before use in or over the body of
water. 

.4 Conduct cleaning and washing operations as
follows: 
.1 Scrape and remove heavy accumulation of

mud and dispose appropriately. 
.2 Wash all surfaces of equipment by use of

a pressurized fresh water supply. 
.3 Immediately follow with application of a

heavy sprayed coating of undiluted
vinegar or other environmentally approved
cleaning agent to thoroughly remove all
plant matter, animals and sediments. 

.4 Check and remove all plant, animal and
sediment matter from the all bilges and
filters. 

.5 Drain standing water from equipment and
let fully dry before use. 

.6 Upon removal from the water, drain
standing water from equipment and let
fully dry before removal off the site. 

.5 Do not perform cleaning and washdown within a
30 meter buffer zone of a wetland, watercourse
or other identified environmentally sensitive
area. 

.6 Record of Assurance Logbook: 
.1 Maintain an on-going log of past and

present usage and washdowns of all
equipment to illustrate mitigation
measures undertaken against fish habitat
contamination by alien species. 

.2 Write data in a hard cover bound logbook,

.3 Include the following: 
.1 Date and location where equipment

was previously used in a watercourse
or wetland; 

.2 Type of work performed. 
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.1   All construction personnel are responsible for
reporting any unusual materials unearthed
during construction to the construction
supervisor. If the find is believed to be an
archaeological resource, the construction

1.14 ARCHAEOLOGICAL

.1 Fires and burning of rubbish on site is not
permitted. 

1.13 FIRES         

.1 Keep airborne dust and dirt resulting from the
work on site to an absolute minimum. 

.2 Apply dust control measures to roads, parking
lots and work areas. 

.3 Spray surfaces with water or other
environmentally approved product. Use
purposely suited equipment or machinery and
apply in sufficient quantity and frequency to
provide effective result and continued dust
control during the entire course of the work. 

.4 Do not use oil or any other petroleum products
for dust control. 

1.12 AIR QUALITY   

.3 Dates of washdown for each piece of
equipment; 

.4 Cleaning method and cleaning
agent(s) used. 

.7 Keep Record of Assurance Logbook updated from
project to project. Upon request, submit
logbook to Departmental Representative review.

.8 Abide by requirements and recommendations of
the Federal Department of Environment and the
Department of Fisheries and Oceans - Habitat
Management Division in cleaning and washdown
of equipment. 

.10  Construction activities must comply with
all/any conditions of the Fisheries Act
Authorization issued by Department of
Fisheries and Oceans.  A copy of the Fisheries
Act Authorization must be kept on site at all
times.
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supervisor will immediately stop work in the
vicinity of the find and notify his/her
immediate supervisor.

.2   If an archaeological and/or historically
significant item is discovered during
excavation, work in the area will be stopped
and Departmental representative will be
contacted.

                                                                           
Public Works and Government Services Canada Section 01 35 44
New Marginal Wharf 
Newellton
Shelburne County, N.S.                   
Project No. R.064747.001

Environmental Protection Procedures
 for Marine Work Page 9

                                                                           

                                                                           
Newellton-Marginal wharf- spec.lwp



1. Related
 Requirements .1 Particular requirements for inspection and

testing to be carried out by testing
laboratory designated by Departmental
representative are specified under various
sections.

2. Appointment and
Payment         .1 Departmental representative will appoint and

pay for services of testing laboratory except
for the following:

.1 Inspection and testing required by laws,
ordinances, rules, regulations or orders
of public authorities.

.2 Inspection and testing performed
exclusively for Contractor's
convenience.

.3 Testing, adjustment and balancing of
conveying systems, mechanical and
electrical equipment and systems.

.4 Mill tests and certificates of
compliance.

.5 Tests specified to be carried out by
Contractor under the supervision of
Departmental representative.

.2 Where tests or inspections by designated
testing laboratory reveal work not in
accordance with contract requirements,
Contractor shall pay costs for additional
tests or inspections as Departmental
representative may require to verify
acceptability of corrected work.

3. Contractor's
Responsibilities .1 Furnish labour and facilities to:

.1 Provide access to work to be inspected
and tested.

.2 Facilitate inspections and tests.

.3 Make good work disturbed by inspection
and test.

.4 Provide storage on site for laboratory's
exclusive use to store equipment and
cure test samples.

.2 Notify Departmental representative
sufficiently in advance of operations to
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allow for assignment of laboratory personal
and scheduling of test.

.3 Where materials are specified to be tested,
deliver representative samples in required
quantity to testing laboratory.

.4 Pay costs for uncovering and making good work
that is covered before required inspection or
testing is completed and approved by
Departmental representative.
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1. Access .1 Provide and maintain adequate access to
project site.

.2 If authorized to use existing roads or
structures for access to project site,
maintain such roads for duration of Contract
and make good damage resulting from
Contractor's use of roads.

.3 The contractor is to maintain full access to
the work site.  Should a court injunction be
required ordering a person or group to
refrain from impeding access to the site,
such as a demonstration, picketing or union
action, then obtaining the injunction and any
associated costs will be considered
incidental to this contract.  Any delays
associated with such activity will be
considered incidental to this contract.

2. Contractor's
Site Office  .1 Establish on the site of the work and keep

open at all times during the execution of the
work an office where all letters, orders,
notices and other communications may be
received or acknowledged either by the
Contractor or his authorized agent or
representative.  Provide a telephone in the
office.

.2 Keep one up-to-date copy of contract
documents, bulletins and other materials as
specified under  Section 01 11 00.

3. Departmental 
Representative's
Site Office .1 Provide temporary office for sole use of

Departmental representative, complete with
heat and lights. Insulated office required
during October to May. Locate on or adjacent
to site.

.2 Inside dimensions minimum 5 m long x 3 m wide
x 2.4 m high, with floor 0.3 m above grade,
complete with 4-50% opening windows and one
lockable door.
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.3 Arrange and pay for telephone [and fax
machine] installation and service in
Departmental representative's office for the
Departmental representative's exclusive use.
Long distance calls placed on this phone by
the departmental representative will be paid
for by Departmental representative.

.4 Washroom facilities not required in the
office. Provide outside sanitary facilities
to approval.

.5 Equip office with six chairs, flat 1200 X
2400 X 25 table with writing surface and 4
drawer lockable filing cabinet.

.6 Maintain in clean condition.

 
4. Storage Sheds .1 Provide adequate weather tight sheds with

raised floors, for storage of materials,
tools and equipment which are subject to
damage by weather.

.2 Contractor to make his own arrangements for
on-site storage areas.

5. Sanitary
Facilities .1 Provide sanitary facilities for work force in

accordance with governing regulations and
ordinances.

.2 Post notices and take such precautions as
required by local health authorities.  Keep
area and premises in sanitary condition.

6. Parking .1 Contractor to make own arrangements to
provide parking space for work force.

7. Power .1 Arrange, pay for and maintain temporary
electrical power supply in accordance with
governing regulations and ordinances.

.2 Install temporary facilities for power such
as pole lines and cables to approval of local
power supply authority.
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8. Water Supply .1 Arrange, pay for and maintain temporary water
supply in accordance with governing
regulations and ordinances.

9. Barricades .1 Provide and maintain sufficient barricades,
fencing, notices, warning signs, light
signals, etc. for the protection of adjoining
property and to warn others and workmen
engaged on the job of the dangers caused by
the work.

.2 Types and location of barricades, etc. to be
in accordance with local regulations and to
the satisfaction of Departmental
representative.

.3 The presence of such barricades, lights, etc.
shall not relieve the Contractor of the
responsibility for any damages.

10. Security .1 Contractor to make his own arrangements for
security of his equipment, materials, damages
resulting from fire and theft.

 
11. Site Signs and 

Notices       .1 Only Project Identification and Consultant/
Contractor signboards and notices for safety
or instruction are permitted on site.

.2 Format, location and quantity of site signs
and notices to be accepted by Departmental
representative.

.3 Signs and notices for safety or instruction
to be in English and French languages, or
commonly understood graphic symbols.

12. Removal of
Temporary
Facilities .1 Remove temporary facilities from site when

directed by Departmental representative.

.2 When project is closed down for a period of
time, keep temporary facilities operational
until no longer required by Departmental
representative. 
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1. General .1 Use new material and equipment unless
otherwise specified.

.2 Submit following information for any or all
materials and products proposed for supply
within 7 days of request by Departmental
representative:
.1 name and address of manufacturer
.2 trade name, model and catalogue number
.3 performance, descriptive and test data
.4 manufacturer's installation or

application instructions
.5 evidence of arrangements to procure.

.3 Provide material and equipment of specified
design and quality, performing to published
ratings and for which replacement parts are
readily available.

.4 Use products of one manufacturer for
equipment or material of same type or
classification unless otherwise specified.

2. Manufacturers
Instructions .1 Unless otherwise specified, comply with

manufacturer's latest printed instructions
for materials and installation methods.

.2 Notify Departmental representative in writing
of any conflict between these specifications
and manufacturers instructions.  Departmental
representative will designate which document
is to be followed.

3. Fastenings-General .1 All fastenings are to be the sizes indicated
on the contract plans and are to be hot
dipped galvanized to CSA-G164 Latest Edition
unless otherwise noted.  

4. Delivery and
Storage     .1 Deliver, store and maintain packaged material

and equipment with manufacturer's seal and
labels intact.

.2 Prevent damage, adulteration and soiling of
material and equipment during delivery,
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handling and storage.  Immediately remove
rejected material and equipment from site.

.3 Store material and equipment in accordance
with supplier's instructions.

 
5. Conformance .1 When material or equipment is specified by

standard or performance specifications, upon
request of Departmental representative,
obtain from manufacturer an independent
testing laboratory report, stating that
material or equipment meets or exceeds
specified requirements.

6. Substitution .1 Proposals for substitution may be submitted
only after award of Contract.  Such requests
must include statements of respective costs
of items originally specified and proposed
substitutions.

.2 Proposals will be considered by Departmental
representative if:

.1 Products selected by tenderer from those
specified, are not available, or

.2 Delivery date of products from those
specified would unduly delay completion
of Contract, or

.3 Alternative products to those specified,
which are brought to attention of, and
considered by Departmental
representative as equivalent to those
specified and will result in a credit to
Contract amount.

.3 Should proposed substitution be accepted
either in part or in whole, assume full
responsibility and costs when substitution
affects other work on project.  Pay for
design or drawing changes required as result
of substitution.

.4 Amounts of all credits arising from approval
of substitutions will be determined by
Departmental representative and Contract
price will be reduced accordingly.  No
substitutions will be permitted without prior
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written approval of Departmental
representative.

.5 Owner reserves the right for acceptance or
rejection of substitution of materials.

7. Construction
Equipment and Plant .1 On request, prove to the satisfaction of

Departmental representative that the
construction equipment and plant are adequate
to manufacture, transport, place and finish
work to quality and production rates
specified.  If inadequate, replace or provide
additional equipment or plant as directed.

.2 Maintain construction equipment and plant in
good operating order.

8. Damaged and
Rejected Materials .1 Immediately replace, repair or otherwise make

 good any material damaged, broken or defaced
during construction to the satisfaction of
Departmental representative.

.2 Remove rejected materials from site.
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1. Record Drawings .1 Departmental representative will provide two
sets of white prints for record drawing
purposes.

.2 Maintain project record drawings and
accurately record  deviations from contract
documents caused by site conditions and
changes ordered by Departmental
representative.

.3 Mark changes in red coloured ink.

.4 Record following information:

.1 Elevations of various elements in
relation to Chart Datum.

.2 Field changes in dimensions and details.

.3 Changes made by Change Order.

.5 At completion of project and prior to final
inspection, neatly transfer notations to
second set and submit both sets to
Departmental representative.
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