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Part 1 General 

1.1 MINIUM STANDARDS 

.1 Materials shall be new and work shall conform to the minimum applicable standards of the 

Canadian General Standards Board, the Canadian Standards Association, the National 

Building Code of Canada 2010 (NBC) and all applicable Provincial and Municipal codes. 

In the case of conflict or discrepancy the most stringent requirement shall apply. 

1.2 SHOP DRAWINGS 

.1 Submit for the Departmental Representative's review, five copies of each shop drawing.  

.2 The review is for the sole purpose of ascertaining conformance with the general design 

concept, and does not mean approval of the design details inherent in the shop drawings, 

responsibility for which shall remain with the Contractor. Such review shall not relieve the 

Contractor of responsibility for errors or omissions in the shop drawings or of his 

responsibility for meeting all requirements of the Contract Documents.  

.3 Do not commence manufacture or order materials before shop drawings are reviewed. 

1.3 PRODUCT DATA 

.1 Product data: manufacturers catalogue sheets, brochures, literature, performance charts 

and diagrams, used to illustrate standard manufactured products. 

.2 Submit five copies of product data.   

.3 Delete information not applicable to project. 

.4 Cross-reference product data information to applicable portions of Contract Documents. 

1.4 SITE LOCATES AND CLEARANCE NUMBERS 

.1 Be responsible for all costs associated with obtaining site locates or clearance numbers for 

all utilities within the work area, including those utilities considered privately owned.  

.2 Engage the services of private locator firm to undertake the private locates.  All known 

locations of Federal underground utilities (“private utilities”) are indicated in the contract 

documents.     

.3 Provide copies of written correspondence from each respective underground utility 

agencies pertaining to their utility locates or work site clearance numbers. 

1.5 TAXES 

.1  Pay all taxes properly levied by law (including Federal, Provincial and Municipal). 
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1.6 FEES, PERMITS, AND CERTIFICATES 

.1 Pay all fees and obtain all permits. Provide authorities with plans and information for 

acceptance certificates. Provide inspection certificates as evidence that work conforms to 

requirements of Authority having jurisdiction. 

1.7 FIRE SAFETY REQUIREMENTS 

.1 Comply with the National Building Code of Canada 2010 (NBC) for fire safety in 

construction and the National Fire Code of Canada 2010 (NFC) for fire prevention, fire 

fighting and life safety in building in use.  

1.8 HAZARDOUS MATERIALS 

.1 Comply with the requirements of the Workplace Hazardous Materials Information System 

(WHMIS) regarding use, handling, storage, and disposal of hazardous materials; and 

regarding labelling and the provision of Material Safety Data Sheets (MSDS) acceptable 

to Human Resources Development Canada, Labour Program.  

.2 For work in occupied buildings give the Departmental Representative 48 hours notice for 

work involving designated substances (Ontario Bill 208), hazardous substances (Canada 

Labour Code Part II Section 10) 

1.9 WELDING AND CUTTING 

.1 At least 48 hours prior to commencing cutting or welding, provide to Departmental 

Representative:  

.1 Completed welding permit.  

.2 Return welding permit to Departmental Representative immediately upon 

completion of procedures for which permit was issued.  

.3 A firewatcher shall be assigned when welding or cutting operations are carried out 

in areas where combustible materials within 10m may be ignited by conduction or 

radiation. 

1.10 FIELD QUALITY CONTROL 

.1 Carry out Work using qualified licensed workers or apprentices in accordance with 

Provincial Act respecting manpower vocational training and qualification.   

.2 Permit employees registered in Provincial apprenticeship program to perform specific 

tasks only if under direct supervision of qualified licensed workers.  

.3 Determine permitted activities and tasks by apprentices, based on level of training 

attended and demonstration of ability to perform specific duties. 

1.11 RELICS AND ANTIQUITIES 

.1 Protect relics, antiquities, items of historical or scientific interest such as corner stones and 

contents, commemorative plaques, inscribed tablets, and similar objects found during 

course of work. 
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.2 Give immediate notice to the Departmental Representative and await Departmental 

Representative’s written instructions before proceeding with work in areas found to 

contain relics or antiquities. 

.3 Relics, antiquities and items of historical or scientific interest remain her Majesty’s 

property. 

.4 An archaeologist company will be appointed by the Departmental Representative, to 

reclaim any relics or antiquities in the path of the excavation.  The Archaeologist will be 

paid for by the Departmental Representative.  Co-operate and coordinate work with 

archaeologist. 

1.12 TEMPORARY UTILITIES 

.1 Existing services required for the work, are not to be used by the Contractor.  Contractor 

responsible to supply all portable generators as required to meet all power requirements of 

the equipment and machinery required to undertake the work.   

1.13 REMOVED MATERIALS 

.1 Unless otherwise specified, materials for removal become the Contractor's property and 

shall be taken from site. 

1.14 PROTECTION  

.1 Protect adjacent work against the spread of dust and dirt beyond the work areas. 

.2 Protect finished work against damage until take-over. 

.3 Protect operatives and other users of site from all hazards.  

1.15 HOARDING 

.1 Erect temporary site enclosure around work site, including excavations. 

.2 Hoarding to be in full compliance with requirements of the Ontario Health and Safety Act 

and Regulations - 1990 (OHSA).  

.1 Provide hoarding around the work site/staging areas at all times.  Hoarding  shall 

consist of 2.4m high sturdy temporary steel construction fencing.  

.1 Work site/staging areas hoarding to be provided with dust tight screens 

and insulated partitions to localize dust generating activities and for the 

protection of workers, finished area of work, and the public.  

.2 In addition to work site/staging area hoarding, in accordance with OHSA provide 

additional 2.4m high sturdy temporary steel construction fencing to protect 

personnel from hazards within these areas.  

.3 Keep site fenced off at all times from general public. Only remove portion of fence to 

provide opening to site to accommodate access, minimize duration of opening, and 

immediately close when not required. 

.4 Ensure site is fully enclosed when work force is not on site.   
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.5 Continually monitor condition of hoarding and make good repairs. 

1.16 USE OF SITE AND FACILITIES 

.1 Execute work with least possible interference or disturbance to the normal use of 

premises. Make arrangements with Departmental Representative to facilitate work as 

stated. 

.2 Maintain existing services to building and provide for personnel and vehicle access, 

including emergency vehicles. 

.3 Maintain vehicle and pedestrian access, including emergency vehicles to and from the site. 

.4 Where security is reduced by work provide temporary means to maintain security.  

 

1.17 SANITARY FACILITIES 

.1 Provide sanitary facilities for work force in accordance with governing regulations and 

ordinances. 

.2 Post notices and take precautions as required by local health authorities. Keep area and 

premises in sanitary condition. 

.3 Location of portable facility to be approved by Departmental Representative on site. 

1.18 SITE STORAGE 

.1 Storage and stockpile areas shall be equipped and maintained by the contractor. 

.1 Storage and stockpile areas are to be contained entirely within the laydown/work 

area indicated. 

.2 Contractor employee parking shall be contained with in the indicated 

laydown/work area 

.2 Do not unreasonably encumber site with materials or equipment. 

.3 Move stored products or equipment, which interfere with operations of Departmental 

Representative or other contractors. 

.4 Obtain and pay for use of additional storage or work areas needed for operations. 

1.19 CUT, PATCH AND  MAKE GOOD   

.1 Cut existing surfaces as required to accommodate new work.   

.2 Remove all items so shown or specified.   

.3 Patch and make good surfaces cut, damaged or disturbed, to Departmental 

Representative's approval. Match existing material, colour, finish and texture. 
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1.20 EXAMINATION  

.1 Examine site and conditions likely to affect work and be familiar and conversant with 

existing conditions. 

1.21 SIGNS  

.1 Provide common-use signs related to traffic control, information, instruction, use of 

equipment, public safety devices, etcetera, in both official languages or by the use of 

commonly understood graphic symbols to the Departmental Representative's approval.  

.2 No advertising will be permitted on this project. 

1.22 ACCESS AND EGRESS 

.1 Design, construct and maintain temporary "access to" and "egress from" work areas, 

including stairs, runways, ramps or ladders, independent of finished surfaces and in 

accordance with relevant municipal, provincial and other regulations. 

1.23 RECORDS 

.1 As work progresses, maintain accurate records to show deviations from contract drawings. 

Just prior to Departmental Representative's inspection for issuance of final certificate of 

completion, supply to the Departmental Representative one (1) set of white prints with all 

deviations neatly inked in.  In addition, provide a complete colour scan of said final 

marked up drawings and submit each drawing in electronic PDF format to the 

Departmental Representative.   The Departmental Representative will provide one set of 

clean white prints for this purpose.    

.2 Marked-up drawings are to contain, as a minimum, the following information: 

.1 Open Cut Installation: 

.1 Top of pipe elevation, minimum every 6m.  

.2 Pipe inverts at each manhole and catch basin. 

.3 Pipe size. 

.4 Vertical and horizontal location of every service crossing 

.2 Trenchless Installation 

.1 Depth of cover and horizontal alignment, minimum every 12m.  

.2 Pipe size. 

.3 Vertical and horizontal location of every service crossing exposed during 

installation.  

.3 Elevations are to be referenced to geodetic datum. 

.3 Drawings are to be updated at the end of each work period. 

.1 Drawings are to be submitted for review by the Departmental Representative at 

the regularly scheduled construction project meetings.  

.2 Store drawings on site in a clean dry area.  

.4 Make drawings available for review when requested by Departmental Representative. 
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1.24 GUARANTEES AND WARRANTIES 

.1 Before completion of work collect all manufacturer's guarantees and warranties and 

deposit with Departmental Representative. 

1.25 CLEAN UP 

.1 Clean up work area as work progresses. At the end of each work period, and more often if 

ordered by the Departmental Representative, remove debris from site, neatly stack material 

for use, and clean up generally. 

.2 Upon completion remove temporary protection and surplus materials. Make good defects 

noted at this stage. 

.3 Clean areas under contract to a condition at least equal to that previously existing and to 

approval of Departmental Representative. 

1.26 BUILDING SMOKING ENVIRONMENT 

.1 Smoking is not permitted in the Building.  Obey smoking restrictions on building 

property. 

1.27 DUST CONTROL 

.1 Prevent the spread of dust for the protection of workers, finished areas of work and public. 

1.28 TESTING LABORATORY SERVICES 

.1 Departmental Representative will appoint and pay for costs of inspection and testing 

services, unless  indicated otherwise. 

.2 Provide safe working areas and assist with testing procedures, including provisions for 

materials or services and co-ordination, as required by testing agency and as authorized by 

Departmental Representative. 

.3 Where tests indicate non-compliance with specifications, contractor to pay for initial test 

and all subsequent testing of work to verify acceptability of corrected work. 

1.29 SCHEDULING 

.1 On award of contract submit bar chart construction schedule for work, indicating 

anticipated progress stages within time of completion. When schedule has been reviewed 

by the Departmental Representative, take necessary measures to complete work within 

scheduled time. Do not  change schedule without notifying Departmental Representative. 

.2 Carry out work during "regular hour" Monday to Friday from 07:00 to 18:00 hours, unless 

otherwise indicated. 

.3 Give the Departmental Representative 48 hours notice for work to be carried out during 

"off hours". 

.4 Give the Departmental Representative 48 hours notice for connections of new water main 

work to existing water main grid. 
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1.30 IMPLEMENTATION RESTRICTIONS 

.1 The following work is to be completed within 8 weeks from award of contract: 

.1 All new sewer main work installation associated with: 

.1 Line 1 and Line 2, including: 

.1 Roadways and parking lots to be backfilled up to and including 

granular base course. 

.2 All other surfaces to be backfilled up to and including final sub 

grade level. 

.2 The following work shall be completed between 13 and 15 weeks of award of contract: 

.1 All roadway asphalt paving, including base course and wear course. 

.2 All concrete curb and sidewalk reinstatement. 

.3 All finished landscaping, including topsoil placement with seed or topsoil as 

indicated. 

1.31 STAGING PLAN 

.1 Submit to Departmental Representative for review and approval, a Staging Plan that 

outlines work stages in compliance with specified implementation restrictions and in 

accordance with submitted schedule.  Once approved by the Departmental Representative, 

do not make changes to specified stages without prior written approval of Departmental 

Representative.  Any proposed changes to the Phasing Plan will require a minimum of 7 

days advanced notice.  Do not work in staging areas outside of indicated times 

1.32 TRAFFIC MANAGEMENT PLAN 

.1 Submit to Departmental Representative for review and approval, a Traffic Management 

Plan a maximum of seven (7) days prior to implementation on each occasion during the 

project where the work will impact or restrict roadway vehicle and/or pedestrian traffic.   

.1 Traffic Management Plan is to be submitted in editable electronic format.   

.2 Traffic Management Plan to clearly illustrate how vehicle, including emergency 

vehicles, and pedestrian access are to be maintained to buildings and site at all 

times during duration of this contract. 

.3 Once approved by the Departmental Representative, do not make changes to 

specified phasing without prior written approval of Departmental Representative.  

Any proposed changes to the Traffic Management Plan will require a minimum of 

7 days advanced notice. 

 

1.33 COST BREAKDOWN 

.1    Before submitting first progress claim submit breakdown of Contract Amount in detail as 

 directed by Departmental Representative and aggregating the Contract Amount. After 

 approval by Departmental Representative cost breakdown will be used as the basis of 

 progress payments. 
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Part 2 Products 

2.1 NOT USED 

Part 3 Execution 

3.1 NOT USED 

 

 

END OF SECTION 
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PART 1 – GENERAL                                                                                                       

 
1.1 REGULATORY REQUIREMENTS  

.1 An investigation into the presence of designated 
substances at the East Block Building, Parliament Hill, 
Ottawa, Ontario was performed in order to meet the 
requirements of the Canada Labour Code under Part II, 
section 124 which stipulates that every employer shall 
ensure that the health and safety at work of every 
person employed by the employer is protected and those 
employees are made aware of every “known or 
foreseeable health or safety hazard” in the work 
environment. Also, it was performed to meet the 
requirements of Section 30 of the Ontario Occupational 
Health and Safety Act, Revised Statutes of Ontario, 
1990, Chapter 0.1. By having a Designated Substances 
Report (DSR) conducted, the Departmental 
Representative will be able to inform his or her 
employees, contractors, and tenants of any designated 
substances that may be present and possibly disturbed 
throughout the duration of the project.  The informed 
Departmental Representative will then be able 
to impose appropriate health and safety precautions for 
all applicable personnel as required. The Guide to Green 
Government sets out the policy requirements for the 
federal government to meet or exceed federal 
environmental statutes and regulations, and the 
emulation of best practices from the public and private 
sector. Within the Guide to Green Government, pollution 
prevention efforts are required in federal projects. 
Pollution prevention is defined as the use of processes, 
practices, materials, products or energy that avoid or 
minimize the creation of pollutants and waste, and 
reduce overall risk to human health and environment. 
These policies must be adhered to throughout the 
duration of Sewer Main Reconstruction Project at East 
Block Building. 
 
.2 The designated substances identified in the 
Occupational Health and Safety Act and its 
corresponding regulations are: 

  
.1 Acrylonitrile : “Designated Substance – 

Acrylonitrile” O.Reg 835 (as amended by 
O.Reg 490/09) 

.2 Arsenic : “Designated Substance – Arsenic” 
O.Reg 836 (as amended by O.Reg 490/09). 

.3  Asbestos 
.1 “The Regulation Respecting 

Asbestos” O.Reg 837 (as amended 
by O.Reg 490/09)” 

.2 “General – Waste Management” 
O.Reg 347 (as amended by O.Reg 
337/09) 
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.3 “Designated Substance – Asbestos 
on Construction Projects and in 
Buildings and Repair Operations 
O.Reg 278/05 (as amended by 
O.Reg 493/09) 

 
.4 PWGSC Departmental Policy DP 

057 – “Asbestos Management” 
 

.4 Benzene : “Designated Substance – 
Benzene” O.Reg 839 (as amended by 
O.Reg 490/09)   

.5 Coke Oven Emissions: “Designated 
Substance – Coke Oven Emissions” O.Reg 
840 (as amended by O.Reg 490/09) 

.6 Ethylene Oxide: “Designated Substance – 
Ethylene Oxide” O.Reg 841 (as amended by 
O.Reg 490/09) 

.7 Isocyanates: “Designated Substance – 
Isocyanates” O.Reg 842 (as amended by 
O.Reg 490/09) 

.8 Lead :  

.1 “Designated Substance – Lead” 
O.Reg 843 (as amended by O.Reg 
490/09) 

.2  “General – Waste Management” 
O.Reg 347 (as amended by O.Reg 
337/09) 

.3 Hazardous Products Act’s 
Regulations Amending the Surface 
Coating Materials Regulations 
SOR/2010-224 

.9  Mercury :  

.1 “Designated Substance – Mercury” 
O.Reg 844 (as amended by O.Reg 
490/09) 

.2  “General – Waste Management” 
O.Reg 347 (as amended by O.Reg 
337/09)  

.10 Silica :  “Designated Substance – Silica” 
O.Reg 845 (as amended by O.Reg 
490/09) 

.11 Vinyl Chloride : “Designated Substance – 
Vinyl Chloride” O.Reg 846 (as amended 
by O.Reg 490/09) 

 

.3  All contractors requesting tenders from 

subcontractors shall furnish this report to 
subcontractors. This report must be read in its 
entirety including all text and tables. 
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1.2 VALIDITY DATE  

.1  Nicole McRae, Environmental Officer of the 
Environmental Services Directorate of the Real 
Property Branch, PWGSC, conducted the on-site 
survey for this report on 2012/01/26. 

.2 The work area is located outside at the East Block Building, 

Parliament Hill Ottawa, Ontario. The scope of the work proposed 
consists of the repair and replacement of approximately 125m of 
storm sewer main running below grade from the rear parking 
area at the East Block Building, under the embankment and 
down to the Parks Canada Property where they will reconnect to 
an existing sewer main. 
.1  No sampling was required to complete this 

report. 
 
.2  No other areas outside the defined work 

boundaries have been assessed. 
 
.3 Prior to beginning work, it must be confirmed 

with the Departmental Representative that 
no additional designated substances have 
been brought to the project area. 

 
.4 In addition, the report refers to PCBs and 

halocarbons; however, it does not refer to 
other substances that may be present in the 
day-to-day usage for specialized equipment 
or areas in buildings (i.e. lead shields, fume hoods, etc.). 

     
.5 There is a possibility that materials which 

could not be reasonably identified within the 
scope of this assessment may exist. Should any 
designated substance be encountered in the course of 
demolition, work must be stopped, preventative 
measures taken, and the Departmental 
Representative must be notified 
immediately. Do not proceed until written 
instructions have been received. 
 

 
 
 
PART 2 – DESIGNATED SUBSTANCES  

2.1 SURVEY RESULTS  

.1 ACRYLONITRILE : Not Identified 

 

.2 ARSENIC : Not Identified 

 

.3  ASBESTOS : Not Identified 
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.4 BENZENE : Not Identified 

 

.5  COKE OVEN EMISSIONS : Not Identified 

 

.6  ETHYLENE OXIDE : Not Identified 

 

.7 ISOCYANATES : Not Identified 

 

.8 LEAD : Not Identified 

 

.9  MERCURY : Not Identified  

 

.10  SILICA : Identified 

Crystalline silica is one of the most common 
minerals found on the surface of the earth. It may be 
found in a variety of forms the most common of 
which is quartz. Free silica exists in two main forms; 
amorphous silica and crystalline silica. 

 
Activities that can produce significant amounts of 
crystalline silica includes blasting, crushing, loading 
and dumping of rock or materials containing 
crystalline silica; abrasive blasting using crystalline 
silica or material containing crystalline silica; 
demolition of materials containing crystalline silica 
and using compressed air to clean material 
containing crystalline silica. 
 
Free crystalline silica is present in concrete and 
crushed stones at various locations within the 
project area. 

 
.11  VINYL CHLORIDE MONOMER: Not Identified 

 

.12  POLYCHLORINATED BIPHENYLS (PCBs): Not 

 Identified 

.13  HALOCARBONS: Not Identified 

 

2.2 RECOMMENDATIONS  

1.  SILICA  

.1 Silica occurs as crystalline material in cement. 
Crystalline silica is regulated under “Designated 
Substance – Silica” O.Reg 845 (as amended by 
O.Reg 490/09) of the Occupational Health and 
Safety Act as a Designated Substance. 
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.2  Silica dust can be generated through such 
processes as blasting, grinding, crushing, and 
sandblasting silica-containing material. Since silica 
is present in concrete, and crushed stones at 
various locations within the project area, appropriate 
respiratory protection and ventilation must be 
donned during the demolition and modifications of 
these structures. 

 
.3  The Occupational Health and Safety Branch of 
the MoL has published the document entitled 
“Guideline: Silica on Construction Projects”. This 
document classifies the disturbance of materials 
containing silica as Type 1, Type 2 or Type 3 work, 
and assigns different levels of respiratory protection 
and work procedures for each classification. These 
work procedures should be followed when 
performing work involving the disturbance of silica 
containing materials. 

 
2.  CONTRACTORS DUTIES 

The contractor must review the designated 
substance report and take the necessary 
precautions to protect the health and safety of the 
workers and the environment. As per Section 30(4) 
of the Ontario Occupational Health and Safety Act, 
the party hiring the contractor (i.e. Departmental 
Representative) shall ensure that the contractor and 
subcontractor (if any) for the project has received a 
copy of the designated substance report prior to 
entering a binding contract for the supply of work on 
the project. As per Section 27(2) (a, b, and c) of the 
Ontario Occupational Health and Safety Act, while 
onsite, the contractor supervisor shall exercise every 
reasonable precaution for the protection of a worker. 
If you have any questions about the designated 
substance report, please contact the Departmental 
Representative. 
 
 

 
END OF SECTION  
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Part 1 General 

1.1 REFERENCES 

.1 Ontario Traffic Manual (OTM): 

.1 Book 2 - Sign Design, Fabrication and Patterns. March 2005 

.2 Book 7 - Temporary Conditions. March 2001. 

.2 Province of Ontario: Occupational Health and Safety Act and Regulation (OHSA and 

Regs.) 

.1 Occupational Health and Safety Act, R.S.O. 1990 Updated 2005. 

.2 Construction Regulation, Ontario Reg. 213/91. 

1.2 PROTECTION OF PUBLIC TRAFFIC 

.1 Comply with requirements of Acts, Regulations and By-Laws in force for regulation of 

traffic or use of roadways upon or over which it is necessary to carry out Work or haul 

materials or equipment. 

.2 When working on travelled way: 

.1 Place equipment in position to present minimum of interference and hazard to 

travelling public. 

.2 Keep equipment units as close together as working conditions permit and 

preferably on same side of travelled way. 

.3 Do not leave equipment on travelled way overnight. 

.4 Contain equipment and parked or stationary vehicles entirely within work/staging 

area  

.3 Do not close any lanes of road without approval of Departmental Representative. Before 

re-routing traffic erect suitable signs and devices in accordance with instructions contained 

in Book 7 of OTM. 

.4 Keep travelled way graded, free of pot holes and of sufficient width for required number 

of lanes of traffic. 

.1 Provide minimum 7 m wide temporary roadway for traffic in two-way sections 

through Work and on detours. 

.2 Provide minimum 4 m wide temporary roadway for traffic in one-way sections 

through Work and on detours. 

.5 As required, provide gravelled detours or temporary roads to facilitate passage of traffic 

around restricted construction area.  

1.3 INFORMATIONAL AND WARNING DEVICES 

.1 Provide and maintain signs, flashing warning lights, and other devices required to indicate 

construction activities or other temporary and unusual conditions resulting from Project 

Work which requires road user response.  All traffic signs are to be in accordance with 

Book 2 of the OTM. 



Project No. Section 01 35 00 06 

R.085000.001 SPECIAL PROCEDURES FOR TRAFFIC CONTROL 

 Page 2 of 3 

 

.2 Supply and erect signs, delineators, barricades and miscellaneous warning devices as 

specified in Book 7 of the OTM. 

.3 Place signs and other devices in locations recommended in Book 7 of the OTM. 

.4 Meet with Departmental Representative prior to commencement of Work to prepare list of 

signs and other devices required for project. If situation on site changes, revise list to 

approval of Departmental Representative. 

.5 Continually maintain traffic control devices in use by: 

.1 Checking signs daily for legibility, damage, suitability and location. Clean, repair 

or replace to ensure clarity and reflectance. 

.2 Removing or covering signs which do not apply to conditions existing from day to 

day. 

1.4 CONTROL OF PUBLIC TRAFFIC 

.1 Provide competent traffic control persons, trained and properly equipped in accordance 

with the OHSA and Regs.: 

.1 When public traffic is required to pass working vehicles or equipment that block 

all or part of travelled roadway. 

.2 When it is necessary to institute one-way traffic system through construction area 

or other blockage where traffic volumes are heavy, approach speeds are high and 

traffic signal system is not in use. 

.3 When workmen or equipment are employed on travelled way over brow of hills, 

around sharp curves or at other locations where oncoming traffic would not 

otherwise have adequate warning. 

.4 Where temporary protection is required while other traffic control devices are 

being erected or taken down. 

.5 For emergency protection when other traffic control devices are not readily 

available. 

.6 In situations where complete protection for workers, working equipment and 

public traffic is not provided by other traffic control devices. 

.2 Where roadway, carrying two-way traffic, is restricted to one lane,  

.1 Provide minimum of two (2) full time flag persons in attendance between 07:00 

and 19:00hours on weekdays to maintain controlled 2-way traffic at all times 

within this period.  Outside of these specified times, including weekends “yield to 

opposing traffic” signage, in accordance with Book 7 of the OTM must be in 

place in lieu of full time flag personnel. 

1.5 OPERATIONAL REQUIREMENTS 

.1 Maintain existing conditions for traffic throughout period of contract except that, when 

required for construction under contract and when measures have been taken as specified 

and approved by Departmental Representative.  Refer to Section 01 00 10 – General 

Instructions for site operation requirements and restrictions.  
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Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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Part 1 General 

1.1 REFERENCES 

.1 Canada Labour Code, Part 2, Canada Occupational Safety and Health Regulations. 

.2 Health Canada/Workplace Hazardous Materials Information System (WHMIS) 

.1 Material Safety Data Sheets (MSDS).   

.3 Province of Ontario 

.1 Occupational Health and Safety Act, R.S.O. 1990 Updated 2005. 

1.2 SUBMITTALS 

.1 Submit site-specific Health and Safety Plan: Within 5 days after date of Notice to Proceed 

and prior to commencement of Work. Health and Safety Plan must include: 

.1 Results of site specific safety hazard assessment. 

.2 Results of safety and health risk or hazard analysis for site tasks and operation 

found in work plan. 

 

.2 Submit 2 copies of Contractor's authorized representative's work site health and safety 

inspection reports to Departmental Representative weekly. 

.3 Submit copies of reports or directions issued by Federal,  Provincial and Territorial health 

and safety inspectors. 

.4 Submit copies of incident and accident reports. 

.5 Submit WHMIS MSDS - Material Safety Data Sheets in accordance with Section 

01 00 10 – General Instructions. 

.6 Personnel training requirements including, but not limited to, the following: 

.1 Training and qualifications of personnel and alternates responsible for site safety 

and health. 

.2 Training requirements for hazards present on site.  

.3 Training for use of personal protective equipment. 

.7 Departmental Representative will review Contractor's site-specific Health and Safety Plan 

and provide comments to Contractor within 3 days after receipt of plan. Revise plan as 

appropriate and resubmit plan to Departmental Representative within 2 days after receipt 

of comments from Departmental Representative. 

.8 Departmental Representative's review of Contractor's final Health and Safety plan should 

not be construed as approval and does not reduce the Contractor's overall responsibility for 

construction Health and Safety. 

.9 On-site Contingency and Emergency Response Plan: address standard operating 

procedures to be implemented during emergency situations. 
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1.3 FILING OF NOTICE 

.1 File Notice of Project with Provincial authorities prior to beginning of Work. 

1.4 SAFETY ASSESSMENT 

.1 Perform site specific safety hazard assessment related to project. 

1.5 MEETINGS 

.1 Schedule and administer Health and Safety meeting with Departmental Representative 

prior to commencement of Work. 

1.6 REGULATORY REQUIREMENTS 

.1 Comply with specified standards and regulations to ensure safe operations at site 

containing hazardous or toxic materials. 

1.7 PROJECT/SITE CONDITIONS 

.1 Work at site will involve contact with:  

.1 Vehicular Traffic.  

.2 Heavy Construction Equipment.  

.3 Rotating Objects.  

.4 Overhead hoisting. 

1.8 GENERAL REQUIREMENTS 

.1 Develop written site-specific Health and Safety Plan based on hazard assessment prior to 

beginning site Work and continue to implement, maintain, and enforce plan until final 

demobilization from site. Health and Safety Plan must address project specifications. 

.2 Departmental Representative may respond in writing, where deficiencies or concerns are 

noted and may request re-submission with correction of deficiencies or concerns. Relief 

from or substitution for any portion or provision of minimum Health and Safety 

Guidelines specified herein or reviewed site-specific Health and Safety Plan must 

submitted to Departmental Representative in writing. Departmental Representative will 

respond in writing, either accepting or requesting improvements. 

1.9 RESPONSIBILITY 

.1 Be responsible for health and safety of persons on site, safety of property on site and for 

protection of persons adjacent to site and environment to extent that they may be affected 

by conduct of Work. 

.2 Comply with and enforce compliance by employees with safety requirements of Contract 

Documents, applicable federal, provincial, territorial and local statutes, regulations, and 

ordinances, and with site-specific Health and Safety Plan. 

1.10 COMPLIANCE REQUIREMENTS 

.1 Comply with Ontario Health and Safety Act, R.S.O. 
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.2 Comply with Canada Labour Code, Canada Occupational Safety and Health Regulations.  

1.11 UNFORSEEN HAZARDS 

.1 When unforeseen or peculiar safety-related factor, hazard, or condition occur during 

performance of Work, follow procedures in place for Employee's Right to Refuse Work in 

accordance with Acts and Regulations of Province having jurisdiction and advise 

Departmental Representative verbally and in writing. 

1.12 HEALTH AND SAFETY CO-ORDINATOR 

.1 Employ and assign to Work, competent and authorized representative as Health and Safety 

 Co-ordinator. Health and Safety Co-ordinator must: 

.1 Be responsible for completing Contractor's Health and Safety Training Sessions 

and ensuring that personnel not  successfully completing required training are  not 

permitted to enter site to perform Work.   

.2 Be responsible for implementing, enforcing daily and monitoring site-specific 

Contractor's Health and Safety Plan.  

.3 Be on site during execution of Work and report directly to the site supervisor.   

1.13 POSTING OF  DOCUMENTS 

.1 Ensure applicable items, articles, notices and orders are posted in conspicuous location on 

site in accordance with Acts and Regulations of Province having jurisdiction, and in 

consultation with Departmental Representative. 

1.14 CORRECTION OF NON-COMPLIANCE 

.1 Immediately address health and safety non-compliance issues identified by authority 

having jurisdiction or by Departmental Representative. 

.2 Provide Departmental Representative with written report of action taken to correct 

non-compliance of health and safety issues identified. 

.3  Departmental Representative may stop Work if non-compliance of health and safety 

regulations is not corrected. 

1.15 BLASTING 

.1 Blasting or other use of explosives is not permitted. 

1.16 POWDER ACTUATED DEVICES 

.1 Use powder actuated devices only after receipt of written permission from Departmental 

Representative. 

1.17 WORK STOPPAGE 

.1 Give precedence to safety and health of public and site personnel and protection of 

environment over cost and schedule considerations for Work. 
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Part 2 Products 

2.1 NOT USED 

.1 Not used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not used. 

END OF SECTION 
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Part 1 General 

1.1 FIRES 

.1 Fires and burning of rubbish on site not permitted. 

1.2 DISPOSAL OF WASTES 

.1 Do not bury rubbish and waste materials on. 

.2 Do not dispose of waste or volatile materials, such as mineral spirits, oil or paint thinner 

into waterways, storm or sanitary sewers. 

1.3 DRAINAGE 

.1 Provide temporary drainage and pumping as necessary to keep excavations and site free 

from water. 

.2 Do not pump water containing suspended materials into waterways, sewer or drainage 

systems. 

.3 Control disposal or runoff of water containing suspended materials or other harmful 

substances in accordance with local authority requirements. 

.4 Provide Erosion Control and Sediment Plan to Departmental Representative for review a 

minimum of 3 days prior to the start of on site work. This review is to ensure general 

compliance of the erosion control and sediment measures that will be enforce during the 

contract and does not alleviate the contractor of his obligations and responsibilities. 

1.4 SITE CLEARING AND PLANT PROTECTION 

.1 Protect trees and plants on site and adjacent properties from all damage  where indicated.   

.1 Do not permit equipment, equipment exhaust, or stored material to come within 

the drip line of any tree, or in contact with any tree, shrub or plant unless 

otherwise in writing by the Departmental Representative. 

.2 For work immediately adjacent to treed areas, separate work area from trees by 

providing snow fencing complete with “T” posts outside the furthest extent of the 

tree drip line for the full length of the work area.  Do not encroach into this 

protected tree zone with equipment or materials. 

.3 For isolated individual trees, encircle the tree outside of its drip line with snow 

fencing firmly attached to “T” posts. 

.4 Continually monitor condition of snow fencing.  Immediately make good any 

sagged or disturbed fencing. 

.5 Do not cut or damage any trees or branches, shrubs or plants.  Do not expose tree 

roots or root ball under any circumstances.  Should tree branches be accidentally 

severed or tree roots exposed within excavations, immediately cover roots with 

wet burlap and protect from sunlight.  Immediately notify the Departmental 

Representative and wait written instructions prior to proceeding. 

 



Project No. Section 01 35 43 

R.085000.001 ENVIRONMENTAL PROCEDURES 

 Page 2 of 3 

 

.2 In advance of any employees or subcontractors entering the work area, brief them on the 

requirements set out in clause 1.4.1 

.3 In advance of work, review on site with Departmental Representative proposed extent of 

fencing.  Once reviewed and accepted by the Departmental Representative do not deviate 

from these measures. 

.4 Immediately notify the Departmental Representative of any activities that may require 

encroachment with the tree drip line and await written instructions to proceed. 

.5 Wrap in burlap, trees and shrubs adjacent to construction work, storage areas and trucking 

lanes, and encase with protective wood framework from grade level to height of 2 m. 

.6 Protect roots of designated trees to dripline during excavation and site grading to prevent 

disturbance or damage. Avoid unnecessary traffic, dumping and storage of materials over 

root zones. 

.7 Minimize stripping of topsoil and vegetation. 

1.5 EROSION CONTROL AND SEDIMENT PLAN  

.1 Submit for review and approval of Engineering Erosion Control and Sediment Plan 

(ECSP).  This review is to ensure general compliance of the erosion control and sediment 

measures that will be enforce during the contract and does not alleviate the contractor of 

his obligations and responsibilities. 

.1 ECSP to identify procedures and temporary elements put in place during the 

execution of the work to prevent erosion and spread of sediment beyond the work 

limits. 

.2 Measures of ECSP are to put into effect prior to commencement of main works. 

.3 Once approved by Departmental Representative do not make changes to the ECSP 

without written approval of the Departmental Representative. 

.4 Continually monitor effectiveness of erosion and sediment control measures 

installed under this contract.  On a daily basis, check condition of erosion and 

sediment control measures.  Repair any measures found damaged or defective. 

1.6 VEHICLE REFUELING 

.1 Prior to commencing construction provide for review and approval of Departmental 

Representative vehicle refueling plan to be followed during execution of this work. The 

plan must also contain a list of spill equipment to be kept on site.   

.2 In the event of a spill, immediately notify the Departmental Representative. 

1.7 POLLUTION CONTROL 

.1 Maintain temporary erosion and pollution control features installed under this contract. 

.2 Control emissions from equipment and plant to local authorities' emission requirements. 

.3 Cover or wet down dry materials and rubbish to prevent blowing dust and debris. Provide 

dust control for temporary roads. 
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Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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Part 1 General 

1.1 REGULATIONS 

.1 Comply with the Environmental Protection Act, Ontario Regulations O. Reg. 102/04 and 

O. Reg. 103/94 for waste management programs on construction and demolition projects. 

1.2 DEFINITIONS 

.1 Waste Audit (WA): Relates to projected waste generation. Involves measuring and 

estimating quantity and composition of waste, reasons for waste generation, and 

operational factors which contribute to waste.  

.2 Waste Reduction Workplan (WRW): Written report which addresses opportunities for 

reduction, reuse, or recycling of materials. WRW is based on information acquired from 

WA. 

1.3 WASTE AUDIT (WA) 

.1 Conduct a "waste audit" to determine the waste generated during demolition or 

construction operations, prepare written "waste reduction workplan" and implement 

procedures to reduce, reuse and recycle materials to the extent possible 

1.4 WASTE REDUCTION WORKPLAN (WRW) 

.1 Within ten days of Award of Contract, submit for review by the Departmental 

Representative a detailed "Waste Reduction Workplan" for the project. Include procedures 

for disposal of demolition and construction waste materials.. 

1.5 SOURCE SEPARATION PROGRAM 

.1 Provide a "source separation program" to disassemble and collect in an orderly fashion the 

materials identified in the "waste audit" that were designated for "alternative disposal" 

from "general waste" stream. 

1.6 CONSTRUCTION PERSONNEL BRIEFING 

.1 All construction personnel shall be fully briefed on the waste management workplan and 

shall be required to conform to it for all aspects of the work. The contractor shall be 

responsible for the enforcement of this requirement. The Departmental Representative 

reserves the right to require the dismissal from the site personnel who fail to comply with 

the requirements of the waste management workplan. 

1.7 STORAGE, HANDLING AND PROTECTION 

.1   Place materials defined as hazardous or toxic in designated containers.  

.2    Ensure emptied containers are sealed and stored safely. 
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1.8 RECORDS 

.1    Submit complete records of all removals from the site to the Departmental Representative 

for both "materials designated for alternative disposal" and "general waste" including:  

.1 Time and date of removal  

.2 Description of material and quantities by weight in kilograms.  

.3 Proof that materials have been received at an Approved Waste Processing Site or 

 certified Waste Disposal Site as required. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 APPLICATION 

.1 Do Work in compliance with WRW. 

.2 Handle waste materials not reused, salvaged, or recycled in accordance with appropriate 

regulations and codes. 

 END OF SECTION 


