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Part 1 General
1.1 MINIUM STANDARDS
A Materials shall be new and work shall conform to the minimum applicable standards of the

Canadian General Standards Board, the Canadian Standards Association, the National
Building Code of Canada 2010 (NBC) and all applicable Provincial and Municipal codes.
In the case of conflict or discrepancy the most stringent requirement shall apply.

1.2 SHOP DRAWINGS
A Submit for the Departmental Representative's review, five copies of each shop drawing.
2 The review is for the sole purpose of ascertaining conformance with the general design

concept, and does not mean approval of the design details inherent in the shop drawings,
responsibility for which shall remain with the Contractor. Such review shall not relieve the
Contractor of responsibility for errors or omissions in the shop drawings or of his
responsibility for meeting all requirements of the Contract Documents.

3 Do not commence manufacture or order materials before shop drawings are reviewed.
1.3 PRODUCT DATA
.1 Product data: manufacturers catalogue sheets, brochures, literature, performance charts

and diagrams, used to illustrate standard manufactured products.

2 Submit five copies of product data.

3 Delete information not applicable to project.

4 Cross-reference product data information to applicable portions of Contract Documents.
1.4 SITE LOCATES AND CLEARANCE NUMBERS

A Be responsible for all costs associated with obtaining site locates or clearance numbers for

all utilities within the work area, including those utilities considered privately owned.

2 Engage the services of private locator firm to undertake the private locates. All known
locations of Federal underground utilities (“private utilities™) are indicated in the contract
documents.

3 Provide copies of written correspondence from each respective underground utility

agencies pertaining to their utility locates or work site clearance numbers.

1.5 TAXES

—_—

Pay all taxes properly levied by law (including Federal, Provincial and Municipal).
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FEES, PERMITS, AND CERTIFICATES

Pay all fees and obtain all permits. Provide authorities with plans and information for
acceptance certificates. Provide inspection certificates as evidence that work conforms to
requirements of Authority having jurisdiction.

FIRE SAFETY REQUIREMENTS

Comply with the National Building Code of Canada 2010 (NBC) for fire safety in
construction and the National Fire Code of Canada 2010 (NFC) for fire prevention, fire
fighting and life safety in building in use.

HAZARDOUS MATERIALS

Comply with the requirements of the Workplace Hazardous Materials Information System
(WHMIS) regarding use, handling, storage, and disposal of hazardous materials; and
regarding labelling and the provision of Material Safety Data Sheets (MSDS) acceptable
to Human Resources Development Canada, Labour Program.

For work in occupied buildings give the Departmental Representative 48 hours notice for
work involving designated substances (Ontario Bill 208), hazardous substances (Canada
Labour Code Part II Section 10)

WELDING AND CUTTING

At least 48 hours prior to commencing cutting or welding, provide to Departmental
Representative:

Completed welding permit.

2 Return welding permit to Departmental Representative immediately upon
completion of procedures for which permit was issued.

3 A firewatcher shall be assigned when welding or cutting operations are carried out
in areas where combustible materials within 10m may be ignited by conduction or
radiation.

FIELD QUALITY CONTROL
Carry out Work using qualified licensed workers or apprentices in accordance with

Provincial Act respecting manpower vocational training and qualification.

Permit employees registered in Provincial apprenticeship program to perform specific
tasks only if under direct supervision of qualified licensed workers.

Determine permitted activities and tasks by apprentices, based on level of training
attended and demonstration of ability to perform specific duties.

RELICS AND ANTIQUITIES

Protect relics, antiquities, items of historical or scientific interest such as corner stones and
contents, commemorative plaques, inscribed tablets, and similar objects found during
course of work.
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Give immediate notice to the Departmental Representative and await Departmental
Representative’s written instructions before proceeding with work in areas found to
contain relics or antiquities.

Relics, antiquities and items of historical or scientific interest remain her Majesty’s
property.

An archaeologist company will be appointed by the Departmental Representative, to
reclaim any relics or antiquities in the path of the excavation. The Archaeologist will be
paid for by the Departmental Representative. Co-operate and coordinate work with
archaeologist.

TEMPORARY UTILITIES

Existing services required for the work, are not to be used by the Contractor. Contractor
responsible to supply all portable generators as required to meet all power requirements of
the equipment and machinery required to undertake the work.

REMOVED MATERIALS

Unless otherwise specified, materials for removal become the Contractor's property and
shall be taken from site.

PROTECTION

Protect adjacent work against the spread of dust and dirt beyond the work areas.
Protect finished work against damage until take-over.

Protect operatives and other users of site from all hazards.

HOARDING

Erect temporary site enclosure around work site, including excavations.

Hoarding to be in full compliance with requirements of the Ontario Health and Safety Act
and Regulations - 1990 (OHSA).

A Provide hoarding around the work site/staging areas at all times. Hoarding shall
consist of 2.4m high sturdy temporary steel construction fencing.

A Work site/staging areas hoarding to be provided with dust tight screens
and insulated partitions to localize dust generating activities and for the
protection of workers, finished area of work, and the public.

2 In addition to work site/staging area hoarding, in accordance with OHSA provide
additional 2.4m high sturdy temporary steel construction fencing to protect
personnel from hazards within these areas.

Keep site fenced off at all times from general public. Only remove portion of fence to
provide opening to site to accommodate access, minimize duration of opening, and
immediately close when not required.

Ensure site is fully enclosed when work force is not on site.
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Continually monitor condition of hoarding and make good repairs.

USE OF SITE AND FACILITIES

Execute work with least possible interference or disturbance to the normal use of
premises. Make arrangements with Departmental Representative to facilitate work as
stated.

Maintain existing services to building and provide for personnel and vehicle access,
including emergency vehicles.

Maintain vehicle and pedestrian access, including emergency vehicles to and from the site.

Where security is reduced by work provide temporary means to maintain security.

SANITARY FACILITIES

Provide sanitary facilities for work force in accordance with governing regulations and
ordinances.

Post notices and take precautions as required by local health authorities. Keep area and
premises in sanitary condition.

Location of portable facility to be approved by Departmental Representative on site.

SITE STORAGE

Storage and stockpile areas shall be equipped and maintained by the contractor.

A Storage and stockpile areas are to be contained entirely within the laydown/work
area indicated.

2 Contractor employee parking shall be contained with in the indicated
laydown/work area

Do not unreasonably encumber site with materials or equipment.

Move stored products or equipment, which interfere with operations of Departmental
Representative or other contractors.

Obtain and pay for use of additional storage or work areas needed for operations.
CUT, PATCH AND MAKE GOOD

Cut existing surfaces as required to accommodate new work.

Remove all items so shown or specified.

Patch and make good surfaces cut, damaged or disturbed, to Departmental
Representative's approval. Match existing material, colour, finish and texture.
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EXAMINATION

Examine site and conditions likely to affect work and be familiar and conversant with
existing conditions.

SIGNS

Provide common-use signs related to traffic control, information, instruction, use of
equipment, public safety devices, etcetera, in both official languages or by the use of
commonly understood graphic symbols to the Departmental Representative's approval.

No advertising will be permitted on this project.

ACCESS AND EGRESS

Design, construct and maintain temporary "access to" and "egress from" work areas,
including stairs, runways, ramps or ladders, independent of finished surfaces and in
accordance with relevant municipal, provincial and other regulations.

RECORDS

As work progresses, maintain accurate records to show deviations from contract drawings.
Just prior to Departmental Representative's inspection for issuance of final certificate of
completion, supply to the Departmental Representative one (1) set of white prints with all
deviations neatly inked in. In addition, provide a complete colour scan of said final
marked up drawings and submit each drawing in electronic PDF format to the
Departmental Representative. The Departmental Representative will provide one set of
clean white prints for this purpose.

Marked-up drawings are to contain, as a minimum, the following information:

A Open Cut Installation:
A Top of pipe elevation, minimum every 6m.
2 Pipe inverts at each manhole and catch basin.
3 Pipe size.
4 Vertical and horizontal location of every service crossing
2 Trenchless Installation
A Depth of cover and horizontal alignment, minimum every 12m.
2 Pipe size.
3 Vertical and horizontal location of every service crossing exposed during
installation.
3 Elevations are to be referenced to geodetic datum.

Drawings are to be updated at the end of each work period.

A Drawings are to be submitted for review by the Departmental Representative at
the regularly scheduled construction project meetings.

2 Store drawings on site in a clean dry area.

Make drawings available for review when requested by Departmental Representative.
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GUARANTEES AND WARRANTIES

Before completion of work collect all manufacturer's guarantees and warranties and
deposit with Departmental Representative.

CLEAN UP

Clean up work area as work progresses. At the end of each work period, and more often if
ordered by the Departmental Representative, remove debris from site, neatly stack material
for use, and clean up generally.

Upon completion remove temporary protection and surplus materials. Make good defects
noted at this stage.

Clean areas under contract to a condition at least equal to that previously existing and to
approval of Departmental Representative.

BUILDING SMOKING ENVIRONMENT

Smoking is not permitted in the Building. Obey smoking restrictions on building
property.

DUST CONTROL

Prevent the spread of dust for the protection of workers, finished areas of work and public.

TESTING LABORATORY SERVICES

Departmental Representative will appoint and pay for costs of inspection and testing
services, unless indicated otherwise.

Provide safe working areas and assist with testing procedures, including provisions for
materials or services and co-ordination, as required by testing agency and as authorized by
Departmental Representative.

Where tests indicate non-compliance with specifications, contractor to pay for initial test
and all subsequent testing of work to verify acceptability of corrected work.

SCHEDULING

On award of contract submit bar chart construction schedule for work, indicating
anticipated progress stages within time of completion. When schedule has been reviewed
by the Departmental Representative, take necessary measures to complete work within
scheduled time. Do not change schedule without notifying Departmental Representative.

Carry out work during "regular hour" Monday to Friday from 07:00 to 18:00 hours, unless
otherwise indicated.

Give the Departmental Representative 48 hours notice for work to be carried out during
"off hours".

Give the Departmental Representative 48 hours notice for connections of new water main
work to existing water main grid.
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1.30 IMPLEMENTATION RESTRICTIONS
A The following work is to be completed within 8 weeks from award of contract:
A All new sewer main work installation associated with:
1 Line 1 and Line 2, including:
A Roadways and parking lots to be backfilled up to and including

granular base course.

2 All other surfaces to be backfilled up to and including final sub
grade level.

2 The following work shall be completed between 13 and 15 weeks of award of contract:

All roadway asphalt paving, including base course and wear course.
All concrete curb and sidewalk reinstatement.

3 All finished landscaping, including topsoil placement with seed or topsoil as
indicated.

1.31 STAGING PLAN

A Submit to Departmental Representative for review and approval, a Staging Plan that
outlines work stages in compliance with specified implementation restrictions and in
accordance with submitted schedule. Once approved by the Departmental Representative,
do not make changes to specified stages without prior written approval of Departmental
Representative. Any proposed changes to the Phasing Plan will require a minimum of 7
days advanced notice. Do not work in staging areas outside of indicated times

1.32 TRAFFIC MANAGEMENT PLAN

A Submit to Departmental Representative for review and approval, a Traffic Management
Plan a maximum of seven (7) days prior to implementation on each occasion during the
project where the work will impact or restrict roadway vehicle and/or pedestrian traffic.

Traffic Management Plan is to be submitted in editable electronic format.

2 Traffic Management Plan to clearly illustrate how vehicle, including emergency
vehicles, and pedestrian access are to be maintained to buildings and site at all
times during duration of this contract.

3 Once approved by the Departmental Representative, do not make changes to
specified phasing without prior written approval of Departmental Representative.
Any proposed changes to the Traffic Management Plan will require a minimum of
7 days advanced notice.

1.33 COST BREAKDOWN

1 Before submitting first progress claim submit breakdown of Contract Amount in detail as
directed by Departmental Representative and aggregating the Contract Amount. After
approval by Departmental Representative cost breakdown will be used as the basis of
progress payments.
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PART 1 — GENERAL
1.1 REGULATORY REQUIREMENTS

A An investigation into the presence of designated

substances at the East Block Building, Parliament Hill,
Ottawa, Ontario was performed in order to meet the
requirements of the Canada Labour Code under Part Il,
section 124 which stipulates that every employer shall
ensure that the health and safety at work of every
person employed by the employer is protected and those
employees are made aware of every “known or
foreseeable health or safety hazard” in the work
environment. Also, it was performed to meet the
requirements of Section 30 of the Ontario Occupational
Health and Safety Act, Revised Statutes of Ontario,
1990, Chapter 0.1. By having a Designated Substances
Report (DSR) conducted, the Departmental
Representative will be able to inform his or her
employees, contractors, and tenants of any designated
substances that may be present and possibly disturbed
throughout the duration of the project. The informed
Departmental Representative will then be able

to impose appropriate health and safety precautions for
all applicable personnel as required. The Guide to Green
Government sets out the policy requirements for the
federal government to meet or exceed federal
environmental statutes and regulations, and the
emulation of best practices from the public and private
sector. Within the Guide to Green Government, pollution
prevention efforts are required in federal projects.
Pollution prevention is defined as the use of processes,
practices, materials, products or energy that avoid or
minimize the creation of pollutants and waste, and
reduce overall risk to human health and environment.
These policies must be adhered to throughout the
duration of Sewer Main Reconstruction Project at East
Block Building.

2 The designated substances identified in the
Occupational Health and Safety Act and its
corresponding regulations are:

A Acrylonitrile : “Designated Substance —
Acrylonitrile” O.Reg 835 (as amended by
O.Reg 490/09)

2 Arsenic : “Designated Substance — Arsenic”
0O.Reg 836 (as amended by O.Reg 490/09).

3 Asbestos
A “The Regulation Respecting
Asbestos” O.Reg 837 (as amended
by O.Reg 490/09)”

2 “General — Waste Management”
O.Reg 347 (as amended by O.Reg
337/09)
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3 “Designated Substance — Asbestos
on Construction Projects and in
Buildings and Repair Operations
O.Reg 278/05 (as amended by
0O.Reg 493/09)

4 PWGSC Departmental Policy DP
057 — “Asbestos Management”

Benzene : “Designated Substance —
Benzene” O.Reg 839 (as amended by
O.Reg 490/09)

Coke Oven Emissions: “Designated
Substance — Coke Oven Emissions” O.Reg
840 (as amended by O.Reg 490/09)

Ethylene Oxide: “Designated Substance —
Ethylene Oxide” O.Reg 841 (as amended by
O.Reg 490/09)

Isocyanates: “Designated Substance —
Isocyanates” O.Reg 842 (as amended by
0O.Reg 490/09)

Lead :

A “Designated Substance — Lead”
O.Reg 843 (as amended by O.Reg
490/09)

2 “General — Waste Management”
O.Reg 347 (as amended by O.Reg
337/09)

3 Hazardous Products Act's
Regulations Amending the Surface
Coating Materials Regulations
SOR/2010-224

Mercury :

1 “Designated Substance — Mercury”
0O.Reg 844 (as amended by O.Reg
490/09)

2 “General — Waste Management”
O.Reg 347 (as amended by O.Reg
337/09)

Silica : “Designated Substance — Silica”
O.Reg 845 (as amended by O.Reg
490/09)

Vinyl Chloride : “Designated Substance —
Vinyl Chloride” O.Reg 846 (as amended
by O.Reg 490/09)

3 All contractors requesting tenders from
subcontractors shall furnish this report to
subcontractors. This report must be read in its
entirety including all text and tables.
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1.2 VALIDITY DATE

Nicole McRae, Environmental Officer of the
Environmental Services Directorate of the Real
Property Branch, PWGSC, conducted the on-site
survey for this report on 2012/01/26.

The work area is located outside at the East Block Building,
Parliament Hill Ottawa, Ontario. The scope of the work proposed
consists of the repair and replacement of approximately 125m of
storm sewer main running below grade from the rear parking
area at the East Block Building, under the embankment and
down to the Parks Canada Property where they will reconnect to
an existing sewer main.

A No sampling was required to complete this
report.
2 No other areas outside the defined work

boundaries have been assessed.

3 Prior to beginning work, it must be confirmed
with the Departmental Representative that
no additional designated substances have
been brought to the project area.

4 In addition, the report refers to PCBs and
halocarbons; however, it does not refer to
other substances that may be present in the
day-to-day usage for specialized equipment
or areas in buildings (i.e. lead shields, fume hoods, etc.).

5 There is a possibility that materials which
could not be reasonably identified within the
scope of this assessment may exist. Should any
designated substance be encountered in the course of
demolition, work must be stopped, preventative
measures taken, and the Departmental
Representative must be notified
immediately. Do not proceed until written
instructions have been received.

PART 2 — DESIGNATED SUBSTANCES

2.1 SURVEY RESULTS

A ACRYLONITRILE : Not Identified

2 ARSENIC : Not Identified

3 ASBESTOS : Not Identified
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2.2 RECOMMENDATIONS

BENZENE : Not Identified

COKE OVEN EMISSIONS : Not Identified

ETHYLENE OXIDE : Not Identified

ISOCYANATES : Not Identified

LEAD : Not Identified

MERCURY : Not Identified

SILICA : Identified

Crystalline silica is one of the most common
minerals found on the surface of the earth. It may be
found in a variety of forms the most common of
which is quartz. Free silica exists in two main forms;
amorphous silica and crystalline silica.

Activities that can produce significant amounts of
crystalline silica includes blasting, crushing, loading
and dumping of rock or materials containing
crystalline silica; abrasive blasting using crystalline
silica or material containing crystalline silica;
demolition of materials containing crystalline silica
and using compressed air to clean material
containing crystalline silica.

Free crystalline silica is present in concrete and
crushed stones at various locations within the
project area.

VINYL CHLORIDE MONOMER: Not Identified

POLYCHLORINATED BIPHENYLS (PCBs): Not
Identified
HALOCARBONS: Not Identified

SILICA

.1 Silica occurs as crystalline material in cement.
Crystalline silica is regulated under “Designated
Substance — Silica” O.Reg 845 (as amended by
0.Reg 490/09) of the Occupational Health and
Safety Act as a Designated Substance.
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.2 Silica dust can be generated through such
processes as blasting, grinding, crushing, and
sandblasting silica-containing material. Since silica
is present in concrete, and crushed stones at
various locations within the project area, appropriate
respiratory protection and ventilation must be
donned during the demolition and modifications of
these structures.

.3 The Occupational Health and Safety Branch of
the MoL has published the document entitled
“Guideline: Silica on Construction Projects”. This
document classifies the disturbance of materials
containing silica as Type 1, Type 2 or Type 3 work,
and assigns different levels of respiratory protection
and work procedures for each classification. These
work procedures should be followed when
performing work involving the disturbance of silica
containing materials.

CONTRACTORS DUTIES

The contractor must review the designated
substance report and take the necessary
precautions to protect the health and safety of the
workers and the environment. As per Section 30(4)
of the Ontario Occupational Health and Safety Act,
the party hiring the contractor (i.e. Departmental
Representative) shall ensure that the contractor and
subcontractor (if any) for the project has received a
copy of the designated substance report prior to
entering a binding contract for the supply of work on
the project. As per Section 27(2) (a, b, and c) of the
Ontario Occupational Health and Safety Act, while
onsite, the contractor supervisor shall exercise every
reasonable precaution for the protection of a worker.
If you have any questions about the designated
substance report, please contact the Departmental
Representative.

END OF SECTION
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General

REFERENCES
Ontario Traffic Manual (OTM):

A Book 2 - Sign Design, Fabrication and Patterns. March 2005

2 Book 7 - Temporary Conditions. March 2001.

Province of Ontario: Occupational Health and Safety Act and Regulation (OHSA and
Regs.)

A Occupational Health and Safety Act, R.S.0O. 1990 Updated 2005.

2 Construction Regulation, Ontario Reg. 213/91.

PROTECTION OF PUBLIC TRAFFIC

Comply with requirements of Acts, Regulations and By-Laws in force for regulation of
traffic or use of roadways upon or over which it is necessary to carry out Work or haul
materials or equipment.

When working on travelled way:

A Place equipment in position to present minimum of interference and hazard to
travelling public.

2 Keep equipment units as close together as working conditions permit and
preferably on same side of travelled way.

3 Do not leave equipment on travelled way overnight.

Contain equipment and parked or stationary vehicles entirely within work/staging
area

Do not close any lanes of road without approval of Departmental Representative. Before
re-routing traffic erect suitable signs and devices in accordance with instructions contained
in Book 7 of OTM.

Keep travelled way graded, free of pot holes and of sufficient width for required number
of lanes of traffic.

A Provide minimum 7 m wide temporary roadway for traffic in two-way sections
through Work and on detours.

2 Provide minimum 4 m wide temporary roadway for traffic in one-way sections
through Work and on detours.

As required, provide gravelled detours or temporary roads to facilitate passage of traffic
around restricted construction area.

INFORMATIONAL AND WARNING DEVICES

Provide and maintain signs, flashing warning lights, and other devices required to indicate
construction activities or other temporary and unusual conditions resulting from Project
Work which requires road user response. All traffic signs are to be in accordance with
Book 2 of the OTM.
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Supply and erect signs, delineators, barricades and miscellaneous warning devices as
specified in Book 7 of the OTM.

Place signs and other devices in locations recommended in Book 7 of the OTM.
Meet with Departmental Representative prior to commencement of Work to prepare list of
signs and other devices required for project. If situation on site changes, revise list to

approval of Departmental Representative.

Continually maintain traffic control devices in use by:

A Checking signs daily for legibility, damage, suitability and location. Clean, repair
or replace to ensure clarity and reflectance.

2 Removing or covering signs which do not apply to conditions existing from day to
day.

CONTROL OF PUBLIC TRAFFIC

Provide competent traffic control persons, trained and properly equipped in accordance
with the OHSA and Regs.:

A When public traffic is required to pass working vehicles or equipment that block
all or part of travelled roadway.

2 When it is necessary to institute one-way traffic system through construction area
or other blockage where traffic volumes are heavy, approach speeds are high and
traffic signal system is not in use.

3 When workmen or equipment are employed on travelled way over brow of hills,
around sharp curves or at other locations where oncoming traffic would not
otherwise have adequate warning.

4 Where temporary protection is required while other traffic control devices are
being erected or taken down.

.5 For emergency protection when other traffic control devices are not readily
available.

.6 In situations where complete protection for workers, working equipment and

public traffic is not provided by other traffic control devices.

Where roadway, carrying two-way traffic, is restricted to one lane,

A Provide minimum of two (2) full time flag persons in attendance between 07:00
and 19:00hours on weekdays to maintain controlled 2-way traffic at all times
within this period. Outside of these specified times, including weekends “yield to
opposing traffic” signage, in accordance with Book 7 of the OTM must be in
place in lieu of full time flag personnel.

OPERATIONAL REQUIREMENTS

Maintain existing conditions for traffic throughout period of contract except that, when
required for construction under contract and when measures have been taken as specified
and approved by Departmental Representative. Refer to Section 01 00 10 — General
Instructions for site operation requirements and restrictions.
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NOT USED
Not Used.

Execution

NOT USED
Not Used.
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General

REFERENCES
Canada Labour Code, Part 2, Canada Occupational Safety and Health Regulations.
Health Canada/Workplace Hazardous Materials Information System (WHMIS)

.1 Material Safety Data Sheets (MSDS).

Province of Ontario
A Occupational Health and Safety Act, R.S.0O. 1990 Updated 2005.

SUBMITTALS

Submit site-specific Health and Safety Plan: Within 5 days after date of Notice to Proceed
and prior to commencement of Work. Health and Safety Plan must include:

A Results of site specific safety hazard assessment.

2 Results of safety and health risk or hazard analysis for site tasks and operation
found in work plan.

Submit 2 copies of Contractor's authorized representative's work site health and safety
inspection reports to Departmental Representative weekly.

Submit copies of reports or directions issued by Federal, Provincial and Territorial health
and safety inspectors.

Submit copies of incident and accident reports.

Submit WHMIS MSDS - Material Safety Data Sheets in accordance with Section
01 00 10 — General Instructions.

Personnel training requirements including, but not limited to, the following:

A Training and qualifications of personnel and alternates responsible for site safety
and health.

2 Training requirements for hazards present on site.

3 Training for use of personal protective equipment.

Departmental Representative will review Contractor's site-specific Health and Safety Plan
and provide comments to Contractor within 3 days after receipt of plan. Revise plan as
appropriate and resubmit plan to Departmental Representative within 2 days after receipt
of comments from Departmental Representative.

Departmental Representative's review of Contractor's final Health and Safety plan should
not be construed as approval and does not reduce the Contractor's overall responsibility for
construction Health and Safety.

On-site Contingency and Emergency Response Plan: address standard operating
procedures to be implemented during emergency situations.



Project No. Section 01 35 29.06

R.085000.001 HEALTH AND SAFETY REQUIREMENTS
Page 2 of 4
1.3 FILING OF NOTICE
A File Notice of Project with Provincial authorities prior to beginning of Work.
1.4 SAFETY ASSESSMENT
A Perform site specific safety hazard assessment related to project.
1.5 MEETINGS
A Schedule and administer Health and Safety meeting with Departmental Representative

prior to commencement of Work.

1.6 REGULATORY REQUIREMENTS

A Comply with specified standards and regulations to ensure safe operations at site
containing hazardous or toxic materials.

1.7 PROJECT/SITE CONDITIONS

1 Work at site will involve contact with:

1 Vehicular Traffic.
2 Heavy Construction Equipment.
3 Rotating Objects.

4 Overhead hoisting.

1.8 GENERAL REQUIREMENTS

A Develop written site-specific Health and Safety Plan based on hazard assessment prior to
beginning site Work and continue to implement, maintain, and enforce plan until final
demobilization from site. Health and Safety Plan must address project specifications.

2 Departmental Representative may respond in writing, where deficiencies or concerns are
noted and may request re-submission with correction of deficiencies or concerns. Relief
from or substitution for any portion or provision of minimum Health and Safety
Guidelines specified herein or reviewed site-specific Health and Safety Plan must
submitted to Departmental Representative in writing. Departmental Representative will
respond in writing, either accepting or requesting improvements.

1.9 RESPONSIBILITY
A Be responsible for health and safety of persons on site, safety of property on site and for
protection of persons adjacent to site and environment to extent that they may be affected
by conduct of Work.
2 Comply with and enforce compliance by employees with safety requirements of Contract

Documents, applicable federal, provincial, territorial and local statutes, regulations, and
ordinances, and with site-specific Health and Safety Plan.

1.10 COMPLIANCE REQUIREMENTS
A Comply with Ontario Health and Safety Act, R.S.O.
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Comply with Canada Labour Code, Canada Occupational Safety and Health Regulations.

UNFORSEEN HAZARDS

When unforeseen or peculiar safety-related factor, hazard, or condition occur during
performance of Work, follow procedures in place for Employee's Right to Refuse Work in
accordance with Acts and Regulations of Province having jurisdiction and advise
Departmental Representative verbally and in writing.

HEALTH AND SAFETY CO-ORDINATOR

Employ and assign to Work, competent and authorized representative as Health and Safety
Co-ordinator. Health and Safety Co-ordinator must:

A Be responsible for completing Contractor's Health and Safety Training Sessions
and ensuring that personnel not successfully completing required training are not
permitted to enter site to perform Work.

2 Be responsible for implementing, enforcing daily and monitoring site-specific
Contractor's Health and Safety Plan.
3 Be on site during execution of Work and report directly to the site supervisor.

POSTING OF DOCUMENTS

Ensure applicable items, articles, notices and orders are posted in conspicuous location on
site in accordance with Acts and Regulations of Province having jurisdiction, and in
consultation with Departmental Representative.

CORRECTION OF NON-COMPLIANCE

Immediately address health and safety non-compliance issues identified by authority
having jurisdiction or by Departmental Representative.

Provide Departmental Representative with written report of action taken to correct
non-compliance of health and safety issues identified.

Departmental Representative may stop Work if non-compliance of health and safety
regulations is not corrected.

BLASTING

Blasting or other use of explosives is not permitted.

POWDER ACTUATED DEVICES

Use powder actuated devices only after receipt of written permission from Departmental
Representative.

WORK STOPPAGE

Give precedence to safety and health of public and site personnel and protection of
environment over cost and schedule considerations for Work.
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HEALTH AND SAFETY REQUIREMENTS

Products

NOT USED
Not used.

Execution

NOT USED
Not used.

END OF SECTION
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General

FIRES

Fires and burning of rubbish on site not permitted.

DISPOSAL OF WASTES

Do not bury rubbish and waste materials on.

Do not dispose of waste or volatile materials, such as mineral spirits, oil or paint thinner
into waterways, storm or sanitary sewers.

DRAINAGE

Provide temporary drainage and pumping as necessary to keep excavations and site free
from water.

Do not pump water containing suspended materials into waterways, sewer or drainage
systems.

Control disposal or runoff of water containing suspended materials or other harmful
substances in accordance with local authority requirements.

Provide Erosion Control and Sediment Plan to Departmental Representative for review a
minimum of 3 days prior to the start of on site work. This review is to ensure general
compliance of the erosion control and sediment measures that will be enforce during the
contract and does not alleviate the contractor of his obligations and responsibilities.

SITE CLEARING AND PLANT PROTECTION

Protect trees and plants on site and adjacent properties from all damage where indicated.

1 Do not permit equipment, equipment exhaust, or stored material to come within
the drip line of any tree, or in contact with any tree, shrub or plant unless
otherwise in writing by the Departmental Representative.

2 For work immediately adjacent to treed areas, separate work area from trees by
providing snow fencing complete with “T” posts outside the furthest extent of the
tree drip line for the full length of the work area. Do not encroach into this
protected tree zone with equipment or materials.

3 For isolated individual trees, encircle the tree outside of its drip line with snow
fencing firmly attached to “T” posts.

4 Continually monitor condition of snow fencing. Immediately make good any
sagged or disturbed fencing.

.5 Do not cut or damage any trees or branches, shrubs or plants. Do not expose tree
roots or root ball under any circumstances. Should tree branches be accidentally
severed or tree roots exposed within excavations, immediately cover roots with
wet burlap and protect from sunlight. Immediately notify the Departmental
Representative and wait written instructions prior to proceeding.
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In advance of any employees or subcontractors entering the work area, brief them on the
requirements set out in clause 1.4.1

In advance of work, review on site with Departmental Representative proposed extent of
fencing. Once reviewed and accepted by the Departmental Representative do not deviate
from these measures.

Immediately notify the Departmental Representative of any activities that may require
encroachment with the tree drip line and await written instructions to proceed.

Wrap in burlap, trees and shrubs adjacent to construction work, storage areas and trucking
lanes, and encase with protective wood framework from grade level to height of 2 m.

Protect roots of designated trees to dripline during excavation and site grading to prevent
disturbance or damage. Avoid unnecessary traffic, dumping and storage of materials over
root zones.

Minimize stripping of topsoil and vegetation.

EROSION CONTROL AND SEDIMENT PLAN

Submit for review and approval of Engineering Erosion Control and Sediment Plan
(ECSP). This review is to ensure general compliance of the erosion control and sediment
measures that will be enforce during the contract and does not alleviate the contractor of
his obligations and responsibilities.

A ECSP to identify procedures and temporary elements put in place during the
execution of the work to prevent erosion and spread of sediment beyond the work
limits.

Measures of ECSP are to put into effect prior to commencement of main works.

3 Once approved by Departmental Representative do not make changes to the ECSP
without written approval of the Departmental Representative.

4 Continually monitor effectiveness of erosion and sediment control measures
installed under this contract. On a daily basis, check condition of erosion and
sediment control measures. Repair any measures found damaged or defective.

VEHICLE REFUELING

Prior to commencing construction provide for review and approval of Departmental
Representative vehicle refueling plan to be followed during execution of this work. The
plan must also contain a list of spill equipment to be kept on site.

In the event of a spill, immediately notify the Departmental Representative.
POLLUTION CONTROL

Maintain temporary erosion and pollution control features installed under this contract.

Control emissions from equipment and plant to local authorities' emission requirements.

Cover or wet down dry materials and rubbish to prevent blowing dust and debris. Provide
dust control for temporary roads.
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Products

NOT USED
Not Used.

Execution

NOT USED
Not Used.

END OF SECTION
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General

REGULATIONS

Comply with the Environmental Protection Act, Ontario Regulations O. Reg. 102/04 and
0. Reg. 103/94 for waste management programs on construction and demolition projects.

DEFINITIONS

Waste Audit (WA): Relates to projected waste generation. Involves measuring and
estimating quantity and composition of waste, reasons for waste generation, and
operational factors which contribute to waste.

Waste Reduction Workplan (WRW): Written report which addresses opportunities for
reduction, reuse, or recycling of materials. WRW is based on information acquired from
WA.

WASTE AUDIT (WA)

Conduct a "waste audit" to determine the waste generated during demolition or
construction operations, prepare written "waste reduction workplan" and implement
procedures to reduce, reuse and recycle materials to the extent possible

WASTE REDUCTION WORKPLAN (WRW)

Within ten days of Award of Contract, submit for review by the Departmental
Representative a detailed "Waste Reduction Workplan" for the project. Include procedures
for disposal of demolition and construction waste materials..

SOURCE SEPARATION PROGRAM

Provide a "source separation program" to disassemble and collect in an orderly fashion the
materials identified in the "waste audit" that were designated for "alternative disposal"
from "general waste" stream.

CONSTRUCTION PERSONNEL BRIEFING

All construction personnel shall be fully briefed on the waste management workplan and
shall be required to conform to it for all aspects of the work. The contractor shall be
responsible for the enforcement of this requirement. The Departmental Representative
reserves the right to require the dismissal from the site personnel who fail to comply with
the requirements of the waste management workplan.

STORAGE, HANDLING AND PROTECTION

Place materials defined as hazardous or toxic in designated containers.

Ensure emptied containers are sealed and stored safely.
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1.8 RECORDS

1 Submit complete records of all removals from the site to the Departmental Representative
for both "materials designated for alternative disposal" and "general waste" including:
1 Time and date of removal
2 Description of material and quantities by weight in kilograms.
3 Proof that materials have been received at an Approved Waste Processing Site or
certified Waste Disposal Site as required.

Part 2 Products
2.1 NOT USED
1 Not Used.
Part 3 Execution
3.1 APPLICATION

A Do Work in compliance with WRW.

2 Handle waste materials not reused, salvaged, or recycled in accordance with appropriate
regulations and codes.

END OF SECTION



