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SOLICITATION AMENDMENT #1

Changesare only in the following solicitation parts:
1) Part 5, article 5-2.2. Two paragraph added

2) Part 7, article 7-5.1: Change in contracting authority information

All other partsor articles of the solicitation remain unchanged.
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PART 1- GENERAL INFORMATION

1-1

Introduction
The bid solicitation is divided into seven parts plus attachments annexes as follows:

Part 1
Part 2

Part 3

Part 4

Part 5

Part 6

Part 7

General Information: provides a general description of the requirement;

Bidder Instructions. provides the instructions, clauses and conditions applicable to
the bid solicitation;

Bid Preparation Instructions. provides bidders with instructions on how to prepare
their bid;

Evaluation Procedures and Basis of Selection: indicates how the evaluation will be
conducted, the evaluation criteria that must be addressed in the bid, and the basis
of selection;

Certifications: includes the certifications to be provided,

Security, Financial and Other Requirements: includes specific requirements that
must be addressed by bidders; and

Resulting Contract Clauses: includes the clauses and conditions that will apply to
any resulting contract.

The Annexes include the Statement of Work, the Basis of Payment and other annexes.

Summary
1. The Statement of work is asfollows:

a The Canadian Coast Guard (CCG) requires a Contractor to carry out the
docking-refit-undocking of the Canadian Coast Guard Ship CCGS Sir Wilfrid Laurier,

The Work must be conducted in accordance with the associated Technical
Specifications detailed in the Statement of Work; Inspections, Tests and Trials; and
Project Management Services attached as Annexes A, D and E.

For specifications, drawings, test sheets, annexes and appendices, bidders must contact
the Contracting Authority identified in Article 7-5.1.

b. The Contractor must carry out any approved unscheduled work not covered in
paragraph a. Above.

2. Term of Contract
Work must commence and be completed as follows:

Commence: 4 March 2014
Complete: 1 April 2014.
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By submitting a bid, the Bidder certifies that they have sufficient material and human
resources allocated or available and that the above work period is adequate to both
complete the known work and absorb a reasonable amount of unscheduled work.

3. Bidder Capabilities
Bidders will be required to supply with their bid:
a. Details of Bidder capahilities, how they will comply with mandatory requirements
and how they will deliver any other requested goods and services.
b. List of specialized sub-contractors to be engaged in the performance of the work.

4. Security Requirement
Thereisno security requirement applicable to this Contract.

5. Code of Conduct
Bidders must provide a list of names, or other related information as needed, pursuant to
section 01 of Standard Instructions 2003 and 2004.

6. Sourcing Strategy
The sourcing strategy related to this procurement will be limited to suppliers in the area
of Origin of the vessdl, in accordance with the PWGSC Supply Manua Article
3.170.10(b). This procurement is subject to AIT and is exempt from NAFTA [see
Chapter 10, Annex 1001.2b, paragraph 1 (a)] and from the WTO-AGP (see Annex 4).

7. Federal ContractorsProgram
"There is a Federal Contractors Program (FCP) for employment equity requirement
associated with this procurement; see Part 5 - Certifications, Part 7 - Resulting Contract
Clauses and the annex named Federa Contractors Program for Employment Equity -
Certification.”

Debriefings

Bidders may request a debriefing on the results of the bid solicitation process. Bidders
should make the request to the Contracting Authority within 15 working days of receipt
of the results of the bid solicitation process. The debriefing may be in writing, by
telephone or in person.
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PART 2 - BIDDER INSTRUCTIONS

2-1 Standard Instructions, Clauses and Conditions
All instructions, clauses and conditions identified in the bid solicitation by number, date
and title are set out in the Sandard Acquisition Clauses and Conditions Manual
(https://buyandsell.gc.calpolicy-and-guidelines/standard-acquisition-clauses-and-
conditions-manual) issued by Public Works and Government Services Canada.
Bidders who submit a bid agree to be bound by the instructions, clauses and conditions of
the bid solicitation and accept the clauses and conditions of the resulting contract.

The 2003 (2013-06-01) Standard Instructions - Goods or Services - Competitive
Requirements, are incorporated by reference into and form part of the bid solicitation.

2-2 Submission of Bids
Bids must be submitted only to Public Works and Government Services Canada
(PWGSC) Bid Receiving Unit by the date, time and place (if possible for Sole Source
indicated on page 1 of the bid solicitation.

2-3 Enquiries- Bid Solicitation
All enquiries must be submitted in writing to the Contracting Authority no later than four
(4) working days before the bid closing date. Enquiries received after that time may not
be answered.

Bidders should reference as accurately as possible the numbered item of the bid
solicitation to which the enquiry relates. Care should be taken by bidders to explain each
question in sufficient detail in order to enable Canada to provide an accurate answer.
Technical enquiries that are of a proprietary nature must be clearly marked “proprietary”
at each relevant item. Items identified as “proprietary” will be treated as such except
where Canada determines that the enquiry is not of a proprietary nature. Canada may
edit the questions or may request that the Bidder do so, so that the proprietary nature of
the question is eliminated, and the enquiry can be answered with copies to al bidders.
Enquiries not submitted in a form that can be distributed to all bidders may not be
answered by Canada.

2-4 Applicable Laws
1. Any resulting contract must be interpreted and governed, and the relations between
the parties determined, by the laws in force in . (Insert the name
of the province or territory.)

2. Bidders may, at their discretion, substitute the applicable laws of a Canadian province
or territory of their choice without affecting the validity of their bid, by deleting the
name of the Canadian province or territory specified and inserting the name of the
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Canadian province or territory of their choice. If no change is made, it acknowledges
that the applicable laws specified are acceptable to the Bidders.

Bidders Conference

A bidders conference will be held in the Sinclair Room, CCG Base, 25 Huron Street,
Vicroia, V8V4V9 on January 23, 2014. The conference will begin at 10:00 AM.

The scope of the requirement outlined in the bid solicitation will be reviewed during the
conference and questions will be answered. It is recommended that bidders who intend to
submit abid attend or send a representative.

Bidders are requested to communicate with the Contracting Authority before the
conference to confirm attendance. Bidders should provide, in writing, to the Contracting
Authority, the names of the person(s) who will be attending and a list of issues they wish
to table at least two (2) working days before the scheduled conference.

Any clarifications or changes to the bid solicitation resulting from the bidders
conference will be included as an amendment to the bid solicitation. Bidders who do not
attend will not be precluded from submitting a bid.

Optional Site Vigt - Vessdl

It is recommended that the Bidder or arepresentative of the Bidder visit the work site on
board the vessel at the Canadian Coast Guard Base, 25 Huron Street, Victoria BC
Arrangements have been made for a tour of the work site. The gite visit will be held on
January 23, 2013 after the bidder conference..

Bidders are requested to communicate with the Contracting Authority two (2) day(s)
before the scheduled visit to confirm attendance and provide the name(s) of the person(s)
who will attend. Bidders may be requested to sign an attendance form. Bidders who do
not attend or send a representative will not be given an alternative appointment but they
will not be precluded from submitting a bid. Any clarifications or changes to the bid
solicitation resulting from the site visit will be included as an amendment to the bid
solicitation.
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PART 3 - BID PREPARATION INSTRUCTIONS

3-1

311

Bid Preparation Instructions
Canada requests that bidders provide their bid in separately bound sections as follows:

Section I: Technical Bid (1 copy)
Section |1: Financial Bid (1 copy)
Section I11: Certifications (1 copy)

If there is a discrepancy between the wording of the soft copy and the hard copy, the
wording of the hard copy will have priority over the wording of the soft copy.

Prices must appear in the financial bid only. No prices must be indicated in any other
section of the bid.

Canada requests that bidders follow the format instructions described below in the
preparation of their bid:

a use8.5x11inch (216 mm x 279 mm) paper;
b. use anumbering system that corresponds to the bid solicitation.

In April 2006, Canada issued a policy directing federal departments and agencies to take
the necessary steps to incorporate environmental considerations into the procurement
process Policy on Green Procurement
(http://www.tpsgc-pwgsc.gc.calecol ogisation-greening/achats-procurement/politique-pol
icy-eng.html).

To assist Canada in reaching its objectives, bidders should:

1) use 85 x 11 inch (216 mm x 279 mm) paper containing fibre certified as
originating from a sustainably-managed forest and containing minimum 30%
recycled content; and,

2) use an environmentaly-preferable format including black and white printing
instead of colour printing, printing double sided/duplex, using staples or clips
instead of cerlox, duotangs or binders.

Section |: Technical Bid

In their technical bid, bidders should demonstrate their understanding of the requirements
contained in the bid solicitation and explain how they will meet these requirements.
Bidders should demonstrate their a capability in athorough, concise and clear manner for
carrying out the work.
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3-1.2 Section Il: Financial Bid
Bidders must submit their financial bid in accordance with the Financial Bid Presentation
Sheet Annex | and the detailed Pricing Data Sheet, Appendix 1 to Annex I.

3-1.3  Section I11: Certification Requirements
Bidders must submit the certifications required under Part 5.

3-2 Tables of Bid Deliverables

3-21 Mandatory Bid Deliverables
Regardless of requirements specified elsawhere in this bid solicitation and its associated
Statement of Work, the following are the only mandatory documents that must be
submitted with the response at the time of bid closing. The Bidder must be compliant on
each item to be considered responsive.

Item Description Completed
and

Attached

Section|  Technical Bid
1 Solicitation document part 1 page 1, completed and signed

Section |l  Financial Bid
1 Annex H Financial Bid Presentation Sheet , completed

2 Appendix 1 to Annex H Pricing Data Sheets , completed
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3-2.2 Supporting Déeliverables
If the following documents which support the bid are not submitted with the bid they
may be requested by the Contracting Authority and they must be provided within
twenty-four (24) hours of the written request:

Item Description Completed Tobe
and forwarded if
reguested by

Attached the CA

Section | Technical Bid

1 Details of Bidder capabilities, how they will comply with
mandatory requirements and how they will deliver any other
requested goods and services, as per article 1-2.3 & 3-1.1.
2 Docking facility certification, as per article 6-9

3 Proof of welding certification, as per article 6-10

4 Preliminary Work Schedule, as per article 6-13

5 Examples of work schedules, tracking and reporting, as per article
6-13
6 SO Registration Certificate or Quality Assurance Documentation,
as per article 6-14
Section |1 Financial Bid

1 Changes to Applicable Laws (if any) as per article 2-4

2 Details of financial security offered as per article 6-3

3 Proof of good standing with Worker’s Compensation Board as per
article 6-6
4 Subcontractor List (if any) as per article 6-12

5 Contractor’s Representative(s) as per article 7-5.4

6 Project Management Team Detalls, as per article E-1.5

Section |11 Certifications

1 Code of Conduct articles 1-2.5 & 5-2.1 and
Provide a complete list of names of all individuals who are
currently directors of the Bidder as per Annex J, Information
required for the Code of Conduct verification.
2 Annex |, Federal Contractors Program for Employment Equity
Certification.
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3-2.3 Supplementary Deliverables
The following information, which supports the bid, may be requested by the Contracting
Authority, from the bidder and it must be provided within 5 working days of the

written request:
Item Description Completed Tobe
and forwarded if
reguested by
Attached the CA

Section | Technical Bid

1 Details of environmental emergency response plans and waste
management procedures, as per article 6-7
2 Details of formal environmental training completed by employees,
as per article 6-7
3 Details of safety measures for fueling and disembarking fuel, name
and qualifications of person in charge, as per article 6-8
4 Docking facility capacity calculations, as per article 6-9

5 Examples of Quality Plans, as per article 6-15

6 Examples of Inspections Plans, as per article 6-16

7 Details of material management system, as per article 6-17

8 Details of accommodation facility offered, as per article 6-18

9 Details of parking facility offered, as per article 6-19

Section Il Financial Bid

1 Financial Statements and information, as per article 6-2

2 Either proof of insurance coverage, as required by Annex C, or a
letter substantiating that the required insurance coverage will be
provided, as per article 6-5
3 Proof of valid Labour Agreement or similar instrument covering
the work period as per article 6-11
Section 111 Certifications

1 Signed Consent Form (Consent to a Criminal Record Verification
form- PWGSC-TPSGC 229)
(http://www.tpsgc-pwgsc.gc. cal/app-acg/forms/formulaires-forms-e
ng.html), as per articles 1-2.5 & 5-2.1
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PART 4 - EVALUATION PROCEDURES AND BASIS OF SELECTION

4-1 Evaluation Procedures
Bids will be assessed in accordance with the entire requirement of the bid solicitation
including the Mandatory and Supporting/Supplementary deliverables as found in Section
3-2, Tables of Bid Deliverables.

An evaluation team composed of representatives of Canada will evaluate the bids.

4-2 Basis of Selection
A bid must comply with all requirements of the bid solicitation to be declared responsive.
The responsive bid with the lowest evaluated price (in accordance with Annex H) will be
recommended for award of a contract.

4-3 Public Bid Opening

A public bid opening will be held in 1230 Government Street, Victoria, BC at 14:30 PST
on the date noted on page one (1) of this bid solicitation.
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PART 5 - CERTIFICATIONS

o-1

5-2
5-2.1

5-2.2

General
Bidders must provide the required certifications and documentation to be awarded a
contract.

The certifications provided by bidders to Canada are subject to verification by Canada at
all times. Canada will declare a bid non-responsive, or will declare a contractor in default,
if any certification made by the Bidder is found to be untrue whether during the bid
evaluation period or during the contract period.

The Contracting Authority will have the right to ask for additional information to verify
the Bidder's certifications. Failure to comply with this request will also render the bid
non-responsive or will constitute a default under the Contract.

Mandatory Certifications Required Precedent to Contract Award

Code of Conduct and Certifications - Related documentation

By submitting a bid, the Bidder certifies that the Bidder in and its affiliates are
compliance with the provisons as stated in Section 01 Code of Conduct and
Certifications - Bid of Standard Instructions 2003 The related documentation therein
required will assist Canada in confirming that the certifications are true.

Federal Contractors Program for Employment Equity - Bid Certification

By submitting a bid, the Bidder certifies that the Bidder, and any of the Bidder's members
if the Bidder is a Joint Venture, is not named on the Federa Contractors Program (FCP)
for employment equity  "FCP Limited Eligibility  to Bid" list
(http://www.labour.gc.ca/eng/standards_equity/eg/empl/fcp/list/inelig.shtml) available
from Human Resources and Skills Development Canada (HRSDC) - L abour's website.

Canada will have the right to declare a bid non-responsive if the Bidder, or any member
of the Bidder if the Bidder is a Joint Venture, appears on the “ECP Limited Eligibility to
Bid*“ list at the time of contract award.

Canada will also have the right to terminate the Contract for default if a Contractor, or
any member of the Contractor if the Contractor is a Joint Venture, appears on the “FCP
Limited Eligibility to Bid” list during the period of the Contract.

The Bidder must provide the Contracting Authority with a completed annex “1”, Federa
Contractors Program for Employment Equity - Certification, before contract award. If
the Bidder is a Joint Venture, the Bidder must provide the Contracting Authority with a
completed annex Federal Contractors Program for Employment Equity - Certification,
for each member of the Joint Venture.
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PART 6 - SECURITY, FINANCIAL, AND OTHER REQUIREMENTS

6-1

NOT USED - Security Requirement

Financial Capability
SACC Manual Clause A9033T (2012-07-16) Financial Capability

Contract Financial Security

1. If the bid is accepted, the Bidder must provide one of the following contract financial
securities within 5 calendar days after the date of contract award. The Bidder is to
indicate below, the type of Contract Financial Security they intend to provide and for
which they have inserted a cost in Annex H:

EITHER

a. a performance bond (form PWGSC-TPSGC 505) and a labour and materid
payment bond (form PWGSC-TPSGC 506), each in the amount of 50% percent of
the contract price. Any bond must be accepted as security by one of the bonding
companies listed in Treasury Board Contracting Policy, Appendix L, Acceptable
Bonding Companies.

OR

b. a security deposit (as defined in Paragraph 4 below) to the value of 10 percent of
the contract price.

2. Security deposits in the form of government guaranteed bonds with coupons attached
will be accepted only if all coupons that are unmatured, at the time the security deposit
Is provided, are attached to the bonds. The Contractor must provide written
instructions concerning the action to be taken with respect to coupons that will mature
while the bonds are pledged as security, when such coupons are in excess of the
security deposit requirement.

3. If Canada does not receive the required financial security within the specified period,
Canada may terminate the Contract for default pursuant to the Contract default
provision.

Page 17 of - de 68



Solicitation No. - N° de l'invitation Amd. No. - N° de la modif. Buyer ID - Id de I'acheteur
F1782-13C732/A 001 xIv176
Client Ref. No. - N° de réf. du client File No. - N° du dossier CCC No./N° CCC - FMS No/ N° VME
F1782-13C732 XLV-3-36186

4. Inthis clause:

" security deposit” means

a

a bill of exchange that is payable to the Recelver General for Canada and
certified by an approved financial institution or drawn by an approved financial
institution on itself; or

agovernment guaranteed bond; or

an irrevocable standby letter of credit, or

such other security as may be considered appropriate by the Contracting
Authority and approved by Treasury Board,;

“approved financial institution” means

a

b.

€.

" gover

any corporation or institution that is a member of the Canadian Payments
Association,

a corporation that accepts deposits that are insured by the Canada Deposit
Insurance Corporation or the "Régie de I'assurance-dépdts du Québec" to the
maximum permitted by law;

acredit union as defined in paragraph 137(6) of the Income Tax Act;

a corporation that accepts deposits from the public, if repayment of the
depositsis guaranteed by a Canadian province or territory;

the Canada Post Corporation.

nment guaranteed bond" means

a. abond of the Government of Canada or a bond unconditionally guaranteed asto

principal and interest by the Government of Canadathat is:

i. payableto bearer;

il. accompanied by a duly executed instrument of transfer of the bond to the
Receiver General for Canada in accordance with the Domestic Bonds of
Canada Regulations,

li. registered in the name of the Receiver General for Canada.

"irrevocable standby letter of credit” means

a

means any arrangement, however named or described, whereby a financial
institution (the "Issuer"), acting at the request and on the instructions of a
customer (the "Applicant™), or on its behalf,

1. will make a payment to or to the order of Canada, as the beneficiary;

i, will accept and pay bills of exchange drawn by Canada;

ii. authorizes another financia institution to effect such payment, or accept
and pay such bills of exchange; or
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iv. authorizes another financia institution to negotiate, against written
demand(s) for payment, provided that the conditions of the letter of credit
are complied with.

“conditions’ of theletter of credit are

a. must state the face amount which may be drawn against it;

b. must state its expiry date;

c. must provide for sight payment to the Recelver General for Canada by way of the
financial institution's draft against presentation of a written demand for payment
signed by the authorized departmental representative identified in the letter of
credit by his/her office;

d. must provide that more than one written demand for payment may be presented
subject to the sum of those demands not exceeding the face amount of the letter of
credit;

e. must provide that it is subject to the International Chamber of Commerce (ICC)
Uniform Customs and Practice for Documentary Credits, 2007 Revision, ICC
Publication No. 600;

f. must clearly specify that it is irrevocable or considered to be irrevocable pursuant
to article 6¢) of the ICC Uniform Customs and Practice for Documentary Credits,
2007 Revision, ICC Publication No. 600; and

g. must be issued (Issuer) or confirmed (Confirmer), in either official language, by a
financial institution that is a member of the Canadian Payments Association and is
on the letterhead of the Issuer or Confirmer. The format is left to the discretion of
the Issuer or Confirmer.

Thetype of security deposit must be defined below:

NOT USED - Controlled Goods Requirement

Insurance Requirements

The Bidder must provide a letter from an insurance broker or an insurance company
licensed to operate in Canada stating that the Bidder, if awarded a contract as a result of
the bid solicitation, can be insured in accordance with the Insurance Requirements
specified in Annex C.
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6-6

6-7

6-8

If the information is not provided in the bid, the Contracting Authority will so inform the
Bidder and provide the Bidder with a time frame within which to meet the requirement.
Failure to comply with the request of the Contracting Authority and meet the
requirement within that time period will render the bid non-responsive.

Workers Compensation Certification - Letter of Good Standing
The Bidder must have an account in good standing with the applicable provincial or
territorial Workers Compensation Board.

The Bidder must provide, within twenty-four (24) hours following a request from the
Contracting Authority, a certificate or letter from the applicable Workers Compensation
Board confirming the Bidder's good standing account. Failure to comply with the
request may result in the bid being declared non-responsive.

Environmental Protection

Before contract award and within five (5) working days of written notification by the
Contracting Authority, the Bidder must submit details of its environmental emergency
response plans, waste management procedures and/or formal environmental training
undertaken by its employees. In addition, the Bidder must submit samples of its
processes and procedures pertinent to the completion of the Work..

Safety M easures For Fueling and Disembarking Fuel

Fueling and disembarking fuel from Canadian government vessels must be conducted
under the supervison of a responsible supervisor trained and experienced in these
operations.

Before contract award and within five (5) working days of written request by the
Contracting Authority, the successful Bidder must provide details of its safety measures
for fueling and disembarking fuel together with the name and qualifications of the person
in charge of this activity.

Docking Facility Certification

Before contract award, the successful Bidder may be required to demonstrate to the
satisfaction of Canada that the certified capacity of the docking facility, including any
means or conveyance to remove the vessel from the water, is adequate for the anticipated
loading in accordance with the related dry docking plans and other documents detailed in
the Contract.

The successful Bidder will be notified in writing and will be alowed a reasonable period
of time to provide detailed keel block load distribution sketches and blocking stahility
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6-10

6-11

considerations, along with the supporting calculations to show the adequacy of the
proposed docking arrangement.

Before contract award and within twenty-four (24) hours of written notification by the
Contracting Authority, the successful Bidder must provide current and valid certification
of the capacity and condition of the docking facility to be used for the Work. The
certification must be provided by a recognized consultant or classification society and
must have been issued within the past two years.

Although a dry docking facility may have a total capacity greater than the vessel to be
docked, the weight distribution of the vessel may cause individual block loading to be
exceeded. Also, while the physica dimensions of a dry docking facility may indicate
acceptability for docking of a specific vessal, other limitations such as spacing of rails on
a marine railway, concrete piers of abutments adjoining the dry dock may, preclude the
facility from being considered as a possible dry docking site and render the bid
non-responsive.

If the Bidder intends to use the Public Works and Government Services Graving Dock in
Esquimalt, B.C., then the certification is not required.

Welding Certification
Welding must be performed by a welder certified by the Canadian Welding Bureau and in
accordance with the requirements of the following Canadian Standards Association
(CSA) standards:
a. CSA W47.1-03 (R2008), Certification of Companies for Fusion Welding of Steel
(Minimum Division Level 2.1); and,
b. CSA WA47.2-M1987 (R2008), Certification of Companies for Fuson Welding of
Aluminum (Minimum Division Level 2.1).

Before contract award and within twenty four (24) of the written request by the
Contracting Authority, the Bidder must submit evidence demonstrating its(or its
subcontractor’s) certification to the welding standards. In addition, welding must be done
in accordance with the requirements of the applicable drawings and specifications.

Valid Labour Agreement

If the Bidder has a labour agreement, or other suitable instrument, in place with its
unionized labour or workforce, it must be valid for the proposed period of any resulting
contract. Before contract award and within five (5) working days of written notification
by the Contracting Authority the Bidder must provide evidence of that agreement.
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6-12  List of Proposed Sub-contractors

6-13

6-14

6-15

If the bid includes the use of subcontractors, the Bidder agrees, upon written request
from the Contracting Authority, to provide a list of all subcontractors including a
description of the things to be purchased, a description of the work to be performed by
specification section and the location of the performance of that work. The list should
not include the purchase of off-the-shelf items, software and such standard articles and
meaterials as are ordinarily produced by manufacturers in the normal course of business,
or the provison of such incidental services as might ordinarily be subcontracted in
performing the Work, i.e. subcontract work valued at less than $1,000.00.

Project Schedule and Reports

Before contract award and within twenty four (24) of written notification by the
Contracting Authority the Bidder must submit to Canada one (1) copy of its
preliminary production work schedule. This schedule is to show the commencement and
completion dates for the Work in the available work period, including realistic target
dates for significant events. This schedule will be reviewed with the Bidder at the
Pre-Refit Meeting.

Before contract award and within twenty four (24) of written notification by the
Contracting Authority the Bidder must provide a sample document from its scheduling
system including a typical progress report, a quality control inspection report and a
milestone event network.

I SO 9001:2008 - Quality M anagement Systems

Before contract award and within twenty four (24) hours of written notification by the
Contracting Authority the Bidder must provide its current 1SO Registration
Documentation indicating its registration to 1SO 9001:2008.

Documentation and procedures of bidders not registered to the 1SO standards may be
subject to a Quality System Evaluation (QSE) by the Inspection Authority or designate
before award of a contract.

Quality Plan - Solicitation

Before contract award and within five (5) working days of written notification by the
Contracting Authority the Bidder may be required to provide an example of its Quality
Plans for the specification items listed below. The Plan must be in the same format that
will be used after award of contract. The Quality Plan may reference other documents.
Where referenced documents do not already exist, but are required by the Quality Plan,
the plan must identify them and also identify when, how and by whom they will be

prepared and approved.
HD-07 External Cathodic Protection system
E-23 Hamworthy
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6-16  Inspection and Test Plan

6-17

6-18

6-19

6-20

Before contract award and within five (5) working days of written notification by the
Contracting Authority the Bidder may be required to provide an example of its
Inspection Plans for the following specifications:

HD-07 External Cathodic Protection system

E-23 Hamworthy

M aterial and Supply Support
Before contract award and within five (5) working days of written notification by the
Contracting Authority the Bidder must provide details of its proposed materia and

supply support.

Accommodation

Before contract award and within five (5) working days of written notification by the
Contracting Authority, the Bidder must provide details of the accommodation proposed.
This information is to include an accommodation arrangement drawing and details about
materials and furnishings.

Parking
Before contract award and within five (5) working days of written notification by the
Contracting Authority the Bidder must provide details of the parking proposed.

Vessal Refit, Repair and Docking - Cost

The following costs must be included in the evaluation price:

1. Services. include all costs for ship services such as water, steam, electricity, etc.,
required for vessel maintenance for the duration of the Contract. This price must be
firm and is subject to increase only if the period of the Contract is extended with the
approval of the Contracting Authority.

2. Docking and Undocking include:

a. al costs resulting from drydocking, wharfage, security, shoring, shifting and/or
moving of the vessal within the successful Bidder's facility;
b. the cost of servicesto tie up the vessel dongside and to cast off.

Unless specified otherwise, the vessal will be delivered by Canada to the successful
Bidder's facility alongside a mutually agreed safe transfer point, afloat and upright, and
the successful Bidder will do the same when the Work is completed. The cost of services
to tie up the vessel alongside and to cast off must be included in the evaluation price.

3. Field Service Representatives/Supervisory Services. include all costs for field
service representatives/supervisory services including manufacturers' representatives,
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6-21

engineers, etc. These services must not be an extra charge except where unscheduled
work requiring these services is added to the Contract.

4. Removals:. include all costs for removals necessary to carry out the Work and will be
the responsility of the successful Bidder whether or not they are identified in the
specifications, except those removals not apparent when viewing the vessel or
examining the drawings. The successful Bidder will also be responsible for safe
storage of removed items and reinstalling them on completion of the Work. The
successful Bidder will be responsible for renewal of components damaged during
removal.

5. Sheltering, Staging, Cranage and Transportation: include the cost of al sheltering,
staging including handrails, cranage and transportation to carry out the Work as
specified. The successful Bidder will be responsible for the cost of any necessary
modification of these facilities to meet applicable safety regulations.

Unscheduled Work and Evaluation Price

In any vessel refit, repair or docking contract, unscheduled work will arise after the
vessal and its equipment is opened up and surveyed. The anticipated cost of the Work
will be included in the evaluation of bids. The overal total cost will be calculated by
including an estimated amount of additional person-hours (and/or material) multiplied by
afirm hourly charge-out labour rate and is added to the firm price for the Work.

The overal tota referred to asthe "Evaluation Price" will be used for evaluating the bids.

The estimated work will be based on historical experience and there is no minimum or
maximum amount of unscheduled work nor is there a guarantee of such work.
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PART 7 - RESULTING CONTRACT CLAUSES

The following clauses and conditions apply to and form part of any contract resulting from the
bid solicitation.

7-1

7-2

7-2.1

Statement of Work

a The Canadian Coast Guard (CCG) requires a Contractor to carry out the
docking-refit-undocking of the Canadian Coast Guard Ship CCGS Sir Wilfrid Laurier.

The Work must be conducted in accordance with the associated Technical
Specifications detailed in the Statement of Work; Inspections, Tests and Trials; and
Project Management Services attached as Annexes A, D and E.

For specifications, drawings, test sheets, annexes and appendices, bidders must contact
the Contracting Authority identified in Article 7-5.1.

b. The Contractor must carry out any approved unscheduled work not covered in
paragraph a. Above.

Standard Clauses and Conditions

All clauses and conditions identified in the Contract by number, date and title are set out
in the Standard Acquisition Clauses and Conditions Manual (https://buyandsell.gc.ca /
policy-and-guidelines/standard-acquisition-clauses-and-conditions-manual)  issued by
Public Works and Government Services Canada.

General Conditions
2030, 2013-06-27, Genera Conditions - Higher Complexity - Goods, apply to and form
part of the Contract.

Section 22 of 2030 (2013-06-27) General Conditions Higher Complexity Goods, is
hereby deleted in itsentirety and amended asfollows:

1. At the discretion of the Minister, the Contractor will replace or make good at its own
expense any finished work, excluding Government Issue incorporated therein, which
becomes defective or which failsto conform to contract requirements as a result of faulty
or inefficient manufacture, material or workmanship.

2. Notwithstanding prior acceptance of the finished work, and without restricting any
other term of the Contract or any condition, warranty or provision implied or imposed
by law, the Contractor hereby warrants that the following are free from all defects and
conform with the requirements of the contract:
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a. The painting of the underwater portion of the hull for a period of three hundred

b.

C.

sixty five (365) days commencing from the date of undocking, except that the
Contractor will only be liable to repair and/or replace to a value to be determined
asfollows:

Original cost to Canada of the underwater painting Work, divided by three
hundred sixty five (365) days and multiplied by the number of days remaining in
the warranty period. The resultant would represent the "Dollar Credit" due to
Canada from the Contractor.

All other painting Work for a period of three hundred sixty five (365) days
commencing from the date of acceptance of the Work;

All parts and materials supplied for the Work for a period of three hundred and
sixty five (365) days commencing from the date of acceptance of the Work;

All other items of Work for a period of ninety (90) days commencing from the

date of acceptance of the Work, except that:

i. the warranty on the Work related to any system or equipment not immediately
placed in continuous use or service must extend for a period of ninety (90)
days from the date of acceptance of the vessdl;

ii. for al outstanding defects, deviations, and Work items listed on the
Acceptance Document at Delivery, the Warranty will be ninety (90) days from
the subsequent date of acceptance for each item.

3. The Contractor agrees to pass to Canada, and exercise on behalf of Canada, al
warranties on the Materials and/or labour supplied or held by the Contractor which
exceed the periods indicated above.

Section 26 of 2030 (2013-06-27) General Conditions Higher Complexity Goods, is
hereby deleted in itsentirety and amended asfollows:

1. This section applies despite any other provision of the Contract and replaces the
section of the general conditions entitled "Liability". Any reference in this section to
damages caused by the Contractor also includes damages caused by its employees, as
well asits subcontractors, agents, and representatives, and any of their employees.

2. Whether the clam is based in contract, tort, or another cause of action, the
Contractor's liability for al damages suffered by Canada caused by the Contractor's
performance of or failure to perform the Contract is limited to $10 million per incident
or occurrence to an annual aggregate of $20 million for losses or damage caused in
any one year of carrying out the Contract, each year starting on the date of coming
into force of the Contract or its anniversary. This limitation of the Contractor's
liability does not apply to nor include:
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7-2.2

(a8 Any infringement of intellectual property rights,

(b) Any breach of warranty obligations;

(c) Any liability of Canada to a third party arisng from any act or omission of the
Contractor in performing the Contract; or

(d) Any loss for which the policies of insurance specified in the Contract or any other
policies of insurance held by the Contractor would provide insurance coverage.

. Each Party agrees that it isfully liable for any damages that it causes to any third party

in connection with the Contract, regardless of whether the third party makes its claim
against Canada or the Contractor. |If Canada is required, as a result of joint and
severd liability, to pay a third party in respect of damages caused by the Contractor,
the Contractor must reimburse Canada for that amount.

. The Parties agree that nothing herein is intended to limit any insurable interest of the

Contractor nor to limit the amounts otherwise recoverable under any insurance policy.
The Parties agree that to the extent that the insurance coverage required to be
maintained by the Contractor under this Contract or any additional insurance coverage
maintained by the Contractor, whichever is greater, is more than the limitations of
liability described in sub article (2), the limitations provided herein are increased
accordingly and the Contractor shall be liable for the higher amount to the full extent
of the insurance proceeds recovered.

. If, a any time, the total cumulative liability of the Contractor for losses or damage

suffered by Canada caused by the Contractor's performance of or failure to perform
the Contract, excluding liability described under subsection 2(a), (b), (c) and (d)
exceeds $40 million, either Party may terminate the Contract by giving notice in
writing to the other Party and neither Party will make any claim against the other for
damages, costs, expected profits or any other such loss arising out of the termination.
However, no such termination or expiry of the Contact shall reduce or terminate any
of the liabilities that have accrued to the effective date of the termination but which
liabilities are subject to the limitations as specified in sub-article (1) through (4) above.

. The date of termination pursuant to this Article, shal be the date specified by Canada

in its notice to terminate, or, if the Contractor exercises the right to terminate, in a
notice to the Contractor from Canada in response to the Contractor's notice to
terminate. The date of termination shall be in Canada's discretion to a maximum of 12
months after service of the original notice to terminate served by either Party pursuant
to sub-article 5, above.

Supplemental General Conditions
1029, 2010-08-16, Ship Repairs, apply to and form part of the Contract.
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7-3 Security Requirement

There is no security requirement applicable to this Contract.

7-4 Term of Contract
1. Work must commence and be completed as follows:
Commence: 4 March 2014
Complete: 1 April 2014.
2. The Contractor certifies that they have sufficient material and human resources
allocated or available and that the above work period is adequate to both complete
the known work and absorb a reasonable amount of unscheduled work.

7-5  Authorities
7-5.1 Contracting Authority

The Contracting Authority for the Contract is.

Name: Gregory Anstey,
Title: Supply Team Leader
Address: Public Works and Government Services Canada

Pacific Region, Acquisitions, Marine.

401 - 1230 Government Street, Victoria, BC, Canada, V8W 3X4
Telephone: 250-363-0088
Facsimile: 250-363-3960
E-mail address:  gregory.ansteyndre.godin3@pwgsc-tpsgc.gc.ca

The Contracting Authority is responsible for the management of the Contract and any
changes to the Contract must be authorized in writing by the Contracting Authority. The
Contractor must not perform work in excess of or outside the scope of the Contract based
on verba or written requests or instructions from anybody other than the Contracting
Authority.

7-5.2 Technical Authority
The Technical Authority for the Contract is:

Name: Mr. Jean-Luc Arsenault
Title Senior Vessel Maintenance Manager
Address: DFO-Canadian Coast Guard, Pacific Region
Institute of Ocean Sciences
9860 West Saanich Road
Sidney, B.C. V8L 4B2
Telephone: 250-363-6602
Facsimile: 250-363-6724

E-mail address.  Jean-Luc.Arsenault@dfo-mpo.gc.ca
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7-5.3

7-5.4

7-6
7-6.1

7-6.2

The Technical Authority is the representative of the department or agency for whom the
Work is being carried out under the Contract and is responsible for all matters concerning
the technical content of the Work under the Contract. Technical matters may be discussed
with the Technical Authority; however, the Technical Authority has no authority to
authorize changes to the scope of the Work. Changes to the scope of the Work can only
be made through a contract amendment issued by the Contracting Authority.

Inspection Authority

The Technical Authority is the Inspection Authority. All reports, deliverable items,
documents, goods and all services rendered under the Contract are subject to inspection
by the Inspection Authority or representative. Should any report, document, good or
service not be in accordance with the Requirements at Annex A and to the satisfaction of
the Inspection Authority, as submitted, the Inspection Authority will have the right to
reject it or require its correction at the sole expense of the Contractor before
recommending payment. Any communication with a Contractor regarding the quality of
the Work performed pursuant to this Contract shall be undertaken by officia
correspondence through the Contracting Authority.

The Inspection Authority may designate, and be represented by, an Inspector (T1), Quality
Assurance Representative (QAR) or Designated Engineering Authority (DEA).

Contractor’s Representative

Name and telephone numbers of the person responsible for production:
Name: Telephone No:
Facsimile No.: E-mail:

Name and telephone numbers of the person responsible for delivery:

Name: Telephone No:
Facsimile No.: E-mail:
Payment

Basis of Payment - Firm Price, Firm Unit Price(s) or Firm Lot Price(s)

In consideration of the Contractor satisfactorily completing al of its obligations under the
Contract, the Contractor will be paid a firm price as specified in Annex B. Customs duties
are exclude and Goods and Services Tax or Harmonized Sales Tax is extra, if applicable.

Canada will not pay the Contractor for any design changes, modifications or
interpretations of the Work, unless they have been approved, in writing, by the
Contracting Authority before their incorporation into the Work.

Progress Payments
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7-6.3

7-6.4

-7
7-7.1

7-7.2

1. Canada will make progress payments in accordance with the payment provisions of the
Contract, no more than once a month, for cost incurred in the performance of the
Work up to 90 percent of the amount claimed and approved by Canada if:

a. an accurate and complete claim for payment using form PWGSC-TPSGC 1111 and
any other document required by the Contract have been submitted in accordance
with the invoicing instructions provided in the Contract.

b. the amount claimed is in accordance with the basis of payment;

c. the total amount for al progress payments paid by Canada does not exceed 90
percent of the total amount to be paid under the Contract;

d. al certificates appearing on form PWGSC-TPSGC 1111 have been signed by the
respective authorized representatives.

2. The baance of the amount payable will be paid in accordance with the payment
provisions of the Contract upon completion and delivery of all work required under
the Contract if the Work has been accepted by Canada and a final clam for the
payment is submitted.

3. Progress payments are interim payments only. Canada may conduct a government
audit and interim time and cost verifications and reserves the rights to make
adjustments to the Contract from time to time during the performance of the Work.
Any overpayment resulting from progress payments or otherwise must be refunded
promptly to Canada

SACC Manual Clauses
C0711C Time Veification 2008-05-12
H4500C Lien - Section 427 of the Bank Act 2010-01-11

Warranty Holdback

A warranty holdback of 3% of the Total Revised Estimated Cost of the Contract will be
applied to the final claim for payment. This holdback will be payable by Canada upon the
expiry of the 90 day warranty period(s) applicable to the Work. Applicable Taxes are to
be calculated and paid on the total amount of the claim before the 3% holdback is
applied. At the time that the holdback is released, there will be no Applicable Taxes
payable, as they were included in the previous payments.

Invoicing Instructions
The Contractor must submit invoices in accordance with the section of the Generdl
Conditions titled “Invoice Submission”

Invoiceisto be made out to:
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CCG/Marine Engineering

Institute of Ocean Sciences

9860 West Saanich Road,

Sidney, BC, V8L 4B2 Attention: Rebecca Kelman

7-7.3 Original invoiceisto be sent for verification to:
Public Works and Government Services Canada
Acquisitions, Marine
401 - 1230 Government Street
Victoria, B.C., V8W 3X4 Attention: Andre Godin

7-7.4 Invoicing Instructions - Progress Payment Claim
1. Canadawill make progress payments in accordance with the payment provisions of the
Contract, no more than once a month, for cost incurred in the performance of the
Work up to 90 percent of the amount claimed and approved by Canada if:

a. an accurate and complete claim for payment using form PWGSC-TPSGC 1111 and
any other document required by the Contract have been submitted in accordance
with the invoicing instructions provided in the Contract.

b. the amount claimed is in accordance with the basis of payment;

c. the total amount for al progress payments paid by Canada does not exceed 90
percent of the total amount to be paid under the Contract;

d. all certificates appearing on form PWGSC-TPSGC 1111 have been signed by the
respective authorized representatives.

2. The baance of the amount payable will be paid in accordance with the payment
provisions of the Contract upon completion and delivery of all work required under
the Contract if the Work has been accepted by Canada and a final clam for the
payment is submitted.

3. Progress payments are interim payments only. Canada may conduct a government
audit and interim time and cost verifications and reserves the rights to make
adjustments to the Contract from time to time during the performance of the Work.
Any overpayment resulting from progress payments or otherwise must be refunded
promptly to Canada.

7-8 Certifications

7-8.1 Compliance
Compliance with the certifications provided by the Contractor in its bid is a condition of
the Contract and subject to verification by Canada during the term of the Contract. If the
Contractor does not comply with any certification or it is determined that any
certification made by the Contractor in its bid is untrue, whether made knowingly or
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7-8.2

7-9

7-10

7-11

unknowingly, Canada has the right, pursuant to the default provision of the Contract, to
terminate the Contract for default.

Federal Contractors Program for Employment Equity - Bid Certification

Canada will also have the right to terminate the Contract for default if a Contractor, or
any member of the Contractor if the Contractor is a Joint Venture, appears on the “FCP
Limited Eligibility to Bid” list during the period of the Contract.

The Bidder must provide the Contracting Authority with a completed annex Federa
Contractors Program for Employment Equity - Certification, before contract award. |If

the Bidder is a Joint Venture, the Bidder must provide the Contracting Authority with a
completed annex Federal Contractors Program for Employment Equity - Certification,
for each member of the Joint Venture.

Applicable Laws

The Contract must be interpreted and governed, and the relations between the parties
determined, by the laws in force in . (To be
completed by the Contracting Authority at Contract Award)

Priority of Documents
If there is a discrepancy between the wording of any documents that appear on the list,
the wording of the document that first appears on the list has priority over the wording of
any document that subsequently appears on the list.

a. theArticles of Agreement;

b. the Supplemental General Conditions 1029 (2010-08-16) Ship Repairs;

c. the General Conditions 2030 (2013-06-27) Higher Complexity - Goods;

d. Annex A, Statement of Work;

e. Annex B, Basis of Payment;

f.  Annex C, Insurance Requirements,

g. Annex D, Inspection/Quality Assurance/Quality Control,

h. Annex E, Project Management Services,

I. NOT USED Annex G, Security Requirements Check List;

J-  Annex F, Warranty Procedures and Claim Form; and

k. the Contractor's bid dated (insert date of bid), as amended

(insert date(s) of amendment(s) if applicable)

Defence Contract
The Contract is a defence contract within the meaning of the Defence Production Act,
R.S.C. 1985, c. D-1, and must be governed accordingly.

Title to the Work or to any materias, parts, work-in-process or finished work must
belong to Canada free and clear of al clams, liens, attachments, charges or
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7-12

7-13

7-14

encumbrances. Canada is entitled, at any time, to remove, sell or dispose of the Work or
any part of the Work in accordance with section 20 of the Defence Production Act.

Insurance - Specific Requirements

The Contractor must comply with the insurance requirements specified in Annex C . The
Contractor must maintain the required insurance coverage for the duration of the
Contract. Compliance with the insurance requirements does not release the Contractor
from or reduce its liability under the Contract.

The Contractor is responsible for deciding if additional insurance coverage is necessary
to fulfill its obligation under the Contract and to ensure compliance with any applicable
law. Any additiona insurance coverage is at the Contractor's expense, and for its own
benefit and protection.

The Contractor must forward to the Contracting Authority within ten (10) days after the
date of award of the Contract, a Certificate of Insurance evidencing the insurance
coverage and confirming that the insurance policy complying with the requirements is in
force. For Canadian-based Contractors, coverage must be placed with an Insurer licensed
to carry out business in Canada, however, for Foreign-based Contractors, coverage must
be placed with an Insurer with an A.M. Best Rating no less than “A-". The Contractor
must, if requested by the Contracting Authority, forward to Canada a certified true copy
of all applicable insurance policies.

NOT USED - Controlled Goods Program

Proceduresfor Design Change or Additional Work
These procedures must be followed for any design change or additional work.
1. When Canada requests design change or additional work:

a. The Technical Authority will provide the Contracting Authority with a description
of the design change or additional work in sufficient detail to allow the Contractor
to provide the following information:

I. any impact of the design change or additional work on the requirement of the
Contract;

ii. a price breakdown of the cost (increase or decrease) associated with the
implementation of the design change or the performance of the additional work
using the form, or the form PWGSC-TPSGC 1379 Work Arising or New
Work.

ii. a schedule to implement the design change or to perform the additional work
and the impact on the contract delivery schedule.

b. The Contracting Authority will then forward this information to the Contractor.
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c. The Contractor will return the completed form to the Contracting Authority for

evaluation and negotiation. Once agreement has been reached, the form must be
signed by al parties in the appropriate signature blocks. This constitutes the
written authorization for the Contractor to proceed with the work, and the
Contract will be amended accordingly.

2. When the Contractor requests design change or additional work:

a

b.

C.

d.

The Contractor must provide the Contracting Authority with a request for design
change or additional work in sufficient detail for review by Canada.

The Contracting Authority will forward the request to the Technical Authority for
review.

If Canada agrees that a design change or additional work is required, then the
procedures detailed in paragraph 1 are to be followed.

The Contracting Authority will inform the Contractor in writing if Canada
determines that the design change or additional work is not required.

3. Approval
The Contractor must not proceed with any design change or additional work without
the written authorization of the Contracting Authority. Any work performed without
the Contracting Authority's written authorization will be considered outside the scope
of the Contract and no payment will be made for such work.

7-15  Financial Security
7-15.1 Financial Security Requirement

1. The Contractor must provide one of the following contract financial securities within
five (5) caendar days after the date of contract award:

(The Contracting Authority is to select one of the following and delete the unused

choice)

a

b.

a performance bond (form PWGSC-TPSGC 505) and a labour and material
payment bond (form PWGSC-TPSGC 506), each in the amount of 50 percent of
the Contract Price;

Or

a security deposit as defined in Article 6.3 in the amount of 10 percent of the
Contract Price.

Any bond must be accepted as security by one of the bonding companies listed in
Treasury Board Contracting Policy, Appendix L, Acceptable Bonding Companies.
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7-15.2

7-16

2. Security deposits in the form of government guaranteed bonds with coupons attached
will be accepted only if al coupons that are unmatured, at the time the security
deposit is provided, are attached to the bonds. The Contractor must provide written
instructions concerning the action to be taken with respect to coupons that will
mature while the bonds are pledged as security, when such coupons are in excess of
the security deposit requirement.

3. If Canada does not receive the required financial security within the specified period,
Canada may terminate the Contract for default pursuant to the Contract default
provision.

Term of Financial Security

Any bond, bill of exchange, letter of credit or other security provided by the Contractor
to Canada in accordance with the terms of the Contract must not expire before 90 days
after the completion date indicated in the Contract.

The Contracting Authority can, at its sole discretion, require an extension to the period
of the security. The Contractor can apply for financia compensation to pay for this
extension.

Provided that no risk will accrue to Canada as a result, The Contracting Authority can,
at its sole discretion, return the financial security to the Contractor before the expiration
date indicated in the Contract.

Environmental Protection

The Contractor and its sub-contractors engaged in the Work on a Canadian Government
vessel must carry out the Work in compliance with applicable municipal, provincial and
federal environmental laws, regulations and industry standards.

The Contractor must have detailed procedures and processes for identifying, removing,
tracking, storing, transporting and disposing of all potential pollutants and hazardous
material encountered, to ensure compliance as required above.

All waste disposal certificates are to be provided to the Inspection Authority or
designate, with information copies sent to the Contracting Authority. Furthermore,
additional evidence of compliance with municipal, provincia and federal environmental
laws and regulations is to be furnished by the Contractor to the Contracting Authority
when so requested.

The Contractor must have plans and procedures in place for oil spill and other

environmental emergency responses. Contractor and subcontractor employees must have
received the appropriate training in emergency preparedness and response. Contractor
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7-17

7-18

7-19

personnel engaging in activities which may cause environmental impacts or potential non
compliance situations, must be competent to do so on the basis of appropriate education,
training, or experience.

Trade Qualifications

The Contractor must use qualified, certificated (if applicable) and competent
tradespeople and supervison to ensure a uniform high level of workmanship. The
Inspection Authority may request to view and record details of the certification and/or
gualifications held by the Contractor’s tradespeople. This request should not be unduly
exercised but only to ensure qualified tradespeople are on the job.

Welding Certification

1. The Contractor must ensure that welding is performed by a welder certified by the
Canadian Welding Bureau (CWB) in accordance with the requirements of the
following Canadian Standards Association (CSA) standards:

a. CSA W47.1-03 (R2008), Certification for Companies for Fusion Welding of Steel
(Minimum division level 2.1); and

b. CSA W47.2-M1987 (R2008), Certification for Companies for Fuson Welding of
Aluminum (Minimum division level 2.1).

2. In addition, welding must be done in accordance with the requirements of the

applicable drawings and specifications.

3. Before the commencement of any fabrication work, and upon request from the

Inspection Authority or designate, the Contractor must provide approved welding
procedures and/or a list of welding personnel he intends to use in the performance of
the Work. The list must identify the CWB welding procedure qualifications attained
by each of the personndl listed and must be accompanied by a copy of each person's
current CWB welding certification.

Sub-contracts and Sub-contractor List
The Contracting Authority is to be notified, in writing, of any changes to the list of
subcontractors before commencing the work.

When the Contractor sub-contracts work, a copy of the sub-contract purchase order isto
be passed to the Contracting Authority. In addition, the Contractor must monitor
progress of sub-contracted work and inform the Inspection Authority or designate on
pertinent stages of work to permit inspection when considered necessary by the
I nspector.

Page 36 of - de 68



Solicitation No. - N° de l'invitation Amd. No. - N° de la modif. Buyer ID - Id de I'acheteur

F1782-13C732/A 001 xIv176
Client Ref. No. - N° de réf. du client File No. - N° du dossier CCC No./N° CCC - FMS No/ N° VME
F1782-13C732 XLV-3-36186

7-20  Project Schedule

7-21
7-21.1

7-21.2

7-21.3

The Contractor must provide a preliminary project schedule to the Contracting and
Technical Authorities no later than three (3) Working Days after contract award.

The Contractor must provide a detailed work schedule to the Contracting and Technical
Authorities no later than five (5) working days before the commencement of the Work
showing the commencement and completion dates for the Work in the available work
period, including realistic target dates for significant events. During the Work Period the
schedule is to be reviewed on an ongoing basis by the Inspection Authority and the
Contractor, updated when necessary, and available in the Contractor's office for review
by Canada's authorities to determine the progress of the Work.

The schedules must be revised on a pre-defined basis. (The revised schedules must show
the effect of progressed work and approved work arisings. Any changes to the dates of
the Work Period of the contract due to unscheduled work will not be accepted except as
negotiated in accordance with article 7.14, Procedures for Design Change or Additional
Work.

M eetings

Pre-Refit M eeting

A Pre-Refit meeting will be convened and chaired by the Contracting Authority at the
Repair facility up to two (2) weeks before the commencement of the work period.

Progress M eetings

Progress meetings, chaired by the Contracting Authority, will take place a the
Contractor's facility as and when required, generally once a month. Interim meetings
may aso be scheduled. Contractor’s attendees at these meetings will, as a minimum, be
its Contract (Project) Manager, Production Manager (Superintendent) and Quality
Assurance Manager. Progress meetings will generally incorporate technical meetings to
be chaired by the Technical Authority.

Outstanding Work and Acceptance

1. The acceptance of vessels must be in accordance with form PWGSC-TPSGC 1205,
Acceptance (Refits and Repairs)

The Inspection Authority or designate, in conjunction with the Contractor, will prepare a
list of outstanding work items at the end of the work period. This list will form the
annexes to the formal acceptance document for the vessel. A contract completion
meeting will be convened by the Inspection Authority on the work completion date to
review and sign off the Acceptance Document.
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7-22

In addition to any amount held under the Warranty Holdback Clause, a holdback of twice
the estimated value of outstanding work will be held until completion of the Work.
Applicable Taxes will be calculated on this outstanding work holdback amount and paid
at the time that the outstanding work holdback is released.

2. The Contractor must complete the above form in three (3) copies, which will be
distributed by the Contracting Authority as follows:
a. origina to the Contracting Authority;
b. one copy to the Technical Authority;
c. one copy to the Contractor.

I SO 9001:2008 - Quality M anagement Systems

In the performance of the Work described in the Contract, the Contractor must comply
with the requirements of:

ISO 9001:2008 - Quality management systems - Requirements, published by the
International Organization for Standardization (1SO), current edition at date of submission
of the Contractor's bid with the exclusion of the following requirement:

7.3 Design and development.

It is not the intent of this clause to require that the Contractor be registered to the
applicable standard; however, the Contractor’s quality management system must address
each requirement contained in the standard.

Assistance for Government Quality Assurance (GQA):

The Contractor must provide the Inspection Authority or designate with the
accommodation and facilities required for the proper accomplishment of GQA and must
provide any assistance required by the Inspection Authority for evaluation, verification,
validation, documentation or release of product.

The Inspection Authority or designate must have the right of access to any area of the
Contractor's or Subcontractor's facilities where any part of the Work is being performed.
The Inspection Authority or designate must be afforded unrestricted opportunity to
evaluate and verify Contractor conformity with Quality System procedures and to validate
product conformity with contract requirements. The Contractor must make available, for
reasonable use by the Inspection Authority or designate, the equipment necessary for all
validation purposes. Contractor personnel must be made available for operation of such
equipment as required.
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7-23

7-24

7-25

When the Inspection Authority or designate determines that GQA is required at a
subcontractor's facilities, the Contractor must provide for this in the purchasing document
and forward copies to the Inspection Authority or designate, together with relevant
technical data as the Inspection Authority or designate may request.

The Contractor must notify the Inspection Authority or designate of non-conforming
product received from a subcontractor when the product has been subject to GQA.

Quality Plan

No later than five (5) working days after the effective date of the Contract, the Contractor
must submit for acceptance the Inspectionl Authority Quality Plan prepared according to
the latest issue (at contract date) of 1SO 10005:2005 "Quality management systems -
Guidelines for quality plans'. The Quality Plan must describe how the Contractor will
conform to the specified quality requirements of the Contract and specify how the
required quality activities are to be carried out, including quality assurance of
subcontractors. The Contractor must include a traceability matrix from the elements of the
specified quality requirements to the corresponding paragraphs in the Quality Plan.

The documents referenced in the Quality Plan must be made available when requested by
the Inspection Authority ..

If the Quality Plan was submitted as part of the bidding process, the Contractor must
review and, where appropriate, revise the submitted plan to reflect any changes in
requirements or planning which may have occurred as a result of pre-contract
negotiations.

Upon acceptance of the Quality Plan by the Inspection Authority , the Contractor must
implement the Quality Plan. The Contractor must make appropriate amendments to the
Quality Plan throughout the term of the contract to reflect current and planned quality
activities. Amendments to the Quality Plan must be acceptable to the Inspection
Authority.

Equipment/Systems:. I nspection/Test
The Contractor must comply with the requirements stipulated in Annex D regarding
equipment and systems inspections and testing.

Inspection and Test Plan

The Contractor must submit for approval to the Technical authority and implement prior
to the commencement of the work in support of its QCP, an approved Inspection and
Test Plan (ITP) in accordance with the Inspection and Test Plan requirements at Annex
D1. The Contractor must provide at no additional cost to Canada, all applicable test data,
al Contractor technical data, test pieces and samples as may reasonably be required by
the Inspection Authority to verify conformance to contract requirements. The Contractor

Page 39 of - de 68



Solicitation No. - N° de l'invitation Amd. No. - N° de la modif. Buyer ID - Id de I'acheteur

F1782-13C732/A 001 xIv176
Client Ref. No. - N° de réf. du client File No. - N° du dossier CCC No./N° CCC - FMS No/ N° VME
F1782-13C732 XLV-3-36186

7-26

7-27

7-28

7-29

7-30

7-31

must forward at his expense such technical data, test data, test pieces and samples to
such location as the Inspection Authority or designate may direct.

M aterial and Supply Support
The Contractor must provide Material Management support systems which meet the
requirements detailed in Annex E.

L oan of Equipment - Marine

The Contractor may apply for the loan of the Government specia tools and test
equipment particular to the subject vessel as identified in the Specifications. The
provision of other equipment required for the execution of work in the Specifications is
the sole responsihility of the Contractor.

Equipment loaned under this provision must be used only for work under this Contract
and may be subject to demurrage charges if not returned on the date required by Canada.
In addition, equipment loaned under the above provison must be returned in a like
condition, subject to normal wear and tear.

A list of Government equipment that the Contractor intends to request must be submitted
to the Contracting Authority within three (3) working days of Contract Award to permit
timely supply or for alternate arrangements to be made. The request must state the time
frame for which the equipment is required.

Insulation Materials - Asbestos Free

All materials used to insulate or re-insulate any surfaces on board the vessel must meet
Trangport Canada Marine standards, for commercial marine work, and, for al work, be
free from asbestos in any form. The Contractor must ensure that all machinery and
equipment located below or adjacent to surfaces to be re-insulated are adequately
covered and protected before removing existing insulation.

NOT USED-Accommodation

Parking

The Contractor must provide four (4) reserved parking spaces within the confines of the
shipyard for Government personnel, one (1) of which must be clearly designated "for
PWGSC use only" for the period of the Contract, commencing one (1) week before the
work period and completing two (2) weeks after the work period.

Vessel Unmanned Refits

1. The vessal will be unmanned during the work period and will be considered to be
out-of commission. The vessel during that period will be in the care or custody of the
Contractor and under its control.
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2. Please refer to 1029 - Ship Repairs, Supplemental General Conditions Article 09 and
Annex C for the Vessel Custody requirements, and associated Acceptance
Certificates.

7-32 SACC Manual Clauses

Reference  Title Date

A0285C Workers Compensation 2007-05-25
A0290C Hazardous Waste - Vessels 2008-05-12
A9047C Titleto Property - Vessel 2008-05-12
A9055C Scrap and Waste Materia 2010-08-16
A9056C Supervision of Fueling and Disembarking Fuel 2008-05-12
A9066C Vessdl - Access by Canada 2008-05-12
A9068C Government Site Regulations 2010-01-11
B6100C Stability 2008-05-12
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ANNEX A - STATEMENT OF WORK

A-1

Index to the Statement of Work

SIR WILFRID LAURIER DD-2014
TABLE OF CONTENTS

VESSEL PARTICULARS
LIST OF ACRONYMS

TABLE OF CONTENT

10
2.0
HD-03
HD-04
HD-05
HD-06

HD-07
HD-08

HD-09
HD-10
HD-11
HD-12
HD-13
HD-14
H-15
H-16
H-17
H-18
H-19
H-20
H-21
E-22
E-23
T-28

GENERAL NOTES
ERVICES

DOCKING AND UNDOCKING, HULL SURVEY (TCM SURVEY)

PAINTING SHIPSHULL AND STRUCTURE

SEA BAY ,SEA CHESTS AND SEA STRAINERS (TCM SURVEY)

SEA CONNECTIONS,SHIP SIDE VALVESAND SEA WATER VALVES (TCM
SURVEY)

EXTERNAL CATHODIC PROTECTION SYSTEM

PORT AND STARBOARD TAILSHAFTS,THRUST SHAFTS,STERN TUBE, THORDON,
STERN TUBE BEARINGS,SHAFT BRAKES (TCM SURVEY)

PORT AND STARBOARD PROPELLERS (TCM SURVEY)

RUDDER, RUDDER STOCK PINTLES AND BEARINGS (TCM SURVEY)

BALLAST TANKS (TCM SURVEY)
FRESH WATER TANKS (TCM SURVEY)

VOIDS,ECHO SOUNDER COMPARTMENT, AND THE PIPE TUNNEL (TCM SURVEY)
FUEL TANKS (TCM SURVEY )

BOILER FEED TANK

AVIATION FUEL TANK AND COFFERDAM (TCM SURVEY)

LUBE OIL TANKS (TCM SURVEY)

DIRTY AND WASTE OIL STORRAGE TANKS (TCM SURVEY)

MAIN DECK PORTHOLE SRVICING AND REPLACEMENT

UPPER DECK DRAINS

HELICOPTER HANGAR CURTAIN

LESLIE CONTROL VALVE OVERHAUL

CENTER HAMWORTHY CENTRAL COOLING SEA WATER PUMP

SEA TRIALS

APPENDIX A - PAINT SPECIFICATION

A-2

The Statement of Work [SOW] is provided in a separate electronic document entitled:
SOW_F1782-13C732_SWL DD_Rev0.xdoc

To obtain the SOW the Bidder must make a request in writing to the Contracting
Authority identified in Article 7-5.1.
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ANNEX B - BASISOF PAYMENT

Remark to Bidder: Annex B will form the Basis of Payment for the resulting contract and
should not befilled in at the bid submission stage.

B-1

Contract Price

K nown Work

For work as stated in Part 7 Article 1, as specified in AnnexesA, D & H
and as detailed on the Pricing Data Shests,

For a FIRM PRICE of:

Cost of Financial Security
AS per Part 7 Article 15

Contract Price
Applicable Taxes Excluded [a + b]:

For aFIRM PRICE of:

B-2

B-2.1

Unscheduled Work

Price Breakdown:

The Contractor must, upon request, provide a price breakdown for all unscheduled work,
by specific activities with trades, person-hours, material, subcontracts and services.
Pro-rated Prices.

Hours and prices for unscheduled work will be based on comparable historical data
applicable to similar work at the same facility, or will be determined by pro-rating the
guoted work costs in the Contract when in similar areas of the vessdl.

Payment for Unscheduled Work:

The Contractor will be paid for unscheduled work arising, as authorized by Canada. The
authorized unscheduled work will be calculated as follows:

Number of hours (to be negotiated) X $ , being the Contractor's firm hourly
charge-out labour rate which includes overhead and profit, plus net laid-down cost of
materials to which will be added a mark-up of 10 percent, plus applicable Taxes,
calculated on the total cost of material and labour.

The firm hourly charge-out labour rate and the material mark-up will remain firm for the
term of the Contract and any subsequent amendments.

Notwithstanding definitions or useage elsewhere in this document, or in the Contractor’s
Cost Management System, when negotiating Hours for unscheduled work, PWGSC will
consider only those hours of labour directly involved in the production of the subject
work package. Elements of Related Labour Costs identified in B2.2, will not be
negotiated, but will be compensated for in accordance with B2.2.
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B-2.2

B-2.3

B-3

B-4

Allowance for Related Labour Costs such as. Management, Direct Supervision,
Purchasing and Material Handling, Quality Assurance and Reporting, First Aid, Gas Free
Inspecting and Reporting, and Estimating will be included as Overhead for the purposes
of determining the Charge-out Labour Rate set out in clause B2.

The 10% mark-up rate for materials will also apply to subcontracted costs. The mark-up
rate includes any allowance for material and subcontract management not allowed for in
the Chargeout Labour Rate. The Contractor will not be entitled to a separate labour
component for the purchase and handling of materials or subcontract administration.

Overtime

The Contractor must not perform any overtime under the Contract unless authorized in
advance and in writing by the Contracting Authority. Any request for payment must be
accompanied by a copy of the overtime authorization and a report containing the details
of the overtime performed pursuant to the written authorization.

Payment for authorized overtime will be calculated as follows:
a. For known work, the Contractor will be paid the Contract Price plus authorized
overtime hours paid at the following premium rates.

For timeand one hdf: $ per hour, or
For double time: $ per hour.

b. For unscheduled work, the Contractor will be paid the authorized overtime hours
at the quoted charge-out labour rate, plus the following premium rates.

For timeand onehaf:  $ per hour, or
For double time: $ per hour.

The above premiums will be calculated by taking the average hourly direct labour rate
premiums, plus certified fringe benefit, plus profit of 7.5 percent on labour premium and
fringe benefits. These rates will remain firm for the duration of the Contract, including
al amendments and are subject to audit if consdered necessary by Canada.

Lay Day/Berthage Day Fees

The following fees are to be provided by the Bidder. In the event of a delay in the
performance of the Work, and if such delay is recognized and agreed upon by the
Contracting Authority as being attributable to Canada, these fees will be used to establish
the liability of Canada to the Contractor for the delay.
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a. Lay day fee for aworking day: $

b. Lay day fee for anon-working day: $

c. Berthage Fee per day ( vessdl length X $ / Meter):$

A lay day is defined as “aday of delay in port” with the vessel docked (i.e. removed from
the water) at the contractor’s facility. A lay day fee should include those costs associated
with maintaining the vessel at the Contractor’s facility but will not include costs of
consumption of such services including but not limited to electrical power, potable water,
steam, compressed air, etc. The lay day and berthage fees are firm and not subject to any
additional charges for mark-up or profit.
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ANNEX C - INSURANCE REQUIREMENTS

C-1  Ship Repairers Liability Insurance

1. The Contractor must obtain Ship Repairer's Liability Insurance and maintain it in force
throughout the duration of the Contract, in an amount usua for a contract of this
nature, but for not less than $10,000,000 per accident or occurrence. (For annual and
maximum liabilities see article 7-2.1 of the Contract.)

2. The Ship Repairer's Liability insurance must include the following:

a. Additional Insured: Canada is added as an additional insured, but only with respect
to liability arising out of the Contractor's performance of the Contract. The
interest of Canada as additional insured should read as follows. Canada,
represented by Fisheries and Oceans Canada/Canadian Coast Guard and Public
Works and Government Services Canada.

b. Waiver of Subrogation Rights. Contractor's Insurer to waive al rights of
subrogation against Canada as represented by Fisheries and Oceans
Canada/Canadian Coast Guard and Public Works and Government Services
Canada for any and all loss of or damage to the vessel, however caused.

c. Notice of Cancellation: The Insurer will endeavor to provide the Contracting
Authority thirty (30) days written notice of cancellation.

d. Contractua Liahility: The policy must, on a blanket basis or by specific reference
to the contract, extend to assumed liabilities with respect to contractual provisions.

e. Cross Liahility/Separation of Insureds: Without increasing the limit of liability, the
policy must protect al insured parties to the full extent of coverage provided.
Further, the policy must apply to each Insured in the same manner and to the same
extent asif a separate policy had been issued to each.

C-2 Commercial General Liability
1. The Contractor must obtain Commercial Genera Liability Insurance, and maintain it in
force throughout the duration of the Contract, in an amount usual for a contract of this
nature, but for not less than $10,000,000 per accident or occurrence (For annual and
maximum liabilities see article 7-2.1 of the Contract.)

2. The Commercial General Liability Insurance policy must include the following:

a. Additional Insured: Canada is added as an additional insured, but only with respect
to liability arising out of the Contractor's performance of the Contract. The
interest of Canada should read as follows. Canada, as represented by Fisheries and
Oceans Canada/Canadian Coast Guard and Public Works and Government
Services Canada.
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b. Bodily Injury and Property Damage to third parties arising out of the operations of
the Contractor.

c. Persona Injury: While not limited to, the coverage must include Violation of
Privacy, Libel and Slander, False Arrest, Detention or Imprisonment and
Defamation of Character.

d. Cross Liahility/Separation of Insureds. Without increasing the limit of liability, the
policy must protect al insured parties to the full extent of coverage provided.
Further, the policy must apply to each Insured in the same manner and to the same
extent asif a separate policy had been issued to each.

e. Blanket Contractual Liability: The policy must, on a blanket basis or by specific
reference to the Contract, extend to assumed liabilities with respect to contractual
provisions.

f. Employees and, if applicable, Volunteers must be included as Additional 1nsured.

g. Employers Liability (or confirmation that all employees are covered by Worker's
compensation (WSIB) or similar program)

h. Notice of Cancellation: The Insurer will endeavor to provide the Contracting
Authority thirty (30) days written notice of policy cancellation

I. If the policy is written on a claims-made basis, coverage must be in place for a
period of at least 12 months after the completion or termination of the Contract.

j. Owners or Contractors Protective Liability: Covers the damages that the

Contractor becomes legally obligated to pay arising out of the operations of a
subcontractor.

k. Sudden and Accidental Pollution Liability (minimum 120 hours): To protect the
Contractor for liabilities arising from damages caused by accidental pollution

C-3 Vessd Custody

1

2.

This work is going to take place with the vessdl "out of commission” and therefore in
the "care, control and custody" of the Contractor.

The "CERTIFICATE of CUSTODY - ASSUMPTION OF CUSTODY OF
FEDERAL GOVERNMENT SHIPS BY CONTRACTOR" (Appendix 1 to Annex C)
must be completed as required and a copy passed to the Inspection Authority.

To facilitate this turnover, representatives of the Contractor and Canada must confirm
the condition of the vessal.

A vessdl condition report must be appended to the above noted certificate and must be
accompanied by colour photographs or videos in either conventional or digital format.
When the vessdl is to be returned to the "care, control and custody” of Canada, the
"CERTIFICATE of CUSTODY - RESUMPTION OF CUSTODY OF FEDERAL
GOVERNMENT SHIPS BY THE CLIENT DEPARTMENT" (Appendix 2 to Annex
C) must be completed and a signed copy passed to Canada for distribution.
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APPENDIX 1 ToANNEX C
CERTIFICATE of CUSTODY

ASSUMPTION OF CUSTODY OF CANADIAN GOVERNMENT SHIPS BY
CONTRACTOR

Acceptation of:

1. The undersigned, on behalf of the Department of Fisheries and Oceans and of a (supplier)
acknowledge to have handed over and received respectively
CCGS Sr Wilfrid Laurier for the purpose of refit, all in accordance with the terms and
conditions of PWGSC Contract Serial Number F1782-13C732 and such documents which
form part of the said contract.

2. Itismutually agreed by all parties that the condition report by compartment or area must be
considered as an addendum to this Contract; and must be a valid document in the taking
over of the vessel by the Contractor, even if the inspection and signing occur after the
signing of the Contract but within the agreed ten (10) day period.

3. It is further agreed by al parties that the liabilities and responsibilities of (supplier)
as defined in Article 9 of PWGSC 1029 Supplemental
General Conditions for Ship Repairs, for a vessel out of commission, will commence as

A hourson ..o, (date).
SIGNED AT ..t NORTHWEST TERRITORIES
ONTHE ... DAY OF 20........
AT HOURS
FOR:

FOR:

WITNESSED BY:
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PUBLIC WORKS AND GOVERNMENT SERVICES CANADA
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APPENDIX 2 To ANNEX C

CERTIFICATE of CUSTODY

RESUMPTION OF CUSTODY OF CANADIAN GOVERNMENT SHIPS BY THE
CLIENT DEPARTMENT

The undersigned, on behalf of (supplier) and of the
Department of Fisheries and Oceans, acknowledge to have handed over and to have
received respectively the Name of Vessel CCGS Sir Wilfrid Laurier, said vessel having been
received by the vessel captain on ............ (date) ... , for the purpose of refit in
accordance with the terms and conditions of PWGSC Contract Serial Number
F1782-13C732

It is mutually agreed by all parties that the liabilities and responshilities of (supplier)
, & defined in Article 9 of PWGSC 1029
Supplemental General Conditions for Ship Repairs, for a vessal out of commission, will

automatically cease as at............ocvieinininnns hourson ...
(date).
That effective from....................... hoursonthe ...l (date). Article

8 of PWGSC 1029 for a vessal “in commission” Shall apply, and that responsihility for the
care and protection of the said vessel will revert to Canada.

FO R e s

WITNESSED BY

PUBLIC WORKS AND GOVERNMENT SERVICES CANADA

Page 50 of - de 68



Solicitation No. - N° de l'invitation Amd. No. - N° de la modif. Buyer ID - Id de I'acheteur

F1782-13C732/A 001 xIv176
Client Ref. No. - N° de réf. du client File No. - N° du dossier CCC No./N° CCC - FMS No/ N° VME
F1782-13C732 XLV-3-36186

ANNEX D INSPECTION-QUALITY ASSURANCE-QUALITY CONTROL

D-1

1

3.

Inspection and Test Plan (ITP):
The Contractor must prepare an Inspection and Test Plan (ITP) comprising individua
inspection and test plans for each specification item of this project, in accordance with
the Quality Standard. The ITP must be submitted to the TA for review no later than 5
working days prior to the commencement of the work and amended by the Contractor to
the satisfaction of the TA.
a Each ITP must contain al inspection points identified in the specification, or in
the Manufacturers Instructions, highlighting points that must be witnessed by the
TA and other "hold" points imposed by the Contractor to ensure the quality of the
work.
b. Milestone delivery date for the ITP is given in the Contract, however individual
I TPs should be forwarded for review as developed.

Inspection and Test Plan Criteria:

Inspection criteria, procedures and requirements are stated in the specifications,
drawings, technical orders and reference standards invoked by the Specifications. Test
and trial documentation is also included or referenced in the Specification. An individual
Inspection and Test Plan (ITP) isrequired for each Specification item.

All ITPs must be prepared by the Contractor in accordance with the above criteria, their
Quality Plan, and must provide the following reference information:

a. the ship's name;

b. the Specification item number;

C. equipment/system description and a statement defining the parameter which is
being inspected;

d. alist of applicable documents referenced or specified in the inspection procedure;

e. theinspection, test or trial requirements specified in the Specification;

f. thetools and equipment required to accomplish the inspection;

g. the environmenta conditions under which the inspections are to be conducted and
the tolerances on the inspection conditions;

h. a detailled step-by step procedure of how each inspection is to be performed,
conformance parameters, accept/reject criteria and recording of results, deficiencies
found and description of corrective action(s) required;

i. name and signature of the person who prepared the plan, date prepared and
amendment level; and,

j- names and signatures of the persons conducting and witnessing the inspection, test
or trial.

Contractor Imposed Testing:
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D-2

D-3

Tests and trials in addition to those given in the Specification must be approved by the
TA.

Amendments:

Amendment action for the Inspection and Test Plans must be ongoing throughout the
refit and reflect the inspection requirements for unscheduled work. Amendments must
be submitted as developed, but not less frequently than once every second week.

Conduct of Inspection
Inspections must be conducted in accordance with the ITP as approved by the TA.

The Contractor must provide their own staff or subcontracted staff to conduct
inspections, tests and trias;, excepting that Field Service Representative (FSR), TA or
Designated Engineering Authority (DEA) personnel may be designated in the
specifications, in which case the Contractor must ensure that their own staff is provided
in support of such inspection/test/trial.

The Contractor must ensure that the required conditions stated in the ITP prevail at the
commencement of, and for the duration of, each inspection/test/trial.

The Contractor must ensure that personnel required for equipment operation and
records taking during the inspection/test/trial are briefed and available at the start and
throughout the duration of the inspection/test/trial. Tradesmen or FSRs who may be
required to effect minor changes or adjustments in the installation must be available at
short notice.

The Contractor is to coordinate the activities of al personnel taking part in each
inspection/test/trial  and ensure that safe conditions prevail throughout the
inspection/test/trial.

Inspection Records and Reports

The Contractor on the inspection record, test or trials sheets as applicable must record
the results of each inspection. The Contractor must maintain files of completed
inspection records consistent with the Quality Standard and their Quality Plan for this
project.

The Contractor's QC representative (and the FSR when required) must sign as having
witnessed the inspection, test or trial on the inspection record. The Contractor must
forward originals of completed inspection records, together with completed test(s) and/or
trials sheetsto the TA.
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D-4

Unsatisfactory inspection/test/trial results, for which corrective action cannot be
completed during the norma course of the inspection/test/trial, will require the
Contractor to establish and record the cause of the unsatisfactory condition to the
satisfaction of the TA. Representatives of Canada may assist in identification where

appropriate.

Corrective action to remove cause of unsatisfactory inspections must be submitted to
the TA in writing by the Contractor, for approval prior to affecting such repairs and
rescheduling of the unsatisfactory inspection/test/trial.

The Contractor must undertake rectification of defects and deficiencies in the
Contractor's installation or repair as soon as practicable. The Contractor is responsible to
schedule such repairs at their own risk.

The Contractor must reschedule unsatisfactory inspections after any required repairs
have been completed.

Quality Control, Inspection and Test records that substantiate conformance to the
specified requirements, including records of corrective actions, must be retained by the
Contractor for three (3) years from the date of completion or termination of the Contract
and must be made available to the TA upon request.

NOT USED - Provisional Acceptance Certificate
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ANNEX E - PROJECT MANAGEMENT SERVICES

E-1.

E-3.

E-4.

E-5.

Contractor's Project Management Services - Intent

a. Job titles used in this Annex are for clarity within this document only. The Contractor
is free to choose job titles that suit their organization.

b. The Contractor, through their Project Management Team, is responsible to discharge
the duties and supply the deliverables required in the Contract and the Specifications.

c. Project Management is considered to encompass the direction and control of such
functions as engineering, planning, purchasing, manufacturing, assembly, overhauls,
installations and test and trials.

Project M anager

a. The Contractor must supply an experienced Project Manager (PM) dedicated to this
project and delegate to hinvher full responsibility to manage the project.

b. ThePM must have experience in managing a project of this nature.

Project Management Team
a. Other than the Project Manager, the Contractor may assign and vary other job
descriptions to suit their organization; provided however that the collective resume of
their Project Management Team must provide for effective control of the project
elements including but not limited to:
I. Project Management
il.  Quality Assurance
ii. Material Management
iv  Planning and Scheduling
v. Estimating/
vi Safety and Environmental Management
vii. Subcontracts Management

Reports
a. The following Management Reports and Documentation are to be prepared and
maintained by the Contractor and submitted to the Crown in accordance with the
Contract or upon request by the Contracting Authority:
I.  Production Work Schedule
il.  Inspection Summary Report
i Growth Work Summary

Bid Deliverables

a. Names, brief resumes, and a list of duties for each of the team members that ensures
that each of the project elements listed in article 3 above have been addressed.
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ANNEX F - WARRANTY PROCEDURES AND CLAIM FORM

F-1

Warranty Procedures

1

Scope

a. The following are the procedures which suit the particular requirements for
warranty considerations for a vessel on completion of arefit.

Definition

a. There are a number of definitions of “warranty” most of which are intended to
describe its force and effect in law. One such definition is offered as follows:

“A warranty is an agreement whereby the vendor’ s or manufacturer’ s responsibility

for performance of its product is extended for a specific period of time beyond the

date at which the title to the product passesto the buyer.”

Warranty Conditions

a. Genera Conditions 2030 (2013-06-27), General Conditions - Higher Complexity -
Goods are augmented by clauses incorporated into the subject Contract.

b. The warranty periods may be stated in more than one part:

I. 90 days commencing from the day the PWGSC 1205 Acceptance Document is
signed for workmanship provided by the contractor for the refit work
specified;

il. 365 days from the date of acceptance for the specified areas of painting;

li. 365 days commencing from the day the PWGSC 1205 Acceptance Document
is signed for parts and material provided by the contractor for the refit work
specified;

Iv. Any other specific warranty periods that may be required in the contract or
offered by the Contractor.

c. The foregoing does not cover the disposition of other deficiencies that will be
directly related to Technical Authority problem areas of the following nature:

I. items becoming unserviceable that were not included in the refit specification;

il. refit specifications or other related documentation requiring amendments or
corrections to increase viability; and

ii. work performed that is directly related to the Technical Authority.

Reporting FailuresWith Warranty Potential

a. Theinitia purpose of areport of afailureisto facilitate the decision as to whether
or not to involve warranty and to generate action to effect repairs. Therefore in
addition to identification, location data, etc. the report must contain details of the
defect. Warranty decisions as a genera rule are to be made locally and the
administrative processis to be in accordance with procedures as indicated.

b. These procedures are necessary as invoking a warranty does not simply mean that
the warrantor will automatically proceed with repairs at his expense. A review of
the defect may well result in a disclaimer of responshility, therefore, it is
imperative that during such a review the Department is directly represented by
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competent technical authority qualified to agree or disagree with the warrantor’s
assertions.

5. Procedures

a Immediately it becomes known to the Ship's Staff that an equipment/system is
performing below accepted standards or has become defective, the procedures for
the investigation and reporting are as follows:

I. The vessel advises the Technical Authority when a defect, which is considered
to be directly associated with the refit work, has occurred.

ii. On review of the Specification and the Acceptance Document, the Technical
Authority in consort with Ship's Staff is to complete the Tombstone Data and
section 1 of the Warranty Claim Form Appendix 1 to Annex F and forward the
origina to the Contractor for review with a copy to the PWGSC contracting
Authority. If the PWGSC Contracting or Inspection Authority is unable to
support warranty action, the Defect Clam Form will be returned to the
originator with a brief justification. (It isto be noted that in the latter instance
PWGSC will inform the Contractor of its decision and no further action will be
required of the Contractor.

Warranty defect claims may be forwarded in hard copy, by fax or by e-malil
whichever format is the most convenient.

li. Assuming the Contractor accepts full responsibility for repair, the Contractor
completes Section 2 and 3 of the Warranty Claim Form, returns it to the
Inspection Authority who confirms corrective action has been completed, and
who then distributes the form to the Technical Authority and the PWGSC
Contracting Authority.

b. Inthe event that the Contractor disputes the claim as a warranty defect, or agrees
to share, the contractor isto complete Part 2 of the Warranty Claim Form with the
appropriate information and forward it to the Contracting Authority who will
distribute copies as necessary.

c. When a warranty defect clam is disputed by the Contractor, the Technical
Authority may arrange to correct the defect by in-house resources or by
contracting the work out. All associated costs must be tracked and recorded as a
possible charge against the contractor by PWGSC action. Material costs and
manhours expended in correcting the defect are to be recorded and entered in
Section 5 of the warranty defect clam by the Technical Authority who will
forward the warranty defect clam to the PWGSC Contracting Authority for
action. Defective parts of equipment are to be retained pending settlement of
claim.

d. Defective equipment associated with potential warranty should not normally be
dismantled until the contractor’s representative has had the opportunity to observe
the defect. The necessary work is to be undertaken through normal repair methods
and costs must be segregated as a possible charge against a contractor by PWGSC
action.
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6. Liability

a. Agreement between the Contracting Authority, Inspection Authority, Technical
Authority and the Contractor will result in one of the following conditions:

I.  The contractor accepts full responsibility for costs to repair or overhaul under
the warranty provisions of the contract;

il. The Technical Authority accepts full responsibility for repair and overhaul of
item concerned; or

iii. The Contractor and the Technical Authority agree to share responsibility for
the costs to repair or overhaul the unserviceable item, in such cases the
PWGSC Contracting Authority will negotiate the best possible sharing
arrangement.

b. In the event of a disagreement as in paragraph 5c, PWGSC will take necessary action
with the contractor while the Technical Authority informs its Senior Management
including pertinent data and recommendations.

c. The total cost of processing warranty claims must include accommodation and travel
costs of the contractor's employees as well as equipment/system down time and
operational constraints. Accordingly, the cost to remediate the defect, in manhours
and material, will be discussed between the Contracting/I nspection Authorities and the
Technical Authority to determine the best course of action.

Alongside Period For Warranty Repairs and Checks
a If a al possible, an adongside period for the vessd is to be arranged just before the
expiration of the 90 day warranty period. This alongside period is to provide time for
warranty repair and check by the contractor.
b. In respect to the underwater paint, should it become defective during the associated
warranty period the contractor is only liable to repair to a value determined as follows:
“Original cost to Canada for painting and preservation of the underwater section of
the hull, divided by three hundred sixty five (365) days and multiplied by the
number of days remaining in the period. The resultant would represent the ‘Dollar
Credit’ due to Canada from the Contractor.”
c. The Underwater paint system, before expiration of the warranty, should be checked by
divers. The Technical Authority, is to arrange the inspection and inform the
Contracting Authority of any adverse results.
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APPENDIX 1to ANNEX F

I*I Public Works and Government

Services Canada

Travaux publics et Services

gouvernementaux Canada

Warranty Claim
Réclamation De Garantie

Vessel Name — Nom de navire

File No. — N° de dossier

Contract No. - N ° de contrat

Customer Department — Ministére client

Warranty Claim Serial No.
Numéro de série de réclamation de garantie

Contractor — Entrepreneur

Effect on Vessel Operations

Effet sur des opérations de navire

Critical Degraded Operational Non-operational
Critique Dégradé Opérationnel Non-opérationnel

ol b 0

1. Description of Complaint — Description de plainte

Contact Information — I'information de contact

Name — Nom

Tel. No.-N° Tél

Signature — Signature

Date

2. Contractor’s Investigative Report — Le rapport investigateur de I'entrepreneur

Page 58 of - de 68



Solicitation No. - N° de l'invitation Amd. No. - N° de la modif. Buyer ID - Id de I'acheteur

F1782-13C732/A 001 xIv176
Client Ref. No. - N° de réf. du client File No. - N° du dossier CCC No./N° CCC - FMS No/ N° VME
F1782-13C732 XLV-3-36186

3. Contractor’s Corrective Action — La modalité de reprise de I'entrepreneur

Contractor's Name and Signature — Nom et signature de I'entrepreneur Date of Corrective Action - Date de modalité de reprise

Client Name and Signature - Nom et signature de client Date

4. PWGSC Review of Warranty Claim Action — Examen d'action de réclamation de garantie par TPSGC

Signature — Signature Date

5. Additional Information — Renseignements supplémentaires

Canad'fl' PWGSC-TPSGC
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NOT USED ANNEX G - SECURITY REQUIREMENTS CHECK LIST
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ANNEX H - FINANCIAL BID PRESENTATION SHEET

H-O Proposed Work Period Location:
H-1 Evaluation of Price
The price of the bid will be evaluated in Canadian dollars, applicable taxes excluded.
a.  [KnownWork
For work as stated in Part 1 article 1.2, specified in Annexes A, D and E
and detailed in the attached Pricing Data Sheet Annex H, Appendix 1 for
a FIRM PRICE of:
b. |[Unscheduled Work
Labour Cost:
Estimated labour hours at a firm Charge-out Labour Rate, including
overhead and profit:
500 person hours X $ per hour for a PRICE of:
See articlesH2.1 and H2.2 below.
Cc. |Lay day/ Berthage Fees
As per articleH4
i. Five (5) working lay days X $ =$
ii. Two (2) non-working lay days X $ =$
iii. Three (3) berthing days X $ =$
d. |Vessd Transfer Costs
AS per article H5
e [Cost of Financial Security
As per Part 6 Financial Security article, 6-3
EVALUATION PRICE
Applicable Taxes Excluded, [a+ b+ c+d+e]:
For an EVALUATION PRICE of :

H-2

Unscheduled Work

Unscheduled work arising, as authorized by the Minister, will be calculated in the

following manner:

“Number of hours (to be negotiated) X your firm hourly Charge-out Labour
Rate which includes Overhead and profit, plus net laid-down cost of materials to which
will be added a 10% mark-up, plus applicable taxes calculated on the total cost of
material and labour. The firm hourly Charge-out Labour Rate and the materia mark-up
will remain firm for the duration of the Contract and any subsequent amendments.”
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H-2.1 Notwithstanding definitions or useage elsewhere in this document, or in the Bidder's

H-2.2

H-2.3

H-3

Cost Management System, when negotiating Hours for unscheduled work, PWGSC will
consider only those hours of labour directly involved in the production of the subject
work package.

Elements of Related Labour Costs identified in H2.2 will not be negotiated, but will be
compensated for in accordance with H2.2 It is therefore incumbent upon the Bidder to
enter values in the above table which will result in fair compensation, regardless of the
structure of their Cost Management System.

Allowance for Related Labour Costs such as. Management, Direct Supervision,
Purchasing and Material Handling, Quality Assurance and Reporting, First Aid, Gas Free
Inspecting and Reporting, and Estimating will be included as Overhead for the purposes
of determining the Charge-out Labour Rate entered in Table H1 line | 1b. above.

The 10% mark-up rate for materials will also apply to subcontracted costs. The mark-up
rate includes any allowance for material and subcontract management not allowed for in
the Chargeout Labour Rate. A separate labour component for the purchase and handling
of materials or subcontract administration is not allowable.

Overtime
The Contractor must not perform any overtime under the Contract unless authorized in
advance and in writing by the Contracting Authority. Any request for payment must be
accompanied by a copy of the overtime authorization and a report containing the details
of the overtime performed pursuant to the written authorization.
Payment for authorized overtime will be calculated as follows:
a. For known work, the Contractor will be paid the Contract Price plus authorized
overtime hours paid at the following premium rates:
For timeand one hdf: $ per hour, or
For double time: $ per hour.

b. For unscheduled work, the Contractor will be paid the authorized overtime hours
at the quoted charge-out labour rate, plus the following premium rates:

For timeand one hdf: $ per hour, or

For double time: $ per hour.
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2.  The above premiums will be calculated by taking the average hourly direct labour rate

H-4

H-5

premiums, plus certified fringe benefit, plus profit of 7.5 percent on labour premium and
fringe benefits. These rates will remain firm for the duration of the Contract, including
all amendments and are subject to audit if consdered necessary by Canada.

Lay Day/Berthage Day Fees

The following fees are to be provided by the Bidder. In the event of a delay in the
performance of the Work, and if such delay is recognized and agreed upon by the
Contracting Authority as being attributable to Canada, these fees will be used to establish
the liability of Canadato the Contractor for the delay.

a. Lay day fee for aworking day: $
b. Lay day fee for anon-working day: $
c. Berthage Fee per day ( vessdl length X $ / Meter):$

A lay day is defined as “aday of delay in port” with the vessel docked (i.e. removed from
the water) at the contractor’s facility. A lay day fee should include those costs associated
with maintaining the vessel at the Contractor’s facility but will not include costs of
consumption of such services including but not limited to electrical power, potable water,
steam, compressed air, etc. The lay day and berthage fees are firm and not subject to any
additional charges for mark-up or profit.

Vessd Transfer Costs

The evaluation price will include the cost for transferring the vessel from its home port to
the shipyard/ship repair facility where the majority of the Work will be undertaken and
the cost of returning the vessels to their home port following completion of the Work, in
accordance with the following:

a. The Bidder will enter on Line H-0, the location of the shipyard/ship repair facility
where it proposes to undertake the Work. The applicable vessels transfer costs
provided under section 3 of this clause will be entered into table H1.

b. Should the list in section 3. of this clause not provide the shipyard/ship repair
location where the Bidder intends to undertake the Work, then the Bidder must
advise the Contracting Authority, in writing, no later than five (5) calendar days
before the bid closing date, of its proposed location for undertaking the Work. The
Contracting Authority will acknowledge to the bidder, in writing, no later than
three (3) calendar days before the bid closing date, the location of the
shipyard/ship repair and confirm the applicable vessel transfer cost.
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A Bid that specifies a location for undertaking the Work which is not in the list
under section 3. of this clause, and for which a notification in writing has not been
received by the Contracting Authority five (5) calendar days before the bid closing
date, will be declared non-responsive.

2. Transfer costs, in this case, are based on using a government delivery crew and include
the fuel cost at the vessel's most economical speed of transit and crew transportation
costs for the delivery crew based on the location of the vessel's home port and the

shipyard/ship repair facility.

3. Round trip transfer costs applicable to the following facilities are:

Company Facility City Transfer Cost
Vancouver Shipyard Vancouver Shipyard North Vancouver $6,014.00
(S:;span Shipyards Co. | Vancouver Drydock N Vancouver $6,014.00
;Z;span Shipyards Co. | Esquimalt Graving Esquimalt $0.00

Ltd Dock

APPENDIX 1 TO ANNEX H - PRICING DATA SHEET
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The Pricing Data Sheet [PDS] is provided in a separate electronic document entitled:

F1782-13C732 SW Laurier Docking Refit Rev 0.xls

To obtain the PDS the Bidder must make a request in writing to the Contracting
Authority identified in Article 7-5.1.
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ANNEX | - FEDERAL CONTRACTORS PROGRAM FOR EMPLOYMENT EQUITY -

OR

CERTIFICATION

[, the Bidder, by submitting the present information to the Contracting Authority, certify that
the information provided is true as of the date indicated below. The certifications provided to
Canada are subject to verification at all times. | understand that Canada will declare a bid
non-responsive, or will declare a contractor in default, if a certification is found to be untrue,
whether during the bid evaluation period or during the contract period. Canada will have the
right to ask for additional information to verify the Bidder's certifications. Failure to comply
with such request by Canada will also render the bid non-responsive or will constitute a
default under the Contract.

For further information on the Federal Contractors Program for Employment Equity visit
HRSDC-Labour's website.

Date: (YYYY/MM/DD) (If left blank, the date will be deemed to be the bid
solicitation closing date.)

Complete both A and B.
A. Check only one of the following:

( ) AL TheBidder certifies having no work force in Canada.

( ) A2. TheBidder certifies being a public sector employer.

( ) A3. The Bidder certifies being a federaly regulated employer being subject to the
Employment Equity Act.

( ) A4. The Bidder certifies having a combined work force in Canada of less than 100
employees (combined work force includes. permanent full-time, permanent
part-time and temporary employees [temporary employees only includes those who
have worked 12 weeks or more during a calendar year and who are not full-time
students

( ) A5. TheBidder has a combined workforce in Canada of 100 or more employees, and

( ) A5.1. The Bidder certifies already having a valid and current Agreement to I mplement
Employment Equity (AIEE) in place with HRSDC-L abour

( ) A5.2. The Bidder certifies having submitted the Agreement to Implement Employment
Equity (LAB1168) to HRSDC-Labour. As this is a condition to contract award,
proceed to completing the form Agreement to Implement Employment Equity
(LAB1168), duly signing it, and transmit it to HRSDC-Labour.
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B. Check only one of the following:
( ) B1. TheBidder isnot aJoint Venture

OR

( ) B2. The Bidder is a Joint venture and each member of the Joint Venture must provide
the Contracting Authority with a completed annex Federal Contractors Program
for Employment Equity - Certification. (Refer to the Joint Venture section of the
Standard Instructions)
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ANNEX J- INFORMATION REQUIRED FOR CODE OF CONDUCT VERIFICATION

Please provide list of names of the following entities, according to the ownership nature of the
company

1. For aCorporation - each current member of the Bidder's Board of Directors;

2. For a Partnership, General Partnership or Limited Partnership - the names of all current
partners,

3. For aSole Proprietorship or an individual doing business under a firm name - the name of
the sole proprietor or individual;

4. For a Joint Venture - the names of all current members of the Joint venture;

5. For an individual - the full name of the person
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