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Site planning and temporary installations

1.
Material installation and
removal

2.
On-site storage — Admissible
charges

3.
Sanitary installation

4.
Signposting

5.
Removal of temporary
installation

6.
Protection of finished building
surfaces

7.
Guardrails and barriers
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Provide, set-up or lay out necessary installation on site to allow for work to be done
within the shortest time possible.

As work progresses, dismantle material not needed and remove of the site.
Work done in 2 phases; limits see drawings.
Scheduling, see section 01 32 18E and Ministerial representative’s directives.

The place of work is within an occupied building. The area bounded by the project
will be at the disposal of the contractor.

Since the site is still in operation, services will remain active at all times and open
lanes for local traffic.

Ensure that work is done within the time limits stated in the contract. Do not clutter
site unnecessarily with equipment and materials.

Do not overload or allow overloading on any part of the work so as to not
compromise its integrity.

Provide and install weatherproof containers to store materials, tools and equipment
sensitive to damage.

Container’s space must be determined by the Ministerial representative.

Sanitary facilities must be provided inside the security perimeter of the site area.

Install, in pertinent areas, sign panels to indicate site limits, the direction of
temporary relocated exits or other pertinent information.

Remove from site all temporary installation when the Ministerial representative will
judge it appropriate.

During all the work period, protect all finished or partially finished surfaces, the
existing equipments and furniture leaved in place.

Foresee screens, tarps and necessary fences.

Three (3) days prior to installation of protective components, confirm with the
Ministerial representative where each protection will go. Confirm schedule for
installation.

Take all the responsibility for damage caused to works because of lack of
protection or unsuitable protection.

Provide guardrails and rigid barriers and security and set them around deep
excavations, service ducts and stairwells and not enclosed along the edges of
floors and roofs.
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Supply and install these components in accordance with jurisdictional
requirements.
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