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1.
Description

2.
Cooperation and coordination
with other trades

3.
Openings and repairs

4.
Site limits

5.
Existing services

6.
Other drawings

The goal for this division is to complete all clauses and general conditions of this
contract.

Unless stated otherwise and being a particular case written on the drawings,
drawings or other documents being part of the contract, these conditions and these
complementary requirements are applicable without condition and according to the
case, to the Contractor and sub-contractors of all trades, concerning the specified
divisions in the present specification or for the whole architectural, structural,
mechanical and electrical works, that must be done to complete the construction.

For interpretation or contradiction of document, French documents take precedence
on English documents.

Ensure the entire cooperation of all trades, without exception, pertaining to these
works, for the furniture and the installation of all components necessary for the
execution of this work.

Unless stated otherwise, the manufacturer must provide all necessary accessories to
complete, on the spot, the installation of the components he fabricated.

The installation is the responsibility of the Contractor. He will provide materials,
workmanship and equipment required to complete the installation of his work.

In principle, unless stated otherwise on the drawings and on Ministerial representative
tender, all openings and piercing to be done, being over 150mm in diameter or more
than 195 square centimeters, for the needs of different trades in the existing building
and in new concrete slabs, will be done by the Contractor, after approval of Ministerial
representative.

The Contractor will do the repairs afterwards, as soon as subcontractor's work is
done and that they have the certificates for tests, inspection and approval done by
laboratories, inspectors and Ministerial representative.

It is the responsibility of the Contractor to ensure the cooperation and the
coordination of all subcontractors to anticipate, as much as possible before
beginning of the work, the openings, location for fastening devices, necessary
space for various components, etc. To this effect, refer to the beginning of each
division for general clauses, proper to each trade.

The Contractor will respect the site limits established while respecting the required
conditions stated on the drawings, in the tender and by other requirements by
Ministerial representative.

When connecting work has to be done to existing networks, the work has to be
performed at times fixed by responsible authority, not to bother the activities of users.

The Ministerial representative can, for clarification purposes only, give to the
Contractor extra drawings to ensure the good execution of the works. These drawings
will have the same signification and the same range as if they were part of the contract
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documents.
7. 1 The Ministerial representative will organize some project meetings when necessary.
Site meetings He will state the time and write a progress report then distribute it.
8. 1 In their tender, the Contractor and subcontractors will take into account the installation
Equipments costs for existing equipment and equipment provided by the Ministerial representative

as stated in architectural, mechanical/electrical tender.

9. 1 At the beginning and during work, prepare premises in advance and in relation with
Site preparation the work to be done.

2 Anticipate the arrival of materials and equipment so as not to block or even reduce
access ways during heavy traffic. Release and transport out of the site any residue
resulting from construction work and demolition. As much as possible, deliver
materials immediately before needed or for before installation, therefore not cluttering
unnecessarily access to the buildings.

3 In entrances and other places, remove all clutter to allow easy access where work
must be done. Free entrances and build the required protections to allow users to
pass in security, at all times.

4 Plan, coordinate and prepare the work for each operations so there is no loss of time
or delays due to the lack of foresight, of rules and regulations, of harmful overlapping
of certain works, of useless clutter and hard access, basic work and incomplete
preparation, or defective electricity, water and other inadequate supply services and of
all other unfavorable similar causes or conditions.

5 Before starting any work, coordinate and determine, with each subcontractor, the
spaces required for doing the work.

10. 1 Work must be planned and done to minimize all inconvenient such as interferences,
Site conditions troubles, noise, dust, gas for combustible motors and other nuisances. Work areas
must be zoned and when required by the Ministerial representative, adequate
temporary protections must be installed to confine construction spaces where
necessary; (according to the requirements of the Ministerial representative).

11. 1 According to the regulation of Health and Work Security Board, the Contractor is the
Public, workers and occupants project manager.
protection.

2 Build and maintain in good order, fences, partitions, wire netting, covered bridges and
any other means for temporary protection appropriate for surrounding the building,
around openings and scaffoldings and also in other dangerous areas around the
building and on the ground.

3 Provide, install and maintain in operation, during darkness periods, fires or guard lights
in areas where there are ramps, clutter, open passages, dangerous objects or
equipment and in any other area of this nature around the building and on the ground.

4 Protective gears must be as per Workmen Health and Safety Code.
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12.
Access to work on site

13.
Traffic blocking

14,
Storage areas and parking

15.
Site offices

16.
Protection of materials

The Ministerial representative will have the right, without prior formal demand, to
provide, at the expense of the contractor, safety measures that the Contractor has
omitted to take, either for the maintenance of communications or for the protection of
public or company’s workers.

It is the responsibility of the Contractor to build and maintain in place signs, barricades
and required fences to ensure safety of occupants having to circulate on the site.
However this work has to be coordinated with the security service of the Ministerial
representative and municipal authorities.

The prevention program of the Contractor, proper to the site, must be coordinated to
the prevention program of the Ministerial representative.

The Contractor is responsible for any damage caused on the site or out of the site
area where work is being done with heavy machinery and demolition of construction
materials. The route taken by vehicles must be approved by competent authorities.

Access must be made to ensure safety of public and of workers in areas where work is
being done, as much for municipal, ambulance, police and firemen services.

The Contractor has to comply with the prescribed measures and precautions stated by
the Ministerial representative concerning tools, installations and work on the site and
must not hinder traffic and not be the cause for accident.

Actual services to buildings for taxis, suppliers, fire and security services, resupplying
for cafeterias, postal services, and garbage removal must stay in operation at all times;
the Contractor will coordinate his work and deliveries to the site so as not to hinder of
affect normal functioning of services stated above.

In principle, no massive storage will be authorized on the site, except for limited
spaces well defined by the Ministerial representative, to store certain materials in large
enough quantity to continue the work and ensure its continuity.

Parking spaces for the Contractor and his subcontractors will be allowed only inside
the limited area selected by the Ministerial representative. The Contractor must take
into consideration that there are very few parking areas available on the site.

Parking on the premise, elsewhere of inside prescribed limits is forbidden and any
vehicle found will be toed at his own expense and be liable for a fine.

The Contractor will not have any room outside of work area.

Site meetings will be held in an office supplied by Ministerial representative.

During storage period, protect against damage all materials and manufactured
products delivered to the site.
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17.
Protection of work in place
and of the site.

18.
Protection of existing
structures

19.
Removal of temporary works

20.
Temporary source for supplies

Protect materials and manufactured products according to printed instruction from
manufacturer.

With a tarp, protect plywood or other types of appropriated material, all existing walls
and other works located nearby and near ramps, ladders and other temporary means
of transport and circulation.

During bad weather, protect work being done or finished against any deterioration by
means of temporary shelter and other appropriate means. Also protect against
humidity and water all work susceptible to be damaged by the weather.

Cover with a plywood sheet all finished surfaces that must be protected to allow for
work to continue.

Protect all equipment that is entrusted to the Contractor.

The Contractor must, at his own expense, protect, support, hold, re-route and re-
establish to good order, all water ducts, building gas conducts, energy, telephone or
other structures met, disturbed or damaged in the course of the work, and all this, to
the satisfaction of interested parties.

Before beginning demolition work, the contractor must communicate with authorities
of concerned services to locate existing ducts. Otherwise, the Contractor will be held
responsible for damages caused to ducts, structures and other components like
finishing, etc.

As work progresses, remove scaffoldings, ramps, footbridges, ladders and other
temporary work of same nature that are no longer required.

At the end of the work, remove equipments, accessories, materials, networks etc,
coming from temporary works. Leave grounds free of all residue material or surplus.

The Contractor will be able to use existing services for water, electricity, heating and
any other source of energy necessary for the duration of the construction of expansion
work, for his operation purpose and the ones for the subcontractors.

Note that existing services are located near the main building. The Contractor must
provide the necessary facilities near the site and protect the path traveled from the
point of connection.

Any damage done to the work due to inadequate functioning of temporary mechanical
and electrical services must be repaired without additional cost to the Ministerial
representative.

Temporary services must comply with the laws and regulations pertaining to accident
prevention of the Quebec Workmen Health and Safety Code.

Temporary services must be maintained in operation until provisory acceptance of
permanent designed areas.
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Complementary general conditions

21.
General repairs

22.
Licenses and authorization

23.
Toilets

24,
Garbage containers

25.
Approval of shop drawings

26.
Building codes in force

27.

Supervision and coordination :

Responsibility of the
Contractor

28.
Protection of finishing

components and other works

29.
Works done by others

()

Repair or replace all material or other accessories that could have been damaged by
any situation out of control of the manufacturer or concerned trade.

Before each final acceptance by the Ministerial representative, the Contractor must
proceed to repair all surfaces that could have been damaged by Contractor or his
subcontractors while doing their work.

It is the responsibility of the Contractor to obtain from municipal and government
authorities, all pertinent information concerning laws and regulations in force
concerning construction work in the province and the town where work will be done.
He must also inquire about the execution contingencies specific to the areas.

No building permit is required for this construction.

The Contractor shall erect temporary sanitary services near the project area. The
positioning of facilities must be approved by the Ministerial representative.

Cost of transportation and dumpsite will be paid by Contractor.

All shop drawings must be checked by Ministerial representative before making a
product, equipment, etc.

All products, equipment etc., stated in the shop drawings and that were not approved
by Ministerial representative before their shipping, will be automatically rejected.

Canadian Building Code and all other codes and regulations in force.

The Contractor must coordinate himself all the works of different trades.

The Contractor must keep an eye on all subcontractor works and make sure that the
work is done according to specifications. The presence of a superintendent or
responsible for the coordination is required during the construction period.

Before sending Ministerial representative a requirement for definite approval, the
Contractor must check all the lists of deficiencies given by the Ministerial
representative after their inspection. He must verify himself that each items listed has
been corrected.

The Contractor has the responsibility to protect against all damage, all components
that must be used in the building construction, mainly decoration and finishing
accessories. Damaged components will be refused and must be replaced.

In the drawings and tender, the mention “by other divisions” or “by other sections”
implies that these works are concerning the Contractor, either for another section or
for another division of the tender.

When works are not part of the contract, the mention “apart from contract" appears
specifically.
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The Contractor must consult in detail all architectural, structural, mechanical and
electrical drawings and tender to be able to include, in his contract, all the works

designed by the mention “by other divisions”, “by the Contractor” or any other similar
term.

Some of these works could already have been included in other sections of the tender
or other drawings. It is the responsibility of the Contractor to consult all documents so
he can itemize the ones being already under someone else’s specific section of the
tender or again, illustrated on the drawings of other specific trades or field. The ones
that are not specifically described or itemized on the drawings or tender of other
divisions will be the responsibility of the Contractor.
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