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This drawing is the property of the designer. Copyright is reserved.
No reproduction may be made without prior consent of the
designers and such copies must bear their names.

This drawing shall not be used for construction purposes until
signed by the designer.

The contractor is to verify dimensions and data noted herein with
the conditions on the site and report any discrepancy to the
designer. Do not scale this drawing.
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Phasing Legend - Plan B: Temporary Hoarding Legend - Plan B: Temporary Hoarding -

Indicates Phase 2 of the project. — = —— = —  Protect Construction/Equipment and Tenant occupied zone with POLY 6 mil (minimum) and Plan B
construction tape on all joints. Ensure not to leave construction materials and equipment
Protect Construction and Tenant occupied zone as indicated. Protection required at Main that could be a tripping hazard or other for Occupants. Upon completion of all work,
Corridors and around equipment to remain as shown above - Protection type varies. Extent and Contractor to remove POLY. Do NOT perforate and/or damage existing partitions, ceiling, Scale 1:100
location to be confirmed on site with Project Manager. Ensure adequate space is left for finishes and all other components to remain and to adjacent spaces. Contractor will be held Designed By Concu par
Occupant access to remainder of space. Ensure not to leave construction materials and responsible for any damage done to existing spaces. CSD
equipment that could be a tripping hazard or other for Occupants. Upon completion of work, Date 2013-01-09 (yyyy/mm/dd)
Contractor to remove protection material. Do NOT perforate and/or damage existing partitions, Main Corridors
ceiling, finishes and all other components to remain and to adjacent spaces. Ensure adequate space is left for Occupant access to remainder of space within each Main Drawn By csD Dessiné par
Corridors.
Date 2013-03-06 (yyyyYmm/dd)
Indicates activities part of Phase 1 and Phase 2 of the project. Equipment . ~ .
Equipment shown above to remain. Ensure to leave 915mm clear space between Reviewed By BW W%ZE*G' e par
equipment and POLY. Ensure all joints are taped and top and bottom edges are properly 2013-12-09
sealed. Ensure no dust and construction debris enters the protected spaces. Date (yyyy/mm/dd)
Approved By Approuvé par
\ Indicates area not included in Phase 1 and/or Phase 2. Area to be manned and operational = == == == = FErecttemporary hoarding as follows. Partition to be 65mm metal stud at 410mm, 0.45 Date - (yyyy/mm/dd)
\ \ during Construction. Work required in these areas must be schedule with Client ahead of time, gauge o.c. with 13mm gypsum board one side only (Exterior side of room) to u/s of
\ either during Phase 1 or Phase 2. suspended T-bar ceiling at approximately 3016mm A.F.F. Tender Soumission
Project Manager Administrateur de projets
: . PWGSC Project no. TPSGC No. du projet
Temporary Hoarding Notes - Plan B: ) Prel
1. Provide adequate ventilation (supply and return) inside temporary POLY enclosure. Perforated raised floor tiles R 0501 34 ' 002
to be relocated as required surrounding the server racks. . .
Drawing no. No. du dessin
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