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Phasing Legend - Plan B:

Indicates Phase 2 of the project.

Protect Construction and Tenant occupied zone as indicated. Protection required at Main

Corridors and around equipment to remain as shown above - Protection type varies. Extent and

location to be confirmed on site with Project Manager. Ensure adequate space is left for

Occupant access to remainder of space. Ensure not to leave construction materials and

equipment that could be a tripping hazard or other for Occupants. Upon completion of work,

Contractor to remove protection material. Do NOT perforate and/or damage existing partitions,

ceiling, finishes and all other components to remain and to adjacent spaces.

Indicates activities part of Phase 1 and Phase 2 of the project.

Indicates area not included in Phase 1 and/or Phase 2. Area to be manned and operational

during Construction. Work required in these areas must be schedule with Client ahead of time,

either during Phase 1 or Phase 2.

Temporary Hoarding Legend - Plan B:

Protect Construction/Equipment and Tenant occupied zone with POLY 6 mil (minimum) and

construction tape on all joints. Ensure not to leave construction materials and equipment

that could be a tripping hazard or other for Occupants. Upon completion of all work,

Contractor to remove POLY. Do NOT perforate and/or damage existing partitions, ceiling,

finishes and all other components to remain and to adjacent spaces. Contractor will be held

responsible for any damage done to existing spaces.

Main Corridors

Ensure adequate space is left for Occupant access to remainder of space within each Main

Corridors.

Equipment

Equipment shown above to remain. Ensure to leave 915mm clear space between

equipment and POLY. Ensure all joints are taped and top and bottom edges are properly

sealed. Ensure no dust and construction debris enters the protected spaces.

Erect temporary hoarding as follows. Partition to be 65mm metal stud at 410mm, 0.45

gauge o.c. with 13mm gypsum board one side only (Exterior side of room) to u/s of

suspended T-bar ceiling at approximately 3016mm A.F.F.5

1 11

Temporary Hoarding Notes - Plan B:

1. Provide adequate ventilation (supply and return) inside temporary POLY enclosure. Perforated raised floor tiles

to be relocated as required surrounding the server racks.
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