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General Instructions

1. The proposed radar system by the bidder for paper evaluation and the final delivered system
shall remain of the same or better configuration without exceptions.

2. The proposed radar system by the bidder for paper evaluation and the system delivered for the
purpose of live fire evaluations shall be of the same technical configuration specifically but not
limited to the antenna, signal processing and power sub-systems.

3. For the purposes of evaluations the power input for all bidding system shall be limited to
60kW or below.

Mandatory Requirements and Compliance Statement (CS)

1. The Bidder is required to state whether or not their proposed system is compliant with each of
the specified requirements.

2. The Bidder is required to place a compliance statement in the table only where the input row
indicates “CS”.

3. For High Level Mandatory Requirements outlined in Appendix K2, references to bidder’s
document and proof of compliance are required.

Bidder's Name:

2/28 RDIMS # 3214877 26 Feb 2014



Appendix K4 MRR ACQ Evaluation
Solicitation No: W8476-133817

1. INTRODUCTION
1.1. Purpose
2. APPLICABLE DOCUMENTS

Documents which form part of and are applicable to this SOWSOW are set forth in paragraph 3
and Annex D-ACQ.

CS: YES

3. PROJECT MANAGEMENT
3.1. General

3.1.1. In performing and managing this work, the Contractor shall apply accredited
project management principles.

CS: YES

3.2. Project Management Plan

3.2.1. The Contractor shall establish and maintain a Project Management Plan (PMP) to
coordinate all plans and activities required to meet the requirements of this SOW.
The Contractor shall prepare and submit a Project Management Plan (PMP) in
accordance with CDRL 1278-PMP-001 and DID 1278-PMP-001.

CS: YES

3.3. Contract Award Meeting

3.3.1. The Contractor shall conduct a meeting at the Contractor facilities within 30 days
after Contract award to discuss schedule and work, as well as milestones and
deliverables.

CS: YES
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3.3.2.  The Contractor shall prepare and submit an agenda in accordance with (IAW)
CDRL 1278-PMR-003 and DID 1278-PMR-003 and meeting minutes IAW
CDRL 1278-PMR-004 and DID 1278-PMR-004 for this meeting.

CS: YES

3.4. Progress Review Meetings

3.4.1. The Contractor shall conduct a Progress Review Meeting (PRM) at the
Contractor’s facilities on a schedule agreed to by Canada and the Contractor.
Any design and technical review meetings required should be integrated with the
progress review meetings.

CS: YES

3.4.2. The Contractor shall prepare and submit an agenda IAW CDRL 1278-PMR-003
and DID 1278-PMR-003 and meeting minutes IAW CDRL 1278-PMR-004 and
DID 1278-PMR-004 for this meeting.

CS: YES

3.5. Unscheduled Meetings

3.5.1. Other meetings may be requested by the Contractor, Contracting Authority (CA)
or the Technical Authority when issues arise that need to be solved. Upon
agreement between all parties that such a meeting is required, the Contractor
shall participate in the unscheduled meeting.

CS: YES

3.5.2. The Contractor shall prepare and submit an agenda IAW CDRL 1278-PMR-003
and DID 1278-PMR-003 and meeting minutes IAW CDRL 1278-PMR-004 and
DID 1278-PMR-004 for this meeting.

CS: YES

3.6. Post Delivery and Equipment Support Services Meeting
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3.6.1. The Contractor shall host a meeting after the last MRR System delivery is
complete at a time mutually agreed to by Canada and the Contractor to discuss
outstanding issues.

CS: YES

3.6.2. The Contractor shall prepare and submit an agenda IAW CDRL 1278-PMR-003
and DID 1278-PMR-003 and meeting minutes IAW CDRL 1278-PMR-004 and
DID 1278-PMR-004 for this meeting.

CS: YES

3.7. Progress Reports

3.7.1. The Contractor shall prepare and submit Progress Reports IAW CDRL 1278-
PMR-002 and DID 1278-PMR-002 for the duration of the Contract.

CS: YES

3.8. Final Report

3.8.1. The Contractor shall prepare and submit a Final Report at the end of the Contract
IAW CDRL 1278-PMR-002 and DID 1278-PMR-002.

CS: YES

4, SYSTEMS ENGINEERING
4.1. General

4.1.1. The Contractor shall maintain MRR System engineering planning and
management to ensure that all engineering requirements are met.

CS: YES

4.1.2. The Contractor shall develop the system design requirements to meet the
technical, performance, functional and environmental requirements detailed in
the System Performance Specification at Appendix 1.
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CS: YES

4.2. Product Specification

4.2.1. The Contractor shall prepare and submit a Product Specification in accordance
with CRDL 1278-SES-001.and DID 1278-SES-001.

CS: YES

4.2.2. The Contractor shall prepare and submit a Software Description in accordance
with CDRL 1278-SWS-001 and DID 1278-SWS-001.

CS: YES

4.3. Technical Investigation and Engineering Services

4.3.1. The Contractor shall provide Technical Investigations and Engineering Services
(TIES) support, on an as required basis, as per the Contract. Support for
engineering, training, and repairs are general examples of TIES.

CS: YES

4.4, System Engineering Requirements and Design Review Meetings Guidance

4.4.1. Design reviews shall be held when all the documentation required for the review
has been completed and delivered to the Technical Authority.

CS: YES

4.4.2. System Requirements Review

a. A System Requirement Review (SRR) shall be conducted to ensure that the
Contractor's Product Specification (CDRL 1278-SES-001) and ICDs (CDRLs
1278-SES-006 and 007) are thoroughly understood by all parties and that
appropriate verification methods are identified for all Product Specification
requirements not already addressed in the SPS Requirements Traceability and
Verification Matrix (RVTM);

CS: YES
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b. Risk items associated with product requirements shall be identified and
analyzed, including mitigation plans; and

CS: YES

c. The SRR shall be presented by the Contractor with the use of visual aids and
supporting analysis as required.

CS: YES

4.4.3. Preliminary Design Review

a. A Preliminary Design Review (PDR) shall be held to review the conceptual
design of any modifications, changes and enhancements to the specifications to
ensure that the planned technical approach will meet the requirements.

CS: YES
b.  The risks shall be identified and mitigation of these risks shall be planned. If
identified risks pose problems with the feasibility of the design the PDR will be
delayed until sufficient design and testing is completed to prove feasibility.
CS: YES
c. The PDR shall be presented by the Contractor with the use of visual aids and
conceptual design that has been implemented in an actual model or modelling
software.
CS: YES

4.4.4. Critical Design Review

a. A Critical Design Review (CDR) shall be held to review the detailed design of
any modifications, changes and enhancements to the specifications to ensure
that the design implementation has met the requirements.

CS: YES
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b.  The risks shall be identified and mitigation of these risks shall be planned. If
identified risks pose problems with the design implementation the CDR will be
delayed until sufficient implementation and testing is completed to prove the
path to final implementation.

CS: YES

4.5, First Article

4.5.1. The Contractor shall produce a first article of the MRR System that meets the
System Performance Specification at Appendix Al.

CS: YES

4.5.2. The first article shall be tested to ensure the design goals have been met and that
the MRR System as a whole meets the System Performance Specifications. The
first article test shall be based on the Requirements Traceability and Verification
Matrix (RTVM) at Appendix 5.

CS: YES

4.5.3. The Contractor shall establish and maintain an Acceptance Test Plan (ATP) to
coordinate all verification related activities required to meet the requirements of
this SOW and the SPS. The Contractor shall prepare and submit an ATP for the
first article in accordance with CDRL 1278-HWT-007 and DID 1278-HWT-007.

CS: YES

4.6. First Article Testing

4.6.1. The Contractor shall prepare and submit a First Article Test Procedures IAW
CDRL 1278-SES-002 and DID 1278-SES-002.

CS: YES

4.6.2. When the test procedures are approved, the Contractor shall execute the required
tests in accordance with the schedule.

CS: YES
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4.6.3. A First Article Test Report shall be prepared and submitted IAW CDRL 1278-
SES-003 and DID 1278-HWT-009.

CS: YES

4.7. Air Surveillance Integration with LCSS

4.7.1. The Contractor shall prepare and submit an Interface Control Document (ICD) of
the MRR System for the Air Surveillance communications interface including
alarm messages in accordance with CDRL 1278-SES-007 and DID 1278-SES-
006.

CS: YES

4.8. Weapon Locating Integration with LCSS

4.8.1. The Contractor shall prepare and submit an Interface Control Document (ICD) of
the weapon locating part of the MRR System for the communications interface to
the Canadian Armed Forces LCSS including alarm messages in accordance with
CDRL 1278-SES-006 and DID 1278-SES-006.

CS: YES

4.9. Acceptance Test Procedures

4.9.1. The Contractor shall prepare and submit an Acceptance Test Description and
Procedures IAW CDRL 1278-HWT-008 and DID 1278-HWT-008. The
acceptance test should be a subset of the first article test. The Acceptance Test
shall be based on the Requirements Traceability and Verification Matrix
(RTVM) at Appendix 5.

CS: YES

4.9.2. Upon approval of the ATP by the Technical Authority, the Contractor shall
execute the approved acceptance tests.

CS: YES
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4.9.3. The Contractor shall prepare and submit an Acceptance Test Report IAW CDRL
1278-HWT-009 with DID 1278-HWT-0009.

CS: YES

4.10. Radio Frequency Safety
4.10.1. General

a.  The Contractor shall use the Canadian Forces Technical Order (CFTO) C-55-
040-001/TS-001 and Health Canada Safety Code 6 to provide guidance on the
safety procedures to be applied for all equipment in the MRR System that will
be used by the CAF that radiates radio frequency energy.

CS: YES
b.  Subject matter experts (SME) provided by Canada will perform RADHAZ Tests
in accordance with these requirements at the Contractor's facility. The
Contractor shall provide support in terms of setting up and operating the MRR
System. Support shall include operation and maintenance.
CS: YES
d.  The Contractor shall select and provide the site for testing.
CS: YES

4.10.2. Radio Frequency Survey

a. The Contractor shall provide support for a Radiation Frequency Survey of the

MRR System.
CS: YES
b.  This support shall include personnel to operate the equipment, a location to
conduct the test where the equipment can radiate at full power over its full
frequency range and the necessary authorizations and clearances to operate the
MRR System.
CS: YES
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d. The Contractor shall select and provide the site for testing.

CS: YES

4.11. High Voltage Safety

4.11.1. For any components within the MRR System that generate high voltages,
warnings shall be prominently visible whenever personnel are or can be exposed
to these voltages.

CS: YES

4.12. Hazardous Material

4.12.1. For any components in the MRR System that contain hazardous materials, there
shall be appropriate warnings on the component.

CS: YES

4.12.2. The Contractor shall submit Material Safety Data Sheets (MSDS) for any such
materials as part of the bid in accordance with CDRL 1278-I1LS-012 and DID
1278-1LS-012.

CS: YES

4.13. Radioactive Materials

4.13.1. If the MRR System contains any radioactive materials the Contractor shall
submit a Material Safety Data Sheet (MSDS) for such materials as part of the bid
in accordance with CDRL 1278-1LS-012 and DID 1278-1LS-012.

CS: YES

4.13.2. For any components in the MRR System that contain radioactive materials, there
shall be appropriate warnings on the component.

CS: YES
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4.14. Radio/Radar Frequency Management

4.14.3 The Contractor shall allow for a change in channels within the designed
frequency range of the equipment.

CS: YES

4.14.4 If the MRR System RF equipment does not have an Industry Canada Technical
Acceptance Certificate (TAC), the Contractor shall be responsible to ensure that
the equipment is compatible with existing MRR Systems in Canada, which
conform to the applicable Industry Canada policies, plans, circulars, procedures
and specifications. These documents are available on the Industry Canada web
site at http://www.ic.gc.ca/eic/site/smt-gst.nsf/eng/h_sf01841.html

CS: YES

4.15. Application for Spectrum Supportability

4.15.1. The Contractor shall properly complete DND 552 Forms “Application for
Spectrum Supportability” (attached as Appendix A3) for each type of RF
equipment, and submit them as a deliverable item with the bid in order to support
the live fire evaluation.

CS: YES

4.15.2. The values entered on the DND 552 form shall be measured values.

CS: YES

4.15.3. Where the values have not been measured, specified values may be substituted
for measured values on the DND 552 form. However, before radio licences are
issued, the Contractor shall conduct measurements to confirm that the actual
equipment conforms to the specified values on the submitted DND 552 forms,
and notify DND of any discrepancies.

CS: YES
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4.16. Frequency Support - Additional Documentation
4.16.1. The Contractor shall prepare and submit any additional documentation to the

Technical Authority that is required to support the licence application procedure,
such as Letters of Intent and Engineering Briefs.

CS: YES

4.17. Frequency Support - Contractor’s Responsibility

4.17.1. The Contractor shall ensure that all MRR System equipment is certifiable by
Industry Canada and can meet all requirements.

CS: YES

4.17.2. The Contractor shall ensure that any RF equipment that is substituted or modified
remains certifiable throughout the project and during contracted operations.

CS: YES

5. INTEGRATED LOGISTICS SUPPORT (ILS)
5.1. General
5.1.1. Integrated Logistics Support (ILS) shall be designed to provide for the required

operational availability of the MRR Systems as defined in the In Service Support
document (Annex A-1SS).

CS: YES

5.2. Supplementary Documents
5.3. ILS Plan

5.3.1. The Contractor shall prepare and submit a draft ILS Plan in accordance with
CDRL 1278-1LS-001 and DID 1278-1LS-001 with their bid.

CS: YES
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5.3.2. The draft ILS Plan shall detail the general support concept and concept of
operations of the MRR Systems.

CS: YES

5.3.3.  The ILS Plan shall include detailed Contractor maintenance and support
concepts, training and maintenance activities, and, if available, an explanation of
the Logistics Support Analysis (LSA) methodology used to develop the support
concept.

CS: YES

5.4. Maintenance Concept

5.5. Maintenance Plan

5.5.1. The Contractor shall prepare and submit a Maintenance Plan in accordance with
Canada’s maintenance concept and in accordance with CDRL 1278-1LS-002 and
DID 1278-1LS-002.

CS: YES

5.5.2.  The Contractor shall provide all appropriate technical publications required by
the CAF MRR System Operators and Technicians for the safe and effective
performance of the maintenance procedures.

CS: YES

5.6. Recommended Spare Parts List

5.6.1. The Contractor shall prepare and submit the Recommended Spare Parts List
(RSPL) in accordance with CDRL 1278-1LS-003 and DID 1278-1LS-003.

CS: YES
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5.6.2. The RSPL shall be based on the mean time between failure (MTBF) data arising
from engineering, design and actual operational usage data on component failure
rates.

CS: YES

5.7. Initial Provisioning

5.7.1. The approved RSPL shall be the basis of options for the Contractor to provide the
approved quantity of repair parts, spares and consumables under this MRR
Acquisition Contract.

CS: YES

5.8. Tooling and Test Equipment

5.8.1. The Contractor shall identify all test equipment necessary to perform first and
second level maintenance.

CS: YES

5.8.4 The Contractor shall provide any STTE necessary to perform first and second
level maintenance.

CS: YES

5.8.5 The STTE shall be either part of the MRR System or part of a separate tool kit.

CS: YES

5.8.6 The Contractor shall prepare and submit a STTE List in accordance with CDRL
1278-1LS-004 and DID 1278-ILS-004.

CS: YES
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5.8.7 The approved STTE List shall be the basis of options for the Contractor to
provide the STTE under this MRR Acquisition Contract. The STTE shall be
delivered no later than the delivery of the first MRR System.

CS: YES

5.8.8  The Contractor shall be responsible to provide all test equipment throughout the
training phase, as all test equipment delivered under the terms of the Contract
shall be delivered and deemed in-use and unavailable for training. However, if
the training is conducted at a Canadian Armed Forces Base and the required test
equipment has been purchased by DND as part of the Contract and the test
equipment has been delivered to DND far enough in advance of the conduct of
training, then the Contractor may use the test equipment that has been delivered
as part of the Contract.

CS: YES

5.9. Operation and Technical Publications

5.9.1. The Contractor shall provide all technical publications and documentation
required by CAF technicians/operators in theatre and training locations to enable
safe and effective performance of the applicable maintenance tasks and proper
MRR System training and operation.

CS: YES

5.9.2. Technical publications and documentation shall include, but not be limited to, the

following:
CS: YES
a. Detailed MRR System setup and teardown procedures, and all MRR System
Operating Instructions, MRR System Operating Limitations, MRR System
Emergency Procedure documentation/checklists, MRR System Maintenance
Instructions manuals, etc;
CS: YES
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b.  All Technical Publications, including MRR System Maintenance Instructions
and supporting manuals and documentation required for MRR System
maintenance and logistics support; and

CS: YES

c. All Interface Control Documents (ICDs) required for Land Command Support
System (LCSS).

CS: YES

5.9.3. The Contractor shall prepare and submit the operation and technical publications
to a minimum Class 2 Interactive Electronic Technical Manuals (IETM) in
accordance with CDRL 1278-1LS-005 and DID 1278-I1LS-005. Class 2 IETMs
are defined in S1000D Issue 4.1

CS: YES

5.9.4. Updates to the publications shall be provided by the Contractor when there are
equipment or procedural changes.

CS: YES

5.10. Training
5.10.1. Training Master Plan

a.  The Contractor shall prepare and submit the Training Master Plan (TMP) IAW
CDRL 1278-1LS-006 and DID 1278-1LS-006.

CS: YES
b.  The training delivered under this TMP shall be sufficient enough to enable
Canadian Armed Forces MRR System operators and technicians to operate,
manage and maintain the MRR Systems (up to Level 2 maintenance) without
Contractor assistance.
CS: YES
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5.10.2. Task Analysis

a.  The Contractor shall identify the MRR System operator, MRR System
management and maintenance tasks that are required to use, manage and
maintain the MRR System IAW CDRL 1278-ILS-007 and DID 1278-1LS-007.

CS: YES

b.  The Contractor shall define the minimum level of qualifications or prerequisites
required of the individual performing the task for which the training was
identified.

CS: YES

c.  Training shall be detailed enough to provide MRR System personnel the ability
to operate, manage and maintain (less Contractor maintenance) the MRR
System without Contractor assistance.

CS: YES

d.  The outcome of the analysis of training shall result in performance objectives
and performance checks as described by A-P9-050-000/PT-003, Analysis of
Instructional Requirements.

CS: YES

e.  The Contractor shall prepare and submit a list of the performance objectives
(PO) and performance enabling/checks and rating criteria IAW CDRL 1278-
ILS-008 and DID 1278-I1LS-008.

CS: YES

5.10.3. Training Design and Development
a.  The Contractor shall analyze each performance objective to determine

supporting skills, knowledge and aptitudes required to achieve it. The outcome
shall be the specification of course content (enabling objectives), lesson plans,
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training resource list and a course timetable. This work is to be completed in
accordance with A-P9-050-000/PT-004, Design of Instructional Programmes
and A-P9-050-000/PT-005, Development of Instructional Programmes. This
material shall be grouped together to form a Training Package and be prepared
and submitted IAW CDRL 1278-1LS-009 and DID 1278-1LS-009.

CS: YES

5.10.4. Training Management

a.  Aninitial Training Working Group (TWG) meeting shall be convened as part of
the Contract Award Meeting to provide a forum for the discussion and
resolution of training development issues.

CS: YES

b. The TWG shall include a briefing by the Contractor on the draft Training
Master Plan. Subsequent meetings shall be convened as required.

CS: YES

5.10.5. Recommended Training Materials List (RTML)

a.  The Contractor shall prepare and submit an RTML in accordance with CDRL
1278-1LS-010 and DID 1278-1LS-010 to include training material, training aids,
and any other equipment that is deemed necessary for the establishment of
Canadian Armed Forces -conducted MRR System operator, maintenance and
technical training.

CS: YES

b.  Any physical items on the RTML shall be delivered at least thirty (30) days
prior to the start of the Contractor training.

CS: YES

5.10.6. Language

a.  The training and training material shall be provided in the English language.
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CS: YES

5.10.7. Conduct of Training

a.  System Instructor Training. The Contractor shall provide one (1) serial of
training IAW the approved Training Plan consisting of a course load of
approximately ten (10) Canadian Armed Forces personnel for purpose of
training MRR System instructors from the Royal Canadian Artillery School
(RCAS), 4 Air Defence Regiment (4 AD Regt) and the Project Management
Office (PMO).

CS: YES

b.  The training shall be conducted at a time mutually agreeable to the Contractor
and DND but no later than 6 weeks after the date of the delivery of the first
operational MRR System.

CS: YES

c. MRR System Operator Training. Following the completion of Instructor
Training, the Contractor shall conduct one (1) serial of operator training IAW
the approved Training Plan consisting of a course load of approximately ten
(10) CAF personnel with the newly trained CAF instructors involved as
observers.

CS: YES

d.  The Contractor shall supervise an additional two (2) serials of MRR System
operator training conducted by the CAF instructors.

CS: YES

e. MRR System operator training for these serials shall be completed not later than
four (4) months after delivery of the first operational MRR System.

CS: YES
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f.  Technical Training. If CAF technicians perform maintenance actions as part of
the Maintenance Plan, the Contractor shall provide one (1) serial of maintenance
training consisting of a course load of approximately ten (10) CAF personnel for
the purpose of training technical instructors not later than six (6) months after
the delivery of the first operational MRR System.

CS: YES

5.10.8. Contractor Training Support

a.  The Contractor shall provide total system support as required to maintain
equipment functionality during all training serials thereby minimizing any
interruption to the conduct of training.

CS: YES

5.10.9. Location of Training

a.  The Contractor shall conduct training at Canadian Armed Forces Base
Gagetown, New Brunswick, Canada.

CS: YES

5.10.10.Monitoring Training

a.  The Contractor shall allow for a representative of the Technical Authority to
monitor the training to ensure that the delivery of the training serials is
compliant with this SOW.

CS: YES

5.11. Life Cycle Product Support

5.11.1. Software Life Cycle Support

a.  Support of software by the Contractor including upgrades and improvements to
the software system stability shall be provided as part of the warranty for one

(1) year. The software warranty period begins with delivery of the first MRR
System.

CS: YES
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Minor software upgrades that improve the software system stability shall be
provided for the period of the Contract performance. Minor upgrades shall be
performed not more than twice per calendar year.

CS: YES

Major software upgrades that represent a significant increase in MRR System
capability shall be presented by the Contractor as an option to the Technical
Authority when available.

CS: YES

5.12. Identification Markings of the MRR

5.12.1. The Contractor shall assign unique item identifiers (Ull) to accountable hardware
and software items.
CS: YES
5.12.2. The Contractor shall ensure that ‘unique item identifiers’ are marked on
hardware, on software media, embedded in software code and electronically
embedded in firmware.
CS: YES
5.12.3. The Contractor shall identify serialized defense materiel with Unique Item
Identifiers (Ull) as mandated by: A-LM-505-702/JS-001 Materiel Management
Instructions, Materiel Management Instruction (MMI 1702) — Unique
Identification And Standardized Marking Of Materiel and as described in draft
DAOD 3010-0. The implementation of the requirements identified in draft
DAOD 3010-0 shall be in accordance with draft DAOD 3010-1 and NATO
STANAG 2290. All accountable hardware and software shall be serialized.
CS: YES
5.12.4. The Contractor shall generate Ulls in accordance with DAOD 3010-0, DAOD
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3010-1 and NATO STANAG 2290 for items selected by the Technical Authority.
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MRR ACQ Evaluation

CS: YES

5.12.5.

The Contractor shall:

a. affix the assigned UlI to each respective item prior to the DND or the CAF
acceptance of materiel in accordance with DAOD 3010-0, DAOD 3010-1 and
NATO STANAG 2290;

CS: YES

b. apply and position markings in accordance with D-02-002-001/SG-001; and
C-02-006-002/AG-000, Information Markings on Canadian Armed Forces
equipment; and

CS: YES

c. ensure markings in effect at the date of Contract award are of such quality as
to remain machine readable for the expected life of the item.

CS: YES

23/28

5.12.6.

The Contractor shall make available electronically the following identification
data set elements:

a. EID;

b. UID;

c. original part number;

d. original batch and lot number;
e. serial number;

f. current part number;

g. current batch and lot number;

h. item description;
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i. NATO Stock Number (NSN) or permanent stock control number PSCN)
(when available);

Contract number;

k. Contract line number;

I. ship-to location;

m. ship date;

n. unit of purchase;

0. weight;
p. volume;
g. height;
r. depth; and
s. width.
CS: YES
5.12.7. The Contractor shall apply and position markings on interior containers and
shipping containers per Paragraphs 3.7.1, 3.10.2, 3.11.1 and 3.11.9 of D-LM-
008-002/SF-001 and as detailed below:
CS: YES
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a.  On Shipping Containers:

i. apply the following markings in human readable format:

@ Identification Markings:

NATO Stock Number;
Nomenclature;

Quantity / Unit of Issue;
Protection and date markings; and

Contract Serial Number (as shown on the Contract).
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2 Special Markings:
e  Manufacturer’s Part Number; and

e  Manufacturer’s Batch / Lot Number.

CS: YES

ii. apply the following markings using a GS1-128 linear barcode,
with the data replicated in human readable form beneath the barcode:

Q) NATO Stock Number;
2 Contract Serial Number;
3 Manufacturer’s Part Number; and

(@)) Manufacturer’s Batch / Lot Number.

CS: YES

b. On Interior Containers, including unit packs:
i apply the following markings in human readable format:

(1) Identification Markings:
e NATO Stock Number;
e Nomenclature;
e Quantity / Unit of Issue;
e Protection and date markings;
e Contract Serial Number (as shown on the Contract); and
e Serial Number(s).

(2 Special Markings:
e  Manufacturer’s Part Number; and

e  Manufacturer’s Batch / Lot Number.

CS: YES
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ii. apply the following markings using a GS1-128 linear bar code,
with the data replicated in human readable form beneath the barcode:

@ NATO Stock Number;

2 Contract Serial Number;

3 Manufacturer’s Part Number;

(@) Manufacturer’s Batch / Lot Number; and

(5) Serial Number(s).

CS: YES

iii. apply the Unique Item Identifier marking(s) using a PDF 417
barcode in accordance with STANAG 2290.

CS: YES

5.12.8. Barcodes shall be applied to the outside of any packaging material through which
the barcode is not easily machine readable.

CS: YES

5.13. Configuration Management

5.13.1. While the principles of configuration management apply to both hardware and
software, there are differences in the implementation and thus a separate process
shall be necessary for software configuration management.

CS: YES

5.13.2. The Contractor shall prepare and submit a Configuration Management Plan
(CMP) in accordance with CDRL 1278-ILS-011 and DID 1278-ILS-011.

CS: YES
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5.13.3.

The Contractor shall perform configuration management in accordance with the
approved CMP.

CS: YES
5.13.4. Contractor-initiated changes to the configuration of the MRR System as
delivered (accepted baseline), including replacement of delivered repair parts,
spares, and consumables, modifications to MRR Systems, and changes to
publications shall be to the account of the Contractor for the period of the
Contract.
CS: YES
5.13.5. The Contractor shall recommend for DND approval which items be designated as
configuration items, using criteria presented in the Contractor's CMP.
CS: YES
5.13.6. The Contractor shall identify the configuration baselines that will be used to
manage the product configuration, and subsequently use these baselines to
maintain configuration control.
CS: YES
5.13.7. The Contractor shall determine (and subsequently prepare) the configuration
documentation needed to define each configuration baseline for each type of
configuration item.
CS: YES
5.13.8. The configuration documentation shall progressively define functional
requirements, design constraints, interface characteristics, test requirements and
other technical data required in the project.
CS: YES
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5.13.9. The Contractor shall establish an engineering release system for configuration
documentation, and use that system to issue the correct and current configuration
documentation for use by functional activities (such as test and evaluation,
maintenance planning and production).

CS: YES

5.13.10. The Contractor shall maintain traceability between product units and their
respective manuals, warranties and life cycle support obligations.

CS: YES
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