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CDRL Format Description 

The following defines the various blocks of information found on the Contract Data Requirements List (CDRL) 

forms: 

Block 1 - Item Number 

A sequential three-digit number to uniquely identify the individual data item 

Block 2 - Title 

The title of the data item being referred to in this CDRL 

Block 3 - Subtitle 

The subtitle of the data item for the CDRL if the title requires further identification 

Block 4 - Data Item Number 

Indicates the Data Item Description (DID) number to which this CDRL refers. 

Block 5 - Reference 

The specific article from the Contract or paragraph number from the Requirement, or other applicable document 

that identifies the work effort associated with the data item. 

Block 6 – Requiring Office 

Identifies the Authority responsible for defining the data requirement, and ensuring the adequacy of the 

delivered data item 

Block 7 - Inspection 

Indicates the requirement for Inspection and Acceptance of the data item  

The following codes are used: 

CODE INSPECTION ACCEPTANCE 

SS Source Source 

DD Destination Destination 

SD Source Destination 

DS Destination Source 

Block 8 - Approval Code (APP CODE) 

“A” indicates approval of a preliminary draft is required before submission of the final document. 
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Block 9 - Input 

“X” indicates that the data represents the integrated results of inputs from associated contractors. 

Block 10 - Frequency 

Indicates the frequency of delivery of the data  

The following frequency codes are used: 

ANNLY Annually 

ASGEN As generated 

ASREQ As required 

BI-MO Every 2 months 

BI-WK Every 2 weeks 

DAILY Daily 

MNTHY Monthly 

ONE/R One time with revisions 

OTIME One time 

QRTLY Quarterly 

R/ASR Revisions as required 

SEMIA Semi-annually 

WKLY Weekly 

Block 11 - As of Date 

The date that the data item is due, or the constraint if constrained by an event or milestone, if only one 

submission is required  

The following abbreviations are used for constraints: 

ASGEN As generated 

ASREQ As required 

DACA Days after contract award 

DATA Days after task authorization 
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MACA  Months after contract award 

EOM  End of month 

EOQ  End of quarter 

Block 12 – Date of 1
st
 Submission 

The date that the first submission of the data item is due, or the constraint if constrained by an event or 

milestone, if multiple submissions are required.  

The abbreviations listed above for Block 11 are used for constraints. 

Block 13 – Date of Subsequent Submission  

The dates that the subsequent submissions of the data item are due, or the constraint if constrained by an event 

or milestone, if multiple submissions are required.  

The abbreviations listed above for Block 11 are used for constraints. 

Block 14 – Distribution and Addressees 

The addressees and the respective number of copies (hard copies and soft copies separately), for the first 

submission and subsequent submissions of the data item.   

The following addressee abbreviations are used: 

CA Contract Authority 

RA Requisition Authority 

TA Technical Authority 

IRBA  Industrial and Regional Benefits Authority 

Block 15 - Total 

The total number of copies (hard copies and soft copies separately) for the first submission and subsequent 

submissions of the data item. 

Block 16 - Remarks 

Additional or clarifying information 

Block 17 - 19 

These blocks are for Contractor input as required. 

List of CDRLs 

1278-PMP-001 Project Management Plan   
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1278-PMR-002 Progress Report    

1278-PMR-003 Meeting Agenda    

1278-PMR-004 Meeting Minutes 

1278-PMR-005 In-Service Support Monthly Status Report 

1278-SES-001 Product Specification  

1278-SES-002 First Article Test Procedures 

1278-SES-003 First Article Test Report 

1278-SES-006 Interface Control Document (ICD) 

1278-SES-007 ADSI Interface Control Document 

1278-HWT-007 Acceptance Test Plan 

1278-HWT-008 Acceptance Test Description and Procedures 

1278-HWT-009 Acceptance Test Report 

1278-SWS-001 Software Description 

1278-ILS-001 Integrated Logistics Support Plan (ILSP) 

1278-ILS-002 Maintenance Plan (MP) 

1278-ILS-003 Recommended Spare Parts List (RSPL) 

1278-ILS-004 Special Tools and Test Equipment (STTE) List 

1278-ILS-005 Technical Data (Publications and Engineering Drawings) 

1278-ILS-006 Training Master Plan (TMP) 

1278-ILS-007 Task Analysis, Training 

1278-ILS-008 Performance Objectives (PO) and Performance Objective (PO) Checks 

1278-ILS-009 Training Package 

1278-ILS-0010 Recommended Training Materials List (RTML) 

1278-ILS-0011 Configuration Management Plan (CMP) 

1278-ILS-0012 Material Safety Data Sheet (MSDS) 
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CONTRACT DATA REQUIREMENTS LIST 

1. Item 

Number 

1278-PMP-001 

2. Title 

Project 

Management 

Plan  

3. Subtitle 

 

4. Data Item Number 

1278-PMP-001 

14. 1st Subseq. 

Hard 

Copy 

Soft 

Copy 

Hard 

Copy 

Soft 

Copy 

CA 5 2  1 

5. Reference 

ACQ SOW Para 

3.2.1 

ISS SOW Para 

1.3.2, 4.1.2 

6. Requiring 

Office 

PMO ISTAR 

7. Inspection 

 

8. Approval 

Code 

A  

Block 16 

9. INPUT RA    1 

TA    2 

IRBA     

10. Frequency 

ONE/R  

11. As Of Date 12. First 

Submission 

Proposal 

13. Subsequent 

Submission 

Block 16 

15.Total 

 

5 2  4 

16. Remarks 

Approval (Block 8): The Technical Authority (TA) will return comments up 

to 20 working days after Contract Award.   

Subsequent Submission (Block 13): Contractor shall resubmit the Project 

Management Plan 10 working days after review 

17. Contract File / Document 

Number 

 

18. Estimated Number Of 

Pages 

  

19. Estimated Price 
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CONTRACT DATA REQUIREMENTS LIST 

1. Item 

Number 

1278-PMR-002 

2. Title 

Progress 

Report 

 

3. Subtitle 

 

4. Data Item Number 

1278-PMR-002 

14. 1st Subseq. 

Hard 

Copy 
Soft 

Copy 
Hard 

Copy 
Soft 

Copy 

CA  1  1 

5. Reference 

ACQ SOW 

Paras 3.7.1, 

3.8.1 

6. Requiring 

Office 

PMO ISTAR 

7. Inspection 

 

8. Approval 

Code 

A  

Block 16 

9. INPUT RA  1  1 

TA  1  1 

IRBA     

10. Frequency 

QRTLY  

11. As Of Date 12. First 

Submission 

3 MACA 

13. Subsequent 

Submission 

Block 16 

15.Total 

 

 3  3 

16. Remarks 

Approval (Block 8): The Technical Authority (TA) will return comments up 

to 15 working days after first submission.   

Subsequent Submission (Block 13): Contractor shall resubmit the Progress 

Report 10 working days after review 

17. Contract File / Document 

Number 

 

18. Estimated Number Of 

Pages 

  

19. Estimated Price 
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CONTRACT DATA REQUIREMENTS LIST 

1. Item 

Number 

1278-PMR-003 

2. Title 

Meeting 

Agenda 

 

3. Subtitle 

 

4. Data Item Number 

1278-PMR-003 

14. 1st Subseq. 

Hard 

Copy 
Soft 

Copy 
Hard 

Copy 
Soft 

Copy 

CA  1   

5. Reference 

ACQ SOW 

paras 3.3.2, 

3.4.2, 3.5.2, 

3.6.2 

6. Requiring 

Office 

PMO ISTAR 

7. Inspection 

 

8. Approval 

Code 

A  

Block 16 

9. INPUT RA  1   

TA  1  1 

IRBA     

10. Frequency 

ASREQ 

 

11. As Of Date 12. First 

Submission 

Block 16 

13. Subsequent 

Submission 

Block 16 

15.Total 

 

 3  1 

16. Remarks 

Approval (Block 8): The Technical Authority (TA) will return comments no 

later than 2 working days prior to the meeting.   

First Submission (Block 12): at least 4 working days prior to a meeting.   

Subsequent Submission (Block 13): Contractor shall resubmit the amended 

agenda at the meeting. 

17. Contract File / Document 

Number 

 

18. Estimated Number Of 

Pages 

  

19. Estimated Price 
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CONTRACT DATA REQUIREMENTS LIST 

1. Item 

Number 

1278-PMR-004 

2. Title 

Meeting 

Minutes 

 

3. Subtitle 

 

4. Data Item Number 

1278-PMR-004 

14. 1st Subseq. 

Hard 

Copy 
Soft 

Copy 
Hard 

Copy 
Soft 

Copy 

CA  1  1 

5. Reference 

ACQ SOW 

Paras 3.3.2, 

3.4.2, 3.5.2, 

3.6.2 

6. Requiring 

Office 

PMO ISTAR 

7. Inspection 

 

8. Approval 

Code 

A  

Block 16 

9. INPUT RA  1  1 

TA  1  1 

IRBA     

10. Frequency 

ASREQ 

 

11. As Of Date 12. First 

Submission 

Block 16 

13. Subsequent 

Submission 

Block 16 

15.Total 

 

 3  3 

16. Remarks 

Approval (Block 8): The Technical Authority (TA) will return comments up 

to 10 working days after first submission.   

First Submission (Block 12): First submission shall be no later than 10 

working days after meeting.  If possible meeting minutes will be completed 

and approved at the meeting. 

Subsequent Submission (Block 13): Contractor shall resubmit the amended 

minutes 10 working days after review only if required. 

17. Contract File / Document 

Number 

 

18. Estimated Number Of 

Pages 

  

19. Estimated Price 
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CONTRACT DATA REQUIREMENTS LIST 

1. Item 

Number 

1278-PMR-005 

2. Title 

In Service 

Support 

Monthly Status 

Report 

 

3. Subtitle 

 

4. Data Item Number 

1278-PMR-005 

14. 1st Subseq. 

Hard 

Copy 
Soft 

Copy 
Hard 

Copy 
Soft 

Copy 

CA     

5. Reference 

ISS SOW Paras 

8.15.1 

6. Requiring 

Office 

PMO ISTAR 

7. Inspection 

 

8. Approval 

Code 

 

9. INPUT RA  1  1 

TA  1  1 

IRBA     

10. Frequency 

MNTHY  

11. As Of Date 12. First 

Submission 

Block 16 

13. Subsequent 

Submission 

 

15.Total 

 

 2  2 

16. Remarks 

First Submission is required at the end of the first month that In Service 

Support is required for the repairs of parts or systems.  

17. Contract File / Document 

Number 

 

18. Estimated Number Of 

Pages 

 

19. Estimated Price 
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CONTRACT DATA REQUIREMENTS LIST 

1. Item 

Number 

1278-SES-001 

2. Title 

Product 

Specification  

3. Subtitle 

 

4. Data Item Number 

1278-SES-001 

14. 1st Subseq. 

Hard 

Copy 
Soft 

Copy 
Hard 

Copy 
Soft 

Copy 

CA     

5. Reference 

ACQ SOW Para 

4.2.1 

6. Requiring 

Office 

PMO ISTAR 

7. Inspection 

 

8. Approval 

Code 

A  

Block 16 

9. INPUT RA     

TA  2  2 

IRBA     

10. Frequency 

ONE/R 

 

11. As Of Date 12. First 

Submission 

4 MACA 

13. Subsequent 

Submission 

Block 16 

15.Total 

 

 2  2 

16. Remarks 

Approval (Block 8): The Technical Authority (TA) will return comments up 

to 20 working days after first submission.   

Subsequent Submission (Block 13): Contractor shall resubmit the amended 

Product Specification 20 working days after review. 

17. Contract File / Document 

Number 

 

18. Estimated Number Of 

Pages 

  

19. Estimated Price 
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CONTRACT DATA REQUIREMENTS LIST 

1. Item 

Number 

1278-SES-002 

2. Title 

First Article 

Test 

Procedures 

3. Subtitle 

 

4. Data Item Number 

1278-SES-002 

14. 1st Subseq. 

Hard 

Copy 
Soft 

Copy 
Hard 

Copy 
Soft 

Copy 

CA     

5. Reference 

ACQ SOW Para 

4.6.1 

6. Requiring 

Office 

PMO ISTAR 

7. Inspection 

 

8. Approval 

Code 

A  

Block 16 

9. INPUT RA     

TA  2  2 

IRBA     

10. Frequency 

ONE/R 

 

11. As Of Date 12. First 

Submission 

6 MACA 

13. Subsequent 

Submission 

Block 16 

15.Total 

 

 2  2 

16. Remarks 

Approval (Block 8): The Technical Authority (TA) will return comments up 

to 20 working days after first submission.   

Subsequent Submission (Block 13): Contractor shall resubmit the amended 

First Article Test Procedures 20 working days after review. 

17. Contract File / Document 

Number 

 

18. Estimated Number Of 

Pages 

  

19. Estimated Price 
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CONTRACT DATA REQUIREMENTS LIST 

1. Item 

Number 

1278-SES-003 

2. Title 

First Article 

Test Report 

3. Subtitle 

 

4. Data Item Number 

1278-HWT-009 

14. 1st Subseq. 

Hard 

Copy 
Soft 

Copy 
Hard 

Copy 
Soft 

Copy 

CA     

5. Reference 

ACQ SOW Para 

4.6.3 

6. Requiring 

Office 

PMO ISTAR 

7. Inspection 

 

8. Approval 

Code 

A  

Block 16 

9. INPUT RA     

TA  2  2 

IRBA     

10. Frequency 

ONE/R 

 

11. As Of Date 12. First 

Submission 

Block 16 

13. Subsequent 

Submission 

Block 16 

15.Total 

 

 2  2 

16. Remarks 

Approval (Block 8): The Technical Authority (TA) will return comments up 

to 20 working days after first submission.   

First Submission (Block 12): Contractor shall submit the First Article Test 

Report 30 working days after test completion. 

Subsequent Submission (Block 13): Contractor shall resubmit the amended 

First Article Test Report 20 working days after review. 

17. Contract File / Document 

Number 

 

18. Estimated Number Of 

Pages 

  

19. Estimated Price 
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CONTRACT DATA REQUIREMENTS LIST 

1. Item 

Number 

1278-SES-006 

2. Title 

LCSS Interface 

Control 

Document 

(ICD) 

3. Subtitle 

 

4. Data Item Number 

1278-SES-006 

14. 1st Subseq. 

Hard 

Copy 
Soft 

Copy 
Hard 

Copy 
Soft 

Copy 

CA     

5. Reference 

ACQ SOW Para 

4.8.1 

6. Requiring 

Office 

PMO ISTAR 

7. Inspection 

 

8. Approval 

Code 

A  

Block 16 

9. INPUT RA     

TA  2  2 

IRBA     

10. Frequency 

ONE/R 

 

11. As Of Date 12. First 

Submission 

Block 16 

13. Subsequent 

Submission 

Block 16 

15.Total 

 

 2  2 

16. Remarks 

Approval (Block 8): The Technical Authority (TA) will return comments up 

to 20 working days after first submission.   

First Submission (Block 12): Contractor shall submit the LCSS Interface 

Control Document (ICD) as per contractor schedule or as per TIES task. 

Subsequent Submission (Block 13): Contractor shall resubmit the amended 

LCSS Interface Control Document (ICD) 20 working days after review. 

17. Contract File / Document 

Number 

 

18. Estimated Number Of 

Pages 

  

19. Estimated Price 
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CONTRACT DATA REQUIREMENTS LIST 

1. Item 

Number 

1278-SES-007 

2. Title 

ADSI Interface 

Control 

Document 

3. Subtitle 

 

4. Data Item Number 

1278-SES-006 

14. 1st Subseq. 

Hard 

Copy 
Soft 

Copy 
Hard 

Copy 
Soft 

Copy 

CA     

5. Reference 

ACQ SOW Para 

4.7.1 

6. Requiring 

Office 

PMO ISTAR 

7. Inspection 

 

8. Approval 

Code 

A  

Block 16 

9. INPUT RA     

TA  2  2 

IRBA     

10. Frequency 

ONE/R 

 

11. As Of Date 12. First 

Submission 

Block 16 

13. Subsequent 

Submission 

Block 16 

15.Total 

 

 2  2 

16. Remarks 

Approval (Block 8): The Technical Authority (TA) will return comments up 

to 20 working days after first submission.   

First Submission (Block 12): Contractor shall submit the ADSI Interface 

Control Document as per contractor schedule. 

Subsequent Submission (Block 13): Contractor shall resubmit the amended 

ADSI Interface Control Document 20 working days after review. 

17. Contract File / Document 

Number 

 

18. Estimated Number Of 

Pages 

  

19. Estimated Price 
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CONTRACT DATA REQUIREMENTS LIST 

1. Item 

Number 

1278-HWT-007 

2. Title 

Acceptance 

Test Plan 

3. Subtitle 

 

4. Data Item Number 

1278-HWT-007 

14. 1st Subseq. 

Hard 

Copy 
Soft 

Copy 
Hard 

Copy 
Soft 

Copy 

CA 5 2  1 

5. Reference 

ACQ SOW Para 

4.5.3 

6. Requiring 

Office 

PMO ISTAR 

7. Inspection 

 

8. Approval 

Code 

A  

Block 16 

9. INPUT RA    1 

TA    4 

IRBA     

10. Frequency 

ONE/R 

 

11. As Of Date 12. First 

Submission 

Proposal 

13. Subsequent 

Submission 

Block 16 

15.Total 

 

5 2  6 

16. Remarks 

Approval (Block 8): The Technical Authority (TA) will return comments up 

to 20 working days after Contract Award.   

Subsequent Submission (Block 13): Contractor shall resubmit the Acceptance 

Test Plan 20 working days after review 

 

17. Contract File / Document 

Number 

 

18. Estimated Number Of 

Pages 

  

19. Estimated Price 
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CONTRACT DATA REQUIREMENTS LIST 

1. Item 

Number 

1278-HWT-008 

2. Title 

Acceptance 

Test 

Description 

and Procedures 

3. Subtitle 

 

4. Data Item Number 

1278-HWT-008 

14. 1st Subseq. 

Hard 

Copy 
Soft 

Copy 
Hard 

Copy 
Soft 

Copy 

CA     

5. Reference 

ACQ SOW Para 

4.9.1 

6. Requiring 

Office 

PMO ISTAR 

7. Inspection 

 

8. Approval 

Code 

A  

Block 16 

9. INPUT RA     

TA  2  2 

IRBA     

10. Frequency 

ONE/R 

 

11. As Of Date 12. First 

Submission 

8 MACA 

13. Subsequent 

Submission 

Block 16 

15.Total 

 

 2  2 

16. Remarks 

Approval (Block 8): The Technical Authority (TA) will return comments up 

to 20 working days after first submission.   

Subsequent Submission (Block 13): Contractor shall resubmit the amended 

Acceptance Test Description and Procedures 20 working days after review. 

17. Contract File / Document 

Number 

 

18. Estimated Number Of 

Pages 

  

19. Estimated Price 
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CONTRACT DATA REQUIREMENTS LIST 

1. Item 

Number 

1278-HWT-009 

2. Title 

Acceptance 

Test Report 

3. Subtitle 

 

4. Data Item Number 

1278-HWT-009 

14. 1st Subseq. 

Hard 

Copy 
Soft 

Copy 
Hard 

Copy 
Soft 

Copy 

CA     

5. Reference 

ACQ SOW Para 

4.9.3 

6. Requiring 

Office 

PMO ISTAR 

7. Inspection 

 

8. Approval 

Code 

A  

Block 16 

9. INPUT RA     

TA  2  2 

IRBA     

10. Frequency 

Block 16 

 

11. As Of Date 12. First 

Submission 

Block 16 

13. Subsequent 

Submission 

Block 16 

15.Total 

 

 2  2 

16. Remarks 

Approval (Block 8): The Technical Authority (TA) will return comments up 

to 20 working days after first submission.   

Frequency (Block 10): The contract shall submit on Acceptance Test Report 

for each  System delivered 

First Submission (Block 12): Contractor shall submit the Acceptance Test 

Report 20 working days after the end of the acceptance test. 

Subsequent Submission (Block 13): Contractor shall resubmit the amended 

Acceptance Test Report 20 working days after review. 

17. Contract File / Document 

Number 

18. Estimated Number Of 

Pages 

19. Estimated Price 
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CONTRACT DATA REQUIREMENTS LIST 

1. Item 

Number 

1278-SWS-001 

2. Title 

Software 

Description 

3. Subtitle 

 

4. Data Item Number 

1278-SWS-001 

14. 1st Subseq. 

Hard 

Copy 
Soft 

Copy 
Hard 

Copy 
Soft 

Copy 

CA     

5. Reference 

ACQ SOW Para 

4.2.2 

6. Requiring 

Office 

PMO ISTAR 

7. Inspection 

 

8. Approval 

Code 

A  

Block 16 

9. INPUT RA     

TA  2  2 

IRBA     

10. Frequency 

ONE/R  

11. As Of Date 12. First 

Submission 

4 MACA 

13. Subsequent 

Submission 

Block 16 

15.Total 

 

 2  2 

16. Remarks 

Approval (Block 8): The Technical Authority (TA) will return comments up 

to 20 working days after first submission.   

Subsequent Submission (Block 13): Contractor shall resubmit the amended 

Software Description 20 working days after review. 

17. Contract File / Document 

Number 

 

18. Estimated Number Of 

Pages 

  

19. Estimated Price 
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CONTRACT DATA REQUIREMENTS LIST 

1. Item 

Number 

1278-ILS-001 

2. Title 

Integrated 

Logistics 

Support Plan 

(ILSP) 

3. Subtitle 

 

4. Data Item Number 

1278-ILS-001 

14. 1st Subseq. 

Hard 

Copy 
Soft 

Copy 
Hard 

Copy 
Soft 

Copy 

CA 5 2  1 

5. Reference 

ACQ SOW Para 

5.3.1 

ISS SOW Para 

1.3.2, 4.2.1, 

6.1.1 

6. Requiring 

Office 

Technical 

Authority 

7. Inspection 

 

8. Approval 

Code 

A  

(Block 16) 

9. INPUT RA    1 

TA    2 

IRBA     

10. Frequency 

R/ASR (See 

Block 16) 

11. As Of Date 12. First 

Submission 

With Bid 

(See Block 16) 

13. Subsequent 

Submission 

ASREQ 

(See Block 16) 

15.Total 

 

5 2  4 

16. Remarks 

Approval (Block 8): Review comments on Subsequent Submissions of the 

ILS Plan will be provided by Canada within twenty (20) working days after 

receiving the revision. The Contractor shall submit a further revision 

addressing Canada’s review comments within twenty (20) working days 

after receiving the comments. 

Frequency/Distribution (Blocks 10 and 14): The ILS Plan shall be revised as 

required (R/ASR) by the TA and distributed per Block14. 

1st Submission (Block 12): The Draft ILS Plan shall be submitted for 

evaluation by Canada with the Contractor’s bid. The Approved ILS Plan 

shall be submitted within ninety (90) working days after Contract Award 

(DACA).   

Subsequent Submissions (Block 13): Subsequent revisions shall be submitted 

as required (ASREQ). 
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17. Contract File / Document 

Number 

 

18. Estimated Number Of 

Pages 

  

19. Estimated Price 
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CONTRACT DATA REQUIREMENTS LIST 

1. Item 

Number 

1278-ILS-002 

2. Title 

Maintenance 

Plan 

3. Subtitle 

 

4. Data Item Number 

1278-ILS-002 

14. 1st Subseq. 

Hard 

Copy 
Soft 

Copy 
Hard 

Copy 
Soft 

Copy 

CA     

5. Reference 

ACQ SOW Para 

5.5.1  

ISS SOW Para 

1.3.2, 4.3.1, 

6.1.3 

6. Requiring 

Office 

Technical 

Authority 

7. Inspection 

 

8. Approval 

Code 

A  

(Block 16) 

9. INPUT RA     

TA  2  2 

IRBA     

10. Frequency 

R/ASR (See 

Block 16) 

11. As Of Date 12. First 

Submission 

 4 MACA 

13. Subsequent 

Submission 

ASREQ 

(See Block 16) 

15.Total 

 

 2  2 

16. Remarks 

Approval (Block 8): Review comments on Subsequent Submissions of the 

Maintenance Plan will be provided by Canada within twenty (20) working 

days after receiving the revision. The Contractor shall submit a further 

revision addressing Canada’s review comments within twenty (20) working 

days after receiving the comments. 

Frequency/Distribution (Blocks 10 and 14): The Maintenance Plan shall be 

revised as required (R/ASR) by the TA and distributed per Block14. 

Subsequent Submissions (Block 13): After acceptance of the Maintenance 

Plan, subsequent revisions shall be submitted as required (ASREQ). 

 

17. Contract File / Document 

Number 

 

18. Estimated Number Of 

Pages 

  

19. Estimated Price 
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CONTRACT DATA REQUIREMENTS LIST 

1. Item 

Number 

1278-ILS-003 

2. Title 

Recommended 

Spare Parts 

List (RSPL) 

3. Subtitle 

 

4. Data Item Number 

1278-ILS-003 

14. 1st Subseq. 

Hard 

Copy 
Soft 

Copy 
Hard 

Copy 
Soft 

Copy 

CA     

5. Reference 

ACQ SOW Para 

5.6.1 

ISS SOW Para 

5.2.4, 6.3.2 

6. Requiring 

Office 

Technical 

Authority 

7. Inspection 

 

8. Approval 

Code 

A  

(Block 16) 

9. INPUT RA     

TA  2  2 

IRBA     

10. Frequency 

R/ASR (See 

Block 16) 

11. As Of Date 12. First 

Submission 

 4 MACA 

13. Subsequent 

Submission 

ASREQ 

(See Block 16) 

15.Total 

 

 2  2 

16. Remarks 

Approval (Block 8): Review comments on Subsequent Submissions of the 

RSPL will be provided by Canada within twenty (20) working days after 

receiving the revision. The Contractor shall submit a further revision 

addressing Canada’s review comments within twenty (20) working days 

after receiving the comments. 

Frequency/Distribution (Blocks 10 and 14): The RSPL shall be revised as 

required (R/ASR) by the TA and distributed per Block14. 

Subsequent Submissions (Block 13):  Subsequent revisions shall be submitted 

as required (ASREQ). 

 

17. Contract File / Document 

Number 

 

18. Estimated Number Of 

Pages 

  

19. Estimated Price 
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CONTRACT DATA REQUIREMENTS LIST 

1. Item 

Number 

1278-ILS-004 

2. Title 

Special Tools 

and Test 

Equipment 

(STTE) List 

3. Subtitle 

 

4. Data Item Number 

1278-ILS-004 

14. 1st Subseq. 

Hard 

Copy 
Soft 

Copy 
Hard 

Copy 
Soft 

Copy 

CA     

5. Reference 

ACQ SOW Para 

5.8.6 

ISS SOW Para 

6.6.1 

6. Requiring 

Office 

Technical 

Authority 

7. Inspection 

 

8. Approval 

Code 

A  

(Block 16) 

9. INPUT RA     

TA  2  2 

IRBA     

10. Frequency 

R/ASR (See 

Block 16) 

11. As Of Date 12. First 

Submission 

 5 MACA 

13. Subsequent 

Submission 

ASREQ 

(See Block 16) 

15.Total 

 

 2  2 

16. Remarks 

Approval (Block 8): Review comments on Subsequent Submissions of the 

STTE List will be provided by Canada within twenty (20) working days 

after receiving the draft. 

Frequency/Distribution (Blocks 10 and 14): The STTE List shall be revised as 

required (R/ASR) by the TA and distributed per Block14. 

Subsequent Submissions (Block 13): The Final STTE List shall be submitted 

addressing Canada’s review comments within twenty (20) working days 

after receiving the comments.  Subsequent revisions shall be submitted as 

required (ASREQ). 

 

17. Contract File / Document 

Number 

 

18. Estimated Number Of 

Pages 

  

19. Estimated Price 
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CONTRACT DATA REQUIREMENTS LIST 

1. Item 

Number 

1278-ILS-005 

2. Title 

Technical Data 

(Publications 

and 

Engineering 

Drawings) 

3. Subtitle 

 

4. Data Item Number 

1278-ILS-005 

14. 1st Subseq. 

Hard 

Copy 
Soft 

Copy 
Hard 

Copy 
Soft 

Copy 

CA     

5. Reference 

ACQ SOW Para 

5.9.3 

ISS SOW Para 

4.4.1, 5.2.6 

6. Requiring 

Office 

Technical 

Authority 

7. Inspection 

 

8. Approval 

Code 

A  

(Block 16) 

9. INPUT RA     

TA  2  2 

IRBA     

10. Frequency 

ONE/R (See 

Block 16) 

11. As Of Date  12. First 

Submission 

 5 MACA 

13. Subsequent 

Submission 

ASREQ 

(See Block 16) 

15.Total 

 

 2  2 

16. Remarks 

Approval (Block 8): Review comments will be provided by Canada within 

twenty (20) working days after receiving the Draft Tech Data.  

Frequency/Distribution (Blocks 10 and 14): The Contractor shall make a one-

time with revisions (ONE/R) submission of the Technical (Tech) Data 

(Publications and Engineering Drawings).  The Tech Data shall be 

distributed per Block14. 

Subsequent Submissions (Block 13): The Contractor shall submit Subsequent 

Tech Data addressing Canada’s review comments within thirty (30) 

working days after receiving the comments.  Subsequent revisions shall be 

submitted as required (ASREQ). 

17. Contract File / Document 

Number 

 

18. Estimated Number Of 

Pages 

  

19. Estimated Price 
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CONTRACT DATA REQUIREMENTS LIST 

1. Item 

Number 

1278-ILS-006 

2. Title 

Training 

Master Plan 

(TMP) 

3. Subtitle 

 

4. Data Item Number 

1278-ILS-006 

14. 1st Subseq. 

Hard 

Copy 
Soft 

Copy 
Hard 

Copy 
Soft 

Copy 

CA     

5. Reference 

ACQ SOW Para 

5.10.1 

ISS SOW Para 

1.3.2, 4.5.1 

6. Requiring 

Office 

Technical 

Authority 

7. Inspection 

 

8. Approval 

Code 

A  

(Block 16) 

9. INPUT RA     

TA  2  2 

IRBA     

10. Frequency 

ONE/R (See 

Block 16) 

11. As Of Date  12. First 

Submission 

 4 MACA 

13. Subsequent 

Submission 

(See Block 16) 

15.Total 

 

 2  2 

16. Remarks 

Approval (Block 8): Review comments will be provided by Canada within 

twenty (20) working days after receiving the draft TMP. 

Frequency/Distribution (Blocks 10 and 14): The Contractor shall make a one-

time with revisions (ONE/R) submission of the Training Master Plan 

(TMP). The TMP shall be distributed per Block 14. 

Subsequent Submissions (Block 13): The Contractor shall submit the Final 

TMP addressing Canada’s review comments within twenty (20) working 

days after receiving the comments.  

17. Contract File / Document 

Number 

18. Estimated Number Of 

Pages 

 

19. Estimated Price 
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CONTRACT DATA REQUIREMENTS LIST 

1. Item 

Number 

1278-ILS-007 

2. Title 

Task Analysis, 

Training 

3. Subtitle 

 

4. Data Item Number 

1278-ILS-007 

14. 1st Subseq. 

Hard 

Copy 
Soft 

Copy 
Hard 

Copy 
Soft 

Copy 

CA     

5. Reference 

ACQ SOW Para 

5.10.2 

6. Requiring 

Office 

Technical 

Authority 

7. Inspection 

 

8. Approval 

Code 

A  

(Block 16) 

9. INPUT RA     

TA  2  2 

IRBA     

10. Frequency 

ONE/R (See 

Block 16) 

11. As Of Date  12. First 

Submission 

 (See Block 16) 

13. Subsequent 

Submission 

(See Block 16) 

15.Total 

 

 2  2 

16. Remarks 

Approval (Block 8): Review comments will be provided by Canada within 

twenty (20) working days after receiving the Training Task Analysis.  

Frequency/Distribution (Blocks 10 and 14): The Contractor shall make a one-

time with revisions (ONE/R) submission of the Training Task Analysis.  

The Training Task Analysis shall be distributed per Block 14. 

First Submission (Block 12): The Contractor shall submit the Training Task 

Analysis for review and approval within 30 days after acceptance of the 

Training Master Plan or 30 days after acceptance of the Maintenance Plan 

which ever is later. 

Subsequent Submissions (Block 13): The Contractor shall submit the Final 

Training Task Analysis addressing Canada’s review comments within 

twenty (20) working days after receiving the comments.  

17. Contract File / Document 

Number 

 

18. Estimated Number Of 

Pages 

  

19. Estimated Price 
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CONTRACT DATA REQUIREMENTS LIST 

1. Item 

Number 

1278-ILS-008 

2. Title 

Performance 

Objectives 

(PO) and 

Performance 

Objective (PO) 

Checks 

3. Subtitle 

 

4. Data Item Number 

1278-ILS-008 

14. 1st Subseq. 

Hard 

Copy 
Soft 

Copy 
Hard 

Copy 
Soft 

Copy 

CA     

5. Reference 

ACQ SOW Para 

5.10.2 

6. Requiring 

Office 

Technical 

Authority 

7. Inspection 

 

8. Approval 

Code 

A  

(Block 16) 

9. INPUT RA     

TA  2  2 

IRBA     

10. Frequency 

R/ASR (See 

Block 16) 

11. As Of Date  12. First 

Submission 

 (See Block 16) 

13. Subsequent 

Submission 

(See Block 16) 

15.Total 

 

 2  2 

16. Remarks 

Approval (Block 8): Review comments of the POs and PO Checks will be 

provided by Canada within twenty (20) working days after receiving the 

first submission or subsequent revisions.  

Frequency/Distribution (Blocks 10 and 14): The POs and PO Checks shall be 

revised as required (R/ASR) by the TA and distributed per Block14. 

1st Submission (Block 12): The POs and PO Checks shall be submitted within 

30 days after acceptance of the Training Task Analysis 

Subsequent Submissions (Block 13): The Contractor shall submit the 

Performance Objectives (PO) and Performance Objective (PO) Checks 

addressing Canada’s review comments within twenty (20) working days 

after receiving the comments.  

 

17. Contract File / Document 

Number 

18. Estimated Number Of 

Pages 

  

19. Estimated Price 
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CONTRACT DATA REQUIREMENTS LIST 

1. Item 

Number 

1278-ILS-009 

2. Title 

Training 

Package 

3. Subtitle 

 

4. Data Item Number 

1278-ILS-009 

14. 1st Subseq. 

Hard 

Copy 
Soft 

Copy 
Hard 

Copy 
Soft 

Copy 

CA     

5. Reference 

ACQ SOW Para 

5.10.3 

6. Requiring 

Office 

Technical 

Authority 

7. Inspection 

 

8. Approval 

Code 

A  

(Block 16) 

9. INPUT RA     

TA  2  2 

IRBA     

10. Frequency 

R/ASR (See 

Block 16) 

11. As Of Date  12. First 

Submission 

 (See Block 16) 

13. Subsequent 

Submission 

(See Block 16) 

15.Total 

 

 2  2 

16. Remarks 

Approval (Block 8): Review comments Training Package will be provided by 

Canada within twenty (20) working days after receiving the first submission 

or subsequent revisions.  

Frequency/Distribution (Blocks 10 and 14): The Training Package shall be 

revised as required (R/ASR) by the TA and distributed per Block14. 

1st Submission (Block 12): The Training Package shall be submitted for 

evaluation and approval by Canada within 90 days after acceptance of PO 

and PO Checks. 

Subsequent Submissions (Block 13): The Contractor shall submit the Training 

Package addressing Canada’s review comments within twenty (20) working 

days after receiving the comments.  

17. Contract File / Document 

Number 

18. Estimated Number Of 

Pages 

 

19. Estimated Price 
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CONTRACT DATA REQUIREMENTS LIST 

1. Item 

Number 

1278-ILS-010 

2. Title 

Recommended 

Training 

Materials List 

(RMTL) 

3. Subtitle 

 

4. Data Item Number 

1278-ILS-010 

 

 

14. 1st Subseq. 

Hard 

Copy 
Soft 

Copy 
Hard 

Copy 
Soft 

Copy 

CA     

5. Reference 

ACQ SOW Para 

5.10.5 

6. Requiring 

Office 

Technical 

Authority 

7. Inspection 

 

8. Approval 

Code 

A  

(Block 16) 

9. INPUT RA     

TA  2  2 

IRBA     

10. Frequency 

ONE/R (See 

Block 16) 

11. As Of Date  12. First 

Submission 

 (See Block 16) 

13. Subsequent 

Submission 

(See Block 16) 

 

15.Total  2  2 

16. Remarks 

Approval (Block 8): Review comments will be provided by Canada within 

twenty (20) working days after receiving the RMTL.  

Frequency/Distribution (Blocks 10 and 14): The Contractor shall make a one-

time with revisions (ONE/R) submission of the RTML. The RMTL shall be 

distributed as per Block14. 

First Submission (Block 12): The Contractor shall submit the RTML for 

review and approval within 30 days after acceptance of the PO and PO 

Checks. 

Subsequent Submissions (Block 13): The Contractor shall submit the Final 

RMTL addressing Canada’s review comments within twenty (20) working 

days after receiving the comments.  

17. Contract File / Document 

Number 

18. Estimated Number Of 

Pages 

 

19. Estimated Price 
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CONTRACT DATA REQUIREMENTS LIST 

1. Item 

Number 

1278-ILS-011 

2. Title 

Configuration 

Management 

Plan (CMP) 

3. Subtitle 

 

4. Data Item Number 

1278-ILS-011 

14. 1st Subseq. 

Hard 

Copy 
Soft 

Copy 
Hard 

Copy 
Soft 

Copy 

CA 5 2  1 

5. Reference 

ACQ SOW Para 

5.13.2 

ISS SOW Para 

1.3.2, 5.6.1 

6. Requiring 

Office 

Technical 

Authority 

7. Inspection 

 

8. Approval 

Code 

A  

(Block 16) 

9. INPUT RA    1 

TA       2 

IRBA     

10. Frequency 

R/ASR (See 

Block 16) 

11. As Of Date  12. First 

Submission 

 With Bid (See 

Block 16) 

13. Subsequent 

Submission 

45 DACA and ASREQ 

(See Block 16) 

15.Total 

 

5 2   4 

16. Remarks 

Approval (Block 8): Review comments on Subsequent Submissions of the 

CMP will be provided by Canada twenty (20) days after Contract Award 

receiving the first draft revision. 

Frequency/Distribution (Blocks 10 and 14): The CMP shall be revised as 

required (R/ASR) by the TA and distributed per Block14. 

1st Submission (Block 12): The Draft CMP shall be submitted for evaluation 

by Canada with the Contractor’s bid.  

Subsequent Submissions (Block 13): The Final CMP shall be submitted 

within fourty five (45) working days after Contract Award (DACA).  

Subsequent revisions shall be submitted as required (ASREQ).  The 

Contractor shall submit a further revision addressing Canada’s review 

comments within twenty (20) working days after receiving further 

comments. 
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17. Contract File / Document 

Number 

 

18. Estimated Number Of 

Pages 

  

19. Estimated Price 
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CONTRACT DATA REQUIREMENTS LIST 

1. Item 

Number 

1278-ILS-012 

2. Title 

Material Data 

Safety Sheet 

(MSDS) 

3. Subtitle 

 

4. Data Item Number 

1278-ILS-012 

14. 1st Subseq. 

Hard 

Copy 
Soft 

Copy 
Hard 

Copy 
Soft 

Copy 

CA 5 2  1 

5. Reference 

ACQ SOW Para 

4.12.2, 4.13.1 

6. Requiring 

Office 

Technical 

Authority 

7. Inspection 

 

8. Approval 

Code 

A  

(Block 16) 

9. INPUT RA    1 

TA    2 

IRBA     

10. Frequency 

ONE/R 

11. As Of Date  12. First 

Submission 

Proposal 

13. Subsequent 

Submission 

(See Block 16) 

15.Total 

 

5 2  4 

16. Remarks 

Approval (Block 8): The Technical Authority (TA) will return comments up 

to 20 working days after Contract Award.   

Subsequent Submission (Block 13): Contractor shall resubmit the MSDS 

sheets 10 working days after review 

17. Contract File / Document 

Number 

18. Estimated Number Of 

Pages 

 

19. Estimated Price 

 

 

 


