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Formulaire de proposition — Marché de construction

Titre du projet U-61 Re-construction du chemin Research

1.2

No. de Proposition: 14-22016

Nom d’entreprise et adresse du soumissionnaire

Nom

Adresse

Personne-ressource (nom en lettres moulées)

Téléphone ( ) Téléc. ( )

1.3 Offre de prix

Le soumissionnaire soussigné offre par les présentes a Sa Majesté du chef du Canada
(ci-apres appelée « Sa Majesté »), représentée par le Conseil national de recherches du
Canada, d’exécuter et d’achever les travaux se rapportant au projet désigné ci-haut,
conformément aux plans et devis et aux autres documents d’appel d’offres, 4 ’endroit et
de la manieére énoncés aux présentes, pour un montant total de , $
(montant numéraire uniquement) dans la monnaie ayant cours légal au Canada
(TPS/TVH en sus).

Le montant de 1’offre comprend toutes les taxes fédérales, provinciales et municipales
applicables”. Cependant, si I’une des taxes imposées en vertu de la Loi sur l'accise, de la
Loi sur la taxe d’accise, de la Loi sur la sécurité de la vieillesse, de la Loi sur les
douanes, du tarif des douanes ou de toute autre loi provinciale imposant une taxe de vente
au détail sur les achats de biens meubles incorporés 4 un bien immobilier est modifiée et
que cette modification survient :

1 apres que la présente proposition ait été mise a la poste ou livrée; ou
2 si la présente proposition est révisée, aprés la derniére révision;

le montant de 1’offre de prix devra étre diminué ou augmenté de la maniére prévue a
’article CG22 des Conditions générales du contrat.
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1.3.1 Offre de prix (suite)
©) Dans le cadre de la présente proposition, la taxe sur les produits et services (TPS) n’est
pas une taxe applicable.
Dans la province de Québec, la taxe de vente du Québec (TVQ) ne doit pas étre ajoutée
au montant de 1’offre, le gouvernement fédéral étant exempté de la TVQ. Les
soumissionnaires doivent s’adresser directement au ministére du Revenu provincial pour
récupérer toute taxe qu’ils sont appelés a verser sur des biens et services acquis dans le
cadre de I’exécution du présent marché. Les soumissionnaires devraient cependant
inclure dans le montant de leur offre de prix tout montant de TVQ pour lequel ils ne
peuvent exiger un remboursement de taxe sur les intrants.

1.4 Acceptation et conclusion du marché
Le soumissionnaire soussigné s’engage, dans les quatorze (14) jours suivant I’avis
confirmant I’acceptation de la présente proposition, & signer un contrat portant sur
’exécution des travaux, a condition que I’avis d’acceptation du Ministére parvienne au
soumissionnaire dans un délai de trente (30) jours suivant la date de cl6ture de I’appel
d’offres.

1.5 Délai d’exécution des travaux
Le soumissionnaire soussigné s’engage a achever les travaux dans le délai stipulé au
devis, lequel commence a courir a compter de I’avis d’acceptation de la présente
proposition.

1.6 Garantie de soumission

Le soumissionnaire soussigné joint a la présente proposition une garantie de soumission,
conformément & ’article 5 des Instructions générales a I’intention des soumissionnaires.

Le soumissionnaire soussigné convient que dans 1’éventualité ou il refuse de conclure un
contrat qu’il est tenu de conclure en vertu des présentes, tout dép6t de garantie fourni a
titre de garantie de soumission sera retenu pour débit. Cependant, le Ministre peut, au
nom de I’intérét public, renoncer au droit de Sa Majesté de retenir pour débit le dépot de
garantie.

Le soumissionnaire soussigné convient que si la garantie de soumission n’est pas
conforme aux modalités de I’article 5 des Instructions générales a I’intention des
soumissionnaires, sa proposition peut étre jugée irrecevable.
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1.7 Garantie d’exécution

1.8

1.9

Dans les quatorze (14) jours suivant 1’avis d’acceptation de sa proposition, le
soumissionnaire soussigné doit fournir une garantie d’exécution contractuelle,
conformément a la section F, Conditions contractuelles, du contrat.

Le soumissionnaire soussigné convient que la garantie d’exécution visée par les
présentes, si elle est fournie sous forme de lettre de change, sera versée au Trésor public
du Canada.

Annexes

L’annexe n° »a » fait partie intégrante de la présente proposition.

Addenda

Le montant total de I’offre de prix porte sur I’exécution des travaux définis dans les
addenda suivants :

N° DATE N° DATE

(Les soumissionnaires doivent indiquer le numéro et la date des addenda.)
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1.10  Signature de la proposition

Les soumissionnaires doivent consulter ’article 2 des Instructions générales a I’intention
des soumissionnaires.

SIGNE, AUTHENTIFIE ET REMIS le ® jour du mois de
au nom de

(Inscrire le nom d’entreprise du soumissionnaire)

SIGNATAIRE(S) AUTORISE(S)

(Signature du signataire autorisé)

(Inscrire le nom et le titre du signataire en lettres moulées)

(Signature du signataire autorisé)

(Inscrire le nom et le titre du signataire en lettres moulées)

SCEAU
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ANNONCE ACHATSETVENTES

U-61 Re-construction du chemin Research

Le Conseil national de recherches du Canada, campus d’Uplands, Ottawa, ON, a une demande pour
un projet qui comprend :

Les travaux relevant de ce contrat couvre la re-construction route de Recherches sur le site du
Conseil national de recherches situé sur le campus d’'Uplands

1. GENERAL :
Adresser a le représentant ministériel (ou a son représentant) ou a I'Agent des contrats toute question
portant sur tout aspect du projet. lls sont les seuls autorisés a fournir des réponses.

On ne tiendra nullement compte des informations obtenues d'une personne autre que le représentant
ministériel (ou son représentant) ou 'Agent des contrats et ce, autant a |'octroi du contrat qu'au cours
des travaux.

Les entreprises souhaitant présenter des soumissions pour ce projet devraient obtenir les
documents relatifs aux appels d’offres en s’adressant au fournisseur de service
Achatsetventes.gc.ca AGAO. Si des addenda sont ajoutés, ils seront distribués par
Achasetventes.gc.ca AGAO. Les entreprises qui choisissent de préparer leurs soumissions en se
fondant sur des documents d’appel d’'offres provenant d'autres sources le font a leurs propres
risques et seront tenues d'informer le responsable de 'appel d’offres de leur intention de
soumissionner. Les trousses d'appel d'offres ne pourront étre diffusées le jour méme de la cloture
des soumissions.

2. VISITE DU SITE OBLIGATOIRE

Les soumissionnaires ont l'obligation de participer a une des visites du site a la date et a I'heure
prévues. Les soumissionnaires qui ont l'intention de présenter une soumission doivent envoyer au
moins un représentant a cette visite.

Les visites de chantier se tiendront le 13 mai et le 15 mai, 2014 a 9 :00. Rencontrer Don Seabrook
a I'édifice U-62, campus d'Uplands, Ottawa, Ontario. Les soumissionnaires qui, pour une raison
quelconque, ne peuvent pas participer a la visite a la date et a I'heure prévues ne pourront obtenir
un deuxiéme rendez-vous; leur soumission sera donc considérée comme non conforme. AUCUNE
EXCEPTION NE SERA FAITE.

Pour prouver qu'ils ont participé a la visite du site, les soumissionnaires ou leurs représentants
DOIVENT signer, lors de la visite, le formulaire de participation élaboré par I'autorité contractante.
Les soumissionnaires ou leurs représentants ont la responsabilité de vérifier s'ils ont bien signé ce
formulaire avant de quitter le site. Les soumissions présentées par des soumissionnaires qui n'ont
pas participé a la visite du site ou qui ont oublié de signer le formulaire de participation seront
considérées comme non conformes.

3. DATE DE FERMETURE :
La date de fermeture est le 27 mai, 2014 14 :00

4. RESULTATS DE L’APPEL D’OFFRES :
A |la fermeture de I'appel d'offres, les résuitats de I'appel d'offre seront envoyés par télécopieur a
tous les entrepreneurs qui auront soumis un appel d’offre.



5.

5.1

5.2

6.0

CRITERES DE SECURITE OBLIGATOIRES POUR LES ENTREPRENEURS

EXIGENCES OBLIGATOIRES RELATIVES A LA SECURITE

A

L'entrepreneur doit détenir en permanence, pendant I'exécution du contrat a
commandes, une attestation de vérification d'organisation désignée (VOD) en
vigueur, délivrée par la Direction de la sécurité industrielle canadienne (DSIC)
de Travaux publics et Services gouvernementaux Canada (TPSGC).

Les membres du personnel de I'entrepreneur devant avoir accés a des
établissements de travail dont I'accés est réglementé doivent TOUS détenir une
cote de FIABILITE en vigueur, délivrée ou approuvée par la DSIC de TPSGC.

L'entrepreneur doit respecter les dispositions:
a) de la Liste de vérification des exigences relatives a la sécurité et directive de
sécurité (s'il y a lieu), reproduite a I'Annexe D;

b) du Manuel de la sécurité industrielle (derniere édition)@ http://ssi-iss.tpsac-
pwgsc.gc.ca/msi-ism/msi-ism-fra.html

VERIFICATION DE L’ATTESTATION DE SECURITE A LA CLOTURE DES
SOUMISSIONS

A

Le soumissionnaire doit détenir une attestation de vérification d'organisation
désignée (VOD) en vigueur, délivrée

par la Direction de la sécurité industrielle canadienne (DSIC) de Travaux publics
et Services gouvernementaux Canada (TPSGC) ET DOIT L'INCLURE AVEC
LEUR SOUMISSION OU FAIRE SUIVRE DANS LES 48 HEURES SUIVANT LA
DATE ET L’HEURE DE CLOTURE DE L’APPEL D’OFFRE. Des vérifications
seront effectuées par I'intermédiaire de la DSIC pour confirmer attestation de
sécurité du soumissionnaire. L’'omission de se conformer a cette exigence
rendra la soumission non conforme et celle-ci sera rejetée.

L’entrepreneur général doit nommer tous ses sous-traitants dans un délai de 72
heures suivant la cléture des soumissions, et ceux-ci doivent aussi détenir une
attestation VOD valide et soumettre les noms, dates de naissance ou numéros

de certificats de sécurité de toutes les personnes qui seront affectées au projet.

Il faut noter que les sous-traitants qui doivent exécuter des tdches pendant
Pexécution du contrat subséquent doivent aussi satisfaire aux exigences
obligatoires du contrat en matiére de sécurité. De plus, aucune personne ne
possédant pas le niveau de sécurité exigé ne sera admise sur le site. Le
soumissionnaire retenu devra s’assurer que les exigences liées a la sécurité
sont satisfaites pendant toute exécution du contrat. La Couronne ne sera
tenue responsable d’aucun retard ni d’éventuels coiits supplémentaires liés a
Pinobservation par entrepreneur des exigences en matiére de sécurité.
L’omission de satisfaire a ces exigences sera suffisante pour résilier le contrat
pour cause d’inexécution.

Pour toute question concernant les exigences liées a la sécurité pendant la
période de soumission, les soumissionnaires doivent communiquer avec
Pagente de sécurité @ 613-993-8956.

CSPAAT (COMMISSION DE LA SECURITE PROFESSIONNELLE ET DE
L’ASSURANCE CONTRE LES ACCIDENTS DU TRAVAIL)

.1 Tous les soumissionnaires doivent fournir une attestation de la CSPAAT valide
avec leur offre ou avant I’attribution du contrat.



7.0

L’'OMBUDSMAN DE L'APPROVISIONNEMENT

Jd

2

Services de réglement des différends

Les parties reconnaissent que 'ombudsman de I'approvisionnement nommé en
vertu du paragraphe 22.1(1) de la Loi sur le ministére des Travaux publics et des
Services gouvernementaux veillera a proposer aux parties concernées un
processus de réglement de leur différend, sur demande ou consentement des
parties a participer a un tel processus de réglement extrajudiciaire en vue de
résoudre un différend entre elles au sujet de I'interprétation ou de 'application
d’'une modalité du présent contrat, et obtiendra leur consentement a en assumer
les coits. Le Bureau de 'ombudsman de I'approvisionnement peut étre joint par
teléphone, au 1-866-734-5169 ou par courriel, a I'adresse boa.opo@boa-opo.gc.ca.

Administration du contrat

Les parties reconnaissent que 'ombudsman de I'approvisionnement nommé en
vertu du paragraphe 22.1(1) de la Loi sur le ministére des Travaux publics et des
Services gouvernementaux examinera une plainte déposée par [le fournisseur
ou 'entrepreneur ou le nom de I’entité a qui ce contrat a été attribué]
concernant I'administration du contrat si les exigences du paragraphe 22.2(1)
de la Loi sur le ministére des Travaux publics et des Services gouvernementaux
et les articles 15 et 16 du Reglement concernant 'ombudsman de
l'approvisionnement ont été respectées, et si I'interprétation et I’'application des
modalités ainsi que de la portée du contrat ne sont pas contestées. Le Bureau
de 'ombudsman de 'approvisionnement peut étre joint par téléphone, au 1-866-
734-5169 ou par courriel, a 'adresse boa.opo@boa-opo.gc.ca.

.3 Le Bureau de I'ombudsman de I'approvisionnement (BOA) a été mis sur pied par

le gouvernement du Canada de maniére a offrir aux fournisseurs un moyen
indépendant de déposer des plaintes liées a I'attribution de contrats de moins
de 25 000 $ pour des biens et de moins de 100 000 $ pour des services. Vous
pouvez soulever des questions ou des préoccupations concernant une
demande de soumissions ou I’attribution du contrat subséquent auprés du BOA
par téléphone, au 1-866-734-5169 ou par courriel, a I'adresse boa.opo@boa-
opo.gc.ca. Vous pouvez également obtenir de plus amples informations sur les
services qu’offre le BOA, en consultant son site Web, a 'adresse www.opo-

boa.gc.ca.

Le représentant ministériel responsable ou son représentant: Don Seabrook
Téléphone: 613 991-9874

L’autorité contractante : Marc Bédard marc.bedard@nrc-cnrc.gc.ca
Téléphone : 613 993-2274



INSTRUCTIONS AUX SOUMISSIONNAIRES

Article 1 - Réception des soumissions

1a)

1b)

1¢)

1d)

Aucune soumission regue aprés le moment fixé pour la cléture des
soumissions ne sera acceptée. LES SOUMISSIONS RECUES APRES LE
MOMENT FIXE NE SONT PAS VALIDES et ne peuvent étre prises en
considération, peu importe la raison de leur retard.

Une lettre ou une télécommunication imprimée envoyée par un
soumissionnaire pour signifier un prix ne peut étre considérée comme étant
une soumission valide @ moins gu’une soumission officielle n'ait été recue
sur la formule prescrite a cette fin.

[l est loisible aux soumissionnaires de modifier leurs soumissions par lettre
ou télécommunication imprimée mais a condition que de telles modifications
ne soient pas recues plus tard gu’au moment prévu pour la cléture des
soumissions.

Les modifications a la soumission qui sont transmises par télécopieur
doivent étre signées et doivent permettre d’identifier sans équivoque le
soumissionnaire.

Toutes les modifications de ce genre doivent étre envoyées a :

Conseil national de recherches Canada
Services d’approvisionnement

Edifice M-22

Chemin Montréal, Ottawa (Ontario)
K1A ORG6

Télécopieur: (613) 991-3297

Article 2 - Formule de soumission et qualifications

1)

Toutes les soumissions doivent étre présentées sur la formule de
soumission - construction et étre signées en conformité avec les exigences
suivantes:

a) Société a responsabilité limitée : le nom complet de la société ainsi
que le nom et le titre des fondés de signature autorisés doivent étre
imprimés dans I'espace prévu a cette fin. La signature des fondés de
signature et le sceau de la société doivent étre apposés.

b) Société de personne : le nom de I'entreprise ainsi que le(s) noms du
(des) signataire(s) doivent étre imprimés dans l'espace prévu. L'un
ou plusieurs des associés doivent signer en présence d’un témoin



2)

3)

4)

qui, lui aussi, doit apposer sa signature. Un sceau de couleur
adhésif doit étre apposé en regard de chaque signature.

) Entreprise a propriétaire unique : le nom de I'entreprise et le nom du
propriétaire unique doivent étre imprimés dans I'espace prévu. Le
propriétaire est tenu de signer en présence d'un témoin qui doit lui
aussi apposer sa signature. Un sceau de couleur adhésif doit étre
appose en regard de chaque signature.

Toute modification a la partie imprimée de la formule de soumission -
construction ou tout défaut de fournir I'information qui y est demandée peut
invalider la soumission.

Toutes les rubriques de la formule de soumission - construction doivent étre
remplies et les corrections manuscrites ou dactylographiées apportées aux
parties ainsi remplies doivent étre paraphées par la ou les personnes qui
signe(nt) la soumission au nom du soumissionnaire.

Les soumissions doivent étre basées sur les plans, devis et documents de
soumission fournis.

Article 3 - Contrat

1)

L'entrepreneur devra signer un contrat semblable a la formule standard
pour contrats de construction a prix fixe dont un exemplaire en blanc est
annexé dos a la présente brochure pour information.

Article 4 - Destinataire de la soumission

1a)

1b)

Les soumissions doivent étre envoyées sous enveloppe cachetée adressée
a I'Agent de contrats, Conseil national de recherches, Services
administratifs et gestion de I'immobilier, 1200 chemin Montréal,
Ottawa, ON KOA 2A0 Canada, et la mention “Soumission relative a
(inscrire le titre de travail apparaissant sur les dessins et le cahier des
charges)” ainsi que le nom et I'adresse du soumissionnaire doivent
apparaitre sur I'enveloppe.

Sauf dispositions contraires, les seuls documents a soumettre pour la
soumission sont la formule de soumission et la garantie de soumission.

Article 5 - Garantie

1a)

La garantie de soumission est requise. La garantie doit alors étre soumise
sous 'une ou l'autre des formes suivantes :

i) un chéque certifié¢ payable au Receveur général du Canada et tiré
sur un établissement membre de I'Association canadienne des
paiements ou un établissement de crédit coopératif local membre



1b)

2a)

2b)

3a)

3b)

3c)

d’'une société centrale de crédit coopératif elle-méme membre de
I'’Association canadienne des paiements OU

ii) des obligations du gouvernement du Canada, ou des obligations
avec garantie inconditionnelle par le gouvernement du Canada quant
au capital et aux intéréts, OU

iii)) un cautionnement de soumission.

Peu importe la forme de la garantie de soumission, elle ne devrait jamais
dépasser la somme de 250 000 $ calculée a 10% de la premiére tranche de
250 000 $ du prix soumissionné, plus 5% de tout montant dépassant 250
000 $.

Une garantie de soumission doit étre fournie avec chaque soumission. Elle
peut aussi étre envoyée séparément a condition qu’elle ne soit pas regue
plus tard qu’au moment prévu pour la cléture des soumissions. On doit
fournir 'TORIGINAL de la garantie de soumission. Des garanties transmises
par télécopieur ou des photocopies NE SONT PAS acceptées. DEFAUT
DE FOURNIR LA GARANTIE REQUISE RENDRA LA SOUMISSION
INVALIDE.

Dans le cas ou la soumission n'est pas acceptée, la garantie de soumission
fournie en conformité avec l'article 8 sera retournée au soumissionnaire.

L’adjudicataire doit fournir une garantie au plus tard 14 jours aprés
réception d’un avis lui signifiant 'acceptation de sa soumission. Il doit
fournir L'UN OU L’AUTRE des documents suivants :

i) Un dépbt de garantie tel que décrit a I'alinéa 1b) ci-dessus ainsi
qu’un cautionnement du paiement de la main d’oeuvre et des
matériaux s’élevant a 50%, au moins, de la somme payable en vertu
du contrat, OU

ii) Une garantie d’exécution et un cautionnement du paiement de la
main d’ oeuvre et des matériaux, chacun s’élevant a 50% du montant
payable en vertu du contrat.

Au cas ou il ne serait pas possible d'obtenir un cautionnement du paiement
de la main d’oeuvre et des matériaux, tel que requis aux termes de l'alinéa
3a) ci-dessus, en s'adressant par conséquent a au moins deux compagnies
de garantie acceptables, un dépét de garantie supplémentaire s’élevant a
10% exactement du montant payable en vertu du contrat doit étre fourni.

Lorsgqu’une soumission a été accompagnée d’'un dépdt de garantie tel que
décrit a 'alinéa 1b) ci-dessus, le montant du dépét de garantie requis en



vertu de l'alinéa 3a) ci-dessus peut étre réduit du montant du dépét de
garantie qui accompagnait la soumission.

3d) Les obligations doivent étre de la forme approuvée et doivent étre émises
par des compagnies dont les obligations sont acceptées par le
gouvernement du Canada. Des modéles de la forme approuvée des
garanties a déposer par les soumissionnaires, des garanties d'exécution et
des cautionnements du paiement de la main-d’oeuvre et des matériaux
ainsi qu’'une liste des compagnies de garantie acceptables peuvent étre
obtenus en s’adressant au Services d'approvisionnement, Conseil national
de recherches du Canada, édifice M-22, chemin Montréal, Ottawa (Ontario)
K1A ORB6, Canada.

Article 6 - Intérét payé sur les dépdts de garantie

1) Les soumissionnaires sont avertis qu'ils doivent se mettre d’accord
personnellement avec leurs banquiers relativement a l'intérét, le cas
échéant, payé sur le montant du chéque certifi€ accompagnant leur
soumission. Le Conseil ne paiera pas d’intérét sur ledit chéque en
attendant I'adjudication du contrat et ne sera pas non plus responsable du
paiement des intéréts en vertu de toute disposition prise par les
soumissionnaires.

Article 7 - Taxe sur les ventes

1) Le montant de la soumission doit comprendre toutes les taxes prélevées en
vertu de la Loi sur l'accise, de la Loi sur la taxe d’accise, de la Loi sur la
sécurité de la vieillesse, de la Loi sur les douanes ou du Tarif des douanes
en vigueur ou applicables a ce moment.

2) Au Québec, la taxe provinciale ne doit pas étre incluse au montant
soumissionné, car le Gouvernement Fédéral en est exclu. Les
soumissionnaires devront faire les démarches nécessaires
auprés du Ministére du Revenu provincial pour recouvrir toute taxe payée
sur les biens et services dans le cadre de ce contrat.

Cependant , les soumissionnaires devraient inclure dans leur prix, les
taxes provinciales pour lesquelles les remboursements ne s’appliquent
pas.

Article 8 - Examen de 'emplacement

1) Tous les soumissionnaires examineront 'emplacement des travaux
proposés avant d’envoyer leur soumission, étudieront minutieusement ledit
emplacement et obtiendront tous les renseignements nécessaires a la
bonne exécution du contrat. Aucune réclamation postérieure ne sera
permise ou admise relativement a tout travail ou matériaux pouvant étre
requis et nécessaires a la bonne exécution du présent contrat a I'exception



des dispositions de I'article CG 35 des Conditions générales du cahier des
charges général.

Article 9 - Erreurs, omissions, etc.

1a)

1b)

1¢)

Les soumissionnaires relevant des erreurs ou des omissions dans les
dessins, le cahier des charges ou d’autres documents, ou ayant des doutes
quant au sens ou a l'intention de n'importe quelle partie de ces derniers,
devront en avertirimmédiatement I'ingénieur qui fera parvenir des directives
ou des explications écrites a tous les soumissionnaires.

Ni l'ingénieur, ni le Conseil ne seront responsables des directives orales.

Les additions ou les corrections effectuées au cours de la présentation des
soumissions seront incluses dans la soumission. Cependant, le contrat
remplace toutes les communications, négociations et tous les accords, sous
forme verbale ou écrite, se rapportant aux travaux et effectués avant la date
du contrat.

Article 10 - Nul paiement supplémentaire pour accroissement des frais

1)

Les seules autres modifications pouvant étre apportées au prix forfaitaire
sont celles précisées dans les Conditions générales du Cahier des charges
général. Le prix forfaitaire ne sera pas modifié a la suite de changements
dans les tarifs de transport, les cotes des changes, les échelles de salaire,
le co(t des matériaux, de I'outillage ou des services.

Article 11 - Adjudication

1a)

1b)

1¢)

Le Conseil se réserve le pouvoir et le droit de rejeter les soumissions
provenant de parties ne possédant pas les connaissances et la préparation
requises a la bonne exécution de la catégorie de travaux mentionnés dans
les présentes et précisés dans les plans. Les soumissionnaires doivent
fournir la preuve de leur compétence lorsque cela est exigée.

Un soumissionnaire peut étre tenu de faire parvenir au Services
d’approvisionnement, Conseil national de recherches Canada, édjifice
M-22, chemin Montréal, Ottawa (Ontario) K1A OR6, Canada, des copies
non signées des polices d'assurance auxquelles il envisage de souscrire
pour satisfaire aux exigences relatives aux assurances comprises dans les
Conditions d’assurance du Cahier des charges général.

Le Conseil ne s’engage pas a accepter la soumission la plus basse ni une
soumission quelconque.



Article 12 - Taxe TPS

1)

La TPS qui est maintenant en vigueur est applicable a cette proposition;
cependant, I'entrepreneur devra proposer un prix NE COMPRENNANT PAS
la TPS. La TPS détaillée séparément dans toutes les factures et demandes
de paiement partiel présentées pour des produits fournis ou un travail
accompli et sera payée par le Canada. Le montant de la TPS sera inclus
dans le prix total du contrat. L'Entrepreneur convient de verser a Revenu
Canada tout montant payé ou d{ au titre de la TPS.
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Avis aux lecteurs : Concernant la taxe de vente au détail (TVD) — Le 1¥ juillet 2010, la
taxe de vente harmonisée (TVH) de 13 % est entrée en vigueur en Ontario pour remplacer
la TVD provinciale en la combinant avec la taxe fédérale sur les produits et services (TPS).
Conséquemment, les dispositions de la TVD décrites dans cette page et dans d'autres
publications ont expiré le 30 juin 2010.

A compter du 1% juillet 2010, cette publication fait partie des archives pour la TVD
seulement. Puisque ce document refléte la loi de la TVD qui était en vigueur au moment
ou il fut publié et peut ne plus étre valide, veuillez l'utiliser avec prudence.

e Les renseignements contenus dans le présent Guide décrivent les responsabilités d'un entrepreneur
non résident qui obtient un contrat en vue d'effectuer des travaux de construction en Ontario, ainsi
que celles de ses clients ontariens. Veuillez prendre note que le présent Guide remplace la version
précédente publiée en mars 2001.

Définition d'un entrepreneur non résident

Un entrepreneur non résident est un entrepreneur en construction dont le siége social est
situé & l'extérieur de 1'Ontario et qui a obtenu un contrat de construction pour effectuer des
travaux en Ontario, mais qui n'a pas tenu de fagon continue un établissement stable en
Ontario au cours des douze mois qui ont précédé la signature du contrat, ou qui n'est pas
une société constituée en Ontario. Un contrat de construction est un contrat pour ériger,
remodeler ou réparer un batiment ou autre structure situé sur un terrain.

Un entrepreneur est une personne qui se livre a la construction, la modification, la
réparation ou la rénovation de biens immobiliers et s'entend, sans s'y limiter,

1. d'un entrepreneur général et d'un sous-traitant,

2. d'un charpentier, d'un magon, d'un tailleur de pierres, d'un électricien, d'un platrier, d'un plombier,
d'un peintre, d'un décorateur, d'un paveur et d'un constructeur de ponts,

3. d'un entrepreneur en tdle, en carreaux et en terrazzo, en chauffage, en climatisation, en isolation, en
ventilation, en pose de papier peint, en construction de routes, en revétement de toiture et en ciment,

qui installe ou qui incorpore des articles dans un bien immobilier. (Consultez le Guide de la
taxe de vente au détail n® 206F - Biens immobiliers et accessoires fixes).




Inscription et cautionnement

Tout entrepreneur non résident a qui l'on accorde un contrat de construction pour des
travaux en Ontario doit s'inscrire auprés du ministére des Finances (ministére), Unité des
programmes centralisés, et verser un cautionnement équivalant a 4 p. 100 du total de la
valeur de chaque contrat. Ce cautionnement peut étre acquitté en especes, par chéque
certifié (libellé & l'ordre du Ministre des Finances), par lettre de crédit ou par certificat de
cautionnement.

Afin de s'inscrire aupres du ministere et pour obtenir plus de précisions sur le dép6t d'un
cautionnement, les entrepreneurs peuvent communiquer avec 1'Unité des programmes
centralisés du ministére, 33, rue King Ouest, CP 623, Oshawa, Ontario, L1H 8H7, sans
frais 1 866 ONT-TAXS (1 866 668-8297) ou télécopieur 905) 435-3617.

Tout entrepreneur non résident qui vend et qui fournit seulement des biens taxables & des
clients de I'Ontario, ou qui fournit des services taxables en Ontario, peut obtenir un permis
de vendeur régulier lui permettant de percevoir et remettre la TVD sur ses ventes. Tout
entrepreneur non résident & qui un permis de vendeur régulier a été €émis doit tout de méme
s'inscrire séparément aupres du ministére et verser un cautionnement s'il se voit accorder un
contrat de construction en Ontario.

Lettre de conformité

Aprés avoir recu le cautionnement, le ministére envoie a I'entrepreneur non résident une
lettre de conformité en deux exemplaires attestant que les exigences relatives a la TVD ont
bien été respectées. L'entrepreneur doit alors remettre un exemplaire de cette lettre a son
client.

S'il omet de le faire, le client doit retenir 4 p. 100 de chaque paiement dii & 1'entrepreneur
non résident et remettre les sommes retenues au Ministre des Finances (le ministre). Les
paiements doivent étre envoyés a 1'Unité des programmes centralisés en prenant soin d'y
joindre les détails du contrat visé. Au lieu d'effectuer ces paiements de 4 p. 100, le client
peut remettre au ministre un certificat de cautionnement équivalant a 4 p. 100 du prix
contractuel total.

Remarque : Tout client qui néglige d'observer ces régles pourrait étre tenu de verser une
somme égale a 4 % de tous les montants payables a l'entrepreneur non résident ou tout
autre montant qui, de I'avis du ministére, devrait étre assujetti a la TVD a la suite de
l'exécution du contrat.

Calcul de la TVD

Juste valeur

La TVD doit étre versée sur la « juste valeur » des matériaux achetés ou importés en
Ontario et utilisés pour I'exécution du contrat en Ontario. Par « juste valeur », on entend :



e le prix d'achat en devises canadiennes;

e tous les frais de manutention et de livraison facturés par le fournisseur; et

e tous les droits de douane ainsi que les taxes de vente et d'accise fédérales (mais non la taxe fédérale
sur les produits et services [TPS]).

L'entrepreneur est aussi tenu de payer la TVD aux fournisseurs de 1'Ontario au moment de
l'achat ou de la location (avec ou sans bail) de services, matériaux, machines ou
d'équipement taxables.

Machines et équipment - loués a bail

Lorsque des machines ou un équipement loués aupres d'un fournisseur de l'extérieur de
1'Ontario sont apportés dans la province, la TVD est exigible sur les paiements de location
pendant toute la période de séjour des machines et de 1'équipement en Ontario.

Machines et équipment - appartenant a 'entrepreneur

1. Si un entrepreneur apporte des machines et de 1'€quipement en Ontario pour une
durée inférieure a douze mois, la TVD applicable doit étre calculée selon la formule
suivante :

1/36 x valeur comptable nette & la date d'importation x nombre de mois en Ontario
x taux de taxe.

Aux fins de cette formule, la TVD est exigible pour chaque mois ou partie de mois
pendant lesquels les biens se trouvent en Ontario. En outre, on considére qu'un mois
constitue une période de 31 jours consécutifs, et qu'une partie de mois représente
plus de 12 jours. La TVD exigible est fondée sur le nombre de jours ou les
machines et 1'équipement se trouvent en Ontario et non sur le nombre de jours
d'utilisation effective des machines ou de 1'équipement.

Exemple: De 1'équipement est apporté en Ontario le 28 mars et sorti de la province le 8
mai. L'équipement a donc séjourné pendant 41 jours dans la province. La TVD est alors
payable sur les 31 premiers jours de séjour temporaire en Ontario vs l'usage de
l'équipement. Etant donné que la période restante (10 jours) n'est pas considérée comme
une partie d'un mois, aucune TVD n'est exigible sur cette période.

1. Sil'on prévoit que les machines ou I'équipement apportés en Ontario resteront dans
cette province pendant plus de 12 mois, I'entrepreneur doit payer la TVD selon la
formule suivante :

valeur comptable nette a la date d'importation x taux de taxe

Si, au moment de I'importation des machines et de I'équipement, la durée du séjour
n'est pas connue, le vendeur peut appliquer la formule (a). Si, par la suite, il s'avere
nécessaire de garder les machines et I'équipement en Ontario pendant une durée
dépassant 12 mois, la TVD versée selon (a) pourra étre déduite du montant de la
TVD payable selon (b).



A l'aide de la formule (a) ou (b) ci-dessus, les entrepreneurs calculeront et remettront la
TVD exigible sur la déclaration & produire une fois le contrat diiment exécuté.

Fabrication de matériel a des fins personnelles

Il arrive qu'un entrepreneur doive fabriquer divers éléments, tels que des portes et fenétres,
pour exécuter son contrat de construction. Par fabrication, il faut entendre tout travail
effectué dans une usine a I'extérieur d'un chantier de construction, une unité mobile ou un
atelier sur un chantier de construction ou a proximité de ce dernier. La fabrication a lieu
lors de la transformation de matieres brutes en produits fabriqués qui seront utilisés dans
l'exécution de contrats immobiliers.

Un entrepreneur est considéré comme un entrepreneur fabricant si :

1. les produits fabriqués sont destinés a un usage personnel dans I'exécution de contrats immobiliers; et
que
2. le cofit de fabrication des produits dépasse 50 000 § par an.

(Consultez le Guide de la taxe de vente au détail no 401F - Entrepreneurs- fabricants).

Contrat avec le gouvernement fédéral

Lorsqu'un entrepreneur non résident conclut un contrat de construction avec le
gouvernement fédéral, pour la construction d'un batiment et(ou) l'installation d'équipement,
c'est la nature de I'équipement qui détermine si le contrat doit étre soumissionné sur une
base taxe comprise ou taxe non comprise.

Les contrats pour la construction d'un batiment et l'installation d'équipement qui dessert
directement ce batiment (par ex. les ascenseurs, escaliers roulants, luminaires, systémes de
chauffage central, air climatisé, etc.) doivent étre soumissionnés sur une base taxe
comprise. L'entrepreneur est considéré comme le consommateur des articles utilisés dans
l'exécution de ces contrats et doit payer ou rendre compte de la TVD sur les articles utilisés
aux fins de ces contrats. Le simple fait qu'un contrat soit conclu avec le gouvernement
fédéral ne donne pas droit, en soi, & une exemption.

Les contrats pour 'installation d'équipement qui devient un accessoire fixe et qui ne dessert
pas directement un batiment (par ex. le matériel de manutention, 'outillage de production,
'€quipement de télécommunication et le matériel de formation) peuvent étre soumissionnés
sur une base taxe non comprise. Les entrepreneurs qui entreprennent des contrats de ce
genre sont permis d'acheter un tel équipement en exemption de la TVD en remettant un
Certificat d'exemption de taxe valide aux fournisseurs. Seul un entrepreneur non résident
inscrit aupres du ministére et ayant versé un cautionnement peut remettre un Certificat
d'exemption de taxe.

Exonérations

Il arrive que des entrepreneurs fournissent et installent de I'équipement ou du matériel pour
certains clients ayant droit a une exemption de la TVD (par ex. fabricants, conseils de



bandes indiennes, agriculteurs et organismes diplomatiques). Une fois installés,
l'équipement ou les matériaux deviennent des biens immobiliers s'ils sont fixés en
permanence au sol, ou des accessoires fixes s'ils sont fixés de fagon permanente a un
batiment ou une structure immobiliére. Etant donné que la responsabilité de la TVD
incombe & l'entrepreneur, ce dernier doit communiquer avec le ministere pour déterminer si
le client est admissible a 'exonération, avant d'offrir un contrat taxe non comprise.

Indiens inscrits, bandes indiennes et

conseils de bandes indiennes

L'entrepreneur non résident peut acheter des matériaux de construction en exemption de la
TVD pour certains batiments et certaines structures situés dans des réserves. Le cofit de ces
projets doit étre défrayé par un conseil de bande, et les batiments doivent servir a des fins
communautaires, au bénéfice de la réserve. Dans le cas de contrats pour des projets de
construction communautaires exonérés de taxe, le contrat doit étre offert sur une base taxe
non comprise. L'entrepreneur non résident peut acheter les matériaux sans payer la TVD s'il
remet aux fournisseurs un Certificat d'exemption de taxe valide. Comme précisé ci-dessus,
seul un entrepreneur non résident inscrit auprés du ministére et ayant versé un
cautionnement peut remettre un Certificat d'exemption de taxe. (Consultez le Guide de la
taxe de vente au détail n° 204F - Certificats d'exemption de taxe).

Les entrepreneurs non résidents doivent payer eux-mémes la TVD sur les articles achetés a
des fins d'incorporation & un batiment ou une structure, érigé a l'intention d'un Indien inscrit
particulier dans une réserve. (Consultez le Guide de la taxe de vente au détail n° 808F -
Indiens inscrits, bandes indiennes et conseils de bandes indiennes).

Exécution du contrat

Une fois le contrat diment exécuté, 'entrepreneur qui a dit déposer un cautionnement doit
remplir une « Déclaration de la taxe de vente au détail - Entrepreneurs non résidents [PDF -
93 KO] » qui est fournie par le ministére.

Lorsque le cautionnement a été acquitté en espéces ou par cheque certifié, le montant
déposé peut étre déduit de la TVD que l'entrepreneur doit payer. Si le montant de cette taxe
est supérieur au montant déposé, 1'entrepreneur doit verser la différence. Dans le cas
contraire, si le montant déposé est supérieur au montant de la taxe exigible, la différence lui
sera remboursée.

Si, au lieu d'un acquittement en especes, un certificat de cautionnement a été déposé, ce

dernier fera I'objet d'une main-levée une fois que le paiement de la taxe aura été
intégralement acquitté. Toutes les déclarations peuvent faire l'objet d'une vérification.

Références législatives

e Loi sur la taxe de vente au détail, parpagraphes 19 (2) et 39 (3) 4 et 5



¢ Reéglement 1012 pris en application de la Loi, paragraphes 15.3 (1) (2) (5) (6) et (7)
e Réglement 1013 pris en application de la Loi, articles 1 et 3

Pour plus de renseignements

Les informations contenues dans cette publication ne sont données qu'a titre d'indication.
Pour plus de renseignements, adressez-vous au ministére des Finances de 1'0Ontario en
composant le 1 866 ONT-TAXS (1 866 668-8297) ou visitez notre site Web a
ontario.ca/finances.




Compagnies de cautionnement reconnues

Publiée septembre 2010

Voici une liste des compagnies d'assurance dont les cautionnements peuvent étre acceptés par le
gouvernement a titre de garantie.

1. Compagnie canadiennes

Assurance ACE INA

Allstate du Canada, Compagnie d'assurances

Ascentus Ltée, Les Assurances (cautionnement seulement)
Aviva, Compagnie d'Assurance du Canada

AXA Assurances (Canada)

AXA Pacific Compagnie d'assurance

Le Bouclier du Nord Canadien, Compagnie d'Assurance

Certas direct, compagnie d'assurances (cautionnement seulement)
Chubb, Compagnie d'assurances du Canada

Commonwealth, Compagnie d'assurances du Canada

Compagnie d'assurance Chartis du Canada (anciennement La Cie d'assurance commerciale AIG du Canada)
Co-operators General, Compagnie d'assurance

CUMIS, Compagnie d'assurances générales

La Dominion du Canada, Compagnie d'assurances générales
Echelon, Compagnie D'Assurances Générale (cautionnement seulement)
Economical, Compagnie Mutuelle d'Assurance

Elite, Compagnie d'assurances

La Compagnie d'Assurance Everest du Canada

Federated, Compagnie d'assurances du Canada

Federation, Compagnie d'assurances du Canada

La Compagnie d'assurance et de Garantie Grain

Gore Mutual Insurance Company

The Guarantee, Compagnie d'Amérique du Nord

Industrielle Alliance Pacifique, Compagnie d'Assurances Générales
Intact Compagnie d'assurance

Jevco, Compagnie d'assurances (cautionnement seulement)
Compagnie canadienne d'assurances générales Lombard
Compagnie d'assurance Lombard

Markel, Compagnie d'assurances du Canada

Missisquoi, Compagnie d'assurances

La Nordique compagnie d'assurance du Canada

The North Waterloo Farmers Mutual Insurance Company (fidélité du personnel seulement)
Novex Compagnie d'assurance (fidélité du personnel seulement)
La Personnelle, compagnie d'assurances

La Compagnie d'Assurance Pilot

Compagnie d'Assurance du Québec

Royal & Sun Alliance du Canada, société d'assurances
Saskatchewan Mutual Insurance Company

Compagnie d'Assurance Scottish & York Limitée

La Souveraine, Compagnie d'Assurance Générale

TD, Compagnie d'assurances générales

Temple, La compagnie d'assurance

Traders, Compagnie d'assurances générales

La Compagnie Travelers Garantie du Canada

Compagnie d'Assurance Trisura Garantie

Waterloo, Compagnie d'assurance

La Compagnie Mutuelle d’Assurance Wawanesa

Western, Compagnie d'assurances

Western, Compagnie de garantie



2. Compagnie provinciales

Les cautionnements de garantie des compagnies suivantes peuvent étre acceptés a condition que le contrat de
garantie soit conclu dans une province ot la compagnie est autorisée a faire affaires, comme il est indiquée
entre parenthéses.

AXA Boréal Assurances Inc. (1.-P.-E., N.-B., Qué., Ont., Man., C.-B.)

ALPHA, Compagnie d'assurances Inc. (Québec)

Canada West Insurance Company (Ont., Man., Sask., Alb., C.-B., T.-N.-0.) (cautionnement seulement)

La Capitale assurances générales inc. (T.-N.-L., N.-E, 1.-P.-E, Qué. (cautionnement seulement), Man., Sask.,
Alb. C.-B,, Nun,, T.-N.-O., Yuk.)

Coachman Insurance Company (Ont.)

La Compagnie d'Assurance Continental Casualty (T.-N.-L., N.-E, L.-P.-E, N.-B., Qué., Ont., Man., Sask., Alb.
C.-B., Nun., T.-N.-O., Yuk.)

GCAN Compagnie d'assurances (T.-N.-L., N.-E, 1.-P.-E, N.-B., Qué., Ont., Man,, Sask., Alb. C.-B., Nun., T.-
N.-O,, Yuk.)

The Insurance Company of Prince Edward Island (N.-E, 1.-P.-E, N.-B.)

Kingsway Compagnie d'assurances générales (N.-E., N.-B., Qué., Ont., Man., Sask., Alb., et C.-B.)

La Compagnie d'Assurance Liberté Mutuelle (T.-N.-L., N.-E, L.-P.-E, N.-B., Qué., Ont., Man., Sask., Alb. C.-
B., Nun,, T.-N.-O,, Yuk.)

Norgroupe Assurances Générales Inc.

Orléans, compagnie d'assurance générale (N.-B., Qué., Ont.)

Saskatchewan Government Insurance Office (Sask.)

SGI CANADA Insurance Services Ltd. (Ont., Man., Sask., Alb.)

Société d'assurance publique du Manitoba (Man.)

Union Canadienne, Compagnie d'assurances (Québec)

L'Unique assurances générales inc. (T.-N.-L., N.-E, 1.-P.-E, N.-B., Qué. (cautionnement seulement), Ont.
(cautionnement seulement), Man., Sask., Alb. C.-B. (cautionnement seulement), Nun., T.-N.-O., Yuk.)

3. Compagnie étrangeéres

Aspen Insurance UK Limited

Compagnie Frangaise d'Assurance pour le Commerce Extérieur (fidélité du personnel seulement)
Eagle Star Insurance Company Limited

Société des Assurances Ecclésiastiques (fidélité du personnel seulement)
Lloyd's, Les Souscripteurs du

Mitsui Sumitomo Insurance Company, Limited

NIPPONKOA Insurance Company, Limited

Assurances Sompo du Japan

Tokio Maritime & Nichido Incendie Compagnie d'Assurances Ltée

XL Insurance Company Limited (cautionnement seulement)

Zurich Compagnie d'Assurances SA
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Articles de convention

Les présents Articles de convention faits en double le jour de

Entre

Sa Majesté la Reine, du chef du Canada (ci-dprés appelé “ Sa Majest¢™) représentée par le Conseil
National recherches du Canada. (ci-aprés appelé “ le Conseil”)

Et

( ci-aprés appelé “I’Entrepreneur”)

Font foi que sa Majesté et I’Entrepreneur ont établi entre eux les conventions suivantes:

Al Contrats
(23/01/2002)

1.1 Sous réserve des paragraphes Al.4 and A1.5, les documents constituant le contrat passé enfre Sa
Majesté et I'Entrepreneur (ci-aprés appelé le Contrat) sont:
1.1.1  les présents Articles de convention;
1.1.2  les documents intitulés “Plans et devis” et annexés aux présentes sous la cote “A”;
1.1.3 e document intitulé “Modalités de paiement” et annexé aux présentes sous la cote “B”;
1.1.4  le document intitulé, “Conditions générales” et annexé aux présentes sous la cote “C”;
1.1.5 le document intitulé, “Conditions de travail” et annexé aux présentes sous la cote “D”;

1.1.6  le document intitulé, “Conditions d’assurance” et annexé aux présentes sous la cote “E”;

1.1.7  le document intitulé, “Conditions de garantie du contract” et annexé aux présentes sous la
cote “F”; et

1.1.8  toute modification au Contract en accord avec le Conditions génerales.

1.1.9  le document intitulé “Echelles de juste salaire pour les contrats fédéraux de construction”,
désigné dans le présent document par I’appellation “Echelles de justes salaires™.

CNRC 13002
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1.2 Le Conseil désigne . de
du CNRC, du gouvernement du Canada, Ingénieur aux fins du Contrat et 4 toute fin, y compris
aux fins accessoires, I’adresse de I'Ingénieur est réputée étre:
13 Dans le Contrat
1.3.1  “Entente & prix fixe” désigne la partie du Contrat ot il est stipulé qu’un paiement global
sera fait en contrepartie de I’exécution des travaux auxquels elle se rapporte; et
1.3.2  “Entente & prix unitaire” désigne la partie du Contrat ol il est stipulé que le produit d’un
prix multiplié par un nombre d’unité de mesurage d’une catégorie sera versé 2 titre de
paiement pour ’exécution des travaux visés par cette entente.
1.4 Toute dispositions du Contrat qui s’applique expressément et seulement 4 une Entente & prix
unitaire ne s’applique a aucune partie des travaux qui reléve de 1’ Entente a prix fixe.
1.5 Toute dispositions du Contrat qui s’applique expressément et seulement & une Entente 4 prix fixe
ne s’applique & aucune partie des travaux qui reléve de I’ Entente a prix Unitaire.
A2 Description des travaux et date d’achévement
(23/01/2002)
2.1 Entre la date des presentes Articles de convention et le jourde: I’Entrepreneur

exéeute, avec soin et selon le régles de ’art, & I’endroit et de la maniére indiqueés, les travaux
suivants,

plus particuli¢rement décrits dans les Plans et devis.

CNRC 13002
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A3
(23/0172
3.1

3.2

33

34

Ad

Prix du marché

002)
Sous réserve de toute addition, soustraction, déduction, réduction ou compensation prévue en

vertu du Contrat, Sa Majesté, aux dates et de la maniére énoncées ou mentionnées dans les
Modalités de paiement, paie 4 I’Entrepreneur:

3.1.1 lasommede $(TPS/TVH en sus), en considération et I'exécution des travaux ou des
parties de travaux & laquelle s’applique I’Entente 2 prix fixe, et

3.1.2  une somme égale & "ensembre des produits du nombre d’unités de mesurage de chaque
catégorie de travail, d’outillage ou de matériaux indiqué dans le Certificat définitif de
mesurage mentionné ou paragraphe CG44.8, ce nombre d’unités étant multiplé selon le
cas par le prix de chaque unité indiquée dans le Tableau des prix unitaires relativement &
I’exécution des travaux ou des patties de travaux qui ont fait I’object d’une Entente & prix
unitaire.

Pour le gouverne de I’ Entrepreneur et des personnes chargées de I’exécution du Contrat au nom
de sa Majesté, mais sans toutefois comporter une garantie ou un engagement de quelque nature de
lz part de I’'une ou ’autre partie, il est estimé que la somme totale payable par Sa Majesté a
I’Entrepreneur pour la partie des travaux qui a fait I’object d’une Entente & prix unitaire, sera
d’environ N/A §

L’alinéa A3.1.1 ne s’applique qu’a une Entente 2 prix fixe.

L’alinéa A3.1.2 et le paragraphe A3.2 ne s’appliquent qu’a une Entente a prix unitaire.

Adresse de L’Entrepreneur

(23/01/2002)

4.1

CNRC1

Aux fins du Contract, y compris les fins accessoires, I’adresse de 1’Entrepreneur est réputé étre:

3002



%

Conseil national de recherches
Contrat de Construction

Numero du contrat:

Page5de6
Copie du Cnre

Articles de Convention

AS Tableau des prix unitaires
(23/01/2002)
5.1 11 est convenu entre Sa Majesté et I’Entrepreneur que le tableau ci-aprés est le Tableau des prix
unitaires pour le Contrat:
Colonne 1 Colonne 2 Colonne 3 Colonne 4 Colonne 5 Colonne 6
Postes Catégorie de Unité de Quantité totale Prix unitaire Prix total
travail mesurage estimative estimatif
outillage ou de
matériaux
///
N/A L~

/

e

/

52

I’Entente & prix unitaire.

5.3

paragraphe AS5.2 est la partie des travaux visée par I’Entente & prix fixe.

CNRC 13002

Le Tableau des prix unitaires présenté au paragraphe A5.1 décrit la partie des travaux visée par

La partie des travaux qui n’est pas décrite dans le Tableau des prix unitaires mentionné au
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Signé au nom de Sa Majesté par

en tant que agent supérieur de contrats

et
en tant que
du Conseil national de recherches Canada
le
jour de
Signé, scellé et signifié par
en tant que et
emploi
par
en tant que
emploi
de
entrepreneur
le
jour de

CNRC 13002
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1. SCOPE OF WORK

Work under this contract covers the reconstruction of Research Road, located at the
Uplands Campus of the National Research Council.

WORK & MATERIALS SUPPLIED BY OWNER

Work and materials not included in this contract are described on drawings and in this
specification.

Deliver to a storage place, as directed by the Departmental Representative, all materials
returned to the Owner.

Unless otherwise specified, accept owner-supplied materials at their storage location and
provide all transportation as required.

Contractor's duties:

1 Unload at site.
Promptly inspect products and report damaged or defective items.

3 Give written notification to the Departmental Representative for items accepted in
good order.

Handle at site, inclnding uncrating and storage.
5 Repair or replace items damaged on site.
.6 Install, connect finished products as specified.

LABOUR CONDITIONS AND FAIR WAGE SCHEDULE

Comply with all labour conditions as specified by the Human Resources Development
Canada, Labour Program, including those outlined in Appendix "D", Labour Conditions
and Fair Wage Schedule.

WORKPLACE HAZARDOUS MATERIAL INFORMATION SYSTEM (WHMIS)

The contractor shall comply with Federal and Provineial legislation regarding the
WHMIS. The contractor's responsibilities include, but are not limited to the following:

1 To ensure that any controlled product brought on site by the contractor or sub-
contractor is labeled;

2 To make available to the workers and the Departmental Representative, Material
Safety Data Sheets (MSDS) for these controlled products;

3 To train own workers about WHMIS, and about the controlled products that they
use on site;

4 To inform other contractors, sub-contractors the Departmental Representative,
authorized visitors and outside inspection agency personnel about the presence
and use of such products on the site; and

5 The site foreman or superintendent must be able to demonstrate, to the satisfaction
of the Departmental Representative, that he/she has had WHMIS training and is



NRC Section 00 10 00.0
Project No. 3951 GENERAL INSTRUCTIONS
Re-Construction of Research Rd. Page 2 of 13

knowledgeable in its requirements. The Deparimental Representative can require
replacement of this person if this condition or implementation of WHMIS is not
satisfactory.

5. EXAMINATION REQUIREMENTS OF BILL 208, SECTION 18(a)

A1 Under the requirements of Bill 208 of the Ministry of Labour Occupational Health &
Safety Act, the following designated substances may be encountered while performing the
work described in these contract documents:

1 Acrylonitrile, Isocyanates, Arsenic, Lead, Asbestos, Mercury, Benzene, Silica,
Coke Oven Emissions, Vinyl Chloride, and Ethylene Oxide
1 It is the responsibility of the general contractor to ensure that each
prospective subcontractor for this project has received a copy of the above
list.
2 In addition to the above designated substances, the following may also be
present:

3 The contractor is advised to take the following precautions when dealing
with the above substances:

6. GENERAL

1 The word "provide" indicated in this Specification means to supply and install. Site
Examination

7. COMPLETION

1 All work is to be completed within 12 week(s) upon receipt of notification of acceptance
of tender.

8. COST BREAKDOWN

1 Submit, for approval by the Departmental Representative, a breakdown of tender before
submitting the first request for progress payment,

2 Use the approved cost breakdown as the basis for submitting all claims,

3 Request Departmental Representative's verbal approval to amount of claim prior to
preparing and submitting the claim in its final form.

9. MATERJALS AND WORKMANSHIP
1 Install only new materials on this project unless specifically noted otherwise.

2 Only first class workmanship will be accepted, not only with regard to safety, efficiency,
durability, but also with regard to neatness of detail and performance. Security Deposit.
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10. SUB-TRADES

d Submit no later than 72 hours after tender closing, a complete list of sub trades for the

Departmental Representative's review.

11, SITE VISITS
1 For tendering purposes, the site visit(s) must be attended in the presence of the
Departmental Representative.
12. MINIMUM STANDARDS
1 Conform to or exceed minimum acceptable standards of the various applicable federal,

provincial and municipal codes such as The National Building Code, The Nationa) Fire
Code, Canadian Plumbing Code, Canadian Electrical Code, Canadian Code for
Construction Safety and the Provincial Construction Safety Act.

2 Work to conform to referenced standards and codes as reaffirmed or revised to date of
specification.
13. FIRE AND GENERAL SAFETY
.1 Comply with the requirements of Fire Commissioner of Canada Standards No. 301 and
302.
2 Comply with the requirements of the National Research Council, Fire Prevention Officer

including those outlined in Section 01545.

3 Comply with safety related instructions from the Departmental Representative or the
National Research Council, Fire Prevention Officer.,

4 Comply with the National Building Code (Part 8, Construction Safety Measures) and the
Provincial Construction Safety Act.

14. PROTECTION AND WARNING NOTICES
A1 Provide all materials required to protect existing equipment.
2 Erect dust barriers to prevent dust and debris from spreading through the building.
3 Place dust protection in the form of cover sheets over equipment and furniture and tape

these sheets to floors, to ensure no dust infiltration.

4 Repair or replace any and all damage to Owner's property caused during construction, at
no cost to the Owner and to the satisfaction of the Departmental Representative.

5 Protect the buildings, roads, lawns, services, etc. from damage which might occur as a
result of this work.

.6 Plan and co-ordinate the work to protect the buildings from the leakage of water, dust, etc.
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7 Ensure that all doors, windows, etc., that could allow transfer of dust, noise, fumes, etc., to

other areas of the building are kept closed.
8 Secure working area at the end of each day's work and be responsible for the same.

9 Provide and maintain adequate safety barricades around the work sites to protect NRC
personnel and the public from injury during the carrying out of work.

.10 Post warnings in all instances where possible injury could occur such as Work Overhead,
Hard Hat Areas, etc. or as required by the Departmental Representative.

11 Provide temporary protective enclosures over building entrances and exits to protect
pedestrians. All enclosures to be structurally sound against weather and falling debris.

15. FASTENING DEVICES

1 Do not use explosive actnated tools, unless permitted expressly by the Departmental
Representative.

2 Comply with the requirements of CSA A-166 (Safety Code for Explosive Actuated
Tools).

3 Do not use any kind of impact or percussion tool without first obtaining permission from
the Departmental Representative.

16. BILINGUALISM
1 Ensure that all signs, notices, etc. are posted in both official languages.

2 Ensure that all identification of services called for by this contract are bilingual.
17. TEMPORARY HEATING AND VENTILATING
1 Bear the costs of temporary heat and ventilation during construction including costs of

installation, fuel, operation, maintenance, and removal of equipment.

2 Use of direct-fired heaters discharging waste products into the work areas will not be
permitted unless prior approval is given by the Departmental Representative.

3 Furnish and install temporary heat and ventilation in enclosed areas as required to:
1 Facilitate progress of work.
2 Protect work and products against dampness and cold.
3 Reduce moisture condensation on surfaces to an acceptable level,
4 Provide ambient temperature and humidity levels for storage, installation and

curing of materials.

] Provide adequate ventilation to meet health regulations for a safe working
environment.
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4 Maintain minimum temperature of 10 °C (50 °F) or higher where specified as soon as

18.

19.

finishing work is commenced and maintain until acceptance of the structure by the
Departmental Representative. Maintain ambient temperature and humidity levels as
required for comfort of NRC personnel.

Prevent hazardous or unhealthy accumulations of dust, fumes, mists, vapours or gases in
areas occupied during construction including also, storage arcas and sanitary facilities,

A Dispose of exhaust materials in a manner that will not result in a harmful or
unhealthy exposure to persons.

Maintain strict supervision of operation of temporary heating and ventilating equipment.

N Enforce conformance with applicable codes and standards,

2 Comply with instructions of NRC Fire Prevention Officer including provision of
full-time watchmen services when directed.

3 Enforce safe practices.
4 Vent direct-fired combustion units to outside.

Submit tenders assuming existing or new equipment and systems will not be used for
temporary heating and ventilating.

DISCREPANCIES & INTERFERENCES

Before tender closing, examine drawings and specifications. Report at once to the
Departmental Representative, any defects, discrepancies, omissions or interferences
affecting the work.

Provide items mentioned in either the drawings or the specification.

Contractor to immediately inform the Departmental Representative in writing, of any
discrepancies between the plans and the physical conditions so the Departmental
Representative may promptly verify same.

Any work done after such a discovery, until authorized, is at the contractor's risk.

Where special interferences are encountered on the job and they have not been pointed out
on the original tender or on the plans and specifications, provide offsets, bends or reroute
the services to suit job conditions at no extra cost.

Arrange all work so as not to interfere in any way with other work being carried out.
Commencement of work will imply an acceptance of existing conditions.

CO-OPERATION

Co-operate with NRC staff in order to keep disruption of normal research work to an
absolute minimum.

Work out in advance, a schedule for all work which might disrupt normal work in the
building,
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3 Have schedule approved by the Departmental Representative.

4 Notify the Departmental Representative in writing, 72 hours prior to any intended
interruption of facilities, areas, corridors, mechanical or electrical services and obtain
requisite permission.

20. GENERAL REVIEW

1 Periodic review of the contractor's work by the Departmental Representative, does not
relieve the coniractor of the responsibility of making the work in accordance with contract
documents. Contractor shall carry out his own quality control to ensure that the
construction work is in accordance with contract documents.

21. INSPECTION OF BURIED OR CONCEALED SERVICES

.1 Prior to concealing any services that are installed, ensure that all inspection bodies
concerned, including NRC, have inspected the work and have witnessed all tests. Failure
to do so may result in exposing the services again at the contractor's expense.

22, TESTING

A On completion, or as required by local authority inspectors and/or Departmental
Representative during progress of work and before any services are covered up and
flushing is complete, test all installations in the presence of the Departmental
Representative.

2 Obtain and hand to the Departmental Representative all acceptance certificates or test
reports from authority having jurisdiction. The project will be considered incomplete
without the same.

23. WORKING HOURS AND SECURITY

1 Normal working hours on the NRC property are from 8:00 a.m. until 4:30 p.m., Monday
to Friday inclusive except statutory holidays.

2 At all other times, special written passes are required for access to the building site.

3 Obtain permission from the Departmental Representative to perform the specific tasks
before scheduling any work outside normal working hours.

4 An escort may be required whenever working outside normal hours. Contractor to bear the
associated costs.

S All persons employed by the contractor, or by any subcontractor, and working on the site

must wear and keep visible identification badges issued by the Council.

24, SCHEDULE

1 The contractor shall prepare a detailed schedule, fixing the date for commencement and
completion of the various parts of the work and update the said schedule. Such schedule
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shall be made available to the Departmental Representative not later than two wecks after
the award of the contract and prior to commencement of any work on site.

Notify Departmental Representative in writing of any changes in schedule.

2 Five (5) day(s) before the scheduled completion date arrange to do an interim inspection
with the Departmental Representative.

25, SERVICE INTERRUPTIONS
.1 Arrange for all service interruptions with the Departmental Representative. Do not operate
any NRC equipment or plant.
2 Allow 72 hours notice prior to cutting into any existing service.
3 All service interruptions are to be of minimum duration.
4 Protect existing services as required and immediately make repairs if damage occurs.
.5 Provide detours, bridges, alternate feeds, etc., as required to minimize disruptions.
.6 Plan and perform work in advance in order to minimize distuption and service
interruption.
26. SHOP DRAWINGS
1 Submit to Departmental Representative for review, shop drawings, product data and

samples specified within two (2) week(s) after contract award.

2 Submit to Departmental Representative for review a complete list of all shop drawings,
product data and samples specified and written confirmation of corresponding delivery
dates within one (1) week after shop drawings, product data and samples approval date.
This list shall be updated on a bi-weekly basis and any changes to the list shall be
immediately notified in writing to the Departmental Representative,

3 Review shop drawings, data sheets and samples prior to submission.

4 Submit 5 copies of all shop drawings and product data and samples for review, unless
otherwise specified.

5 Review of shop drawings and product data by the Departmental Representative does not

relieve the contractor of the responsibility for errors and omissions and for the conformity
with contract documents.

27. SAMPLES AND MOCK-UPS

1 Submit samples in sizes and quantities specified.

2 Where colour, pattern or texture is criterion, submit full range of samples.
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3 Construct field samples and mock-ups at locations acceptable to Departmental
Representative.

4 Reviewed samples or mock-ups will become standards of workmanship and material
against which installed work will be checked on project.

28, MANUFACTURER'S INSTRUCTIONS

1 Unless otherwise specified, comply with manufacturer's latest printed instructions for
materials and installation methods.

2 Notify the Departmental Representative in writing of any conflict between these
specifications and manufacturer's instruction. Departmental Representative will designate
which document is to be followed.

29, SPECIFICATIONS, "AS BUILTS"

1 The contractor shall keep on the site, one (1) up-to-date copy of all specifications,
drawings and bulletins pertaining to the work, in good order, available to the Departmental
Representative and to his representatives at all times.

2 At least one (1) copy of such specifications and drawings shall be marked by the
contractor to show all work "As Built" and shall be handed over to the Departmental

Representative with the Application for Payment and for the Final Certificate of
Completion.

30. ACCEPTANCE OF SITE

1 Inspect the site before commencing work, review any unexpected conditions with the
Departmental Representative.

2 Commencement of work will imply acceptance of existing conditions.

31. PARTIAL OCCUPANCY

1 NRC may request partial occupancy of the facility if the contract extends beyond the
expected completion date.

32, USE OF SITE

1 Restrict operations on site to the areas approved by the Departmental Representative at the
time of tendering.

2 Locate all temporary structures, equipment, storage, etc., to the designated areas.
3 Restrict parking to the designated areas.
4 Do not restrict access to the building, routes, and services.

5 Do not encumber the site with materials or equipment.
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33, SITE ACCESS
.1 Make prior arrangements with the Departmental Representative before starting work or
moving materials and equipment on site.
2 Obtain approval of Departmental Representative for regular means of access during the
construction period.
3 Obtain approval of Departmental Representative before temporarily suspending operations
on site; before returning to the site and before leaving the site at the end of the job.
4 Provide and maintain access to site.
5 Build and maintain temporary roads and provide snow removal during period of work.
.6 Make good any damage and clean up dirt, debris, etc., resulting from contractor's use of
existing roads.
34, OVERLOADING
.1 Ensure that no part of the building or work is subjected to a load which will endanger

safety or cause permanent deformation or structural damage.

35. TEMPORARY SERVICES

1 A source of temporary power will be made available in the area. Bear all costs to make
connections to the power source and perform distribution on site.

2 Provide all load centres, breakers, conduit, wiring, disconnects, extension cords,
transformers, as required from the source of power.

3 Power is to be used only for power tools, lighting, controls, motors, and not for space
eating.

4 A source of temporary water will be made available if required.

.5 Bear all costs associated with distributing the water to the required locations.

.6 Comply with NRC requirements when connecting to existing systems in accordance with

the articles entitled "Co-operation” and "Service Interruptions” of this section.

36. SITE OFFICE & TELEPHONE
1 Contractor to erect a temporary site office at his own expense.
2 Install and maintain a telephone, if necessary.

3 Use of NRC phones not permitted unless in the case of an emergency.
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37. SANITARY FACILITIES
1 Obtain permission from the Departmental Representative to use the existing washroom
facilities in the building.
2 Provide sanitary facility, and bear all associated costs.
38. PROJECT MEETINGS
1 Hold regular project meetings at times and locations approved by the Departmental
Representative,
2 Notify all parties concerned of meetings to ensure proper coordination of work.
3 Departmental Representative will set times for project meetings and assume responsibility

for recording and distributing minutes.

39, STORAGE

1 Provide storage as required to protect all tools, materials, etc., from damage or theft and be
responsible for the same.

2 Do not store flammable or explosive materials on site without the authorization of the
NRC Fire Prevention Officer.

40. DRAINAGE

1 Provide temporary drainage and pumping as required to keep excavations and site free of
water.

41, ENCLOSURE OF STRUCTURES

1 Construct and maintain all temporary enclosures as required to protect foundations, sub-
soil, concrete, masonry, etc., from frost penetration or damage.

2 Maintain in place until all chances of damage are over and proper curing has taken place.

3 Provide temporary weathertight enclosures for exterior openings until permanent sash and
glazing and exterior doors are installed.

4 Provide lockable enclosures as required to maintain the security of NRC facilities and be
responsible for the same.

5 Provide keys to NRC security personnel when required.
42. LAYOUT OF WORK
1 Lay out the work carefully and accurately.

2 Verify all dimensions and be responsible for them.
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3 Locate and preserve general reference points.

4 Employ competent person to lay out work in accordance with control lines and grades
provided by the Departmental Representative.

43, CONCEALING

1 Conceal all services, piping, wiring, ductwork, etc., in floors, walls or ceilings except

where indicated otherwise.
44, SPACE CONFLICT

1 Maintain an awareness of responsibility to avoid space conflict with other trades.

2 Throughout the course of construction, keep continuously acquainted with field
conditions, and the work being developed by all trades involved in the project.

45, CUTTING AND PATCHING

1 Cut existing surfaces as required to accommodate new work.

2 Remove all items as shown or specified.

3 Patch and make good with identical materials, the surfaces that have been disturbed, cut or
damaged, to the Departmental Representative's satisfaction.

4 Where new pipes pass through existing construction, core drill an opening. Size openings
to leave 12mm (1/2") clearance around the pipes or pipe insulation. Do not drill or cut any
surface without the approval of the Departmental Representative,

5 Obtain written approval of the Departmental Representative before cutting openings
through existing or new structural members.

.6 Seal all openings where cables, conduits or pipes pass through walls with an acoustic
sealant conforming to CAN/CGSB-19.21-M8§7.

T Where cables, conduits and pipes pass through fire rated walls and floors, pack space
between with compressed glass fibres and seal with caulking in accordance with
CAN/CGSB-19.13-M87 AND NBC 3.1.7.

46. CLEAN-UP DURING CONSTRUCTION

1 On a daily basis, maintain project site and adjacent area of campus including roofs, free
from debris and waste materials.

2 Provide on-site dump containers for collection of waste materials and rubbish.
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47. FINAL CLEAN-UP
1 Upon completion do a final clean-up to the satisfaction of the Departmental
Representative.

2 Clean all new surfaces, lights, existing surfaces affected by this work, replace filters, etc.

3 Clean all resilient flooring and prepare to receive protective finish. Protective finish
applied by NRC

48, DISPOSAL OF WASTES

d Dispose of waste materials including volatiles, safely off NRC property. Refer to the
article entitled "Fire & General Safety" of this section,

49, WARRANTY
1 Refer to General Conditions "C", section GC32.
2 Ensure that all manufacturers’ guarantees and warranties are issued in the name of the

Contractor and the National Research Council.

50, MAINTENANCE MANUALS

1 Provide three (3) bilingual copies of maintenance manuals or two English and two French
maintenance manuals immediately upon completion of the work and prior to release of
holdbacks.

2 Manuals to be neatly bound in hard cover loose leaf binders.

3 Manuals to include operating and maintenance instructions, all guarantees and warranties,
shop drawings, technical data, etc., for the material and apparatus supplied under this
contract.

51. IDENTIFICATION BADGES

A Use of Identification Badges is mandatory in NRC buildings.

2 Obtain all badges from the Security office.

52. SPECIFIED ACCEPTABLE & ALTERNATIVE EQUIPMENT & MATERIALS

1 Materials and equipment scheduled and/or specified on the drawings or in the
specifications have been selected to establish a performance and quality standard. In most
cases, acceptable manufacturers are stated for any material or equipment specified by
manufacturer's name and model number. Contractors may base their tender price on
materials and equipment supplied by any of the manufacturers' names as acceptable for the
particular material or equipment.



NRC

Section 00 10 00.0

Project No. 3951 GENERAL INSTRUCTIONS
Re-Construction of Research Rd. Page 13 of 13
2 In addition to the manufacturers specified or named as acceptable, you may propose

53.

alternative manufacturers of materials or equipment to the Departmental Representative
for acceptance. For a product to be considered as an alternative product substitute, make a
written application to the Departmental Representative during the tender period, not later
than seven (7) working days before tender closing.

Certify in writing that the alternative meets all requirements of the specified material or
equipment. In addition, it shall be understood that all costs required by or as a result of
acceptance or proposed alternatives, will be borne by the contractor.

Approval of alternatives will be signified by issue of an Addendum to the Tender
Documents.

Any alternative manufacturers or materials submitted which are incomplete and cannot be
evaluated, or are later than seven (7) working days before tender closing date or after the
tender period, will not be considered.

DRAWINGS

The following drawings illustrate the work and form part of this contract.
1 D-3951-AL1 - AL2
2 D-3951-REM

3 D-3951-PP1 — PP3
4 D-3951-GGL

5 D-3951-PEL

.6 D-3951-TX5

) D-3951-TPM

8 D-3951-N01

.9 D-3951-D01

END OF SECTION
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Greenbank 613-993-2411 OR 993-2411
Sussex Drive 613-993-2411 333

1.4

1.5

3 When reporting a fire by phone, give the location of fire, building number and be
prepared to verify location,

4 The person activating fire alarm pull station must remain at the scene of fire to
provide information and direction to the Fire Department personnel.

INTERIOR AND EXTERIOR FIRE PROTECTION & ALARM SYSTEMS

DO NOT OBSTRUCT OR SHUT OFF FIRE PROTECTION EQUIPMENT OR
ALARM SYSTEMS WITHOUT AUTHORIZATION FROM THE DEPARTMENTAL
REPRESENTATIVE.

WHEN ANY FIRE PROTECTION EQUIPMENT IS TEMPORARILY SHUT DOWN,
ALTERNATIVE MEASURES AS PRESCRIBED BY THE DEPARTMENTAL
REPRESENTATIVE SHALL BE TAKEN TO ENSURE THAT FIRE PROTECTION IS
MAINTAINED.

DO NOT LEAVE FIRE PROTECTION OR ALARM SYSTEMS INACTIVE AT THE
END OF A WORKING DAY WITHOUT NOTIFICATION AND AUTHORISATION
FROM THE DEPARTMENTAL REPRESENTATIVE. THE DEPARTMENTAL
REPRESENTATIVE WILL ADVISE THE (FPO) OF THE DETAILS OF ANY SUCH
EVENT.

DO NOT USE FIRE HYDRANTS, STANDPIPES AND HOSE SYSTEMS FOR
OTHER THAN FIRE FIGHTING PURPOSES UNLESS AUTHORISED BY
DEPARTMENTAL REPRESENTATIVE.

FIRE EXTINGUISHERS
Provide a minimum of 1-20 Ib. ABC Dry Chemical Fire Extinguisher for every hot work
operation,

Provide fire extinguishers for hot asphalt and roofing operations as follows:
1 Pot area - 1-20 Ib. ABC Dry Chemical;
2 Roof - 2-20 Ib. ABC Dry Chemical.
Provide fire extinguishers equipped as below:
A Pinned and sealed;
2 With a pressure gauge;
3 With an extinguisher tag signed by a fire extinguisher servicing company.

Carbon Dioxide (C02) extinguishers will not be considered as substitutes for the above.
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Part 1 General

11 AUTHORITIES

1.2

1.3

The Fire Commissioner of Canada (F.C.) is the authority for fire safety at NRC.,

For the purpose of this document, "Departmental Representative" will be deemed as the
NRC person in charge of the project.

The Departmental Representative will consult with the Fire Prevention Officer (FPO) as
and when required.

The Departmental Representative will enforce these Fire Safety Requirements.

Comply with the following standards as published by the Office of the Fire Commissioner
of Canada:

A Standard No. 301 - June 1982 "Standard for Construction Operations";
2 Standard No. 302 - June 1982 "Standard for Welding and Cutting".

Hot Work
Permit;
1 Prior to commencement of any "Hot Work" involving welding, soldering,

burning, heating, use of torches or salamanders or any open flame, obtain a Hot
Work Permit from the Departmental Representative.

Site Review:

1 Prior to commencement of "Hot Work", review the area of hot work with the
Departmental Representative to determine the level of fire safety precautions to be
taken.

REPORTING FIRES

Know the exact location of the nearest Fire Alarm Pull Station and telephone, including
the emergency phone number.

REPORT immediately, all fire incidents as follows

A Activate nearest fire alarm pull station and;
2 Telephone the following emergency phone number:
CELLULAR OR
NRC LOCATION NON-NRC PHONES NRC PHONES
Montreal Road Campus 613-993-2411 333
Uplands 613-993-2411 333

Carleton Place 613-993-2411 OR 993-2411
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2 Building exit routes must not be obstructed in any way without special permission from
the Departmental Representative, who will ensure that adequate alternative routes are
maintained.

3 The Departmental Representative will advise the FPO of any obstruction that may warrant

advanced planning and communication to ensure the safety of building occupants and the
effectiveness of the Fire Department.

1.9 SMOKING
A Smoking is prohibited inside all NRC buildings.

2 Obey all "NO SMOKING" signs.

1.10 RUBBISH AND WASTE MATERIALS

1 Keep rubbish and waste materials to 2 minimum and a minimum of 20 feet from any kettle
or torches.

2 Do not burn rubbish on site.

3 Removal;
A1 Remove all rubbish from work site at the end of the work day or shift, or as

directed.

4 Storage:

1 Exercise extreme care when storing combustible waste materials in work areas.

Ensure maximum possible cleanliness, ventilation and that all safety standards are
adhered to when storing any combustible materials.

2 Deposit greasy or oily rags or materials subject to spontaneous combustion in
CSA or ULC approved receptacles and remove as required in 10.3.1.

S Dumpsters:

1 Consult the Departmental Representative to determine an acceptable safe location
before bringing the dumpster on site.

1.11 FLAMMABLE LIQUIDS

N The handling, storage and use of flammable liquids are governed by the current National
Fire Code of Canada.

2 Flammable Liquids such as gasoline, kerosene and naphtha may be kept for ready use in
quantities not exceeding 45 litres, provided they are stored in approved safety cans bearing
the ULC seal of approval. Storage of quantities of flammable liquids exceeding 45 litres
for work purposes, require the permission of the Departmental Representative.

3 Transfer of flammable liquids is prohibited within buildings.
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1.6 ROOFING
1 Kettles:
N Arrange for the safe location of asphalt kettles and material storage with the

1.7

1.8

Departmental Representative before moving them on site. Do not locate kettles on
any roof or structure and keep them at least 10m away from a building and at a
safe distance from parked automobiles.

Equip kettles with thermometers or gauges that are in good working order.
3 Do not operate kettles at temperatures in excess of 232°C.

Maintain continuous supervision while kettles are in operation and provide metal
covers for the kettles to smother any flames in case of fire. Provide fire
extinguishers as required in article 12.

5 Advise the Departmental Representative of container capacities prior to start of
work.

.6 Keep compressed gas cylinders secured in an upright position and a minimum of
20 feet away from any kettle.

Mops:

1 Use only glass fibre roofing mops.
2 Remove used mops from the roof site at the end of each working day.

Torch Applied Systems:
A Do not use torches next to walls.
2 Provide a fire watch as required by article 13 of this section.

Materials Storage:

1 Store all combustible roofing materials at least 3m away from any structure and
6m from any kettle.
FIRE WATCH

Provide a fire watch for a minimum of one hour afier the termination of a hot work
operation.

Temporary heating, refer to General Instructions Section 01000.

Equip fire watch personnel with fire extinguishers as required by article 5.

OBSTRUCT OF ACCESS/EGRESS ROUTES-ROADWAYS, HALLS, DOORS OR
ELEVATORS

Advise the Departmental Representative in advance of any work that would impede the
response of the Fire Department personnel and their apparatus, This includes violation of
minimum overhead clearance, erecting of barricades and the digging of trenches.
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1.12

Do not transfer flammable liquids in the vicinity of open flames or any type of heat
producing device.

Do not use flammable liquids having a flash point below 38 °C such as naphtha or
gasoline as solvents or cleaning agents.

Store flammable waste liquids for disposal in approved container located in a safe,
ventilated area. Waste flammable liquids are to be removed from the site on a regular
basis,

Where flammable liquids, such as lacquers or urethane are used, assure proper ventilation
and eliminate all sources of ignition. Inform the Departmental Representative prior to, and
at the cessation of such work.

QUESTIONS AND/OR CLARIFICATION

Direct any questions or clarification on Fire Safety, in addition to the above requirements,
to the Departmental Representative.

END OF SECTION
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PART 1 - GENERAL

1.1 RELATED SECTIONS

AND REFERENCES

1.2 WORK COVERED BY
CONTRACT DOCUMENTS

1.3 CONTRACT METHOD

1.4 WORK SEQUENCE

Section 01 11 11 Pay Item Descriptions

Ontario Provincial Standard Specifications (OPSS)
Cntario Provincial Standard Drawings (OPSD)

City of Ottawa Standard Detail Drawings

Work of this Contract comprises the rehabilitation of
Research Road between Fourth Avenue and Uplands Drive
within the NRC Uplands Campus in Ottawa, Ontario. Work
includes the following:
1 Asphalt Removal
Catchbasins and Leads
Electrical Conduit
Excavation, Grading and Paving
Concrete Curbs
Site Lighting
Line Painting
Landscaping
Other Related Work

WOl U&= WwWwN

Construct Work under unit price contract

Relations and responsibilities between Contractor and
subcontractors assigned by Owner are as defined in
Conditions of Contract. Assigned Subcontractors must,
in addition:

.1 Furnish to Contractor, bonds covering faithful
performance of subcontracted work and payment of
obligations thereunder when Contractor is
required to furnish such bonds to Consultant.

.2 Purchase and maintain liability insurance to
protect Contractor from claims for not less than
limits of liability which Contractor is required
to provide to Consultant.

The Contractor will be required to submit a construction
staging plan for approval to the Consultant prior to the
commencement of work for approval.

Co~ordinate Progress Schedule and co-ordinate with
Owner Occupancy during construction.

Construct Work in stages to provide for continuous
public usage. Do not close off public usage of
facilities until use of one stage of Work will provide
alternate usage.

Suggested staging is as follows:

1 Stage 1 - Cleose Research Road between Fourth
Avenue and First Avenue for a maximum of two [2]
weeks. Pulverize existing asphalt, install
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catchbasins and leads, install streetlighting

and ducts, install concrete curb, re-grade,
compact and pave. Access to all buildings
and parking areas must be maintained at all
times.

.2 Stage 2 - Close Research Road between
Uplands Drive and First Avenue for a
maximum of one [1] week. Pulverize
existing asphalt, re-grade, compact and

pave.
5 Maintain fire access/control.
6 Maintain O0.C. Transpo access (Route 147) along Research

Road and Fifth Avenue and pedestrian acecess to all bus
stops within the construction limits at all times;
except as follows: 0.C. Transpo buses to be detoured
via Fourth Avenue and Levy Street during Suggested
Stage 1 (maximum two [2] week duration). O.C. Transpo
buses to be detoured via Uplands Drive, Airport
Parkway, Tracker Private and Paul Benoit Driveway
during Stage 2 (maximum one [1l] week durataion).
Provide 0.C. Transpo at least five (5) working days’
notice to coordinate any adjustments required to their
facilities as a result of construction.

1.5 CONTRACTOR USE 1 Limit use of premises for Work, storage, and access to
OF PREMISES allow:
.1 Owner occupancy.
.2 Co-ordinate use of premises under direction of
Consultant.
.3 Obtain and pay for use of additional storage or work

areas needed for operations under this Contract.

.4 Remove or alter existing work to prevent injury or
damage to portions of existing work which remain.

.5 Repair or replace portions of existing work which have
been altered during construction operations to match
existing or adjoining work, as directed by Consultant.

.6 At completion of operations condition of existing work:
equal to or better than that which existed before new
work started.

1.6 OWNER OCCUPANCY .1 Owner will occupy premises during entire construction
period for execution of normal operations.

.2 Co-operate with Owner in scheduling operations to
minimize conflict and to facilitate Owner usage.

1.7 EXISTING .1 Notify, Consultant and utility companies of intended
SERVICES interruption of services and obtain required
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1.8 DOCUMENTS
REQUIRED

.10

SUMMARY OF WORK Section 01 11 QO
Page 3
March 2014
permission.

Where Work involves breaking into or connecting to
existing services, give Consultant 48 hour notice for
necessary interruption of mechanical or electrical
service throughout course of work. Minimize duration
of interruptions. Carry out work at times as directed
by governing authorities with minimum disturbance to
vehicular traffic and tenant operations.

Provide alternative routes for personnel and vehicular
traffic

Establish location and extent of service lines in area
of work before starting Work. Notify Consultant of
findings.

Submit schedule to and obtain approval from Consultant
for any shut-down or closure of active service or
facility including power and communications services.
Adhere to approved schedule and provide notice to
affected parties.

Provide temporary services when directed by Consultant
to maintain critical building and tenant systems.

Provide adequate bridging over trenches which cross
sidewalks or roads to permit normal traffic.

Where unknown services are encountered, immediately
advise Consultant and confirm findings in writing.

Protect, relocate or maintain existing active
services. When inactive services are encountered, cap
off in manner approved by authorities having
jurisdiction.

Record locations of maintained, re-routed and
abandoned service lines.

Maintain at job site, one copy each document as follows:
Contract Drawings.
Specifications.
Addenda.
Reviewed Shop Drawings
List of CQutstanding Shop Drawings.
Change Orders.
Other Modifications to Contract.
Field Test Reports.
Copy of Approved Work Schedule.
0 Health and Safety Plan and Other Safety Related
Documents.

.11 Geotechnical Report by Houle Chevrier
Engineering Ltd. dated February 2012, Ref No.
11-576.

.12 Other documents as specified.
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PART 2 - PRODUCTS

2.1 NOT USED

PART 3 - EXECUTION

3.1 NOT USED

1 Not used.

.1 Not used.
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Item A-001: Traffic
Control

Item A-002: Frosion and.l
Sediment Control

Item No. B-001: Concrete.l
Barrier Curb as per OPSD
600.110

Item No. B-002: .1
Excavation and Removal
of Soils

Item No. B=-003: Pavement.l
Markings

The work under this item consists of all traffic control
required to construct the roads, utilities and
associated works including any demolition and
removals. Control and protection of vehicular,
pedestrian and cyclist traffic is included under this
item. The Contractor shall supply, locate, relocate,
erect, operate, maintain and remove all temporary
traffic control devices and supply flagpersons as
required by the construction operations. The supply,
placement and maintenance of advanced warning signs
indicating sidewalk or pathway closures or detours is
also included as part of the werk. The number,
configuration and location of all traffic control
devices shall be in accordance with the MUTCD and shall
be in both official languages. There will be no
measurement for payment. Payment at the contract lump
sum price shall be full compensation for all labour,
materials and equipment to do the work.

The work under this item shall include the submission
of an Erosion and Sediment Control Plan to the
Consultant for review and approval as well as supply
of and maintenance of all required erosion and sediment
control measures per the approved plan. There will be
no measurement for payment. Payment at the contract
lump sum price shall be full compensation for all
labour, materials and equipment to do the work
including disposal.

Concrete curbs will be measured for payment in linear
metres of curb actually installed (by type). The unit
price bid will be full compensation for the supply and
placement of concrete, reinforcing steel, formwork,
expansion joints, form removal, earth backfill and
depressions as indicated on Contract Drawings, and all
associated works.

The work shall include excavating, hauling, handling,
andplacing,shaping,compacting,andtrimmingofearth
required for stripping and parking lot widening.
Measurement for payment will be volume in cubic metres
measured in its original position based on cross
sections taken prior to excavation and theoretical
limits designated in the Contract. The unit price bid
shall be full compensation for all labour, equipment
and material required to do the work including
excavation, hauling, trimming and dispesal of excess
material.

Pavement markings will be measured for payment by metre
of 10cm wide solid painted lines (either vellow or
white) incorporated into the works. The unit Price bid
will be full compensation for all materials, labour,
equipment required to layout and install the required
pavement markings as indicated on the Contract
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Item No. B-004: Pavement-1
Marking Symbols

Item No. B-005: 1

Superpave 12.5 Level B
Asphalt Pavement (PG
58-34)

Item No. B-006: .1

SuperPave 19.0 Level B
Asphalt Pavement (PG
58-34)

Item No. B-007: .1
Tack Coat
Item No. B-008: 1

Pulverize Existing
Asphalt Pavement

Drawings.

Pavement marking symbols will be measured by each
symbol incorporated into the works. The unit price bid
will be full compensation for all materials, labour,
equipment required to layout and install the required
pavement markings as indicated on the Contract
Drawings

The work includes the supply, placing and compacticn
of performance graded hot mixed, hot laid asphaltic
concrete as specified in the Contract Drawings. The
applicaticon of tack coat on curb faces and all vertical
joints is included as part of the work. The asphalt
cement to be used shall be performance graded.
Measurement for payment shall be in metric tonnes of
hot mixed, hot laid asphaltic concrete placed and
compacted to line, grade, depth and required density.
The Contractor shall provide “tickets” electronically
prepared from a commercial source. The unit price bid
shall be full compensation for supply, delivery,
placing, shaping, compaction, tack coat and all
associated works.

The work includes the supply, placing and compaction
of performance graded hot mixed, hot laid asphaltic
concrete as specified in the Contract Drawings. The
application of tack coat on curb faces and all vertical
joints is included as part of the work. The asphalt
cement to be used shall be performance graded.
Measurement for payment shall be in metric tonnes of
hot mixed, hot laid asphaltic concrete placed and
compacted to line, grade, depth and required density.
The Contractor shall provide “tickets” electronically
prepared from a commercial socurce. The unit price bid
shall be full compensation for supply, delivery,
placing, shaping, compactiecn, tack coat and all
associated works.

The work under this item shall include the placement
of asphalt tack coat between any milled asphalt
surfaces and the asphaltic concrete overlay as
indicated on the Contract Drawings. Measurement for
track coat shall be of the horizontal area applied in
square metres. No measurement shall be made for any
vertical faces requiring tack coat. Payment at the
unit bid price shall be for compensation for all labour,
equipment and material to do the work.

The work shall include the pulverization of the
existing asphalt pavement on the roadways and parking
lot as detailed on the Contract Drawings. The unit
price bid shall be full compensation for all labour,
equipment and material necessary to do the work
including disposal.
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Ttem No. B-009%: Removal-l The work shall include the full depth removal of asphalt
of Asphalt Pavement pavement from roaci.lways and parking lot as detailed in
the Contract Drawings; the minimization of
(Full Depth) contamination with granulars and other foreign
materials; the construction of a smooth joint at
existing asphalt and the disposal of the excavated
material. Removal of full depth asphalt pavement will
be measured for payment in square metres of asphalt
surface actually removed with no deductions for
maintenance holes or catchbasin frames and covers.
The unit price bid shall be full compensation for all
labour, equipment and material necessary to do the work
including disposal.

Item No. B-010: Remowval.l The work shall include the removal of asphalt pavement
of Asphalt Pavement by by dry grinding to the depth specified on the Contract

: : Drawings. The surface remaining shall have an open
Dry Grinding texture and be free of significantly different grooves
and ridges in all directions. Measurement for payment
shall be in square metres of asphalt surface actually
removed. The unit price bid shall be full compensation
for removing, hauling, disposing of the removed
material off-site and cleaning the remaning pavement
surface.

Ttem No. B-011l: Removal.l The work shall include the removal of concrete curb and
of Concrete Curb and gutter as indicated on the Contract Drawings, the

construction of a smooth joint at the concrete curb to
Gutter remain in place and the disposal of the removed curb.
Measurement for payment shall be the horizontal length
of concrete curb removed in metres. The unit price bid
shall be full compensation for all labour, equipment
and material necessary to do the work including
disposal as required.

Item No. B-012: .1 The work includes saw-cutting the existing asphalt

. : : full depth) as indicated on the Contract Drawings

-Cutting Existin (

Saw-Cu J g Measurement for payment shall be for the length of
saw-cut in metres; regardless of the depth of asphalt.
The unit price bid shall be full compensation for all
labour, equipment and material necessary to do the
work.

Asphalt Pavement

Item No. B-013: Supply -1 Supply and placement of Granular “A” base material will
and Place Granular “A” be measured for payment in tonnes of material actually
incorporated into the constructioen of the readways,
parking lots and concrete curbs and accepted by the
Engineer. The unit price bid will be full compensation
for the supply, delivery, placement, shaping,
compaction, watering, dust control, and all associated
works.

Base

Item No. B-014: Supply -1 The supply and placement of Granular “B”, Type II will
be measured for payment in tonnes of material
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and Place Granular “B”
Type II Subbase

Item No. C-001: Adjust 1
Existing CB / MH / WV

Item No. C-002: Break 1.
into Existing

Catchbasin / Maintenace
Hole / Sewer

Item No. C-003: 600mm x.1
600mm PCC Catchbasin per
QOPSD-705.010

Item No. C-004: 200mm -1
dia. PVC Catchbasin Lead
- Class SDR 35

incorporated into the construction of roadways and
parking lots and accepted by the Engineer. The unit
price bid will be full compensation for the supply,
delivery, placing, shaping, compaction, watering, dust
control, and all associated works.

The work under this item includes the adjusting of
existing catchbain, maintenance hole, water valve and
valve chamber tops. Measurement for payment will be
in units of structures actually adjusted. The unit
price bid will be full compensation for all labour
equipment and material to undertake the work including
excavation, backfill, compaction, protection of the
structure, rubber spacers, pre-cast concrete collars,
mortaring and adjustment of existing cathcbasin,
maintenance hole, water valve and valve chamber tops
as indicated on the Contract Drawings.

The work includes breaking into existing catchbasins,
maintenance holes and/or sewers for the connection of
the proposed catchbasin leads to the existing
infrastructure. Neat openings of the size necessary
shall be made in the walls of the structures and the
pipe shall be securely and neatly grouted in place, with
an approved non-shrink grout, flush with the inside of
the structure wall. Connections to existing sewers
shall be made with T-connections as appropriate.
Measurement for payment shall be the number of
connections made to existing catchbasins, maintenance
holes and sewers. The unit price shall be full
compensation for all labour, equipment and material
necessary to do the work.

The work under this item includes the supply and
installation of 600mm x 600mm precast concrete
catchbasin structures. Measurement for payment shall
be the number of structures installed. The unit price
bid will be full compensation for the supply and
installation of the catchbasin structure, including
excavation; bedding; backfill; supply, installation
and adjustment of the frame and grate; adjustment rings
as required and removal of excavated material off-site.

The work under this item includes the supply and
installation of 200mm diameter catchbasin lead
including all excavation, bedding, and backfill.
Measurement for payment shall be in linear metres of
pipe installed. The horizontal measurement shall be
made per actual length put in place. The unit price
bid will be full compensation for the supply and
installation of catchbasin leads, including
excavation, granular “A” bedding, haunching, cover and
embedment, backfill and removal of excavated material
off-site.
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Item No. C-005: 200mm

Perforated Pipe
Subdrain (with Filter

Cloth and Clear Stone

Backfill)

Item No. C-006: Expanded-1

Polystyrene Insulation,

per 50mm thickness

Item No. D-001: 100mm

Topsoil

Ttem No. D-002:
Hydraulic Seeding and

Mulching

Item No. E-Q01:
Electrical Handholes

Item No. E-002: 50mm
Rigid Ducts, Direct
Buried

The work under this item includes the supply and
installation of 200 mm diameter pipe subdrain with
filter cloth and clear stone backfill. Measurement
for payment will be in linear metres of each type and
s5ize installed. The horizontal measurement will be
made actual length put in place. The unit price bid
will be full compensation for the supply and
installation of pipe subdrains, including excavation,
clear stone, geotextile filter cloth, clear stone
backfill, and removal of excavated material off-site.

The work under this item includes the supply and
installation of 200 mm diameter pipe subdrain with
filter cloth and clear stone backfill. Measurement
for payment will be in linear metres of each type and
size installed. The herizontal measurement will be
made actual length put in place. The unit price bid
will be full compensation for the supply and
installation of pipe subdrains, including excavation,
clear stone, geotextile filter cloth, clear stone
backfill, and removal of excavated material off-site.

The work under this item shall include the supply and
placement of topscil as indicated on the Contract
Drawings. Topsoil shall be measured for payment in area
of square metres where topscil has been placed to 100mm
depth (following compaction). Payment at the unit bid
price shall be for all labour, equipment and material
to do the work.

The work under this item shall include the preparation
and application of hydraulic seeding including mulch.
Measurement for payment shall be in square metres of
active surface area but not including the overlap of
300mm to the existing vegetated area. Payment at the
unit bid price shall be full compensation for all
labour, equipment and material to do the work.

The work includes the supply and installation of
electrical handheoles as indicated. The work under this
item includes but is not limited to the following:
excavation and backfilling, compactien, and placement
of pre-cast handhole, frame and cover. Measurement
for payment will be for each handhole installed.
Payment at the unit contract price (each) shall include
full compensation for all labour, equipment and
material necessary to complete the installation,
including disposal of surplus material off-site.

The work includes the supply and installation of rigid
ducts, direct buried consisting of the size and number
of ducts as indicated and electrical non-metallic
tubing connections between direct buried ducts and
concrete footings. The work under this item includes
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Item No. E-003: #8 AWG

Low Voltage Cables, in

Ducts

Item No. E-004: #6 AWG

Insulated Ground Wire

Item No. E-005: #6 AWG

Bare Ground Wire

but is not limited to the fellowing: excavation and
backfilling of trench, compaction of trench, boring
through existing building wall, grouting and
waterproofing the conduit entry points, and placement
of ducts and all associated fittings. Measurement for
payment shall be made in metres, along the horizontal
axis of the duct. Measurement shall be made from end
to end where ducts do not terminate at a structure
(pole, foundation, electrical chambers or pads) or from
centre to centre of structure. Payment at the unit
contract price (metre) shall include full compensation
for all labour, equipment and material necessary to
complete installation, testing and commissioning of
the work including disposal of surplus material
off-site.

The work includes the supply and installation of
cabling consisting of the type and wire size as
indicated. The work under this item includes but is not
limited to the following: vertical runs of cable, coils
of cable, slack cable, waste cable, splices where
applicable, and connections. Measurement for payment
shall be made horizontally in metres for each cable,
along the longitudinal axis of the duct. Measurement
shall be made from centre to centre of structure (pole,
foundation, electrical chambers or pads). Payment at
the unit contract price (metre) shall include full
compensation for all labour, equipment and material
necessary to complete installation, testing and
commissioning of the work.

The work includes the supply and installation of
cabling consisting of the type and wire size as
indicated. The work under this item includes but is not
limited to the following: vertical runs of cable, coils
of cable, slack cable, waste cable, splices were
applicable, and connections. Measurement for payment
shall be made horizontally in metres, along the
longitudinal axis of the duct. Measurement shall be
made from centre to centre of structure (pole,
foundation, electrical chambers or pads). Payment at
the unit contract price (metre) shall include full
compensation for all labour, equipment and material
necessary to complete installation, testing and
commissioning of the work.

The work includes the supply and installation of
cabling consisting of the type and wire size as
indicated. The work under this item includes but is not
limited to the following: vertical runs of cable, coils
of cable, slack cable, waste cable, splices were
applicable, and connections. Measurement for payment
shall be made horizontally in metres, along the
longitudinal axis of the duct. Measurement shall be
made from centre to centre of structure (pole,
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foundation, electrical chambers or pads). Payment at

Item No. E-006: Ground .1
Electrodes

Item No. E-007: Power .1
Supply Service

Equipment

Item No. E-008: Aluminum-1
Poles, Base Mounted

Item No. E-009: Concrete-1
Footings in Earth

the unit contract price (metre) shall include full
compensation for all labour, equipment and material
necessary to complete installation, testing and
commissioning of the work.

The work includes the supply and installation of ground
electrode (rods) as indicated. The work under this item
includes but is not limited to the following:
excavation and backfilling compaction, and placement
ground electrodes. Measurement shall be made of the
number of ground electrodes installed. Payment at the
unit contract price (each) shall include full
compensation for all labour, equipment and material
necessary to complete installation, testing and
commissioning of the work.

The work includes the supply and installation of
service circuit breakers and conduit connections in the
existing supply location located in the existing
service tunnel as indicated. The work under this item
includes but is not limited to the following:
excavation and backfilling, compaction, vertical runs
of conduit and cables, connections and fittings,
protective moulding, vertical runs of ground wire, and
installation of supply circuit breakers, including
contactors, all related equipment, and wiring and
connections. There will be no measurement for
payment. Payment at the lump sum contract price (ls)
shall include full compensation for all labour,
equipment and material necessary to complete
installation, testing and commissioning of the work.

The work includes the supply and installation of
aluminum poles, base mounted of the sizes as indicated.
The work under this item includes but is not limited
to the following: installation of pole including
assembly. Measurement for payment is for the number
of poles installed. Payment at the unit contract price
(each) shall include full compensation for all labour,
equipment and material necessary to complete
installation, testing and commissioning of the work.

The work includes the supply and installation of
concrete foundatiens in earth as indicated. The work
under this item includes but is not limited to the
following: excavation and backfilling, compaction,
concrete, reinforcement, forming, anchorage
assemblies and sleeves. Measurement for payment is for
the number of foundations installed. Payment at the
unit contract price (each) shall include full
compensation for all labour, equipment and material
necessary to complete installation, testing and
commissioning of the work.
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Item No. E-010: Roadway-1l
Lighting Luminaires and
Bracket Assemblies

The work includes supply installation of roadway
lighting luminaires with bracket assemblies and
photocells of the size and type as indicated. The work
under this item includes but is not limited to the
following: riser wires and connections, luminaire
ground wire and connections, fuse holders and fuses,
luminaires, photocells and bracket assemblies.
Measurement for payment 1s for the number of roadway
lighting luminaires installed. Payment at the unit
contract price (each) shall include full compensation
for all labour, equipment and material necessary to
complete installation, testing and commissioning of
the work.
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PART 1 - GENERAL

1.1 RELATED
REQUIREMENTS

1.2 APPOINTMENT AMND
PAYMENT

1.3 CONTRACTOR'S
RESPONSIBILITIES

No measurement for payment will be made under this
section. Include costs in items where required.

Consultant will appoint and pay for services of testing
laboratory except follows:

.1 Inspection and testing required by laws,
ordinances, rules, regulations or orders of public
authorities.

.2 Inspectionandtestingperformedexclusivelyfor
Contractor's convenience.
.3 Testing, adjustment and balancing of conveying

systems, mechanical and electrical equipment and
systems.

.4 Mill tests and certificates of compliance.
.5 Tests specified to be carried out by Contractor
under supervision of Consultant.
.6 Additional tests specified as follows:
.1 Granular Gradation
.2 Granular Compaction - Road Base and
Sub-Base
.3 Granular Compaction - Utility Trench
.4 Asphalt Compaction, Voids, Gradation and
AC Content
5 Concrete Strength
6 Concrete Air and Slump
7 Topsoil

Where tests or inspections by designated testing
laboratory reveal Work not in accordance with contract
requirements, pay costs for additional tests or
inspections as required by Consultant to verify
acceptability of corrected work.

Provide labour, equipment and facilities to:

.1 Provide access to Work for inspection and
testing.

.2 Facilitate inspections and tests.

.3 Make good Work disturbed by inspection and test.
.4 Provide storage on site for laboratory's

exclusive use to store equipment and cure test samples.

Notify Consultant 48 hours minimum sufficiently in
advance of operations to allow for assignment of
laboratory personnel and scheduling of test.

Where materials are specified to be tested, deliver
representative samples in required quantity to testing
laboratory.

Pay costs for uncovering and making good Work that is
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covered before required inspection or testing is
completed and approved by Consultant.

PART 2 - PRODUCTS

2.1 NOT USED 1 Not Used.

PART 3 - EXECUTION

3.1 NOT USED 1 Not Used.
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PART 1 - GENERAL

1.1 ADMINISTRATIVE

1.2 PRECONSTRUCTION
MEETING

Schedule and administer project meetings throughout
the pregress of the work at the call of the Consultant.

Prepare agenda for meetings.

Distribute written notice of each meeting four days in
advance of meeting date to Consultant.

Provide physical space and make arrangements for
meetings.

Preside at meetings.

Record the meeting minutes. Include significant
proceedings and decisions. Identify actions by
parties.

Reproduce and distribute copies of minutes within five
days after meetings and transmit to meeting
participants, affected parties not in attendance, and
Consultant.

Representative of Contractor, Subcontractor and
suppliers attending meetings will be qualified and
authorized to act on behalf of party each represents.

Within 10 days after award of Contract, request a
meeting of parties in contract to discuss and resolve
administrative procedures and responsibilities.

Owner, Consultant, Contractor, Major Subcontractors,
field inspectors and supervisors will be in attendance.

Establish time and location of meeting and notify
parties concerned minimum 5 days before meeting.

Incorporate mutually agreed variations to Contract
Documents into Agreement, prior to signing.

Agenda to include:

.1 Appointment of official representative of
participants in the Work.

.2 Schedule of Work

.3 Schedule of submission of shop drawings,
samples, colour chips. Submit submittals in accordance
with Section 01 33 00 - Submittal Procedures.

.4 Requirements for temporary facilities, site
sign, offices, storage sheds, utilities, fences in
accordance with Section 01 52 00 - Construction
Facilities.

.5 Site security in accordance with Section

01 56 00 - Temporary Barriers and Enclosures.

. 6 Proposed changes, change orders, procedures,
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1.3 PROGRESS
MEETINGS

PART 2 - PRODUCTS

2.1 NOT USED

approvals regquired, mark-up percentages permitted,
time extensions, overtime, administrative
requirements.

.7 Owner provided products.

.B Record drawings in accordance with Section

01 33 00 - Submittal Procedures.

.9 Maintenance manuals in accordance with Section
01 78 00 - Closeout Submittals.

.10 Take-over procedures, acceptance, warranties in
accordance with Section 01 78 00 - Closeout
Submittals.

.11 Monthly progress claims, administrative
procedures, photographs, hold backs.

.12 Appointment of inspection and testing agencies
or firms.

.13 Insurances, transcript of policies.

During course of Work and one week prior to project
completion, schedule progress meetings once a week,
unless otherwise agreed upon with the Consultant, Owner
and Contractor.

Contractor, major Subcontractors inveolved in Work
Consultant and Owner are to be in attendance.

Notify parties minimum five days prior to meetings.
Record minutes of meetings and circulate to attending
parties and affected parties not in attendance within

five days after meeting.

Agenda to include the following:

.1 Review, approval of minutes of previous meeting.
.2 Review of Work progress since previous meeting.
.3 Field cbservations, problems, conflicts.

.4 Problems which impede construction schedule.
.5 Review of off-site fabrication delivery
schedules.

.6 Corrective measures and procedures to regain
projected schedule.

.7 Revision to construction schedule.

.8 Progress schedule, during succeeding work
period.

.9 Review submittal schedules: expedite as
required.

.10 Maintenance of quality standards.

.11 Review proposed changes for effect on
construction schedule and on completion date.
.12 Other business.

Not Used.
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PART 3 - EXECUTION

3.1 NOT USED

1

Not Used.
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PART 1 - GENERAL

1.1 ADMINISTRATIVE

1.2 SHOP DRAWINGS
AND PRODUCT DATA

10

Submit to Consultant submittals listed for review.
Submit promptly and in orderly sequence to not cause
delay in Work. Failure to submit in ample time is not
considered sufficient reason for extension of Contract
Time and no claim for extension by reason of such
default will be allowed.

Do not proceed with Work affected by submittal until
review is complete.

Present shop drawings, product data, samples and
mock-ups in SI Metric units.

Where items or information is not produced in ST Metric
units converted values are acceptable.

Review submittals prior to submission to Consultant.
This review represents that necessary requirements
have been determined and verified, or will be, and that
each submittal has been checked and co-ordinated with
requirements of Work and Contract Documents.
Submittals not stamped, signed, dated and identified
as to specific project will be returned without being
examined and considered rejected.

Notify Consultant, in writing at time of submission,
identifying deviations from requirements of Contract
Documents stating reasons for deviations.

Verify field measurements and affected adjacent Work
are co-ordinated.

Contractor's responsibility for errors and omissions
in submission is not relieved by Consultant's review
of submittals.

Contractor's responsibility for deviations in
submission from requirements of Contract Documents is
not relieved by Consultant review.

Keep one reviewed copy of each submission on site.

The term "shop drawings" means drawings, diagrams,
illustrations, schedules, performance charts,
brochures and other data which are to be provided by
Contractor to illustrate details of a portion of Work.

Submit drawings stamped and signed by professional
engineer registered or licensed in Province of Ontario.

Indicate materials, methods of construction and
attachment or anchorage, erection diagrams,
connections, explanatory notes and other information
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necessary for completion of Work. Where articles or
equipment attach or connect to other articles or
equipment, indicate that such items have been
co-ordinated, regardless of Section under which
adjacent items will be supplied and installed. Indicate
cross references to design drawings and

specifications.

4 Allow five days for Consultant's review of each
submission.

.5 Adjustments made on shop drawings by Consultant are not

intended to change Contract Price. If adjustments
affect value of Work, state such in writing to
Consultant priocr to proceeding with Work.

.6 Make changes in shop drawings as Consultant may
require, consistent with Contract Documents. When
resubmitting, notify Consultant in writing of
revisions other than those requested.

i Accompany submissions with transmittal letter, in
duplicate, containing:
.1 Date.
2 Project title and number.
i3 Contractor's name and address.
4 Identification and gquantity of each shop
drawing, product data and sample.
.5 Other pertinent data.
.8 Submissions include:
1 Date and revision dates.
2 Prcoject title and number.
3 Name and address of:
.1 Subcontractor.
.2 Supplier.
.3 Manufacturer.
4 Contractor's stamp, signed by Contractor's

authorized representative certifying approval of
submissions, verification of field measurements and
compliance with Contract Documents.

.5 Details of appropriate portions of Work as
applicable:
.1 Fabrication.
.2 Layout, showing dimensions, including
identified field dimensions, and clearances.
3 Setting or erection details.
4 Capacities.
5 Performance characteristics.
6 Standards.
7 Operating weight.
8 Wiring diagrams.
9 Single line and schematic diagrams.
10 Relationship to adjacent work.

.9 After Consultant's review, distribute copies
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10

11

12

13

.14

.15

.16

17

18

19

Submit 3 prints of shop drawings for each requirement
requested in specification Sections and as Consultant
may reascnably request.

Submit 3 copies of product data sheets or brochures for
requirements requested in specification Sections and
as requested by Consultant where shop drawings will not
be prepared due to standardized manufacture of product .

Submit 3 copies of test reports for requirements
requested in specification Sections and as requested
by Consultant.

il Report signed by authorized official of testing
laboratory that material, product or system identical
to material, product or system to be provided has been
tested in accord with specified requirements.

.2 Testing must have been within 3 years of date of
contract award for project.

Submit 3 copies of certificates for requirements
requested in specification Sections and as requested
by Consultant.

1 Statements printed on manufacturer's letterhead
and signed by responsible officials of manufacturer of
product, system or material attesting that product,
system or material meets specification requirements.
.2 Certificates must be dated after award of project
contract complete with project name.

Submit 3 copies of manufacturer’s instructions for
requirements requested in specification Sections and
as requested by Consultant.

.1 Pre-printed material describing installation of
product, system or material, including special notices
and Material Safety Data Sheets concerning impedances,
hazards and safety precautions.

Submit 3 copies of Manufacturer's Field Reports for
requirements requested in specification Sections and
as regquested by Consultant.

Documentation of the testing and verification actions
taken by manufacturer's representative to confirm
compliance with manufacturer's standards or
instructions.

Submit 3 copies of Operation and Maintenance Data for
requirements requested in specification Sections and
as requested by Consultant.

Delete information not applicable to project.

Supplement standard information to provide details
applicable to project.
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1.3 SAMPLES

1.4 PHOTOGRAPHIC
DOCUMENTATION

1.5 CERTIFICATES
AND TRANSCRIPTS

.20

21

If upon review by Consultant, no errors or omissions
are discovered or if only minor corrections are made,
copies will be returned and fabrication and
installation of Work may proceed. If shop drawings are
rejected, noted copy will be returned and resubmission
of corrected shop drawings, through same procedure
indicated above, must be performed before fabrication
and installation of Work may proceed.

Notwithstanding the above, digital versions of all
required submissions {(i.e. .pdf format) shall be
acceptable and is the preferred method of submittals
for this project. Digital versions shall contain all
the same information as the hard copies described
above.

Submit for review samples in duplicate as requested in
respective specification Sections. Label samples with
origin and intended use.

Deliver samples prepaid to Consultant's business
address.

Notify Consultant in writing, at time of submission of
deviations in samples from requirements of Contract
Documents.

Where colour, pattern or texture is criterion, submit
full range of samples.

Adjustments made on samples by Consultant are not
intended to change Contract Price. If adjustments
affect value of Work, state such in writing to
Consultant prior to proceeding with Work.

Make changes in samples which Consultant may require,
consistent with Contract Documents.

Reviewed and accepted samples will become standard of
workmanship and material against which installed Work
will be verified.

Submit electronic (Jjpg format) and two hard copies of
colour digital photeographs in standard resolution of
the pre-existing site conditions to the Consultant.

Project identification: name and number of project and
date of exposure indicated.

Immediately after award of Contract, submit Workers'
Compensation Board status.

Submit transcription of insurance immediately after
award of Contract.
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PART 2 - PRODUCTS

2.1 NOT USED

PART 3 - EXECUTION

3.1 NOT USED

.1 Not Used.

.1 Not Used.
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PART 1 - GENERAL

1.1 RELATED SECTIONS .1 Section 01 33 00 - Submittal Procedures
1.2 REFERENCES .1 Canada Labour Code, Part 2, Canada Occupational Safety
and Health Regulations
.2 Health Canada/Workplace Hazardous Materials
Information System (WHMIS)
.1 Material Safety Data Sheets (MSDS)
.3 Province of Ontario
21 Occupational Health and Safety Act, R.S.0. 1990

Updated 2005.

1.3 ACTION AND 1 Make submittals in accordance with Section 01 33 00 -
INFORMATIONAL Submittal Procedures.
SUBMITTALS 2 Submit site-specific Health and Safety Plan: Within 7

days after date of Notice to Proceed and prior to
commencement of Work. Health and Safety Plan must

include:
.1 Results of site specific safety hazard
assessment.
.2 Results of safety and health risk or hazard
analysis for site tasks and operation found in work
plan.

.3 Submit three copies of Contractor's authorized

representative's work site health and safety
inspection reports to Consultant and authority having

jurisdiction.

.4 Submit copies of reports or directions issued by
Federal, Provincial and Territorial health and safety
inspectors.

.5 Submit copies of incident and accident reports.

.6 Submit WHMIS MSDS - Material Safety Data Sheets.

.7 Consultant will review Contractor's site-specific

Health and Safety Plan and provide comments to
Contractor within 10 days after receipt of plan. Revise
plan as appropriate and resubmit plan to Consultant
within five days after receipt of comments from
Consultant.

8 Consultant's review of Contracteor's final Health and
Safety plan should not be construed as approval and does
not reduce the Contractor's overall responsibility for
construction Health and Safety.

.9 Medical Surveillance: where prescribed by legislation,
regulation or safety program, submit certification of
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1.4 FILING OF
NCTICE

1.5 SAFETY
ASSESSMENT

1.6 MEETINGS

1.7 GENERAL
REQUIREMENTS

1.8 RESPONSIBILITY

1.9 COMPLIANCE
REQUIREMENTS

1.10 UNFORSEEN
HAZARDS

1.11 HEALTH AND
SAFETY CO-ORDINATOR

10

medical surveillance for site personnel prior to
commencement of Work, and submit additional
certifications for any new site personnel to
Consultant.

On-site Contingency and Emergency Response Plan:
address standard operating procedures to be
implemented during emergency situations.

File Notice of Project with Provincial authorities
pricr to beginning of Work.

Perform site specific safety hazard assessment related
to project.

Schedule and administer Health and Safety meeting with
Consultant prior to commencement of Work.

Develop written site-specific Health and Safety Plan
based on hazard assessment prior to beginning site Work
and continue to implement, maintain, and enforce plan
until final demobilization from site. Health and Safety
Plan must address project specifications.

Consultant may respond in writing, where deficiencies
or concerns are noted and may request re-submission
with correction of deficiencies or concerns.

Be responsible for health and safety of persons on site,
safety of property on site and for protection of persons
adjacent to site and environment to extent that they
may be affected by conduct of Work.

Comply with and enforce compliance by employees with
safety requirements of Contract Documents, applicable
federal, provincial, territorial and local statutes,
regulations, and ordinances, and with site-specific
Health and Safety Plan.

Comply with Ontario Health and Safety Act, R.5.0.

Comply with Canada Labour Code, Canada Cccupational
Safety and Health Regulations.

When unforeseen or peculiar safety-related factor,
hazard, or condition occur during performance of Work,
follow procedures in place for Employee's Right to
Refuse Work in accordance with Acts and Reqgulations of
Province having jurisdiction and advise Consultant
verbally and in writing.

Employ and assign to Work, competent and authorized
representative as Health and Safety Co-ordinator.
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Health and Safety Co-ordinator must:
.1 Have working knowledge of occupational safety
and health regulations.
.2 Be responsible for completing Contractor's

1.12 POSTING OF
DOCUMENTS

1.13 CORRECTION OF
NON-COMPLIANCE

1.14 WORK STQPPAGE

PART 2 - PRODUCTS

2.1 NOT USED

PART 3 - EXECUTION

3.1 NOT USED

Health and Safety Training Sessions and ensuring that
personnel not successfully completing required
training are not permitted to enter site to perform
Work.

.3 Be responsible for implementing, enforcing daily
and menitoring site-specific Contractor's Health and
Safety Plan.

.4 Be on site during execution of Work and report
directly to and be under direction of site supervisor.

Ensure applicable items, articles, notices and orders
are posted in conspicuous location on site in
accordancewithActsandRegulationsofProvincehaving
jurisdiction, and in consultation with Consultant.

Immediately address health and safety nen-compliance
issues identified by authority having jurisdiction or
by Consultant.

Provide Consultant with written report of action taken
to correct non-compliance of health and safety issues
identified.

Consultant may stop Work if non-compliance of health
and safety regulations is not corrected.

Give precedence to safety and health of public and site
personnel and protection of environment over cost and
schedule considerations for Work.

Not used.

Not used.
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PART 1 - GENERAL
1.1 REFERENCES Definitions:

.1 Environmental Pollution and Damage: presence of

1.2 FIRES

1.3 DRAINAGE

1.4 SITE CLEARING
AND PLANT
PROTECTION

chemical, physical, biological elements or agents
which adversely affect human health and welfare;
unfavourably alter ecological balances of importance
to human life; affect other species of importance to
humankind; or degrade environment aesthetically,
culturally and/or historically.

.2 Environmental Protection: prevention/control of
pollution and habitat or environment disruption during
construction. Control of environmental pollution and
damage requires consideration of land, water, and air;
biclogical and cultural resources; and includes
management of visual aesthetics; noise; solid,
chemical,gaseous,andliquidwaste;radiantenergyand
radiocactive material as well as other pollutants.

Fires and burning of rubbish on site not permitted.

Provide Erosion and Sediment Control Plan identifying
type and location of erosion and sediment controls
provided. Ensure plan includes monitoring and
reporting requirements to assure that control measures
are in compliance with erosion and sediment control
plan, Federal, Provincial, and Municipal laws and
regulations.

Storm Water Pollution Prevention Plan (SWPPP) to be
substituted for erosion and sediment control plan.

Provide temporary drainage and pumping required to keep
excavations and site free from water.

Ensure pumped water inteo waterways, sewer or drainage
systems is free of suspended materials.

Control disposal or runoff of water containing
suspended materials or other harmful substances in
accordance with local authority requirements.

Protect trees and plants on site and adjacent
properties as indicated.

Wrap in burlap, trees and shrubs adjacent to
construction work, storage areas and trucking lanes,
and encase with protective wood framework from grade
level to height of 2 m minimum.

Protect roots of designated trees to dripline during
excavation and site grading to prevent disturbance or
damage. Avoid unnecessary traffic, dumping and storage
of materials over root Zzones.
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1.5 POLLUTION
CONTROL

1.6 NOTIFICATICN

PART 2 - PRODUCTS

2.1 NOT USED

PART 3 - EXECUTION

3.1 CLEANING

Minimize stripping of topsoil and vegetation.

Restrict tree removal to areas indicated or designated
by Consultant.

Maintain temporary erosion and peollution control
features installed under this Contract.

Control emissions from equipment and plant to local
authorities' emission requirements.

Cover or wet down dry materials and rubbish to prevent
blowing dust and debris. Provide dust control for
temporary roads and temporary granular parking lots.

Consultant will notify Contractor in writing of
observed noncompliance with Federal, Provincial or
Municipal environmental laws or regulations, permits,
and other elements of Contractor's Environmental
Protection plan.

Contractor, after receipt of such notice, shall inform
Consultant of proposed corrective action and take such
action for approval by Consultant.

.1 Do not take action until after receipt of written
approval by Consultant.

Consultant will issue stop order of work until
satisfactory corrective action has been taken.

No time extensions granted or equitable ad-justments
allowed to Contractor for such suspensions

Not Used.

Clean in accordance with Section 01 74 11 - Cleaning.

Waste Management: separate waste materials in
accordance with Section 01 74 21 -
Construction/Demolition Waste Management and
Disposal.

Ensure public waterways, storm and sanitary sewers
remain free of waste and volatile materials disposal
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PART 1 - GENERAL

1.1 INSPECTION

1.2 INDEPENDENT
INSPECTICN AGENCIES

1.3 ACCESS TO WORK

1.4 PROCEDURES

Allow Consultant access to Work. If part of Work is in
preparation at locations other than Place of Work,
allow access to such Work whenever it is in progress.

Give timely notice requesting inspection if Work is
designated for special tests, inspections or approvals
by Consultant instructions, or law of Place of Work.

If Contractor covers or permits to be covered Work that
has been designated for special tests, inspections or
approvals before such is made, uncover such Work, have
inspections or tests satisfactorily completed and make
good such Work.

Consultant will order part of Work to be examined if
Work is suspected to be not in accordance with Contract
Documents. If, upon examination such work is found not
in accordance with Contract Documents, Contractor is
to correct such Work and pay the cost of examination
and correction. If such Work is found to be in
accordance with the Contract Documents there will be
no compensation to the Contractor.

Independent Inspection/Testing Agencies will be
engaged by Consultant for purpose of inspecting and/or
testing portions of Work. Cost of such services will
be borne by the Contractor.

Provide equipment required for executing inspection
and testing by appointed agencies.

Employment of inspection/testing agencies does not
relax responsibility to perform Work in accordance with
Contract Documents.

If defects are revealed during inspection and/or
testing, appointed agency will request additional
inspection and/or testing to ascertain full degree of
defect. Correct defect and irregularities as advised
by Consultant at no cost to Consultant or Owner. Pay
costs for retesting and reinspection.

Allow inspection/testing agencies access to Work, off
site manufacturing and fabrication plants.

Co-operate to provide reasonable facilities for such
access.

Notify appropriate agency Consultant 48 hours in
advance of requirement for tests, in order that
attendance arrangements can be made.

Submit samples and/or materials required for testing,
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1.5 REJECTED WORK

1.6 REPORTS

1.7 TESTS AND MIX
DESIGNS

1.9 EQUIPMENT AND
SYSTEMS

PART 2 - PRODUCTS

2.1 NOCT USED

PART 3 - EXECUTION

3.1 NOT USED

as specifically requested in specifications. Submit
with reasonable promptness and in orderly sequence to
not cause delays in Work.

Provide labour and facilities to obtain and handle
samples and materials on site. Provide sufficient space
to store and cure test samples.

Remove defective Work, whether result of poor
workmanship, use of defective products or damage and
whether incorporated in Work or not, which has been
rejected by Consultant as failing to conform to
Contract Documents. Replace or re-execute in
accordance with Contract Documents.

Make good other Contractor's work damaged by such
removals or replacements promptly.

If in opinion of Consultant it i1s not expedient to
correct defective Work or Work not performed in
accordance with Contract Documents, Owner will deduct
from Contract Price difference in value between Work
performed and that called for by Contract Documents,
amount of which will be determined by Consultant.

Submit 3 copies of inspection and test reports to
Consultant.

Provide copies to subcontractor of work being inspected
or tested.

Furnish test results and mix designs as requested.
Cost of tests and mix designs beyond those called for
in Contract Documents or beyond those required by law

of Place of Work will be appraised by Consultant and
may be authorized as recoverable.

Submit adjustment and balancing reports for
mechanical, electrical systems.

Not Used.

Not Used.
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PART 1 - GENERAL

1.1 MEASUREMENT FOR

PAYMENT

1.2 INSTALLATION
AND REMOVAL

1.3 DEWATERING

1.4 TEMPORARY POWER
AND LIGHT

1.5 TEMPORARY
COMMUNICATION
FACILITIES

1.6 FIRE
PROTECTION

PART 2 - PRODUCTS

2.1 NCT USED

PART 3 - EXECUTION

3.1 TEMPORARY
EROSION AND
SEDIMENTATION
CONTROL

No measurement for payment will be made for this
section

Provide temporary utilities controls in order to
execute work expeditiously.

Remove from site all such work after use.

Provide temporary drainage and pumping facilities to
keep excavations and site free from standing water.

Provide and pay for temporary power during construction
for temporary lighting and operating of power tools,
to a maximum supply of 230 volts 30 amps.

Arrange for connection with appropriate utility
company. Pay costs for installation, maintenance and
removal.

Provide and pay for temporary telephone, fax, data hook
up, edquipment necessary for own use and use of
Consultant.

Provide and maintain temporary fire protection
equipment during performance of Work required by
governing codes, regulations and bylaws.

Burning rubbish and construction waste materials is not
permitted on site.

Not Used.

Provide temporary erosion and sedimentation control
measures to prevent soil erosion and discharge of
soil-bearing water runoff or airborne dust to adjacent
properties and walkways, according to sediment and
erosion contreol plan, specific to site, that complies
with requirements of authorities having jurisdiction.

Ingpect, repair, and maintain erosion and
sedimentation control measures during construction
until permanent vegetation has been established.

Remove erosion and sedimentation contrels and restore
and stabilize areas disturbed during removal.
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PART 1 - GENERAL

1.1 RELATED SECTIONS

1.2 REFERENCES

1.3 INSTALLATION
AND REMOVAL

1.4 SITE
STORAGE/LOADING

1.5 CONSTRUCTION
PARKING

1.6 OFFICES

Section 01 11 11 Pay Item Descriptions

Canadian General Standards Board (CGSB)

Nl CAN/CGSB 1.189-00, Exterior Alkyd Primer for
Wood.

.2 CGSB 1.59-97, Alkyd Exterior Gloss Enamel.

Canadian Standards Association (CSA International)
.1 CSA-A23.1/A23.2-04, Concrete Materials and
Methods of Concrete Construction/Methods of Test and
Standard Practices for Concrete.

.2 CSA-0121-M1878(R2003), Douglas Fir Plywood.

.3 CAN/CSA-5269%.2-M1987 (R2003), Access
Scaffolding for Construction Purposes.

.4 CAN/CSA-2321-96 (R2001), Signs and Symbols for
the Occupational Environment.

Prepare site plan indicating proposed location and
dimensions of area to be fenced and used by Contractor,
number of trailers to be used, avenues of
ingress/egress to fenced area and details of fence
installation.

Identify areas which have to be gravelled to prevent
tracking of mud.

Indicate use of supplemental or other staging area.

Provide construction facilities in order to execute
work expeditiously.

Remove from site all such work after use.

Confine work and operations of employees by Contract
Documents. Do not unreasonably encumber premises with
products.

Do not load or permit to load any part of Work with
weight or force that will endanger Work.

Parking will be permitted on site provided it does not
disrupt performance of Work.

Provide and maintain adequate access to project site.

Provide office heated to 22 degrees C, lighted 750 1lx
and ventilated, of sufficient size to accommodate site
meetings and furnished with drawing laydown table.

Provide marked and fully stocked first-aid case in a
readily available location.
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1.7 EQUIPMENT,
TOOL AND MATERIALS
STORAGE

1.8 SANITARY
FACILITIES

1.9 CONSTRUCTION
SIGNAGE

1.10 PROTECTION AND
MATINTENANCE OF
TRAFFIC

Subcontractors to provide their own offices as
necessary. Direct location of these offices.

Provide private washroom facilities for Consultant
adjacent to cffice complete with flush or chemical type
toilet, lavatory and mirror and maintain supply of
raper towels and toilet tissue.

Maintain in clean condition.

Provide and maintain, in clean and orderly condition,
lockable weatherproof sheds for storage of tools,
equipment and materials.

Locate materials not required to be stored in
weatherproof sheds on site in manner to cause least
interference with work activities.

Provide sanitary facilities for work force in
accordance with governing regulations and ordinances

Post notices and take precautions as required by local
health authorities. Keep area and premises in sanitary
condition.

Provide and erect project sign, within three weeks of
signing Contract, in a location designated by
Consultant.

Construction sign of wood frame and plywood
construction painted with exhibit lettering.

No other signs or advertisements, other than warning
signs, are permitted on site.

Signs and notices for safety and instruction in both
official languages Graphic symbols to CAN/CSA-Z321.

Maintain approved signs and notices in good condition
for duration of project, and dispose of offsite on
completion of project or earlier if directed by
Consultant.

Provide access and temporary relocated roads as
necessary to maintain traffic.

Maintain and protect traffic on affected roads during
construction period except as otherwise specifically
directed by Consultant.

Provide measures for protection and diversion of
traffic, including provision of watch-persons and
flag-persons, erection of barricades, placing of
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1.16 CLEAN-UP

.10

.11

.12

.13

.14

lights around and in front of equipment and work, and
erection and maintenance of adequate warning, danger,
and direction siagns

Protect travelling public from damage to person and
property.

Contractor's traffic on roads selected for hauling
material to and from site to interfere as little as
possible with public traffic.

Verify adequacy of existing roads and allewable load
limit on these roads. Contractor shall be responsible
for repair of damage to adjacent roads caused by
construction operations.

Construct access and haul roads necessary at the
approval of the Consultant.

Haul roads shall be constructed with suitable grades
and widths; sharp curves, blind corners, and dangerous
cross traffic shall be avoided.

Provide necessary lighting, signs, barricades, and
distinctive markings for safe movement of traffic.

Provide dust control as required to ensure safe
operation at all times.

Location, grade, width, and alignment of construction
and hauling roads are subject to approval by
Consultant.

Ensure full and c¢lear visibility for full width of haul
road and work areas during night work operations (if
regquired) .

Provide snow removal during period of Work.

Remove, upon completion of work, haul roads designated
by Consultant.

Remove construction debris, waste materials, packaging
material from work site daily.

Clean dirt or mud tracked onto paved or surfaced
roadways on a regular basis as directed by the
Consultant.

Store materials resulting from demolition activities
that are salvageable.

Stack stored new or salvaged material not in
construction facilities
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2.1 NOT USED

PART 3 - EXECUTION

3.1 NOT USED

Section 01 52 00
Page 4
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1 Not Used.

1 Not Used.
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PART 1 - GENERAL

1.1 REFERENCES

1.2 MEASUREMENT FOR
PAYMENT

1.3 QUALIFICATIONS
OF SURVEYCR

1.4 SURVEY
REFERENCE POINTS

1.5 SURVEY
REQUIREMENTS

1.6 EXISTING
SERVICES

et

Owner's identification of existing survey control
points and property limits

No measurement for payment will be made under this
section. 1Include costs in items where required.

Qualified registered land surveyor (or approved
equivalent), licensed to practice in Place of Work,
acceptable to Consultant

Existing base horizontal and vertical control points
are designated on drawings.

Locate, confirm and protect control roints prior to
starting site work. Preserve permanent reference
points during construction.

Make no changes or relocations without prior written
notice to Consultant.

Report to Consultant when reference point is lost or
destroyed, or requires releocation because of necessary
changes in grades or locations.

Require surveyor to replace control points in
accordance with original survey control.

Establish two permanent bench marks on site, referenced
to established bench marks by survey control points.
Record locations, with horizental and vertical data in
Project Record Documents.

Establish lines and levels, locate and lay out, by
instrumentation.

Stake for grading, fill and topsoil placement.
Stake slopes.

Establish pipe invert elevations.

Before commencing work, establish location and extent
of service lines in area of Work and notify Consultant
of findings.

Remove abandoned service lines within 2m of structures.
Cap or otherwise seal lines at cut-off points as
directed by Consultant.
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1.7 LOCATION OF
EQUIFMENT AND
FIXTURES

1.8 RECORDS

1.9 ACTICN AND
INFORMATIONAL
SUBMITTALS

PART 2 - PRODUCTS

2.1 NOT USED

PART 3 - EXECUTION

3.1 NOT USED

Location of equipment, fixtures and outlets indicated
or specified are to be considered as approximate.

Locate equipment, fixtures and distribution systems to
provide minimum interference and maximum usable space
and in accordance with manufacturer's recommendations
for safety, access and maintenance.

Inform Consultant of impending installation and obtain
approval for actunal location.

Submit field drawings to indicate relative pesition of

various services and equipment when required by
Consultant.

Maintain a complete, accurate log of control and survey
work as it progresses.

Record locations of maintained, re-routed and
abandoned service lines.

Submit name and address of Surveyor to Consultant.

On request of Consultant, submit documentation to
verify accuracy of field engineering work.

Submit certificate signed by surveyor certifying those
elevations and locations of completed Work that conform
and do not conform with Contract Documents

Not Used.

Not Used.



NRC Uplands Campus
Research Road
Rehabilitation

CLEANING Section 01 74 11

Page 1
March 2014

PART 1 - GENERAL

1.1 MEASUREMENT FOR
PAYMENT

1.2 PROJECT
CLEANLINESS

1.3 FINAL CLEANING

PART 2 - PRODUCTS

2.1 NOT USED

No measurement for payment will be made under this
section. Include costs in items where required.

Maintain Work in tidy condition, free from accumulation
of waste products and debris, including that caused by
Owner or other Contractors.

Remove waste materials from site at daily regularly
scheduled times or dispose of as directed by
Ceonsultant.

Make arrangements with and obtain permits from
authorities having jurisdiction for disposal of waste
and debris.

Dispose of waste materials and debris off site.

Store volatile waste in covered metal containers, and
remove from premises at end of each working day.

When Work is Substantially Performed remove surplus
products, tools, construction machinery and equipment
not required for performance of remaining Work.

Prior to final review remove surplus products, tools,
construction machinery and equipment.

Remove waste products and debris including that caused
by Owner or other Contractors.

Remove waste materials from site at regularly scheduled
times or dispose of as directed by Consultant.

Make arrangements with and obtain permits from
authorities having jurisdiction for disposal of waste

and debris.

Remove stains, spots, marks and dirt from electrical
and mechanical fixtures.

Clean lighting reflectors, lenses, and other lighting
surfaces.

Sweep and wash clean paved areas

Not Used.
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PART 3 - EXECUTION

3.1 NOT USED Not Used.




CONSTRUCTION/DEMOLITION
WASTE MANAGEMENT AND
DISPOSAL

Section 01 74 21
Page 1
March 2014

NRC Uplands Campus
Research Road
Rehabilitation

PART 1 - GENERAL

1.1 MEASUREMENT FOR
PAYMENT

1.2 WASTE
MANAGEMENT GOALS

1.3 DEFINITIONS

.10

No measurement for payment will be made under this
section. Include costs in items where required.

Accomplish maximum contrel of solid construction
waste.

Preserve environment and prevent pollution and
environment damage.

Class III: non-hazardous waste - construction
renovation and demolition waste.

Cost/Revenue Analysis Workplan (CRAW): based on
information from WRW, and intended as financial
tracking tool for determining economic status of waste
management practices.

Demolition Waste Audit (DWA): relates to actual waste
generated from project.

Inert Fill: inert waste - exclusively asphalt and
concrete.

Materials Scurce Separation Program (MSSP): consists
of series of ongoing activities to separate reusable
and recyclable waste material into material categories
from other types of waste at point of generation.

Recyclable: ability of product or material to be
recovered at end of its life cycle and re-manufactured
into new product for reuse.

Recycle: process by which waste and recyclable
materials are transformed or collected for purpose of
being transferred into new products.

Recycling: process of sorting, cleansing, treating and
reconstituting solid waste and other discarded
materials for purpose of using in altered form.
Recycling does not include burning, incinerating, or
thermally destroving waste.

Reuse: repeated use of product in same form but not
necessarily for same purpose. Reuse includes:

.1 Salvaging reusable materials from re-modelling
projects, before demolition stage, for resale, reuse
on current project or for storage for use on future
projects.

.2 Returning reusable items including pallets or
unused products to vendors.

Salvage: removal of structural and non-structural
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1.4 STORAGE,
HANDLING AND
PROTECTION

1.5 DISPOSAL OF
WASTES

.11

.12

.13

.14

.15

materials from deconstruction/disassembly projects
for purpose of reuse or recyvcling.

Separate Condition: refers to waste sorted into
individual types.

Source Separation: acts of keeping different types of
waste materials separate beginning from first time they
became waste.

Waste Audit (WA): Involves quantifying by
volume/weight amounts of materials and wastes
generated during construction, demolition,
deconstruction, or renovation project. Indicates
quantities of reuse, recycling and landfill.

Waste Management Ceo-ordinator (WMC): Contractor
representative responsible for supervising waste
management activities as well as coordinating related,
required submittal and reporting requirements.

Waste Reduction Workplan (WRW): written report which
addresses opportunities for reduction, reuse, or
recycling of materials. WRW is based on information
acquired from WA.

Store, materials to be reused, recycled and salvaged
in locations as directed by Consultant.

Unless specified otherwise, materials for removal do
not become the Contractor’s property unless approved
by the Consultant.

Protect, stockpile and store salvaged items

Separate non-salvageable materials from salvaged
items. Transport and deliver non-salvageable items to
licensed disposal facility.

Protect surface drainage, mechanical and electrical
from damage and blockage.

Prevent contamination of materials to be salvaged and
recycled and handle materials in accordance with
requirements for acceptance by designated facilities.
.1 On-site source separation is recommended.

.2 Remove co-mingled materials to off-site
processing facility for separation.

Do not bury rubbish or waste materials.

Do not dispose of waste, volatile materials, mineral
spirits, oil, paint thinner into waterways, storm, or

sanitary sewers.

Remove materials from deconstruction as
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1.6 USE OF SITE
AND FACILITIES

1.7 SCHEDULING

PART 2 - PRODUCTS

2.1 NOT USED

PART 3 - EXECUTION

3.1 APPLICATION

3.2 CLEANING

deconstruction/disassembly Work progresses.
Prepare project summary to verify destination and

guantities on a material-by-material basis as
identified in pre-democlition material audit.

Execute work with least possible interference or
disturbance to normal use of premises.

Co-ordinate Work with other activities at site to
ensure timely and orderly progress of Work.

Not Used.

Handle waste materials not reused, salvaged, or

recycled in accordance with appropriate regqulations
and codes.

Remove tools and waste materials on completion of Work,
and leave work area in clean and orderly condition.

Clean-up work area as work progresses.

Source separate materials to be reused/recycled into
specified sort areas.
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PART 1 - GENERAL

1.1 REFERENCES 1
1.2 MEASUREMENT FOR -1
PAYMENT

1.3 ADMINISTRATIVE -1
REQUIREMENTS

Canadian Environmental Protection Act (CEPA)
L1 SOR/2008-197, Storage Tank Systems for Petroleum
Products and Allied Petroleum Products Regulations.

No measurement for payment will be made under this
section. Include costs in items where required.

Acceptance of Work Procedures:
.1 Contractor's Inspection: conduct inspection of
Work, identify deficiencies and defects, and repair as
required to conform to Contract Documents.
.1 Notify Consultant in writing of
satisfactory completion of Contractor's
inspection and submit verification that
corrections have been made.
.2 Request Consultant's inspection.
.2 Consultant's Inspection:
.1 Consultant and Contractor to inspect Work
and identify defects and deficiencies.
.2 Contractor to correct Work as directed.
.3 Completion Tasks: submit written certificates
in English that tasks have been performed as
follows:
.1 Work: completed and inspected for
compliance with Contract Documents.
.2 Defects: corrected and deficiencies
completed.
.3 Equipment and systems: tested and fully
operational.
.4 Certificates required by Electrical
Safety Authority: submitted.
4 Final Inspection:
.1 When completion tasks are done, request
final inspection of Work by Consultant and
Contractor.
.2 When Work incomplete according to
Consultant, complete outstanding items and
request re-inspection.

.5 Declaration of Substantial Performance: when
Consultant considers deficiencies and defects
corrected and requirements of Contract substantially
performed, make application for Certificate of
Substantial Performance.

.6 Commencement of Lien and Warranty Periods: date
of Owner's acceptance of submitted declaration of

Substantial Performance to be date for commencement for
warranty period and commencement of lien period unless
required otherwise by lien statute of Place of Work.

7 Final Payment:
.1 When Consultant considers final
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deficiencies and defects corrected and
requirements of Contract met, make application
for final payment.

.8 Payment of Holdback: after issuance of
Certificate of Substantial Performance of Work, submit
application for payment of holdback amount in
accordance with contractual agreement.

1.4 FINAL CLEANING .1 Clean in accordance with Section 01 74 11 - Cleaning.
.1 Remove surplus materials, excess materials,
rubbish, tools and equipment.

.2 Waste Management in accordance with Section 01 74 21
~ Construction/Demolition Waste Management and
Dispaosal.
PART 2 - PRODUCTS
2.1 NOT USED -1 Not Used.

PART 3 - EXECUTION

3.1 NOT USED .1 Not Used.
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PART 1 - GENERAL

1.1 MEASUREMENT FOR -1

PAYMENT

1.2 ADMINISTRATIVE -1

REQUIREMENTS

1.3 ACTION AND 1

INFORMATIONAL

SUBMITTALS 9
.3
4

1.4 FORMAT 1
2
+3
.4

No measurement for payment will be made under this
section. Include costs in items where required.

Pre-warranty Meeting:

.1 Convene meeting one week prior to contract
completion with contractor's representative and
Consultant, in accordance with Section 01 31 19 -
Project Meetings to:

.1 Verify Project requirements.
.2 Review manufacturer's installation
instructions and warranty requirements.
.2 Consultant to establish communication
procedures for:
.1 Notifying construction warranty defects.
.2 Determine priorities for type of defects.
.3 Determine reasonable response time.
.3 Contact information for bonded and licensed

company for warranty work action: provide name,
telephone number and address of company authorized for
construction warranty work action.

.4 Ensure contact-is located within local service
area of warranted construction, is continuously
available, and is responsive to inquiries for warranty
work action.

Provide submittals in accordance with Section 01 33 00
- Submittal Procedures.

Two weeks prior to Substantial Performance of the Work,
submit to the Consultant, four final copies of
operating and maintenance manuals in English and
French.

Provide spare parts, maintenance materials and special
tools of same quality and manufacture as products

provided in Work.

Provide evidence, if requested, for type, source and
quality of products supplied.

Organize data as instructional manual.

Binders: vinyl, hard covered, 3 'D' ring, loose leaf
219 x 27% mm with spine and face pockets.

When multiple binders are used correlate data into
related consistent groupings.
.1 Identify contents of each binder on spine.

Cover: identify each binder with type or printed title
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1.5 CONTENTS -
PROJECT RECORD
DOCUMENTS

1.6 AS-BUILT
DOCUMENTS AND
SAMPLES

'Project Record Documents'; list title of project and
identify subject matter of contents.

Arrange content by systems under Section numbers and
sequence of Table of Contents.

Provide tabbed fly leaf for each separate product and
system, with typed description of product and major
component parts of egquipment.

Text: manufacturer's printed data, or typewritten
data.

Drawings: provide with reinforced punched binder tab.
.1 Bind in with text; fold larger drawings to size
of text pages.

Provide scaled CAD files in dwg format on CD.

Table of Contents for Each Volume: provide title of
project;

.1 Date of submission; names.

.2 Addresses, and telephone numbers of Consultant
and Contractor with name of responsible parties.

.3 Schedule of products and systems, indexed to

content of volume.

For each product or system:

.1 List names, addresses and telephone numbers of
subcontractors and suppliers, including local source
of supplies and replacement parts.

Product Data: mark each sheet to identify specific
products and component parts, and data applicable to
installation; delete inapplicable information.

Drawings: supplement product data to illustrate
relations of component parts of equipment and systems,
to show control and flow diagrams.

Typewritten Text: as required to supplement product
data.

.1 Provide logical sequence of instructions for
each procedure, incorporating manufacturer's
instructions specified in Section 01 45 00 - Quality
Control.

Maintain, in addition to requirements in General
Conditions, at site for Owner one record copy of:
.1 Contract Drawings.

.2 Specifications.
.3 Addenda.
.4 Change Orders and other modifications to

Contract.
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.5 Reviewed shop drawings, product data, and
samples.
6 Field test records.
7 Inspection certificates
-8 Manufacturer's certificates.

1.7 RECORDING
INFORMATION ON
PROJECT RECORD
DOCUMENTS

Store record documents and samples in field office
apart from documents used for construction.
.1 Provide files, racks, and secure storage.

Label record documents and file in accordance with
Section number listings in List of Contents of this
Project Manual.

.1 Label each document "PROJECT RECORD"™ in neat,
large, printed letters.

Maintain record documents in clean, dry and legible
condition.
.1 Do not use record documents for construction
purposes.

Keep record documents and samples available for
inspection by Consultant.

Record information on set of red lined drawings,
provided by Consultant.

Use felt tipmarking pens, maintaining separate colours
for each major system, for recording information.

Record information concurrently with construction
progress.

.1 Do not conceal Work until regquired information
is recorded.

Contract Drawings and shop drawings: mark each item to
record actual construction, including:

.1 Measured depths of elements of foundation in
relation to finish first floor datum.
.2 Measured horizontal and vertical locations of

underground utilities and appurtenances, referenced to
permanent surface improvements.

.3 Measured locations of internal utilities and
appurtenances, referenced to visible and accessible
features of construction.

.4 Field changes of dimension and detail.
.5 Changes made by change orders.
6 Details not on original Contract Drawings.
7 References to related shop drawings and
modifications.

Specifications: mark each item to record actual
construction, including:

.1 Manufacturer, trade name, and catalogue number
of each product actually installed, particularly
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optional items and substitute items.
L2 Changes made by Addenda and change orders.
b Other Documents: maintain manufacturer's

certifications, inspection certifications, field test
records, required by individual specifications

sections.
7 Provide digital photos, if requested, for site records.
1.8 FINAL SURVEY .1 Submit final site survey certificate in accordance with

Section 01 71 00 - Examination and Preparation,
certifying that elevations and locations of completed
Work are in conformance, or non-conformance with
Contract Documents.

1.9 EQUIPMENT AND 1 For each item of equipment and each system include
SYSTEMS description of unit or system, and component parts.
.1 Give function, normal operation characteristics
and limiting conditions.
.2 Include performance curves, with engineering

data and tests, and complete nomenclature and
commercial number of replaceable parts.

.2 Panel beoard circuit directories: provide electrical
service characteristics, controls, and
communications.

.3 Include installed colour coded wiring diagrams.

.4 Operating Procedures: include start-up, break-in, and
routine normal operating instructions and sequences.
.1 Include regulation, control, stopping,
shut-down, and emergency instructions.
.2 Include summer, winter, and any special
operating instructions.

5 Maintenance Requirements: include routine procedures
and guide for trouble-shooting; disassembly, repair,
and reassembly instructions; and alignment, adjusting,
balancing, and checking instructions.

.6 Provide servicing and lubrication schedule, and list
of lubricants required.

L7 Include manufacturer's printed operation and
maintenance instructions.

.8 Include sequence of operation by controls
manufacturer.
.5 Provide original manufacturer's parts list,

illustrations, assembly drawings, and diagrams
required for maintenance.
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.10 Provide installed control diagrams by controls
manufacturer.

L11 Provide Contractor's co-ordination drawings, with
installed colour coded piping diagrams.

.12 Provide charts of valve tag numbers, with location and
function of each valve, keyed to flow and control
diagrams.

.13 Provide list of original manufacturer's spare parts,
current prices, and recommended quantities to be

maintained in storage.

.14 Include test and balancing reports.

1.10 MATERIALS AND .1 Building products, applied materials, and finishes:

FINISHES include product data, with catalogue number, size,
composition, and colour and texture desighations.
.1 Provide information for re-ordering custom

manufactured products.

.2 Instructions for cleaning agents and methods,
precautions against detrimental agents and methods,
and recommended schedule for cleaning and maintenance.

.3 Moisture~protection and weather-exposed products:
include manufacturer's recommendations for cleaning
agents and methods, precautions against detrimental
agents and methods, and recommended schedule for
cleaning and maintenance.

.4 Additional requirements: as specified in individual
specifications sections.

1.11 MAINTENANCE -1 Spare Parts:

MATERTALS , , . L ,
.1 Provide spare parts, in quantities specified in
individual specificaticn sections.

.2 Provide items of same manufacture and quality as
items in Work.
.3 Deliver to location as directed; place and store.
A4 Receive and catalogue items.
.1 Submit inventory listing to Consultant.
.2 Include approved listings in Maintenance
Manual.
.5 Obtain receipt for delivered products and submit

prior to final payment.

.2 Extra Stock Materials:
.1 Provide maintenance and extra materials, in
quantities specified in individual specification
sections.
.2 Provide items of same manufacture and quality as
items in Work.
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.3 Deliver to location as directed; place and store.
.4 Receive and catalogue items.
.1 Submit inventory listing to Consultant.
.2 Include approved listings in Maintenance
Manual.
.5 Obtain receipt for delivered products and submit
prior to final payment.
Special Tools:
.1 Provide special tools, in quantities specified
in individual specification section.
.2 Provide items with tags identifying their
associated function and equipment.
.3 Deliver to location as directed; place and store.
4 Receive and catalogue items.
.1 Submit inventory listing te Consultant.
.2 Include approved listings in Maintenance

Manual.

Store spare parts, maintenance materials, and special
tools in manner to prevent damage or deterioration.

Store in original and undamaged condition with
manufacturer's seal and labels intact.

Store components subject to damage from weather in
weatherproof enclosures.

Store paints and freezable materials in a heated and
ventilated room.

Remove and replace damaged products at own expense and
for review by Consultant.

Develop warranty management plan to contain
information relevant to Warranties.

Submit warranty management plan, 30 days before planned
pre-warranty conference, to Consultant approval.

Warranty management plan to include required actions
and documents to assure that Consultant receives
warranties to which it is entitled.

Provide plan in narrative form and contain sufficient
detail to make it suitable for use by future maintenance
and repair personnel.

Submit, warranty information made available during
construction phase, to Consultant for approval prior
to each monthly pay estimate.

Assemble approved information in binder, submit upon
acceptance of work and organize binder as follows:
.1 Separate each warranty or bond with index tab
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sheets keyed to Table of Contents listing.

.2 List subcontractor, supplier, and manufacturer,
with name, address, and telephone number of responsible
Principal.

-3 Obtain warranties and bonds, executed in
duplicate by subcontractors, suppliers, and
manufacturers, within ten days after completion of
applicable item of work.

.4 Verify that documents are in proper form, contain
full information, and are notarized.

.5 Co-execute submittals when required.

.6 Retain warranties and bonds until time specified

for submittal.

LT Except for items put into use with Owner's permission,
leave date of beginning of time of warranty until Date
of Substantial Performance is determined.

.8 Conduct joint 4 month and 9 month warranty inspection,
measured from time of acceptance, by Consultant.

.5 Include information contained in warranty management
plan as follows:
.1 Roles and responsibilities of personnel
associated with warranty process, including points of
contact and telephone numbers within the organizations
of Contractors, subcontractors, manufacturers or
suppliers involved.
.2 lListing and status of delivery of Certificates
of Warranty for extended warranty items, to include
transformers and commissioned systems,
.3 Provide list for each warranted equipment, item,
feature of construction or system indicating:

1 Name of item.

.2 Model and serial numbers.

3 Location where installed.

.4 Name and phone numbers of manufacturers or
suppliers.

.5 Names, addresses and telephone numbers of
sources of spare parts.

.6 Warranties and terms of warranty: include

one-year overall warranty of construction.
Indicate items that have extended warranties and
show separate warranty expiration dates.

.7 Cross—reference to warranty certificates
as applicable.

.8 Starting point and duration of warranty
period.

.9 Summary of maintenance procedures
required to continue warranty in force.

.10 Cross-Reference to specific pertinent
Operation and Maintenance manuals.

.11 Organization, names and phone numbers of
persons teo call for warranty service.

.12 Typical response time and repair time
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PART 3 - EXECUTION

3.1 NOT USED -1
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expected for wvarious warranted equipment.
.4 Contractor's plans for attendance at 4 and 9
month post-construction warranty inspections.
.5 Procedure and status of tagging of equipment
covered by extended warranties.
.6 Post copies of instructions near selected pieces

of equipment where operation is critical for warranty
and/or safety reasons.

Respond in timely manner to oral or written
notification of required construction warranty repair
work.

Written verification to follow oral instructions.
.1 Failure to respond will be cause for the
Consultant to proceed with action against Contractor.

Tag, at time of installation, each warranted item.
Provide durable, oil and water resistant tag approved
by Consultant.

Attach tags with copper wire and spray with waterproof
silicone coating.

Leave date of acceptance until project is accepted for
occupancy.

Indicate following information on tag:
Type of product/material

Model number.

Serial number.

Contract number.

Warranty period.

Inspector's signature.
Construction Contractor

YW

Not Used.

Not Used.
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PART 1 - GENERAL

1.1 RELATED
REQUIREMENTS

1.2 MEASUREMENT FOR
PAYMENT

1.3 REFERENCES

Section 01 11 11 - Pay Item Descriptions

Section 01 35 29.06 - Health and Safety Requirements

Section 01 74 21 - Construction/Demolition Waste
Management and Disposal

Section 31 05 16 - Aggregate Materials

Section 31 11 23 - Aggregate Base Courses

Section 32 16 15 - Concrete Walks, Curbs Gutters and
Medians

No measurement for payment will be made under this
section. Include costs in items where required.

Reference Standards:

.1

ASTM International

.1 ASBTM C 260-06, Standard Specification for
Air-Entraining Admixtures for Concrete.

.2 ASTM C 305-07, Standard Specification for
Liquid Membrane-Forming Compounds for Curing
Concrete.

.3 ASTM C 49%4/C 494M-08a, Standard
Specification for Chemical Admixtures for
Concrete.

.4 ASTM C 1017/C 1017M-07, Standard
Specification for Chemical Admixtures for Use in
Producing Flowing Concrete.

.5 ASTM D 412-06ael, Standard Test Methods
for Vulcanized Rubber and Thermoplastic
Elastomers-Tension.

.6 ASTM D 624-00(2007), Standard Test Method
for Tear Strength of Conventional Vulcanized
Rubber and Thermoplastic Elastomer.

) ASTM D 1751-04, Standard Specification
for Preformed Expansion Joint Filler for
Concrete Paving and Structural Construction
(Nonextruding and Resilient Bituminous Types).
.8 ASTM D 1752-04a, Standard Specification
forPreformedSpongeRubberCorkandRecycledPVC
Expansion Joint Fillers for Concrete Paving and
Structural Construction.

Canadian General Standards Board (CGSB)

.1 CAN/CGSB-37.2-MB8, Emulsified Asphalt,
Mineral Colloid-Type, Unfilled, for
Dampproofing and Waterproofing and for Roof
Coatings.

.2 CAN/CGSB~-51.34-M86 (R1988), Vapour
Barrier, Polyethylene Sheet for Use in Building
Construction.

C3A International
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1.4 ADMINISTRATIVE
REQUIREMENTS

1.5 ACTION AND
INFORMATIONAL
SUBMITTALS

1.6 QUALITY
ASSURANCE

.1 CSA A23.1/A23.2-2004, Concrete Materials
and Methods of Concrete Construction/Methods of
Test and Standard Practices for Concrete.

.2 CSA A2B3-06, Qualification Code for
Concrete Testing Lakoratories.

.3 CSA A3000-08, Cementitious Materials
Compendium (Consists -of A3001, A3002, A3003,
A3004 and A3005).

Pre-installation meeting one week prior to beginning
concrete work.
.1 Ensure key personnel, site supervisor,
Consultant, speciality contractor - finishing, forming
attend.

.1 Verify project requirements.

Provide submittals in accordance with Section 01 33 00
- Submittal Procedures.

Provide testing results and reports for review by
Consultant and do not proceed without written approval
when deviations from mix design or parameters are
found.

Concrete pours: provide accurate records of poured
concrete items indicating date and location of pour,
quality, air temperature and test samples taken.

Concrete hauling time: provide for review by Consultant
deviations exceeding maximum allowable time of 120
minutes for concrete to be delivered to site of Work
and discharged after batching.

Provide two copies of WHMIS MSDS in accordance with
Section 01 35 29.06 - Health and Safety Requirements
01 35 43 - Environmental Procedures.

Quality Assurance: in accordance with Section 01 45 00
- Quality Control.

Provide Consultant, minimum 4 weeks prior to starting
concrete work, with valid and recognized certificate
from plant delivering concrete.

.1 Provide test data and certification by qualified
independent inspection and testing laboratory that
materials and mix designs used in concrete mixture will
meet specified requirements.

Minimum 4 weeks prior to starting concrete work,
provide proposed quality control procedures for review
by Consultant on feollowing items:

1 Curing.

.2 Finishes

3 Joints
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1.7 DELIVERY,
STORAGE AND
HANDLING

PART 2 - PRODUCTS

2.1 DESIGN CRITERIA

2.2 PERFQRMANCE
CRITERIA

2.3 MATERIALS

2.4 MIXES

Quality Control Plan: provide written report to
Consultant verifying compliance that concrete in place
meets performance requirements of concrete.

Delivery and Acceptance Requirements:

-1 Concrete hauling time: deliver to site of Work
and discharged within 120 minutes maximum after
batching.
.1 Do not modify maximum time limit without
receipt of prior written agreement from
Consultant and concrete producer as described in
CSA A23.1/A23.2.

.2 Deviations to be submitted for review by
Consultant.
2 Concrete delivery: ensure continuous concrete

delivery from plant meets CSA A23.1/A23.2.

Performance: to CSA A23.1/a23.2.

Quality Control Plan: ensure concrete supplier meets
performance criteria of concrete as established by
Consultant and provide verification of compliance.

Cement: to CSA A3001, Type GU.
Water: to CSA A23.1.

Aggregates: to CSA A23.1/a23.2.

Admixtures:
.1 Air entraining admixture: to ASTM C 260.
.2 Chemical admixture: to ASTM C 494 ASTM C 1017.

Consultant to approve accelerating or set retarding
admixtures during cold and hot weather placing.

Curing compound: to CSA A23.1/A23.2 white.

Performance Method for specifying concrete: to meet
Consultant performance criteria to CSA A23.1/A23.2.
.1 Ensure concrete supplier meets performance
criteria as established below and provide verification
of compliance as in Quality Control Plan.

.1 Compressive strength at 28 days: 32 Mpa
minimum.
.2 Provide quality management plan to ensure

verification of concrete quality to specified
performance.

.3 Concrete supplier's certification: both batch
plant and materials meet CSA A23.1 requirements.
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PART 3 - EXECUTION

3.1 PREPARATION

3.2
INSTALLATION/
APPLICATICON

Obtain Consultant's written approval before placing
concrete.

.1 Provide 24 hours minimum notice prior to placing
of concrete.

During concreting operations:

.1 Development of cold joints not allowed.

.2 Ensure concrete delivery and handling
facilitates placing with minimum of re-handling, and
without damage to existing structure or Work.

Prior to placing of concrete obtain Consultant's
approval of proposed method for protection of concrete
during placing and curing in adverse weather

Protect previous Work from staining.

Clean and remove stains prior to application for
concrete finishes.

Maintain accurate records of poured concrete items to
indicate date, location of pour, quality, air
temperature and test samples taken.

Do not place lecad upon new concrete until authorized
by Consultant.

Do cast-in-place concrete work to CSA A23.1/A23.2.

Finishing and curing:

.1 Finish concrete to CSA A23.1/A23.2.

.2 Use procedures as reviewed by Consultant or those
noted in CSA A23.1/A23.2 to remove excess bleed water.
Ensure surface is not damaged.

.3 Use curing compounds compatible with applied
finish on concrete surfaces. Provide written
declaration that compounds used are compatible

Joint fillers:

.1 Furnish filler for each joint in single piece for
depth and width required for joint, unless otherwise
authorized by Consultant.

.2 When more than one piece 1s required for joint,
fasten abutting ends and hold securely to shape by
stapling or other positive fastening.

.3 Locate and form expansion Joints per OPSD
Standards.

.4 Install joint filler.

.5 Use 12 mm thick joint filler to separate

slabs-on-grade from vertical surfaces and extend joint
filler from bottom of slab to within 12 mm of finished
slab surface unless indicated otherwise.
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3.3 SURFACE
TOLERANCE

3.4 FIELD QUALITY
CONTRQL

3.5 CLEANING

Concrete tolerance to CSA AZ23.1.

Site tests: conduct tests as follows in accordance

with Section 01 45 00 - Quality Control and submit
report for the following:
21 Concrete pours.
2 Slump.
3 Air content.
-4 Compressive strength at 7 and 28 days.
-5 Air and concrete temperature.

Inspection and testing of concrete and concrete
materials will be carried out by testing laboratory
designated by Consultant for review to CSA A23.1/A23.2.
.1 Ensure laboratory is certified to CSA A283.

Ensure test results are distributed for discussion at
Pre-pouring concrete meeting between testing
laboratory and Consultant.

Contractor will pay for costs of tests as specified in
Section 01 29 83 - Payment Procedures for Testing
Laboratory Services.

Consultant will take additional test cylinders during
cold weather concreting. Cure cylinders on job site
under same conditions as concrete which they represent.

Non-Destructive Methods for Testing Concrete: to CSA
A23.1/A23.2.

Inspection or testing by Consultant will not augment
or replace Contractor quality control nor relieve
Contractor of his contractual responsibility.

Clean in accordance with Section 01 74 11 - Cleaning.
.1 Divert unused concrete materials to local
quarry.

.2 Provide appropriate area on job site where
concrete trucks and be safely washed.

.3 Divert unused admixtures and additive materials
{pigments, fibres) from landfill to official hazardous
material collections site as approved by Consultant.
.4 Do not dispose of unused admixtures and additive
materialsintosewersystems,intolakes,streams,onto
ground or in other location where it will pose health
or environmental hazard.

.5 Prevent admixtures and additive materials from
entering drinking water supplies or streams.
.6 Using appropriate safety precautions, colleect

liquid or solidify liquid with inert, noncombustible
material and remove for disposal.
.7 Dispose of waste in accordance with applicable
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local, Provincial/Territorial and National
regulations.
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PART 1 - GENERAL

1.1 RELATED
REQUIREMENTS

1.2 MEASUREMENT FOR
PAYMENT

1.3 REFERENCES

1.4 SUBMITTALS

1.5 QUALITY
ASSURANCE

PART 2 - PRODUCTS

2.1 INSULATION
MATERIALS

Section 01 11 11 - Pay Item Descriptions

Section 33 31 00 - Storm and Sanitary Drainage

Measurement for payment will be made in square metres
of polystyrene insulation incorporated into the works.
Thickness of boards as indicated.

Reference Standards:
1 Canadian General Standards Board (CGSB)
.1 CGSB 71-GP-24M, Adhesive, Flexible, for
Bonding Cellular Polystyrene Insulation.
=2 UL (CAN-ULC)

.1 CAN-ULC-5701, Standard for Thermal
Insulation, Polystyrene, Boards and Pipe
Covering.

Provide submittals in accordance with Section 01 33 00
- Submittal Procedures.

Product data: Characteristics, performance criteria,
R-values, fire performance characteristics, moisture
vapour permeance, water absorption ratings,
compressive strengths, conformance to applicable codes
for polystyrene.

Product storage and handling criteria.
Installation procedure acceptable to manufacturer.

Certification: Submit installer’'s certification
verifying compliance with specification requirements.

Qualifications:ExecuteWoﬂqofthisSectimubycompany
specializing in thermal insulation Work with minimum
of three years, recent, documented experience, on Work
of comparable complexity and scope.

Extruded expanded polystyrene foam board, thermal

insulation (T-4c): to CAN-ULC-S701, Type 4.

.1 Edge: butt.

.2 R-value 5.0/25 mm,

.3 Thickness as indicated on Contract Drawings.

4 Manufacturer, product and compressive strength:
.1 Styrofoam HI-40@275 kPa by Dow Chemical
Canada Inc.
.2 Foamular 4008275 by Celfortec Inc. (Owens
Corning Canada Inc.)
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PART 3 - EXECUTION

3.1 PREPARATION .1 Ensure substrate surfaces are dry, clean, and free from
other deleteriocus substances.
3.2 .1 Do cast-in-place concrete work to CSA A23.1/A23.2.
INSTALLATION ) ) ,
.1 Install thermal insulation in accordance with

manufacturer's instructions.

.2 Make thermal insulation continuous, maintain thermal
protection continuity. Ensure that insulation is
tight to substrate without air gaps

3.3 PROTECTION .1 Protect insulation from damage prior to covering.
Protect from harmful weather exposure and physical
abuse.

.2 Provide temporary coverings or enclosures when

insulation will be subject to damage and cannot be
protected by permanent construction immediately after
installation.
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GENERAL

RELATED SECTION

Section 26 05 02 Electrical Basic Material and Methods
Section 26 05 34 Conduits, Conduit Fastenings and Conduit Fittings
Section 26 05 55 Installation of Cables in Duct

Section 26 56 19 5ite Lighting

REFERENCES
.1 Canadian Standards Association (CSA Internatiocnal)
.1 CSA C22.1-06, Canadian Electrical Code, Part 1 (20th

Edition),

2

3

.4

Standards Terms,

CAN/CSA-C22.3 NO 1-06, Overhead Systems

Safety Standard for Electrical Installations

CAN3-C235, Preferred Voltage Levels for AC Systems,
0 to 50 000 V

IEEE SP11z22-2000,

.2 Ontario provincial Standard Specifications:

The Authoritative Dictionary of IEEE
7th Edition.

.1 OPSS 106 — General Specification for Electrical Work

2 OPSS 602 — Construction Specification for Installation of
Electrical Chambers

3 OPSS 603 - Construction Specification for Installation of
Duct

4 OPS5 604 - Construction Specification for Installation of
Cable

.5 OPSS 609 - Construction Specification for Grounding

6 OPS35S 615 - Construction Specification for Erection of Poles

.7 OPSS 616 Construction Specification for Footings & Pads for
Electrical Egquipment.
OPSS 617 Construction Specification for Roadway Luminaires.
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1.3 DEFINITIONS

1 Electrical and electronic terms: unless otherwise specified or

indicated, terms used in these specifications, and on drawings,
are those defined by IEEE SP1122.

1.4 DESIGN REQUIREMENTS

1 Operating voltages: to CAN3-C235

2 Electrical devices and equipment to operate satisfactorily at 60
Hz within normal operating limits established by above standard.

1 Equipment to operate in extreme operating conditions
established in above standard without damage to equipment.

.3 Language coperating requirements: provide identification labels for
control items in English and French.

1.5 SUBMITTALS

L1 Submittals: in accordance with Section 01 33 00 - Submittal
Procedures

2 Quality Control: in accordance with Section 01 45 00 - Quality

Control.
.1 Provide CSA certified equipment and material.
.2 Where CSA certified equipment and material is not available,

submit such equipment and material to the Departmental
Representative for approval before delivery to site.

.3 Submit test results of installed electrical systems and
instrumentation.

4 Permits and fees: in accordance with General Conditions of
contract.

.5 Submit certificate of acceptance from authority having
jurisdiction upon completion of Work to the Departmental
Representative.

1.6 QUALITY ASSURANCE
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. Quality Assurance: in accordance with Section 01 45 00 - Quality
Control.

.2 Qualifications: electrical Work to be carried out by qualified,
licensed electricians who hold valid Master Electrical Contractor
license.

.1 Employees registered in provincial apprentices program:

permitted, under direct supervision of qualified licensed
electrician, to perform specific tasks.

.2 Permitted activities: determined based on training level
attained and demonstration of ability to perform specific duties

3 Health and Safety Requirements: do construction occupational
health and safety in accordance with Section 01 35 29.06 - Health

and Safety Requirements.

1.7 DELIVERY, STORAGE AND HANDLING

.1 Material Delivery Schedule: provide the Departmental
Representative with schedule within 2 weeks after award of
Contract.

.2 Construction/Demolition Waste Management and Disposal: separate
waste materials for reuse and recycling in accordance with Section

01 74 21 - Construction/Demolition Waste Management and Disposal.

1.8 SYSTEM STARTUP

.1 Instruct operating personnel in operation, care and maintenance of
systems, system equipment and components.

1.9 BASIS OF PAYMENT

1 All tender items at the contract price to be paid as per OPS standards
unless otherwise noted.

2 Power Supply Service Equipment - Payment at the contract price for this

item shall include full compensation for all labour, Equipment, and
Material to do the work.

2 PRODUCTS
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2.1 MATERIALS AND EQUIPMENT
1 Material and equipment to be CSA certified. Where CSA certified
material and equipment are not available, obtain special approval
from the Departmental Representative before delivery to site and
submit such approval as described in PART 1 - SUBMITTALS
2.2 WIRTNG TERMINATIONS
1 Ensure lugs, terminals, screws used for termination of wiring
are suitable for either copper or aluminum conductors.
2.3 WIRING IDENTIFICATION
il Identify wiring with permanent indelible identifying markings,
numbered, coloured plastic tapes, on both ends of phase conductors
of feeders and branch circuit wiring.
.2 Maintain existing phase sequence and colour coding throughout.
.3 Colour coding: to CSA C22.1
3 EXECUTION
3.1 INSTALLATION
.1 Do complete installation in accordance with CSA C22.1 except where
specified otherwise.
2 Do overhead and underground systems in accordance with CSA ©22.3
No.1l except where specified otherwise.
3.2 NAMEPLATES AND LABELS
.1 Ensure manufacturer's nameplates, CSA labels and identification
nameplates are visible and legible after equipment is installed.
3.3 CONDUIT AND CABLE INSTALLATION
1 Install conduit and sleeves prior to pouring of concrete.

MOUNTING HEIGHTS
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Mounting height of equipment is from finished grade to centreline
of equipment unless specified or indicated otherwise

If mounting height of equipment is not specified or indicated,
verify before proceeding with installation

CO-ORDINATION OF PROTECTIVE DEVICES

Ensure circuit protective devices such as overcurrent trips,
relays and fuses are installed to required values and settings.
FIELD QUALITY CONTROL

Conduct following tests in accordance with Section 01 45 00 =
Quality Control.

.1 Power system including phasing, voltage, grounding and load
balancing.
.2 Circuits originating from branch distribution panels

3 Lighting and its control.
4 Insulation resistance testing:

.1 Megger circuits, feeders and equipment up to 350 V with
a 500 V instrument.

.2 Megger 350-600 V circuits, feeders and equipment with a
1000 V instrument.

.3 Check resistance to ground before energizing.

Carry out tests in presence of the Departmental Representative.
Provide instruments, meters, edquipment and personnel required to

conduct tests during and at conclusion of project

CLEANING

Clean and touch up surfaces of galvanized and powder coated
equipment with zinc rich galvanizing paint to match original
finish.
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END OF SECTION
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1 GENERAL
1.1 REFERENCES
.1 Canadian Standards Asscociation (CSA International)
.1 CAN/CSA C22.2 No.18 Conduit Boxes, and Fittings
2 CSAC22.2 No.38-M Thermoset Ilnsulated Wires and
Cables
3 CSAC22.2 No.40-M Junction and Pull Boxes
4 CSAC22.2 No.g5 Wire Connectors
5 CSAC222 No.75-M Thermoplastic lnsulated Wires and
Cables
.6 CAN/CSA-C22.2 No.85M Rigid PVC Boxes and Fiftings
7 CSAC222No.211.2-M Rigid PVC (Unplasticized) Conduit
8 CSAC22.2 No. 45.1-07 Electrical Rigid Metal Conduit -
Steel
1.2 SUBMITTALS
1 Consultant reserves the right to require Contractor to submit

samples of any materials to be used in this project.

.2 Submit shop drawings for the following:

.1 Circuit Breakers
.2 Poles
.3 Luminaire Arms
4 Anchorage Assemblies
2 PRODUCTS
21 WIRE. LOW VOLTAGE UP TO 1000V SERVICE
1 Conductors

.1 ASTM Class B, soft drawn, electrolytic copper
.2 Stranded

.2 Insulation

.1 CSA type RWO90 XLPE (-40'C)
1 Heat and meisture resistant

.2 Low temperature, chemically cross-linked thermosetting
polyethylene material

1000V rated

For maximum 90'Cconductor temperature

For installation at minimum 400C temperature
To CSA C22.2 No.38

2 CSA type RWUS0 XLPE (-40'C):

oy N s W
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.1 Heat and moisture resistant

2 Low temperature, chemically cross-linked thermosetting

2.2

23

polyethylene material
1000V rated
For maximum 90"C conductor temperature

[ BT - U]

For installation at minimum -400C
& To CSA C22.2 No.38

Acceptable Manufacturers

1 Alcan Cable
2 Alcatel Canada Wire
3 Pirelli Cables

WIRE AND CABLE CONNECTORS

Copper compression type wire and cable terminations for #8 AWG and
larger conductors, colour keyed, sized to suit. Long barrel NEMA 2
hole lugs for sizes #1/0 AWG and larger

1 Acceptable Manufacturers
1 Thomas & Betts series 54000
2 Ideal Powr-Connect

.3 Burndy Hylug

Twist type splicing connectors, copper, sized to suit, with nylon
or plastic shroud for tee connections in #10 AWG and smaller
conductors.

1 Acceptable Manufacturers
.1 Thomas & Betts spring type
.2 Ideal Twister

.3 Marr Marrette

Conductor compression splice for #10 BAWG or smaller.

.1 Acceptable Manufacturers
.1 Thomas & Betts STA-Kon series
.2 Ideal Splices
.3 Burndy

CONDUIT AND FITTINGS

Rigid PVC Conduit

.1 To CSA C22.2N0.211.2-M Rigid PVC conduit
PVC Coated Rigid Steel Conduit & Fittings

.1 To CSA C22.2No.45.1-07 Electrical Rigid Metal Conduit - Steel

Electrical Non-Metallic Tubing

.1 To CAN/CSA C22.2 No. 227.1
Rigid PVC Conduit Fittings
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1 To CSA C22.2 No.85-M

2 Rigid PVC fittings of same manufacture as rigid PVC conduit
24 FASTENINGS, SUPPORTS AND SLEEVES
1 Fastenings
.1 Galvanized steel straps, beam clamps and threaded rods
.2 Sleeves

1 Schedule 40 steel pipe, minimum 1.D. 13 mm larger than 0.D.
cf conduit or cable passing through

25 JUNCTION BQOXES

.1 Galvanized steel CSA Type 1 size as required by code for number and
size of conduits, conductors and devices, complete with covers,
corrosion resistant screws, terminal blocks and mounting rails.

2 Screw-on sheet steel covers to match enclosure for surface mounting
boxes.
.3 Covers with 25 mm minimum extension around for flush-mounted

junction boxes.

4 Galvanized steel barriers as required.

26 CONDUIT BOXES - GENERAL
.1 Boxes for Rigid PVC Conduit

.1 PVC boxes

27 WIRING DEVICES. CIRCUIT BREAKER

1 Single pole 15A, 120V circuit breaker suitable for existing Square
D NQO Load Centre.

28 WIRING DEVICES - COVER PLATES
.1 Pressed steel, galvanized.
.2 Cover plates of same manufacture as devices
3 EXECUTION
3.1 WIRE AND CABLE
.1 Install wiring in duct unless noted otherwise
2 Minimum wire sizes:

.1 Power and lighting - Nco. B AWG
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3.2

3.3

34

35

3 Wire and cable application and type:

Application Type

Equipment feeders, circuits RWS0

Underground duct RWUS0
CONNECTORS

Make splices in Jjunction boxes and pole handholes. No underground
splices shall be permitted.

Make connectiocns in lighting circuits with compression connectors
protected with insulating covers.

Seal terminaticns and splices exposed to moisture, corrosive

conditions or mechanical abrasions with heavy wall heat shrinkable
insulation.

CONDUIT GENERAL

Run parallel or perpendicular to building lines
Group conduits wherever possible.

Install expansion joints as required.

Do not drill structural members to pass through.

PVC ceonduits to contain insulated green ground wire.

Install 6 mm diameter nylon pull cord in empty conduits.

CONDUIT AND FITTINGS

Minimum conduit sizes:

.1 Surface installation: 53 mm trade size conduit
.2 Directly buried: 53 mm trade size conduit

Install conduit sleeves for all exposed conduits and cables passing
through walls, ceilings, or floors, and fill void between sleeve
and conduit with caulking. 1f fire-rated caulking is required by
code, use same class as walls, ceilings or floors,

Terminate condult stubbed up through concrete floor for connection
to free standing equipment with a coupling 75 mm above with
finished flecor, and to equipment using flexible conduit

FASTENINGS AND SUPPORTS

Provide supports and fastenings for the Work of this Division. Do
not use supports or equipment provided by other Trades.

Equipment fastenings and supports shall conform to manufacturer's
recommendations.
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3 Fasten exposed conduit and cables to building construction or

support systems using straps.

3.6 JUNCTION BOXES

e Install junction boxes in inconspicuous but accessible locations
Secure to structure.

.2 Only one voltage source is permitted in a Jjunction box.
.3 Install barriers to separate different auxiliary systems
3.7 CONDUIT BOXES
.1 Install conduit boxes in locations as indicated.
.2 Support boxes independently of connecting conduits.
.3 Seal boxes during construction to prevent entry of debris, dust and
dirt.
4 Provide correct size of openings in boxes for conduit. Reducing

washers will not be acceptable.

3.8 WIRING DEVICES ° CIRCUIT BREAKER
1 Install 2 single pole 15A 120V circuit breakers.

3.9 WIRING DEVICES - COVER PLATES
1 Install suitable common cover plates where wiring devices are
grouped.
.2 Do not use cover plates designed for flush outlet boxes on surface-

mounted boxes

.3 Install cover plates as follows:

1 Factory, service galvanized steel

END QF SECTICN
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1 GENERAL

1.1 RELATED SECTIONS

1 Section 26 05 00 Common Work Result for Electrical

.2 Section 26 05 02 Electrical Basic Material and Methods.

1.2 REFERENCES

1 Canadian Standards Association (CSA International)
L1 CAN/CSA C22.2 No. 18-98(R2003), Outlet Boxes, Conduit Boxes,
Fittings and Associated Hardware, A National Standard of Canada.
.2 CSA C22.2 No. 211.2-M1984(R2003), Rigid PVC (Unplasticized)
Conduit.
.3 CSA C22.2 No. 45.1-07 Electrical Rigid Metal Conduit - Steel
.4 CSA C22.2 No. 227.1 Electrical Non-Metallic Tubing
.5 CS5A C22.2 No. 85-MBY9 (R2006)Rigid PVC Boxes and Fittings

.2 Ontaric Provincial Standard Specifications
.1 OPSS 603 - Duct Installation

1.3 SUBMITTALS

21 Provide submittals in accordance with Section 01 33 00 - Submittal
Procedures.

.2 Product data: submit manufacturer's printed product literature,
specifications and datasheets.

.3 Quality assurance submittals:
.1 Test reports: submit certified test reports
.2 Certificates: submit certificates signed by manufacturer

certifying that materials comply with specified performance
characteristics and physical properties.

.3 Instructions: submit manufacturer's installation
instructions.

1.4 WASTE MANAGEMENT AND DISPOSAL

L1 Separate waste materials for reuse and recycling in accordance
with Section 01 74 21 - Construction/Demeclition Waste Management
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and Disposal.

.2 Place materials defined as hazardous or toxic waste in designated
containers.
.3 Ensure emptied containers are sealed and stored safely for

disposal away from children.

2 PRODUCTS
2.1 CONDUITS

| Rigid pvec conduit: to CSA C22.2 No. 211.2.
.2 PVC Coated Rigid Steel Conduit: to CSA C22.2 No. 45.1-07

2.2 CONDUIT FASTENINGS
.1 Cne hole steel straps to secure surface conduits 50 mm and
smaller.
2 Two hole steel straps for conduits larger than 50 mm.
3 Beam clamps to secure conduits to exposed steel work.
2.3 CONDUIT FITTINGS

.1 Fittings: to CAN/CSA C22.2 No. 18, manufactured for use with
conduit specified.

.2 Ensure factory "ells" where 90 degrees bends for 25 mm and larger
conduits.

2.4 FISH CORD

.1 Polypropylene

3 EXECUTION
3.1 MANUFACTURER'S INSTRUCTIONS
1 Compliance: comply with manufacturer's written recommendations or

specifications, including product technical bulletins, handling,
storage and installation instructions, and datasheets .
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3.2 INSTALLATION

.l Install PVC conduits underground, 1n accordance with OPSS 603 and

as indicated.

2 Install electrical non-metallic tubing into sleeves in pole
footings in accordance with OPSS 603 and as indicated.

3 Field threads on rigid conduit must be of sufficient length to
draw conduits up tight.

4 install fish cord in empty conduits
.5 Remove and replace blocked conduit sections.
i Do not use ligquids to clean out conduits

6 Dry conduits cut before installing wire.

3.3 SURFACE CONDUITS

=1 Run parallel or perpendicular to the structure.

.2 Do not pass conduits through structural members except as indicated
in the contract.

3.4 CONDUITS UNDERGROUND
1 Slope conduits to provide drainage.
3.5 CLEANING
1 On completion and verification of perfeormance of installation,
remove surplus materials, excess materials, rubbish, toeols and
equipment.

END OF SECTION
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1. GENERAL
1.1 GENERAL REQUIREMENTS
.1 Common Werk Results for Electrical Section 26 05 00
.2 Electrical Basic materials and Methods Section 26 05 02.
152 REFERENCES
.1 Ontario Provincial Standard Specifications
.2 OPSS 604 - Cable Installation
2 PRODUCTS
2.1 MATERTIALS
.1 Low Voltage Cable shall be type RWU-90 size as indicated and

in accordance with the requirements of Section 26 05 02,

3 EXECUTION
3.1 CABLE INSTALLATION IN DUCTS
L1 Install cables in accordance with OPSS 604 and as indicated,

in ducts, and terminate cables at circuit breakers in the electrical
room power service box.

2 Do not pull spliced cables inside ducts.
.3 Make connection to circuit breaker.
A Install multiple cables in duct simultaneocusly, unless

flexible sleeving is nominated for the duct.

.5 Use CSA approved lubricants of type compatible with cable
jacket to reduce pulling tension, unless pulling in a pre-lubricated
flexible sleeve.

.6 To facilitate matching of colour coded multiconductor control
cables reel off in same direction during installation.

.7 After installation of cables, seal duct ends with duct sealing
compound or compatible expanding foam products.
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3.2 ACCEPTANCE TESTS

Jd Cables shall be tested in accordance with OPSS 604 and as per
manufacturer's recommendations.

END OF SECTION
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1 GENERAL
1.1 GENERAL REQUIREMENTS
1 Common Werk Results for Electrical Section 26 05 00
1.2 RELATED WORK
1 Conduits, Conduit Fastenings and Fittings Section 26 05 34
.2 Installation of Cables in Ducts Section 26 05 55
13 REFERENCES
1 Canadian Standards Association (CSA)
.1 CSA C22.2 No. 206, Lighting Poles.
.2 NEMA SH5, KEI - NEMA Standards for Tubular Steel, Aluminum and
Prestressed concrete Roadway Lighting Poles.
.3 Ontario provincial Standard Specifications
1 OPS5 106 — General Specification for Electrical Work
.2 OP38S 602 - Construction Specification for Installation of
Electrical Chambers
3 OPSS 603 - Construction Specification for Installation of Duct
.4 OPSS 604 - Construction Specification for Installation of
Cable
5 OPSS 609 - Construction Specification for Grounding
.6 OPSS 615 - Construction Specification for Erection of Poles
7 OPSS 616 - Construction Specification for Footings & Pads for
Electrical Equipment.
.8 OPSS 617 Construction Specification for Roadway Luminaires
2 PRODUCTS
2.1 ROADWAY LIGHTING
1 460mm Precast Underground Electrical Handholes as indicated on
drawings
.2 Concrete Footings as indicated on drawings
.1 Anchorage Assemblies as shown on the drawings
.3 Aluminum Poles

.1 8.5m (28ft} length, round, tapered
2 Manufacturer: Pole-lite, Catalegue No. TEA-845-306-S or equal
.3 Drilled to suit luminaire
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3.1

3.2

LED Luminaires

.1 SPAULDING LIGHTING

Series: CIMARRON LED (HIGH PERFORMANCE), 90 High Brightness LEDs,
4K Color Temperature, 120V operation, gray colour finish,
individual photo-cell control.

Photometric Files: CL1-90L-4K-3 NZ2.IES
L2 OR EQUAL

Luminaire Brackets:

.1 Brackets Included with the luminaires
.2 155mm length upswept arm for attachment to round pole

EXECUTION

GENERAL

Install electrical handholes in accordance with OPSS 602 and as
indicated.

Install ground rods and ground wiring in accordance with OPSS 609
and as indicated.

Install foundations for site lighting poles in accordance with OPSS
616 as indicated.

Install luminaires in accordance with OPSS 617.

SITE LIGHTING
Erect poles true and plumb in accordance with OPSS 615

Install luminaries on poles in accordance with OPSS 617

Install label on pole indicating lighting fixture power supply
120/240 v AC.

Connect pole wiring to underground street lighting circuit in
handhole at pole base. Make grounding as per Ontario Hydro Code and
Contract Drawings.

0.1 The Certificate of Conformance shall state that the work has
been carried out in general conformance with the Contract
Documents.

END OF SECTION
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PART 1 - GENERAL

1.1 RELATED SECTIONS .1 Section 01 11 11 - Pay Item Descriptions
.2 Section 31 23 33.01 - Excavating, Trenching and
Backfilling
.3 Section 32 %1 19.13 - Topsoil Placement and Grading
1.2 REFERENCES .1 ASTM Internatiocnal

.1 ASTM D 698-7el, Standard Test Methods for
Laboratory Compaction Characteristics of Soil Using
Standard Effort (12,400 ft-1bf/ft3) (600kN-m/m?).

.2 CSA International
.1 CS8A A23.1/A23.2-09, Concrete Materials and
Methods of Concrete Construction/Test Methods and
Standard Practices for Concrete.

3 Ontaric Provincial Standard Specifications {OPS5)
Nl OPSS 1004-06, Material Specification for
Aggregates-Miscellaneous.

.2 OPSS SP 110F13-03, Material Specification for
Aggregates - Base, Subbase, Select Subgrade, and
Backfill Material.

1.3 ACTION AND .1 Submit in accordance with Section 01 33 00 - Submittal
INFORMATIONAL Procedures.
SUBMITTALS .1 Erosion and Sedimentation Contrel: submit

erosion and sedimentation control plan in accordance
with authorities having jurisdiction.

PART 2 - PRQDUCTS

2.1 MATERIALS 1 Granular A, B Type II, Select Subgrade to QPSS

2 Unshrinkable fill: concrete to CSA A23.1/A23.2.

PART 3 - EXECUTION

3.1 EXAMINATION 1 Verification of Conditions:
.1 Before commencing work establish locations of
buried services on and adjacent to site.

.2 Evaluation and Assessment:
.1 Arrange with appropriate authority for
relocation of buried services that interfere with
execution of work. Pay costs of relocating services.
.2 Testing of materials and compaction of backfill
and fill will be carried out by testing laboratory
designated by Consultant.
.3 Not later than 1 week before backfilling or
filling, provide to designated testing agency, 23 kg
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sample of backfill and £ill materials proposed for use.
.4 Not later than 48 hours before backfilling or
filling with approved material, notify Consultant so
that compaction tests can be carried out by designated
testing agency.

.5 Before commencing work, conduct, with
Consultant, condition survey of existing structures,
trees and plants, lawns, fencing, service poles, wires,
rail tracks and paving, survey bench marks and
monuments which may be affected by work.

3.2 PREPARATICN .1 Temporary Erosion and Sedimentation Control:

.1 Use temporary erosion and sedimentation control
measures to prevent soll erosion and discharge of
soil-bearing water runoff or airborne dust to adjacent
properties and walkways, in accordance with sediment
and erosion control plan, specific to site, to EPA
832/R-92-005 and requirements of authorities having
jurisdiction.

.2 Inspect, repair, and maintain erosion and
sedimentation control measures during construction
until permanent vegetation has been established.

.3 Remove erosion and sedimentation controls and
restore and stabilize areas disturbed during removal.

.2 Protection of in-place conditions:

.1 Protect excavations from freezing.

.2 Keep excavations clean, free of standing water,
and loose soil. .

.3 Where soil is subject to significant volume
change due to change in moisture content, cover and
protect to Consultant's approval.

.4 Protect natural and man-made features required
to remain undisturbed. Unless otherwise indicated or
located in an area to be occupied by new construction,
protect existing trees from damage.

.5 Protect buried services that are to remain
undisturbed.

.3 Removal:
-1 Remove obsolete buried services within 2 m of
foundations. Cap cut-offs.
.2 Remove cbstructions, ice and snow, from surfaces
to be excavated within limits indicated.
.3 Cut pavement or sidewalk neatly along limits of

proposed excavation in order that surface may break
evenly and cleanly.

.4 Remove trees, stumps, logs, brush, shrubs,
bushes, vines, undergrowth, rotten wood, dead plant
material, exposed boulders and debris within areas
designated on drawings.

.5 Remove stumps and tree roots below footings,
slabs, and paving, and to 600 mm below finished grade
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elsewhere.
3.3 EXCAVATION 1 Topsoil stripping:
.1 Do not handle topsoil while in wet or frozen

condition or in any manner in which soil structure is
adversely affected.

.2 Strip topsoil to depths as directed by
Consultant. Avoid mixing topsoil with subscil.

.3 Strip topscil over areas to be covered by new
construction, over areas where grade changes are
required, and so that excavated material may be
stockpiled without covering topsoil.

.4 Stockpile in locations as directed by
Consultant.

2 Excavate as required to carry out work, in all materials
met .
.1 Do not disturb soil or rock below bearing
surfaces. Notify Consultant when excavations are
complete
.2 If bearings are unsatisfactory, additional
excavation will be authorized in writing and paid for
as additional work.
.3 Fill excavation taken below depths shown without
Consultant's written authorization with concrete of
same strength as for footings.

-3 Excavate trenches to provide uniform continuous
bearing and support for 150 mm thickness of Pipe bedding
material on solid and undisturbed ground. Trench widths
below point 150 mm above pipe not to exceed diameter
of pipe plus 600 mm.

4 Excavate for slabs and paving to subgrade levels.
.1 Remove topsoil, organic matter, debris and other
loose and harmful matter encountered at subgrade level.

3.4 SITE QUALITY 1 Fill material and spaces to be filled to be inspected
CONTROL and approved by Consultant.
3.5 BACKFILLING .1 Start backfilling only after inspection and receipt of

written approval of fill material and spaces to be
filled from Consultant.

.2 Remove snow, ice, construction debris, organic soil and
standing water from spaces to be filled.

3 Lateral support: maintain even levels of backfill
around structures as work progresses, to equalize earth
pressures.

.4 Compaction of subgrade: compact existing subgrade

under walks, paving, and slabs on grade, to same
compaction as specified for fill. Fill excavated areas



NRC Uplands Campus EARTHWORK FOR MINOR WORKS Section 31 00 99
Research Road Page 4
Rehabilitation March 2014

with selected subgrade material compacted as specified
for f£1ill.

.5 Placing:
.1 Place backfill, fill and basecourse material in
150 mm 1ifts. Add water as required to achieve specified
density.
.2 Place unshrinkable £ill in areas as indicated.
Consolidate and level unshrinkable fill with internal
vibrators.

.6 Compaction: compact each layer of material to densities
as indicated in the gecotechnical report or to
ASTM D 698 if not otherwise indicated:
.1 To underside of basecourses: 95%.
.2 Basecourses: 100%.
.3 Elsewhere: 90%.

T Under slabs and paving:
.1 Use native backfill up to bottom of granular base
courses.
.2 Use the follow for granular courses:
.1 Sub-base: minimum 250 mm Granular B Type
II
.2 Base: 150 mm Granular A.
.8 In trenches
.1 Up to 300 mm above pipe or conduit: sand or
granular material as directed by Consultant.
.2 Over 300 mm above pipe or conduit: native

material approved by Consultant.

9 Under seeded and sodded areas: use site excavated
material to bottom of topsoil except in trenches and
within 600 mm of foundations.

.10 Against foundations (except as applicable to trenches
and under slabs and paving): excavated material or
imported material with no stones larger than 200 mm
diameter within 600 mm of structures.

3.6 GRADING 1 Grade to ensure that water will drain away from
buildings, walls and paved areas, to catch basins and
other disposal areas approved by Consultant. Grade to
be gradual between finished spot elevations as

indicated.
3.7 CLEANING 1 Progress Cleaning: clean in accordance with Section
01 74 11 - Cleaning.
.1 Dispose of cleared and grubbed material off site
daily.
.2 Final Cleaning: upon completion remove surplus

materials, rubbish, tools and equipment in accordance
with Section 01 74 11 - Cleaning
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PART 1 - GENERAL

1.1 RELATED SECTIONS

1.2 REFERENCES

1.3 SAMPLES

1.4 WASTE
MANAGEMENT AND
DISPOSAL

PART 2 - PRODUCTS

2.1 MATERIALS

Section 01 11 11 - Pay Item Descriptions

Section 31 23 33.01 - Excavating, Trenching and
Backfilling

Section 31 37 00 - Rip-Rap

Section 32 11 16.01 - Granular Sub-base

Section 32 11 23 - Aggregate Base Courses

Section 32 12 16.02 - Asphalt Paving for Building Sites
Section 32 15 40 - Crushed Stone Surfacing

Section 03 30 00 Cast-in-Place Concrete

American Society for Testing and Materials (ASTM)

.1 ASTM D 4791-9%, Standard Test Method for Flat

Particles, Elongated Particles, or Flat and Elongated
Particles in Coarse Aggregate.

Submit samples in accordance with Section 01 33 00 -
Submittal Procedures.

Allow continual sampling by Consultant during
production.

Provide Consultant with access to source and processed
material for sampling.

Install sampling to allow Consultant to obtain
representative samples of items being produced..

Pay cost of sampling and testing of aggregates which
fail to meet specified reguirements

Provide water, electric power and propane to Consultant
laboratory trailer at production site.

Divert unused granular materials from landfill to local
quarry.

Aggregate quality: sound, hard, durable material free
from soft, thin, elongated or laminated particles,
organic material, clay lumps or minerals, or other
substances that would act in deleterious manner for use
intended.
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2.2 SOURCE QUALITY
CONTROL

PART 3 - EXECUTION

3.1 PREPARATION

Flat and elongated particles of coarse aggregate: to
ASTM D 4791.

.1 Greatest dimension to exceed five times least
dimension.

Fine aggregates satisfying requirements of applicable
section to be one, or blend of following:

. Natural sand.

.2 Manufactured sand.

.3 Screenings produced in crushing of quarried
rock, boulders, gravel or slag.

Coarse aggregates satisfying requirements of
applicable section to be one of or blend of following:
il Crushed rock.

.2 Gravel nd cruashed gravel composed of naturally
formed particles of stone.
.3 Light weight aggregate, including slag and

expanded shale.

Inform Consultant of proposed source of aggregates and
provide access for sampling at least 4 weeks prior to
commencing production.

If, in opinion of Consultant, materials from proposed
source do not meet, or cannot reasonably be processed
to meet, specified requirements, locate an alternative
source or demonstrate that material from source in
question can be processed to meet specified
regquirements.

Advise Consultant 4 weeks in advance of proposed change
of material scource.

Acceptance of material at source does not preclude
future rejection if it fails to conform to requirements
specified, lacks uniformity, or if its field
performance is found to be unsatisfactory

Aggregate source preparation

.1 Prior to excavating materials for aggregate
production, clear and grub area to be worked, and strip
unsuitable surface materials. Dispose of cleared,
grubbed and unsuitable materials as directed by
Consultant.

.2 Where clearing is required, leave screen of trees
between cleared area and roadways as directed.
.3 Clear, grub and strip area ahead of quarrying or

excavating operation sufficient to prevent
contamination of aggregate by deleterious materials.
.4 When excavation is completed dress sides of
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excavation to nominal 1.5:1 slope, and provide drains
or ditches as required to prevent surface standing
water.

.5 Trim off and dress slopes of waste material piles
and leave site in neat condition

2 Processing
.1 Process aggregate uniformly using methods that
prevent contamination, segregation and degradation.
.2 Blend aggregates, if required, to obtain

gradation requirements, percentage of crushed
particles, or particle shapes, as specified. Use
methods and equipment approved by Consultant.

.3 Wash aggregates, if required to meet
specifications. Use only equipment approved by
Consultant.

.4 When operating in stratified deposits use
excavation equipment and methods that produce uniform,
homogeneous aggregate.

.4 Handling
i Handle and transport aggregates to avoid
segregation, contamination and degradation.

.9 Stockpiling
.1 Stockpile aggregates on site in locations as
indicated unless directed otherwise by Consultant. Do
not stockpile on completed pavement surfaces.

.2 Stockpile aggregates in sufficient quantities to
meet Project schedules.
.3 Stockpiling sites to be level, well drained, and

of adequate bearing capacity and stability to support
stockpiled materials and handling equipment.

.4 Except where stockpiled on acceptably stabilized
areas, provide compacted sand base not less than 300
mm in depth to prevent contamination of aggregate.
Stockpile aggregates on ground but do not incorporate
bottom 300 mm of pile into Work.

.5 Separate different aggregates by strong, full
depth bulkheads, or stockpile far enough apart to
prevent intermixing.

.6 Do not use intermixed or contaminated materials.
Remove and dispose of rejected materials as directed
by Consultant within 48 h of rejection.

.7 Stockpile materials in uniform layers of
thickness as follows:
.1 Max 1.5 m for coarse aggregate and base
course materials.
.2 Max 1.5 m for fine aggregate and sub-base
materials.
.3 Max 1.5 m for other materials.
8 Uniformly spot-dump aggregates delivered to
stockpile in trucks and build up stockpile as
specified.

9 Do not cone piles or spill material over edges
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of piles.

.10 Do not use conveying stackers.

.11 During winter operations, prevent ice and snow
from becoming mixed into stockpile or in material being
removed from stockpile.

3.2 CLEANING 1 Leave aggregate stockpile site in tidy, well drained
condition, free of standing surface water.

.2 Leave any unused aggregates in neat compact stockpiles
as directed by Consultant.

.3 For temporary or permanent abandonment of aggregate
source, restore source to condition meeting
requirements of authority having jurisdiction.
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PART 1 - GENERAL

1.1 RELATED SECTIONS

1.2 MEASUREMENT FOR
PAYMENT

1.3 REFERENCES

1.4 DEFINITIONS

PART 2 - PRODUCTS

2.1 NOT USED

PART 3 - EXECUTION

3.1 SCARIFYING AND
RESHAPING

3.2 COMPACTING

Section 01 11 11 - Pay Item Descriptions

Section 31 00 9% - Earthwork for Minor Works

No measurement for payment will be made under this
section. Work performed under this Section will be
incidental to work in other related Sections.

American Society for Testing and Materials
International (ASTM).

.1 ASTM D 698-00a, Test Method for Laboratory
Compaction Characteristics of Soil Using Standard
Effort (600 kN-m/m?).

Reshaping subgrade: scarifying, pulverizing, blading,
reshaping and recompacting existing subgrade surface.

Not used.

Pulverize and break down scarified material to 25 mm
maximum soil clod size, except that stones larger than
this size may be left intact as directed by Consultant.

Blade and trim pulverized material to elevation and
cross section dimensions as indicated.

Where deficiency of material exists, add and blend
additional subgrade material as directed by
Consultant.

Re-use excess material in areas of material deficiency
as directed by Consultant.

Compact to density not less than 100% maximum dry
density in accordance with ASTM D 698 or as indicated
in the geotechnical report.

Shape and roll alternately to obtain smooth, even and
uniformly compacted subgrade surface.

Apply water as necessary during compaction to obtain
specified density.

If material is excessively moist, aerate by scarifying
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with suitable equipment until moisture content is
corrected to value not greater than in accordance with
ASTM D 6£98.

3.3 SITE TOLERANCES .1 Reshaped compacted surface to be within plus or minus
10mm of elevation as indicated.

3.4 PROTECTION .1 Maintain reshaped surface in condition conforming to
this section until succeeding material is applied or
until Consultant acceptance.

3.5 CLEANING .1 Upon completion of installation, remove surplus

materials, rubbish, tools and equipment barriers.
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PART 1 - GENERAL

1.1 RELATED SECTIONS

1.2 MEASUREMENT FOR
PAYMENT

1.3 REFERENCES

Section 01 35 43 - Environmental Procedures

Section 01 51 00 - Temporary Utilities

Secticn 31 00 99 Earthwork for Minor Works

Section 31 05 16 - Aggregate Materials

Section 33 05 16 Manholes, Catchbasins and Concrete
Headwall

Section 33 41 00 - Storm Utility Drainage Piping

Section 33 46 16 — Subdrain Piping

No measurement for payment will be made under this
section. Work performed under this Section will be
incidental to work in other related Sections.

American Society for Testing and Materials
International (ASTM)

.1 ASTM C 117-04, Standard Test Method for Material
Finer than 0.075 mm (No.200) Sieve in Mineral
Aggregates by Washing.

.2 ASTM C 136-05, Standard Test Method for Sieve
Analysis of Fine and Coarse Aggregates.

.3 ASTM D 422-63 2002, Standard Test Method for
Particle-Size Analysis of Soils.

.4 ASTM D 698-0C0ael, Standard Test Methods for
Laboratory Compaction Characteriastics of Soil Using
Standard Effort (12,400 ft-1bf/ft 2) (600 kN-m/m H.
.5 ASTM D 1557-02el, Standard Test Methods for
Laboratory Compaction Characteristics of Soil Using
Modified Effort (56,000 ft-1bf/ft 3) (2,700 kN-m/m 3) .
.6 ASTM D 4318-05, Standard Test Methods for Liquid
Limit, Plastiec Limit, and Plasticity Index of Soils.

Canadian General Standards Board {CGSB)

.1 CAN/CGSB-8.1-B8, Sieves, Testing, Woven Wire,
Inch Series.

.2 CAN/CGSB-B.2-M88, Sieves, Testing, Woven Wire,
Metric.

Canadian Standards Association (CSA International)
.1 CAN/CSA-A3000-03, Cementitious Materials
Compendium (Consists of A3001, A3002, A3003, A3004 and
A3005)
.1 CSA-A3001-03, Cementitious Materials for
Use in Concrete.
L2 CSA-A23.1/A23.2-04, Concrete Materials and
Methods of Concrete Construction/Methods of Test and
Standard Practices for Concrete.
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1.4 DEFINITIONS -1 Excavation classes: two classes of excavation will be
recognized; common excavation and rock excavation.
.1 Rock : solid material in excess of 1.00 m 3 and

which cannot be removed by means of heavy duty
mechanical excavating equipment with 0.95 to 1.15 m3
bucket. Frozen material not classified as rock.

.2 Common excavation: excavation of materials of
whatever nature, which are not included under
definitions of rock excavation.

2 Unclassified excavation: excavation of deposits of
whatever character encountered in Work.

.3 Topsoil:
.1 Material capable of supporting good vegetative
growth and suitable for use in top dressing,
landscaping and seeding.
.2 Material reasonably free from subscil, clay
lumps, brush, objectionable weeds, and other litter,
and free from cobbles, stumps, roots, and other
objectionable material larger than 25 millimeters in
any dimension.

L4 Waste material: excavated material unsuitable for use
in Work or surplus to regquirements.

.5 Borrow material: material obtained from locations
outside area to be graded, and required for
construction of fill areas or for other portions of
Work.

.6 Recycled fill material: material, considered inert,
obtained from alternate sources and engineered to meet
requirements of fill areas.

.7 Unsuitable materials:
.1 Weak, chemically unstable, and compressible
materials.
.2 Frost susceptible materials:
.1 Fine grained soils with plasticity index

less than 10 when tested to ASTM D 4318, and
gradation within limits specified when tested to
ASTM D 422 and ASTM C 136: Sieve sizes to
CAN/CGSB-8.1.

.2 Coarse grained soils containing more than
20 % by mass passing 0.075 mm sieve.

.8 Unshrinkable fill: very weak mixture of cement,
concrete aggregates and water that resists settlement
when placed in utility trenches, and capable of being
readily excavated.
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1.5 ACTION AND .1 Make submittals in accordance with Sectien 01 33 00 -
INFORMATIONAL Submittal Procedures.
SUBMITTALS .2 Quality Control: in accordance with Section 01 45 00
- Quality Control:
.1 Submit condition survey of existing conditions.
.2 Submit for review by Consultant proposed
dewatering and heave prevention methods.
.3 Submit to Consultant written notice at least 5

days prior to excavation work, to ensure cross sections
are taken.

.4 Notify Consultant when bottom of excavation is

reached.

.5 Submit to Consultant testing results and report.
4 Preconstruction Submittals:

.1 Submit construction equipment list for major

equipment to be used in this section prior to start of

Work.

.2 Submit records of underground utility locates,

indicating: location plan of relocated and abandoned
services, as required.

4D Samples:
.1 Submit samples in accordance with Section
01 33 00 - Submittal Procedures.
.2 Inform Consultant at least 4 weeks prior to

beginning Work, of proposed source of fill and
unshrinkable fill materials and provide access for
sampling.
.3 At least 4 weeks prior to beginning Work, inform
Consultant source of fly ash and submit samples to
Consultant.
.1 Do not change source of Fly Ash without
written approval of Consultant.

1.6 QUALITY -1 Qualification Statement: submit proof of insurance
ASSURANCE coverage for professional liability.
.2 Where Consultant is employee of Contractor, submit

proof that Work by Consultant is included in
Contractor's insurance coverage.

3 Submit design and supporting data at least 2 weeks prior
to beginning Work.

4 Design and supporting data submitted to bear stamp and
signature of qualified professional engineer
registered or licensed in Province of Ottawa, Canada.

.5 Keep design and supporting data on site.
.6 Engage services of qualified professional Engineer who

is registered or licensed in Province of Ontario,
Canada in which Work is to be carried out to design and
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1.7 WASTE
MANAGEMENT AND
DISPOSAL

1.8 EXISTING
CONDITIONS

inspect cofferdams, shoring, bracing and underpinning
required for Work.

Do not use soil material until written report of soil
test results are reviewed and approved by Consultant.

Health and Safety Requirements:
.1 Do construction occupational health and safety

in accordance with Section 01 35 29.06 - Health and
Safety Requirements.

Separate waste materials for reuse in accordance with
Section 01 74 21 - Construction/Demolition Waste
Management and Disposal.

Divert excess aggregate materials from landfill to
local gquarry for reuse.

Buried services:

.1 Before commencing work establish location of
buried services on and adjacent to site.
.2 Arrange with appropriate authority for

relocation of buried services that interfere with
execution of work: pay costs of relocating services.

.3 Remove obsolete buried services within 2 m of
foundations: cap cut-offs.
.4 Size, depth and location of existing utilities

and structures as indicated are for guidance only.
Completeness and accuracy are not guaranteed.

.5 Prior to beginning excavation Work, notify
authorities, including Consultant, and state of use of
buried utilities and structures. Clearly mark such
locations to prevent disturbance during Work.

.B Confirm locations of buried utilities by careful
soil hydrovac methods.
T Maintain and protect from damage, water, sewer,

gas, electric, telephone and other utilities and
structures encountered.

.8 Where utility lines or structures exist in area
of excavation, obtain direction of Consultant before
removing. Costs for such Work to be paid by Contractor.
.9 Record location of maintained, re-routed and
abandoned underground lines.

.10 Confirm locations of recent excavations adjacent
to area of excavation.

Existing buildings and surface features:

.1 Conduct, with Consultant, condition survey of
existing buildings, trees and other plants, lawns,
fencing, service poles, wires, rail tracks, pavement,
survey bench marks and monuments which may be affected
by Work.

.2 Protect existing buildings and surface features
from damage while Work is in progress. In event of
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PART 2 - PRODUCTS

2.1 MATERIALS

PART 3 - EXECUTION

3.1 SITE
PREPARATION

3.2
PREPARATION/
PROTECTION

3.3 STOCKPILING

damage, immediately make repair as directed by
Consultant

.3 Where required for excavation, cut roots or
branches as directed by Consultant in accordance with
Section 32 01 90.33 - Tree and Shrub Preservation.

Type 1 and Type 2 fill: properties to Section 31 05 16
- Aggregate Materials and the following requirements:

-1 Crushed, pit run or screened stone, gravel or
sand.
.2 Gradations to be within limits specified when

tested to ASTM C 136 and ASTM C 117. Sieve sizes to
CAN/CGSB-8.1.

Remove obstructions, ice and snow, from surfaces to be
excavated within limits indicated.

Cut pavement or sidewalk neatly along limits of
proposed excavation in order that surface may break
evenly and cleanly.

Protect existing features in accordance with Section
01 56 00 - Temporary Barriers and Enclosures and
applicable local regulations

Keep excavations clean, free of standing water, and
loose soil.

Where soil is subject to significant volume change due
to change in moisture content, cover and rrotect to
Consultant approval.

Protect natural and man-made features required to
remain undisturbed. Unless otherwise indicated or
located in an area to be occupied by new construction,
protect existing trees from damage.

Protect buried services that are required to remain
undisturbed.

Stockpile fill materials in areas designated by
Consultant.

.1 Stockpile granular materials in manner to
prevent segregation.

Protect fill materials from contamination.

Implement sufficient erosion and sediment contrel
measures to prevent sediment release off construction
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3.4 DEWATERING AND
HEAVE PREVENTION

3.5 EXCAVATION

boundaries and into water bodies.

Keep excavations free of water while Work is in
progress.

Provide for Consultant's approval details of proposed
dewatering or heave prevention methods, including
dikes, well points, and sheet pile cut-offs

Avoid excavation below groundwater table if gquick
condition or heave is likely to occur.

.1 Prevent piping or bottom heave of excavations by
groundwater lowering, sheet pile cut-offs, or other
means.

Protect open excavations against flooding and damage
due to surface run-off.

Dispose of water in [accordance with Section 01 35 43
- Environmental Procedures to approved manner not
detrimental to public and private property, or portion
of Work completed or under construction.

21 Provide and maintain temporary drainage ditches
and other diversions ocutside of excavation limits.

Advise Consultant at least 7 days in advance of
excavation operations for initial cross sections to be
taken.

Excavate to lines, grades, elevations and dimensions
as indicated.

Remove concrete, paving, walks, curbs and other
obstructions encountered during excavation as
indicated

Excavation must not interfere with bearing capacity of
adjacent foundations.

Do not disturb soill within branch spread of trees or
shrubs that are to remain.

.1 If excavating through roots, excavate by hand and
cut roots with sharp axe or saw.

For trench excavation, unless otherwise authorized by
Consultant in writing, do not excavate more than 30 m
of trench in advance of installation operations and do
not leave open more than 15 m at end of day's operatiocn.

Keep excavated and stockpiled materials safe distance
away from edge of trench as directed by Consultant.

Restrict vehicle operations directly adjacent to open
trenches.
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3.6 FILL TYPES AND
COMPACTION

3.7 BEDDING AND
SURROUND OF
UNDERGROUND
SERVICES

3.8 BACKFILLING

.10

J11

.12

.13

.14

.15

16

Dispose of surplus and unsuitable excavated material
in approved location off site.

Do not obstruct flow of surface drainage or natural
watercourses.

Earth bottoms of excavations to be undisturbed soil,
level, free from loose, soft or organic matter.

Notify Consultant when bottom of excavation is reached.
Obtain Consultant approval of completed excavation.

Remove unsuitable material from trench bottom
including those that extend below required elevations
to extent and depth as directed by Consultant.

Correct unauthorized over-excavation as follows:

.1 Fill under bearing surfaces and footings with
Type 2 £i11 compacted to not less than 100% of corrected
Standard Proctor maximum dry density in accordance with
Section 31 05 10 - Corrected Maximum Dry Density for
Fill.

.2 Fill under other areas with Type 2 fill compacted
to not less than 95 % of corrected Standard Proctor
maximum dry density in accordance with Section 31 05 10
- Corrected Maximum Dry density fir Fill.

Hand trim, make firm and remove loose material and
debris from excavations.

.1 Where material at bottom of excavation is
disturbed, compact foundation soil to density at least
equal to undisturbed soil.

.2 Clean out rock seams and fill with concrete
mortar or grout to approval of Consultant.

Use types of fill as indicated or specified below.
Compaction densities are percentages of maximum
densities obtained from ASTM D 698 / ASTM D 1557 in
accordance with Section 31 05 10 - Corrected Maximum
Dry Density for Fill.

.1 Under concrete slabs: provide 150 mm compacted

thickness base course of Type 1 fill to underside of
slab. Compact base course to 100 %.

Place and compact granular material for bedding and
surround of underground services.

Place bedding and surround material in unfrozen
condition.

Vibratory compaction equipment.
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3.9 RESTORATION

Do not proceed with backfilling operations until
completion of following:

.1 Consultant has inspected and approved
installations.

.2 Consultant has inspected and approved of
construction below finish grade.

.3 Inspection, testing, approval, and recording
location of underground utilities

Areas to be backfilled to be free from debris, snow,
ice, water and frozen ground.

Do not use backfill material which is frozen or contains
ice, snow or debris.

Place backfill material in uniform layers not exceeding
150 mm compacted thickness up to grades indicated.
Compact each layer before placing succeeding layer.

Backfilling around installations:

.1 Place bedding and surround material as specified
elsewhere.

.2 Do not backfill around or over cast-in-place
concrete within 24 hours after placing of concrete.
.3 Place layers simultanecusly on both sides of
installed Work to egqualize loading.

Upon completion of Work, remove waste materials and
debris in accordance to Section 01 74 21 -
Construction/Demolition Waste Management and
Disposal, trim slopes, and correct defects as directed
by Consultant.

Replace topsoil as indicated.

Reinstate lawns to elevation which existed before
excavation.

Reinstate pavements and sidewalks disturbed by
excavation to thickness, structure and elevation which
existed before excavation.

Clean and reinstate areas affected by Work as directed
by Consultant.

Use temporary plating to support traffic loads over
unshrinkable fill for initial 24 hours.

Protect newly graded areas from traffic and erosion and
maintain free of trash or debris.
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PART 1 - GENERAL

1.1 REFERENCES

1.2 MEASUREMENT FOR
PAYMENT

1.3 DEFINITIONS

1.4 QUALITY
ASSURANCE

1.5 SCHEDULING

1.6 MAINTENANCE
DURING WARRANTY
PERIOD

PART 2 - PRODUCTS

2.1 MATERIALS

Canadian Standards Association (CSA International).
.1 CSA G30.5-M1983(R1998), Welded Steel Wire Fabric
for Concrete Reinforcement.

Department of Justice Canada (Jus).

.1 Canadian Environmental Protection Act (CEPA),
1999, ¢. 33.

.2 Fertilizers Act (R.S. 1985, c. F-10}.

.3 Fertilizers Regulations (C.R.C., c. 666).

.4 Transportation of Dangerous Goods Act {TDGA) ,
1892, c. 34.

Health Canada - Pest Management Regulatory Agency
(PMRA) .

.1 National Standard for Pesticide Education,
Training and Certification in Canada (1995).

Health Canada/Workplace Hazardous Materials
Information System (WHMIS).
.1 Material Safety Data Sheets (MSDS).

No measurement for payment will be made under this
section. Work performed under this Section will be
incidental to work in other related Sections.

Mycorrhiza: association between fungus and roots of
plants. This symbiosis, enhances plant establishment
in newly landscaped and imported soils

Health and Safety:

.1 Do construction occupational health and safety
in accordance with Section 01 35 29.06 - Health and
Safety Requirements.

Obtain approval from Consultant of schedule indicating
beginning of Work.

From time of acceptance by Consultant to end of warranty
period, perform following maintenance operations.

.1 Water to maintain soil moisture conditions for
optimum growth and health of plant material without
causing erosion.

.2 Apply fertilizer in early spring at rate of 0.025
kg of nitrogen/m2.

.3 Remove dead, broken or hazardous branches from
plant material. Dispose of debris.

Fill:
.1 Type (A): clean, natural river sand and gravel
material, free from silt, c¢lay, loam, friable or
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PART 3 - EXECUTION

3.1 IDENTIFICATION
AND PROTECTION

3.2 TRENCHING AND
TUNNELING FOR
UNDERGROUND
SERVICES

soluble materials and organic matter.

.2 Type (B): excavated soil, free from roots, rocks
larger than 75 mm, building debris, and toxic
ingredients (salt, oil, etc). Excavated material shall
be approved by Consultant before use as fill.

Coarse washed stones: 35-75 mm diameter c¢lean round
hard stone.

Fertilizer:

.1 To Canada Fertilizer Act and Fertilizers
Regulations.

2 Complete, commercial, slow release with 35 % of

nitrogen ceontent in water-insoluble form.

Do construction occupational health and safety in
accordance with Section 01 35 22.06 - Health and Safety
Requirements.

Identify plants and limits of root systems to be
preserved as approved by Consultant.

Protect plant and root systems from damage, compaction
and contamination resulting from construction as
approved by Consultant.

Ensure no pruning is done inside drip line. If pruning
ingide drip line is required consult an aborist or
Canadian Certified Horticultural Technician (CCHT) as
approved by Consultant.

Centre line location and limits of trench/tunnel
excavation to be approved by Consultant prior to
excavation. Tunnel excavation to extend 2000 mm from
edge of trunk on either side.

Excavate manually within zone of root system. Do not
sever roots greater than 40 mm diameter except at
greater than 500 mm below existing grade. Protect
roots, and cut roots cleanly with sharp disinfected
tools.

Excavate tunnel under centre of tree trunk using
methods and equipment approved by Consultant.

Minimum acceptable depth to top of tunnel: 1000 mm.

Backfill for tunnel and trench to 85% Standard Proctor
Density. Avoid damage to trunk and roots of tree.

Complete tunnelling and backfilling at tree within 2
weeks of beginning Work.
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PART 1 - GENERAIL

1.1 Related 1

Sections .
3
4
.5

1.2 Measurement 1

Procedures

1.3 References -1
.2

1.4 Waste 1

Management and

Disposal

PART 2 - PRODUCTS

2.1 Materials : 1

Section 01 11 11 - Pay Item Descriptions

Section 31 05 16 - Adgregate Materials

Section 32 11 23 Aggregate Base Courses
Section 31 22 16.13 - Roadway Subgrade Reshaping

Section 31 23 33.01 - Excavating, Trenching and
Backfilling

No measurement for payment will be made under this
section.

American Society for Testing and Materials (ASTM)
.1 ASTM C 117-95, Standard Test Methods for
Material Finer Than 0.075 mm Sieve in Mineral
Aggregates by Washing.

.2 ASTM C 131-96, Standard Test Method for
Resistance to Degradation of Small-Size Coarse
Aggregate by Abrasion and Impact in the Los Angeles
Machine.

.3 ASTM C 136-96a, Standard Test Method for Sieve
Analysis of Fine and Coarse Aggregates.

.4 ASTM D 422-63(1998), Standard Test Method for
Particle-Size Analysis of Soils.

.5 ASTM D 698-00a, Standard Test Methods for
Laboratory Compaction Characteristies of Soil Using
Standard Effort (12,400ft-1bf/ft3) (600KN-m/m3}).

.6 ASTM D 1557-00, Test Method for Laboratory
Compaction Characteristics of Soil Using Modified
Effort (56,000ft-1bf/ft3) (2, 700kN-m/m?) .

.7 ASTM D 1883-99, Standard Test Method for CBR
(California Bearing Ratic) of Laboratory Compacted
Soils.

.8 ASTM D 4318-00, Standard Test Methods for Liquid
Limit, Plastic Limit and Plasticity Index of Soils.

Canadian General Standards Board (CGSRE)

.1 CAN/CGSB-8.1-88, Sieves, Testing, Woven Wire,
Inch Series.

.2 CAN/CGSB~8.2-M88, Sieves, Testing, Woven Wire,
Metric.

Divert unused granular material from landfill to local
quarry as approved by Consultant.

Granular sub-base material: in accordance with Section
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PART 3 - EXECUTION

3.1 Placing

3.2 Compaction

31 05 16 - Aggregate Materials and following
requirements:

.1 Crushed, pit run or screened stone, gravel or
sand to OPSS Granular B Type II specifications
.2 Gradations to be within OPSS limits.

Place granular sub-base after subgrade is inspected and
approved by Consultant.

Construct granular sub-base to depth and grade in areas
indicated.

Ensure no frozen material is placed.

Place material only on c¢lean unfrozen surface, free
from snow or ice.

Place granular sub-base materials using methods which
do not lead to segregation or degradation.

For spreading and shaping material, use spreader boxes
having adjustable templates or screeds which will place
material in uniform layvers of required thickness.

Place material to full width in uniform layers not
exceeding 150 mm compacted thickness. Consultant may
authorize thicker lifts ({(layers) if specified
compaction can be achieved.

Shape each layer to smooth contour and compact to
specified density before succeeding layer is placed.

Remove and replace portion of layer in which material
has become segregated during spreading.

Compaction eguipment to be capable of obtaining
required material densities.

Efficiency of equipment not specified to be proved at
least as efficient as specified equipment at no extra
cost and written approval must be received from
Consultant before use.

Equipped with device that records hours of actual work,
not motor running hours.

Compact to density of not less than 98% maximum dry
density in accordance with ASTM D 698 ASTM D 1557,

Shape and roll alternately to obtain smooth, even and
uniformly compacted sub-base.

ARpply water as necessary during compaction to obtain
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3.3 Proof Reolling

3.4 Site Tolerances

3.5 Protection

specified density.

In areas not accessible to rolling equipment, compact
to specified density with mechanical tampers approved
by Consultant.

Correct surface irreqularities by loosening and adding
or removing material until surface is within specified
tolerance.

For preoof rolling use standard roller of 45400 ka gross
mass with four pneumatic tires each carrying 11350 kg
and inflated to 620 kPa. Four tires arranged abreast
with centre to centre spacing of 730 mm maximum.

Cbtain approval from Consultant to use non standard
proof rolling equipment.

Proof roll at level in sub-base as indicated. If non
standard proof rolling equipment is approved,
Consultant to determine level of proof rolling.

Make sufficient passes with proof roller to subject
every point on surface to three separate passes of
loaded tire.

Where proof rolling reveals areas of defective
subgrade:

.1 Remove sub-base and subgrade material to depth
and extent as directed by Consultant.
.2 Backfill excavated subgrade with common material

and compact in accordance with sub-base material and
compact in accordance with this section.
.3 Replace sub-base material and compact.

Where proof rolling reveals areas of defective
sub-base, remove and replace in accordance with this
section at no extra cost.

Finished sub-base surface to be within 10 mm of
elevation as indicated but not uniformly high or low.

Maintain finished sub-base in condition conforming to
this section until succeeding base is constructed, or
until granular sub-base is accepted by Consultant
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PART 1 - GENERAL

1.1 MEASUREMENT
PROCEDURES

1.2 REFERENCES

PART 2 - PRODUCTS

2.1 MATERIALS

PART 3 - EXECUTION

3.1 SEQUENCE OF
QPERATION

No measurement for payment will be made under this
section. Work performed under this Section will be
incidental to work in other related Sections

Canadian General Standards Board (CGSB).

21 CAN/CGSB-8.1-88, Sieves Testing, Woven Wire,
Inch Series.

.2 CAN/CGSB-8.2-M88, Sieves Testing, Woven Wire,
Metric.

Granular base material: to Section 31 05 16 - Aggregate
Materials and following requirements:

.1 Crushed stone or gravel consisting of hard,
durable, angular particles, free from clay lumps,
cementation, organic material and other deleterious
materials to OPSS Granular A specifications.

.2 Graduations within limits specified when tested.

Scarifying and reshaping:

.1 Scarify reoadbed to width as indicated unless
directed otherwise by Consultant.

.2 Pulverize and break down scarified material to
40 mm maximum particle size.

.3 Blade and trim pulverized material to elevation
and cross section dimensions as indicated unless
directed otherwise by Consultant.

.4 Where deficiency of material exists, add and
blend in new granular base material as directed by
Consultant. Ensure no frozen material is used.

Compaction equipment:

.1 Compaction equipment capable of obtaining
required material densities.
.2 Provide Consultant with proof of equipment
efficiency for unspecified equipment.
.1 Efficiency of proposed equipment equal to
specified equipment.
.2 Obtain approval from Consultant before
use.
.3 Equip with device that records hours of actual

work, not motor running hours.

Compacting:
.1 Compact to density minimum 100 maximum dry
density in accordance with ASTM D 698.
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.2 Shape and roll alternately to obtain smooth, even
and uniformly compacted base.
.3 Apply water as necessary during compaction to
obtain specified density.
.4 Use mechanical tampers, approved by Consultant

to compact areas not accessible to rolling equipment
to specified density.

4 Repair of soft areas:
.1 Correct soft areas by removing defective
material to depth and extent directed by Consultant
Replace with material acceptable to Consultant and
compact to specified density.
.2 Maintain reshaped surface in condition
conforming to this section until succeeding material
is applied or until acceptance by Consultant.

3.2 SITE TOLERANCES 1 Reshaped compacted surface within plus or minus 10 mm
of elevation as indicated.
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PART 1 - GENERAL

1.1 Related Sections

1.2 References

1.3 Delivery,
Storage, and
Handling

1.4 Waste
Management and
Disposal

PART 2 - PRODUCTS

2.1 Materials

Section 01 11 11 - Pay Item Descriptions
Section 31 05 16 Aggregate Materials

Section 32 11 17 - Reshaping Granular Roadbed

American Society for Testing and Materials (ASTM)
L1 ASTM C 117-95, Standard Test Methods for
Material Finer Than 0.075 mm Sieve in Mineral
Aggregates by Washing.

.2 ASTM C 131-%6, Standard Test Method for
Resistance to Degradation of Small-S5ize Coarse
Aggregate by Abrasion and Impact in the Los Angeles
Machine.

.3 ASTM C 136-9%96a, Standard Test Method for Sieve
Analysis of Fine and Coarse Aggregates.

.4 ASTM D 698-00a, Standard Test Methods for
Laboratory Compaction Characteristics of Soil Using
Standard Effort (12,400ft-1bf/ft3) (600kN-m/m3).

.5 ASTM D 1557-00, Test Method for Laboratory
Compaction Characteristics of Soil Using Modified
Effort (56,000ft-1bf/ft¥) (2, 700kN-m/m3) .

.6 ASTM D 1883-%9, Standard Test Method for CBR
(California Bearing Ratic) of Laboratory Compacted
Seils.

.7 ASTM D 4318-00, Standard Test Methods for Liquid
Limit, Plastic Limit and Plasticity Index of Soils.

Canadian General Standards Board (CGSE)

.1 CAN/CGSB-8.1-88, Sieves, Testing, Woven Wire,
Inch Series.

.2 CAN/CGSB-8.2-MB8, Sieves, Testing, Woven Wire,
Metric.

Deliver and stockpile aggregates in accordance with
Section 31 05 16 - Adgregate Materials

Separate and recycle waste materials in accordance with
Section 01 74 19 - Construction/Demolition Waste
Management And Disposal.

Divert unused granular material from landfill to local
quarry as approved by Consultant.

Granular base:. material in accordance with Section
31 05 16 - Aggregate Materials and following
requirements:

1 Crushed stone or gravel to OPSS Granular A
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specifications.
2 Gradations to be within OPSS limits.

PART 3 - EXECUTION

3.1 Sequence of
Operation

3.2 8ite Tolerances

3.3 Protection

Place granular base after sub-base surface is inspected
and approved by Consultant.

Placing

.1 Construct granular base to depth and grade in
areas indicated.

.2 Ensure no frozen material is placed.

.3 Place material only on clean unfrozen surface,
free from snow and ice.

.4 For spreading and shaping material, use spreader

boxes having adjustable templates or screeds which will
place material in uniform layers of required thickness.
.5 Place material to full width in uniform layers
not exceeding 150 mm compacted thickness. Consultant
may authorize thicker lifts (layers) if specified
compaction can be achieved.

.6 Shape each layer to smooth contour and compact
to specified density before succeeding layer is placed.
.7 Remove and replace that portion of layer in which

material becomes segregated during spreading.

Compaction Equipment
.1 Compaction equipment to be capable of obtaining
required material densities.

Compacting

.1 Compact to density not less than 100% maximum dry
density in accordance with ASTM D 698 / ASTM D 1557.
.2 Shape and roll alternately to obtain smooth, even
and uniformly compacted base.

.3 Apply water as necessary during compacting to
obtain specified density.

.4 In areas not accessible to rolling equipment,

compact to gpecified density with mechanical tampers
approved by Consultant.

.5 Correct surface irregularities by loosening and
adding or removing material until surface is within
specified tolerance.

Finished base surface to be within plus or minus 10 mm
of established grade and cross section but not
uniformly high or low.

Maintain finished base in condition conforming to this
Section until succeeding material is applied or until
acceptance by Consultant.
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PART 1 - GENERAL

1.1 MEASUREMENT
PROCEDURES

1.2 REFERENCES

1.3 ACTION AND
INFORMATIONAL
SUBMITTALS

1.4 QUALITY
ASSURANCE

1.5 DELIVERY,
STORAGE AND
HANDLING

1.6 WASTE
MANAGEMENT AND
DISPOSAL

PART 2 - PRODUCTS

2.1 MATERIALS

2.2 EQUIPMENT

Section (01 11 11 - Pay Item Descriptions

Section 32 12 16.02 ~ Asphalt Paving for Building Sites

American Society for Testing and Materials
International, (ASTM)

.1 ASTM D 140-01 Standard Practice for Sampling
Bituminous Materials.

Canadian General Standards Board (CGSB)
.1 CAN/CGSB-16.2-[M89], Emulsified Asphalts,
Anionic Type, for Road Purposes.

Provide access on tank truck for Consultant to sample
asphalt material to be incorporated into Work, in
accordance with ASTM D 140.

Upon request by Owner, submit manufacturer's test data
and certification that asphalt tack coat material meets
requirements of this section.

Deliver, store and handle materials in acecordance with
ASTM D 140.

Provide, maintain and restore asphalt storage area.
Separate waste materials for in accordance with Section
01 74 21 - Construction/Demolition Waste Management

And Disposal.

Divert unused asphalt from landfill to facility capable
of recycling materials.

Anionic emulsified asphalt: to CAN/CGSB-16.2 , grade:
8s-1.

Water: clean, potable, free from foreign matter.

Pressure distributor to be:

.1 Designed, equipped, maintained and operated so
that asphalt material can be;
.1 Maintained at even temperature.

.2 Applied uniformly on variable widths of
surface up to 5 m.

.3 Applied at readily determined and
controlled rates from 0.2 to 5.4 L/m2 with
uniform pressure, and with an allowable
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3.1 APPLICATION

ASPHALT TACK COATS Sect 32 12 13.16
Page 2
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variation from any specified rate not exceeding
0.1 L/mz2.
.4 Distributed in uniform spray without
atomization at temperature required.
.2 Equipped with meter, registering metres of

travel per minute, wvisibly located to enable truck
driver to maintain constant speed required for
application at specified rate.

.3 Egquipped with pump having flow meter graduated
in units of 5 L or less per minute passing through
nozzles and readily visible to operator. Pump power
unit to be independent of truck power unit.

.4 Equipped with an easily read, accurate and
sensitive device which registers temperature of liquid
in reservoir.

.5 Equipped with accurate volume measuring device
or calibrated tank.

.6 Equipped with nozzles of same make and
dimensions, adjustable for fan width and orientation.
T Equipped with nozzle spray bar, with operational
height adjustment.

.8 Cleaned if previously used with incompatible

asphalt material

Obtain Consultant's approval of surface before
applying asphalt tack coat.

Apply asphalt tack coat only on ¢lean and dry surface.

Dilute asphalt emulsion with water at 1:1 ratio for
application.

.1 Mix thoroughly by pumping or other method
approved by Consultant.

Apply asphalt tack coat evenly to pavement surface and
do not to exceed 0.7 L/m2.

Paint contact surfaces of curbs, gutters, headers,
manholes and like structures with thin, uniform coat
of asphalt tack coat material.

Do not apply asphalt tack coat when air temperature is
less than 10 degrees C or when rain is forecast within
2 hours of application.

Apply asphalt tack ceat only on unfrozen surface.

Evenly distribute localized excessive deposits of tack
coat by brooming as directed by Consultant.

Where traffic is to be maintained, treat no more than
one half of width of surface in one application.



NRC Uplands Campus ASPHALT TACK COATS Sect 32 12 13.16
Research Road Page 3
Rehabilitation March 2014

10 Keep traffic off tacked areas until asphalt tack coat
has set.

11 Re-tack contaminated or disturbed areas as directed by
Consultant.

12 Permit asphalt tack coat to set before placing asphalt
pavement .
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PART 1 - GENERAL

1.1 RELATED SECTIONS

1.2 ACTION AND
INFORMATIONAL
SUBMITTALS

PART 2 - PRODUCTS

2.1 MATERIALS

Section 01 11 11 - Pay Item Descriptions
Section 31 05 16 - Aggregate Materials

Section 32 12 13.16 - Asphalt Tack Coats

Submit product data in accordance with Section 01 33 00
- Submittal Procedures.

Submit asphalt concrete mix design to Consultant for
approval.

Materials to be tested by testing laboratory approved
by Consultant.

Submit test certificates showing suitability of
materials at least 4 weeks prior to commencing work.

Submit samples in accordance with Sectioen 01 33 00 -
Submittal Procedures.

Inform Consultant of proposed source of aggregates and
provide access for sampling at least 4 weeks prior to
commencing work.

Submit samples of following materials proposed for use
at least 4 weeks prior to commencing work:
.1 One 5 L container of asphalt cement.

Granular base and sub-base material: to Section
31 05 16 - Aggregate Materials and following
requirements:

21 Crushed or screened stone, gravel or sand to OPSS
Granular A and B Type II specifications.
.2 Gradations: within OPSS limits.

Mineral filler for asphalt concrete:
.1 Shall be according to OPSS 1003.

Asphalt cement: performance graded asphalt cement per
OPSS5 1101.

Asphalt prime: to CAN/CGSE-16.1, grade RM-20
CAN/CGSB-16.2, grade SS-1.

Sand blotter: clean granular material passing 4.75 mm
sieve and free from organic matter or other deleterious

materials.

Asphalt tack coat: te CAN/CGSB-16.2, grade SS-1.
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2.2 EQUIPMENT

2.3 MIX DESIGN

PART 3 -~ EXECUTION

3.1 SUBGRADE
SURFACE
PREFPARATION AND
INSPECTION

3.2 GRANULAR
SUB-BASE AND
GRANULAR BASE

Pavers: mechanical grade controlled self-powered
pavers capable of spreading mix within specified
tolerances, true to line, grade and crown indicated.

Rollers: sufficient number of rollers of type and
weight to obtain specified density of compacted mix.

Vibratory rollers for parking lots and driveways:
.1 Minimum drum diameter: 750 mm.

.2 Maximum amplitude of vibration (machine
setting): 0.5 mm for lifts less than 40 mm thick.

Haul trucks: of sufficient number and of adequate size,
speed and condition to ensure orderly and continuous
operation and as follows:

.1 Boxes with tight metal bottoms.

.2 Covers of sufficient size and weight to
completely cover and protect asphalt mix when truck
fully loaded.

.3 In cool weather or for long hauls, insulate
entire contact area of each truck box.

Suitable hand tools.

Mix design to OPSS 1151.04.02

Job mix formula teo be approved by Consultant.

Do not change job-mix without prior approval of
Consultant. When change in material source proposed,
new job-mix formula te be approved by Consultant.

Verify grades of items set in paving area for conformity
with elevations and sections before placing granular
base and sub-base material.

Cbtain approval of subgrade by Consultant before
placing granular sub-base and base.

Place granuiar base and sub-base material on clean
unfrozen surface, free from snow and ice.

Place granular base and sub-base to compacted
thicknesses as indicated. Do not place frozen material.

Place in layers not exceeding 150 mm compacted
thickness. Compact to density not less than 98 % maximum
dry density in accordance with ASTM D 628.

Finished base surface to be within 10 mm of specified
grade, but not uniformly high or low
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3.3 ASPHALT PRIME

3.4 ASPHALT TACK
COAT

3.5 PLANT AND
MIXING REQUIREMENTS

3.6 ASPHALT
CONCRETE PAVING

Cutback asphalt:

.1 Heat asphalt prime for pumping and spraying in
accordance with CAN/CGSB-16.1.

.2 Apply cutback asphalt prime to granular base, at
rate directed by Consultant, but do not exceed 2.2 L/m2.
.3 Apply on dry surface, unless otherwise directed
by Consultant.

Emulsified asphalt:

21 Dilute asphalt emulsion with clean water at 1:1
ratio for application. Mix thoroughly by pumping or
other method approved by Consultant.

.2 Apply diluted asphalt emulsion at rate directed
by Consultant but do not exceed 5 L/m2.

.3 Apply on damp surface unless otherwise directed
by Consultant.

Do not apply prime when air temperature is less than
5 degrees C or when rain is forecast within 2 hours.

If asphalt prime fails to set within 24 hours, spread
sand blotter material in amounts required to absorb
excess material. Sweep and remove excess blotter
material.

In accordance with Section 32 12 13.16 - Asphalt Tack
Coats.

In accordance with ASTM D 965.

Obtain approval from Consultant before placing asphalt
mix.

Place asphalt mix only when base or previous course is
dry and air temperature is above 7 degrees C.

Place asphalt concrete in compacted layers not
exceeding 50 mm (one 1ift)

Compact each course with roller as soon as it can
support roller weight without undue cracking or
displacement.

Compact parking lot and driveway asphalt concrete to
required density. Roll until roller marks are

eliminated.

Keep roller speed slow enocugh to avoid mix displacement
and do not stop roller on fresh pavement.

Moisten roller wheels with water to prevent pick up of
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3.7 JOINTS

3.8 TESTING

3.9 PROTECTION

.11

.12

material.

Compact mix with hot tampers or other equipment
approved by Consultant, in areas inaccessible to
roller.

Finish surface to be within 10 mm of design elevation
and with no irregularities greater than 10 mm in 4.5
m.

Repair areas showing checking, rippling or segregation
as directed by Consultant.

Remove surplus material from surface of previously laid
strip. Do not deposit on surface of freshly laid strip.

Paint contact surfaces of existing structures such as
manholes, curbs or gutters with bituminous material
prior to placing adjacent pavement.

For cold joints, cut back to full depth vertical face
and tack face with hot asphalt.

For longitudinal joints, overlap previously laid strip
with spreader by 25 to 50 mm.

Inspection and testing of asphalt pavement will be
carried out by designated testing laboratory in
accordance with Section 01 45 00 - Quality Control.

Costs of tests will be paid under cash allcwance.

Keep vehicular traffic off newly paved areas until
paving surface temperature has cooled below 38 degrees
C. Do not permit stationary loads on pavement until 24
hours after placement.

Provide access to buildings as required. Arrange paving
schedule sc as not to interfere with normal use of
premises.
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PART 1 - GENERAL

1.1 RELATED SECTIONS

1.2 REFERENCES

1.3 ACTION AND
INFORMATIONAL
SUBMITTALS

Section 01 11 11 - Pay Item Descriptions
Section 03 30 00 - Cast-in-Place Concrete

Section 31 23 33.01 - Excavating, Trenching and
Backfilling

Section 32 11 16.01 - Granular Sub-base
Section 31 11 23 Aggregate Base Courses

Section 31 05 16 - Aggregate Materials

American Society for Testing and Materials International
(ASTM)

.1 ASTM C 117-04, Standard Test Method for Materials
Finer than 0.075 mm (No. 200) Sieve in Mineral Aggregates
by Washing.

.2 ASTM C 136-05, Standard Test Method for Sieve
Analysis of Fine and Coarse Aggregates.

.3 ASTM D 260-86(2001), Standard Specification for
Boiled Linseed 0il.

.4 ASTM D 698-00ael, Standard Test Method for
Laboratory Compaction Characteristics of Soil Using
Standard Effort (12,400ft-1bf/ft?) (600 kN-m/m3).

Canadian General Standards Board (CGSB)

.1 CAN/CGSB-3.3-59 (March 2004), Kerosene, Amend. No
1, National Standard of Canada.

.2 CAN/CGSB-8.1-88, Sieves, Testing, Woven Wire,
Inch Series.

Canadian Standards Association (CSa International)

.1 CSA-A23.1-04/A23.2-[04], Concrete Materials and
Methods of Concrete Construction/Methods of Test and
Standard Practices for Concrete.

Submittals in accordance with Section 01 33 00 -
Submittal Procedures.

Product Data: submit WHMIS MSDS sheets

Inform Consultant of proposed source of materials and
provide access for sampling at least 4 weeks prior to
commencing work.

If materials have been tested by accredited testing
laboratory approved by Consultant within previous 2
months and have passed tests equal to requirements of
this specification, submit test certificates from
testing laboratory showing suitability of materials for
this project.
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PART 2 - PRODUCTS

2.1 MATERIALS

PART 3 - EXECUTION

3.1 GRADE
PREPARATION

3.2 GRANULAR BASE

3.3 CONCRETE

Concrete mixes and materials: in accordance with Section
03 30 00 - Cast-in-Place Concrete.

Joint filler: in accordance with Section 03 30 00 -
Cast-in-Place Concrete.

Granular base: material to Section 31 05 16 - Aggregate
Materials and following requirements:

.1 Type 1, 2 or 3 fill.

.2 Crushed stone or gravel.

.3 Gradations: within limits specified when tested to
ASTM C 136 and ASTM C 117. Sieve sizes to CAN/CGSB-8.1.

Non-stainingmineral type form release agent: chemically
active release agents containing compounds that react
with free lime to provide water—scluble socap.

Fill material: to Section 31 05 16 - Aggregate Materials
and feollowing requirements:

.1 Type 1, 2 or 3 fill.
.2 Crushed stone or gravel.
.3 Gradations: within limits specified when tested to

ASTM C 136 and ASTM C 117. Sieve sizes to CAN/CGSB-8.1.

Do grade preparation work in accordance with Section
31 23 33.01 - Excavating, Trenching and Backfilling.

Construct embankments using excavated material free from
organic matter or other objectionable materials.

.1 Dispose of surplus and unsuitable excavated
material off site.

Cbtain Consultant's approval of subgrade before placing
granular base.

Place granular base material to lines, widths, and depths
as indicated.

Compact granular base in maximum 150 mm layers to at least
95% of maximum density to ASTM D 698.

Cbtain Consultant's approval of granular base and
reinforcing steel prior to placing concrete.

Do concrete work in accordance with Section 03 30 00 -
Cast-in-Place Concrete.

Immediately after floating, give sidewalk surface
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3.4 TOLERANCES

3.5 EXPANSION AND
CONTRACTION JOINTS

3.6 ISOLATICN
JOINTS

3.7 CURING

3.8 BACKFILL

3.9 CLEANING

uniform broom finish to produce regular corrugations not
exceeding 2 mm deep, by drawing broom in direction normal
to centre line.

Provide edging as indicated with 10 mm radius edging
tool.

Slip-form pavers equipped with string line system for
line and grade control may be used if quality of work
acceptable to Consultant can be demonstrated. Hand
finish surfaces when directed by Consultant.

Finish surfaces to within 3 mm in 3 m as measured with
3 m straightedge placed on surface.

Install tooled transverse contraction joints after
floating, when concrete is stiff, but still plastic, at
intervals of 2m.

Install expansion Jjoints at intervals of 6 m.

When sidewalk is adjacent to curb, make joints of curb,
gutters and sidewalk coincide.

Install isolation joints around manholes and catch
basins and along length adjacent to concrete curbs, catch
basins, buildings, or permanent structure.

Install joint filler in isolation joints in accordance
with Section 03 30 00 - Cast-in-Place Concrete.

Seal isolation joints with sealant approved by
Consultant.

Cure concrete with curing compound as directed by
Consultant.

Where burlap is used for moist curing, place two
prewetted layers on concrete surface and keep

continuously wet during curing period.

Apply curing compound evenly to form continuous film, in
accordance with manufacturer's requirements.

Allow concrete to cure for 4 days prior to backfilling.
Backfill to designated elevations with material as
directed by Consultant.

.1 Compact and shape to required contours as
indicated.

Proceed in accordance with Section 01 74 11 - Cleaning.

On completion and verification of performance of
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installation, remove surplus materials, excess
materials, rubbish, tools and equipment.
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PART 1 - GENERAL

1.1 RELATED SECTIONS -1

1.2 REFERENCES -1
.2
.3
4
5

1.3 ACTION AND 1

INFORMATIONAL

SUBMITTALS 5
.3

1.4 DELIVERY, 1

STORAGE AND

HANDLING
2

Section 01 11 11 - Pay Item Descriptions

Canadian General Standards Board {CGSB)

.1 CAN/CGSB-1.5-99, Low Flash Petroleum Spirits
Thinner.

.2 CAN/CGSE 1.74-01, Alkyde Traffic Paint.

Green Seal Environmental Standards (GS)
.1 GS-11-2008, 2nd Edition, Paints and Coatings

Health Canada / Workplace Hazardous Materials
Information System (WHMIS)
.1 Material Safety Data Sheets (MSDS).

The Master Painters Institute {(MPI)
.1 Architectural Painting Specification Manual -
current edition.

South Coast Air Quality Management District (SCAQMD),
California State, Requlation XI. Source Specific
Standards

.1 SCAQMD Rule 1113-A2007, Architectural Coatings.

Submit in accordance with Section 01 33 00 - Submittal
Procedures.

Product Data:

.1 Submit manufacturer's printed product
literature and data sheets for pavement markings and
include product characteristics, performance
criteria, physical size, finish and limitations.

.2 Submit two copies of WHMIS MSDS in accordance
with Section 01 35 29.06 - Health and Safety
Requirements.

Samples:

.1 Submit to Consultant following material sample

quantities at least 4 weeks prior to commencing work.
.1 Two 1 L samples of each type of paint.

Delivery and Acceptance Requirements: deliver
materials to site in original factory packaging,
labelled with manufacturer's name and address.

Storage and Handling Requirements:

.1 Store materials off ground and in accordance with
manufacturer's recommendations in clean, dry,
well-ventilated area.

.2 Replace defective or damaged materials with new.
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2.1 MATERTIALS

PART 3 - EXECUTION

3.1 EXAMINATION

3.2 EQUIPMENT
REQUIREMENTS

3.3 APPLICATION

PAVEMENT MARKINGS Section 32 17 23
Page 2
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Paint:
.1 To MPI -EXT 2.1B, Alkyd zone/traffic marking.
.2 Paints: in accordance with MPI recommendation
for surface conditions.
.1 Paints: maximum VOC 1limit 100 g/L to SCAQMD
Rule 1113 to GS-11.
.3 Colour: to MPI listed, vellow and white.

.4 Upon request, Consultant will supply qualified
product list of paints applicable to work. Qualified
paints may be used but Consultant reserves right to
perform further tests.

Thinner: to MPI listed manufacturer

Verification of Conditions: verify conditions of
substrates and surfaces to receive pavement markings
previously installed under other Sections or Contracts
are acceptable for product installation in accordance
with MPI instructions prior to pavement markings
installation.

.l Visuvally inspect substrate in presence of
Consultant.

Pavement surface: dry, free from water, frost, ice,
dust, o0il, grease and other deleterious materials.

Proceed with Work only after unacceptable conditions
have been rectified.

Paint applicator: approved pressure type with positive
shut-off distributor capable of applying paint in
single, double and dashed lines and capable of applying
marking components uniformly, at rates specified, and
to dimensions as indicated.

Pavement markings: laid out by Contractor and verified
by Consultant.

Unless otherwise approved by Consultant, apply paint
only when air temperature is above 10 degrees C, wind
speed is less than 60 km/h and no rain is forecast within
next 4 hours.

Apply traffic paint evenly at rate of 3 m2 /L.

Do not thin paint unless approved by Consultant.

Symbols and letters to dimensions indicated.

Paint lines: of uniform colour and density with sharp
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edges.
.7 Thoroughly clean distributor tank before refilling

with paint of different colour.

3.4 TOLERANCE .1 Paint markings: within plus or minus 12 mm of dimensions
indicated.
.2 Remove incorrect markings as directed by Consultant.
3.5 CLEANINC .1 Progress Cleaning: clean in accordance with Section
01 74 11 - Cleaning.
.1 Leave Work area clean at end of each day.
.2 Final Cleaning: upon completion remove surplus

materials, rubbish, tools and equipment in accordance
with Section 01 74 11 - Cleaning.

3.6 PROTECTION OF 1 Protect pavement markings until dry.
COMPLETED WORK

2 Repair damage to adjacent materials caused by pavement
marking application.
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PART 1 - GENERAL

1.1 RELATED SECTIONS .1 Section 01 11 11 - Pay Item Descriptions

2 Section 32 92 23 - Sodding

1.2 PAYMENT .1 Testing of topsoil: Contractor will pay for cost of
tests as specified in Section 01 29 83 - Payment
Procedures for Testing Laboratory Services.

1.3 REFERENCES 1 Agriculture and Agri-Food Canada
.1 The Canadian System of Soil Classification,
Third Edition, 1998.

2 Canadian Council of Ministers of the Environment
.1 PN1340-2005, Guidelines for Compost Quality.

1.4 DEFINITIONS 1 Compost:

.1 Mixture of so0il and decomposing organic matter
used as fertilizer, mulch, or socil conditioner.

.2 Compost is processed organic matter containing
40% or more organhic matter as determined by
Walkley-Black or Loss On Ignition (LOI) test.

.3 Product must be sufficiently decomposed (i.e.
stable) so that any further decomposition does not
adversely affect plant growth (C:N ratio below (25)

(50)), and contain no toxic or growth inhibiting
contaminates.
.4 Composed bio-solids to: CCME Guidelines for

Compost Quality, Category (A) (B).

1.5 ACTION AND .1 Provide submittals in accordance with Section 01 33 00
INFORMATTIONAL - Submittal Procedures.
SUBMITTALS .2 Quality control submittals

.1 Soil testing: submit certified test reports

showing compliance with specified performance
characteristics and physical properties as described
in PART 2 - SOURCE QUALITY CONTROL.

.2 Certificates: submit product certificates
signed by manufacturer certifying materials comply
with specified performance characteristics and
criteria and physical requirements,

1.6 QUALITY 1 Pre-installation meetings: conduct pre-installation
ASSURANCE meeting to verify project requirements, installation
instructions and warranty requirements.

PART 2 - PRODUCTS

2.1 TOPSQOIL 3 Topsoil for seeded areas: mixture of particulates,
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2.2 SOURCE QUALITY
CONTROL

PART 3 - EXECUTION

3.1 TEMPORARY
EROSION AND
SEDIMENTATION
CONTROL

3.2 STRIPPING OF
TOPSOIL

micro organisms and organic matter which provides

suitable medium for supporting intended plant growth.
-1 Soil texture based on The Canadian System of Soil
Classification, to consist of 20 to 70 % sand, minimum
7 % clay, and contain 2 to 10 % organic matter by weight.

.2 Contain no toxic elements or growth inhibiting

materials.

-3 Finished surface free from:
.1 Debris and stones over 50 mm diameter.
.2 Course vegetative material, 10 mm diameter
and 100 mm length, occupying more than 2% of soil
volume.

.4 Consistence: friable when moist.

Advise Consultant of sources of topsoil to be utilized
with sufficient lead time for testing.

Contractor is responsible for amendments to supply
topsoil as specified.

Scil testing by recognized testing facility for PH, P
and K, and organic matter.

Testing of topsoil will be carried out by testing
laboratory designated by Consultant.
.1 Seil sampling, testing and analysis to be in
accordance with Provincial standards.

Provide temporary erosion and sedimentation control
measures to prevent soil erosion and discharge of
soil-bearing water runoff or airborne dust to adjacent
properties and walkways, according teo sediment and
ercsion control plan, specific to site, that complies
with requirements of authorities having jurisdiction.

Inspect, repair, and maintain erosion and
sedimentation control measures during construction
until permanent vegetation has been established.

Remove erosion and sedimentation controls and restore
and stabilize areas disturbed during removal.

Begin topsoil stripping of areas as directed by
Consultant after area has been cleared of brush, weeds
and grasses and removed from site,

Strip topsoil to depths as directed by Consultant.
1 Avoid mixing topsoil with subsoil where textural
quality will be moved outside acceptable range of
intended application.

Stockpile in locations as directed by Consultant
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.1 Stockpile height not to exceed 2 m.

3.3 PREPARATICON QF
EXISTING GRADE

3.4 PLACING AND
SPREADING OF
TOPSOIL/PLANTING
SOIL

3.5 FINISH GRADING

3.6 ACCEPTANCE

Disposal of unused topscil is to be in an
environmentally responsible manner but not used as
landfill as directed by Consultant.

Protect stockpiles from contamination and compaction.

Verify that grades are correct.
.1 If discrepancies occur, notify Consultant and do
not commence work until instructed by Consultant.

Grade soil, eliminating uneven areas and low spots,
ensuring positive drainage.

Remove debris, roots, branches, stones in excess of 50
mm diameter and other deleterious materials.

.1 Remove soll contaminated with caleium chloride,
toxic materials and petroleum products.

.2 Remove debris which protrudes more than 75 mm
above surface.

.3 Dispose of removed material off site.

Cultivate entire area which is to receive topsoil to
minimum depth of 100 mm.

.1 Cross cultivate those areas where equipment used
for hauling and spreading has compacted soil.

Place topsoil after Consultant has accepted subgrade.
Spread topsoil in uniform layers not exceeding 150 mm.

For sodded areas keep topsoil 15 mm below finished
agrade.

Spread topsoil to following minimum depths after
settlement.
.1 100 mm for seeded areas.

Manually spread topsoil/planting soil arcund trees,
shrubs and obstacles.

Grade to eliminate rough spots and low areas and ensure
positive drainage.

.1 Prepare loose friable bed by means of cultivation
and subsequent raking.

Consolidate topsoil to required bulk density using
equipment approved by Consultant.

L1 Leave surfaces smooth, uniform and firm against
deep foot printing.

Consultant will inspect and test topsoil in place and
determine acceptance of material, depth of topsoil and
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3.7 SURPLUS
MATERIAL

3.8 CLEANING

finish grading.

i Dispose of materials except topsoil not required off
site.

.1 Proceed in accordance with Section 01 74 11 - Cleaning.

.2 Upon completion of installation, remove surplus

materials, rubbish, tools and equipment barriers.
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PART 1 - GENERAL

1.1 RELATED
REQUIREMENTS

1.2 MEASUREMENT
PROCEDURES

1.3 ACTICN AND
INFORMATIONAL
SUBMITTALS

1.4 QUALITY
ASSURANCE

1.5 SCHEDULING

Section 01 11 11 - Pay Item Descriptions

Section 32 91 19.13 - Topsoil Placement and Grading

Measure hydraulic seeding in square metres of actual
surface area for:

.1 Grass mixture [including fertilizer].
.2 Legume mixture [including fertilizer].
.3 Areas of blending into existing turf grass will

not be measured for payment.

There will be no measurement for payment of maintenance
during the establishment period or warranty period.

Product Data.

.1 Submit product data in accordance with Section
01 33 00 - Submittal Procedures
2 Provide product data for:
1 Seed.
2 Mulch.
3 Tackifier.
4 Fertilizer.
3 Submit in writing to Consultant 5 days prior to
commencing work:
.1 Volume capacity of hydraulic seeder in
litres.
.2 Amount of material to be used per tank
based on volume.
.3 Number of tank loads required per hectare

to apply specified slurry mixture per hectare.

Test Reports: certified test reports showing
compliance with specified performance characteristics
and physical properties.

Certificates: product certificates signed by
manufacturer certifying materials comply with
specified performance characteristics and criteria and
physical requirements.

Pre-Installation Meetings: conduct pre-installation
meeting to verify project requirements, installation
instructions and warranty requirements.

Schedule hydraulic seeding to coincide with
preparation of soil surface.

Seeding and mulching operations shall only be carried
out within the following periods, where soil humidity
allows germination and growth:
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.1 Spring period: May 1 to June 15;

.2 Fall period: August 15 to QOctober 31
1.6 WASTE Separate and recycle waste materials in accordance with
MANAGEMENT AND Section 01 74 21 - Construction/Demolition Waste
DISPOSAL Management And Disposal.

PART 2 - PRODUCTS

2.1 MATERIALS

PART 3 - EXECUTICN

3.1 WORKMANSHIP

Seed: "Canada pedigreed grade" in accordance with
Government of Canada Seeds Act and Regulations.

.1 Grass mixture: "Certified", "Canada No. 1 Lawn
Grass Mixture" in accordance with Government of Canada
"Seeds Act" and "Seeds Regulations".

.1 Mixture composition:
.1 55 % Creeping Red Fescue.
.2 27 % Kentucky Bluegrass.
.3 15 % Perennial Ryegrass.
.4 3 % White Clover.

Mulch: specially manufactured for use in hydraulic
seeding equipment, non-toxic, water activated, green
colouring, free of germinaticon and growth inhibiting
factors with following properties:

.1 Type I mulch:

.1 Made from wood cellulose fibre.

.2 Organic matter content: 95% plus or minus
0.5%

.3 Value of pH: 6.0.

.4 Potential water absorption: 900%

Tackifier: water dilutable, liquid dispersion

Water: free of impurities that would inhibit
germination and growth.

Fertilizer:

.1 To Canada "Fertilizers Act" and "Fertilizers
Regulations".

.2 Complete synthetic, slow release with 35% of

nitrogen content in water-insoluble form.

Do not spray onto structures, signs, guide rails,
fences, plant material, utilities and other than
surfaces intended.
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3.2 PREPARATICN COF
SURFACES

3.3 FERTILIZING
PROGRAM

3.4 PREPARATION OF
SLURRY

3.5 SLURRY
APPLICATIGCN

Clean—up immediately, any material sprayed where not
intended, to satisfaction of Consultant.

Do not perform work under adverse field conditions such
as wind speeds over 10 km/h, frozen ground or ground
covered with snow, ice or standing water.

Protect seeded areas from trespass until plants are
established.

Fine grade areas to be seeded free of humps and hollows.
Ensure areas are free of deleterious and refuse
materials.

Ensure areas to be seeded are moist to depth of 150 mm
before seeding.

Obtain Consultant's approval of grade and topsoil depth
before starting to seed.

Fertilizer shall be applied prieor to the application
of cover.

Measure gquantities of materials by weight or
weight-calibrated volume measurement satisfactory to
Consultant. Supply equipment required for this work.

Charge required water into seeder. Add material into
hydraulic seeder under agitation. Pulverize mulch and
charge slowly into seeder.

After all materials are in the seeder and well mixed,
charge tackifier into seeder and mix thoroughly to
complete slurry.

Hydraulic seeding equipment:

.1 Slurry tank.

.2 Agitation system for slurry to be capable of
operating during charging of tank and during seeding,
consisting of recirculation of slurry and/or
mechanical agitation method.

.3 Capable of seeding by 50 m hand operated hoses
and appropriate nozzles.

.4 Tank volume to be certified by certifying
authority and identified by authorities "Volume
Certification Plate".

Application rates for Standard Roadside Mix per
hectare:

1 Permanent Seed: 100 kg.

.2 Fertilizer: 58-32-16, 350 kg.
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.3 Nurse Crop Rate: 60 kg.

.3 Apply slurry uniformly, at optimum angle of application
for adherence to surfaces and germination of seed.
.1 Using correct nozzle for application.
.2 Using hoses for surfaces difficult to reach and
to control application.

.4 Blend application 300 mm into adjacent grass areas to
form uniform surfaces.

.5 Re-apply where application is not uniform.

3.6 MAINTENANCE .1 Perform following operations from time of seed
DURING application until acceptance by Consultant.

ESTABLISHMENT 2 Grass Mixture:

PERIOD .1 Repair and reseed dead or bare spots to allow
establishment of seed prior to acceptance.
.2 Control weeds by mechanical means utilizing
acceptable integrated pest management practices.
.3 Water seeded area to maintain optimum soil
moisture level for germination and continued growth of
grass. Control watering to prevent washouts.

3.7 ACCEPTANCE .1 Seeded areas will be accepted by Consultant provided
that:

.1 Seeded areas are free of rutted, eroded, bare or
dead spots.

.2 Areas have been mown at least twice.

.2 Areas seeded in fall will achieve final acceptance in
following spring, one month after start of growing
season provided acceptance conditions are fulfilled.

3.8 MAINTENANCE .1 Perform following operations from time of acceptance

DURING WARRANTY until end of warranty period:
PERIOD .1 Repair and reseed dead or bare spots to

satisfaction of Consultant.

3.9 CLEANING .1 Upon completion of installation, remove surplus
materials, rubbish, tools and equipment barriers




NRC Uplands Campus
Research Road
Rehabilitation

MANHOLES, CATCHBASIN Section 33 05 13
AND CONCRETE HEADWALL Page 1
March 2014

PART 1 - GENERAL

1.1 RELATED SECTIONS -1

1.2 REFERENCES 1

1.3 ACTION AND -1
INFORMATIONAL

SUBMITTALS 5

Section 01 11 11 - Pay Item Descriptions

Section 31 23 33.01 - Excavating, Trenching and
Backfilling

Secticon 33 31 00 - Storm and Sanitary Drainage
Section 33 46 16 ~ Subdrain Piping

Canadian General Standards Board (CGSB)

.1 CAN/CGSB-8.1-88, Sieves, Testing, Woven Wire,
Inch Series.

.2 CAN/CGSB-B.2-MB88, Sieves, Testing, Woven Wire,
Metric.

Canadian Standards Association (CSA Internaticnal}
.1 CAN/CSA-A23.1-04/A23.2-04, Concrete Materials
and Methods of Concrete Construction/Methods of Test
and Standard Practices for Concrete.

.2 CAN/CSA-A3000-03 (R2005), Cementitious
Materials Compendium (Consists of A3001, A3002, A3003,
A3004 and A3005).

.1 CSA-A3001-03, Cementitiocus Materials for
Use in Concrete.
.2 CSA-A3002-03, Masonry and Mortar Cement.

.3 CAN/CSA A257, Standards for Concrete Pipe and
Manhole Sections.

.4 CAN/CSA-G30.18-M92 (R2002), Billet Steel Bars
for Concrete Reinforcement.

.5 CAN/CSA-G164-M92 (R2003), Hot Dip Galvanizing of
Irregularly Shaped Articles.

Ontario Provincial Standard Specifications (OPSS)

.1 OPSS 407-November 2007, Construction
Specification For Maintenance Hole, Catch Basin, Ditch
Inlet And Valve Chamber Installation.

Provide submittals in accordance with Section 01 33 00
- Submittal Procedures

Product Data:

.1 Submit manufacturer's printed product
literature, specifications and datasheet and include
product characteristics, performance criteria,
physical size, finish and limitations.

.2 Submit two copies WHMIS MSDS - Material Safety
Data Sheets in accordance with Section 02 81 01 -
Hazardous Materials.

Quality assurance submittals: submit following in
accordance with Sectien 01 45 00 - Quality Control.
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.1 Submit manufacturer's test data and

1.4 QUALITY
ASSURANCE

1.5 DELIVERY,
STORAGE AND
HANDLING

PART 2 - PRODUCTS

2.1 MATERIALS

certification at least 4 weeks prior to beginning Work.
Include manufacturer's drawings, information and shop
drawings where pertinent.

.2 Certificates: submit certificates signed by
manufacturer certifying that materials comply with
specified performance characteristics and physical
properties.

Pre-Installation Meetings: convene pre-installation
meeting one week prior to beginning on-site
installation, with Contractor's representative and
Consultant to:

.1 Verify project requirements.

.2 Review installation and substrate conditions.
.3 Co-ordination with other building subtrades.
.4 Review [manufacturer's] installation

instructions and warranty requirements.

Packing, shipping, handling and unloading:

.1 Deliver, store and handle materials in
accordance with manufacturer's written instructions

Cast-in-place concrete:
.1 In accordance with Section 03 30 00 -
Cast-in-Place Concrete.
.2 Cement: to CAN/CSA-A3001, Type GU.
.3 Concrete mix design to produce 21 MPa minimum
compressive strength at 28 days and containing 25 mm
maximum size coarse aggregate, with water/cement ratio
to CAN/CSA-A23.1.

.1 Air entrainment to CAN/CSA-A23.1.

Precast manhole units: In accordance with CAN/CSA A257
and OPSS 1351.

.1 Precast adjustment units: In accordance with
CAN/CSA A257.
.2 Gaskets in joints of precast [semi-precast]

maintenance holes: Fabricated in accordance with
CAN/CSA A257.

.3 Steps: In accordance with CAN/CSA A257.

.4 Sanitary maintenance hole frame and grate -
closed cover: As indicated on Contract Drawings.

.5 Storm maintenance hole frame and grate - open
cover: As indicated on Contract Drawings.

. B Top sections eccentric cone or flat slab top type
with opening offset for vertical ladder installation.
) Monolithic bases to be approved by Consultant and

set on concrete slabs cast in place
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PART 3 - EXECUTION

3.1 MANUFACTURER'S -1
INSTRUCTIQONS

Precast catch basin sections: With sump and goss trap
in accordance with CAN/CSA A257 and OPSS 1351.

.1 Catchbasin frame and grate - flat cover: As
indicated on the Contract Drawings.

.2 Catchbasin leads: As indicated on the Contract
Drawings.

-3 Precast adjustment units: In accordance with
CAN/CSA A257.

Mortar:

.1 Aggregate.

.2 Masonry Cement: to CAN/CSA-A3002.
Adjusting rings: to ASTM C 478M,

Drop manhole pipe: same as sewer pipe

Galvanized iron sheet: approximately 2 mm thick.

Steel gratings, I-beams and fasteners: as indicated.

Frames,gratings,coverstocﬁﬂensionsasindicatedand
following requirements:

.1 Metal gratings and covers to bear evenly on
frames.
.1 Frame with grating or cover to constitute
one unit.
.2 Assemble and mark unit components before
shipment.
.2 Manhole frames and covers: cover cast and

complete with two 25 mm square lifting holes to OPSS
407.

.3 Catch basin frames and covers: to OPSS 407.
.4 Size: 762 mm clear diameter.

Granular bedding and backfill: in accordance with
Section 31 05 16 - Aggregate Materials and following

requirements:
.1 Crushed stone.
.2 Gradations to be within limits specified when

tested to ASTM C 136 and ASTM C 117. Sieve sizes to
CAN/CGSB-8.1.

.3 Concrete mixes and materials: in accordance with
Section 03 30 00 - Cast-in-Place Concrete.

Unshrinkable fill: in accordance with Section
31 23 33.01 - Excavating, Trenching and Backfilling.

Compliance: comply with manufacturer's written
recommendations or specifications, including product
technical bulletins, handling, storage and
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3.2 EXCAVATION AND
BACKFILL

3.3 INSTALLATION

installation instructions, and datasheets.

Excavate and backfill in accordance with Section
31 23 33.01 - Excavating Trenching and Backfilling and
as indicated.

Obtain approval of Consultant before installing
manholes or catch basins.

Construct units in accordance with details indicated,
plumb and true to alignment and grade.

Complete units as pipe laying progresses.
.1 Maximum of three units behind point of pipe
laying will be allowed.

Dewater excavation to approval of Consultant and remove
soft and foreign material before placing concrete base.

Set precast concrete base on 150 mm minimum of granular
bedding compacted to 100% maximum density to
ASTM D 698.

Precast units:

L1 Set bottom section of precast unit in bed of
cement mortar and bond to concrete slab or base.
.2 Make each successive joint watertight with

Consultant's approved rubber ring gaskets, bituminous
compound, cement mortar, epoxy resin cement, or
combinaticn of these materials.

.3 Clean surplus mortar and joint compounds from
interior surface of unit as work progresses.
.4 Plug lifting holes with precast concrete plugs

set in cement mortar or mastic compound.

For sewers:

.1 Place stub outlets and bulkheads at elevations
and in positions indicated.
.2 Bench to provide smooth U-shaped channel.

.1 Side height of channel to be full diameter

of sewer.

.2 Slope adjacent floor at 1 in 20.

.3 Curve channels smeoothly.

4 Slope invert to establish sewer grade.

Compact granular backfill to 95% maximum density to
ASTM D 698.

Place unshrinkable backfill in accordance with Section
31 23 33.01 - Excavating, Trenching and Backfilling.

Installing units in existing systems:

.1 Where new unit is installed in existing run of
pipe, ensure full support of existing pipe during
installation, and carefully remove that portion of
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12

3.4 ADJUSTING TOPS -1
OF EXISTING UNITS

existing pipe to dimensions required and install new
unit as specified.

.2 Make joints watertight between new unit and
existing pipe.

.3 Where deemed expedient to maintain service
around existing pipes and when systems constructed
under this project are ready for operation, complete
installation with appropriate break-outs, removals,
redirection of flows, blocking unused pipes or other
necessary work.

Place frame and cover on top section to elevation as
indicated.

.1 If adjustment required use concrete ring.

Clean units of debris and foreign materials.
.1 Remove fins and sharp projections.
.2 Prevent debris from entering system.

Install safety platforms in manholes having depth of
5 m or greater, as indicated.

Remove existing gratings, frames and store for re-use
at locations designated by Consultant.

Sectional units:
.1 Raise or lower straight walled secticnal units
by adding or removing precast sections as reguired.
.2 Raise or lower tapered units by removing cone
section, adding, removing, or substituting riser
sections to obtain required elevation, then replace
cone section.
.1 When amount of raise is less than 600 mm
use standard manhole brick, moduloc or grade
rings.

Monolithic units:

.1 Raise monolithic units by roughening existing
top to ensure proper bond and extend to required
elevation with cast-in-place concrete.

.2 Lower monclithic units with straight wall by
removing concrete to elevation indicated for
rebuilding.

.3 When monolithic units with tapered upper section
are lowered more than 150 mm, remove concrete for entire
depth of taper plus as much straight wall as necessary,
then rebuild upper section to required elevation with
cast-in-place concrete.

.4 Install additional manhole ladder rungs in
adjusted portion of units as required.

.5 Re-use existing gratings, frames.

.6 Re—-get gratings and frames to required elevation

on not more than 4 courses of brick.
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.1 Make brick joints and join brick to frame
with cement mortar, parge and trowel smooth.
.2 Re-set gratings and frames to required

elevation on full bed of cement mortar, parge and
trowel smooth.

3.5 REPLACEMENT OF 1 Not applicable.
STEEL GRATE

3.6 CLEANING Bl Proceed in accordance with Section (1 74 11 - Cleaning

.2 On completion and verification of performance of
installation, remove surplus materials, excess
materials, rubbish, tools and equipment.



NRC Uplands Campus
Research Road
Rehabilitation

Storm and Sanitary Section 33 31 00
Drainage Page 1
March 2014

PART 1 - GENERAL

1.1 RELATED SECTIONS

1.2 REFERENCES

1.3 ACTION AND
INFORMATIONAL
SUBMITTALS

PART 2 - PRODUCTS

2.1 MATERIALS

Section 01 11 11 - Pay Item Descriptions

Section 31 23 33.01 - Excavating, Trenching and
Backfilling

Section 33 05 13 - Manholes, Catchbasins and Concrete
Headwall

American Society for Testing and Materials
International, (ASTM)

.1 ASTM A48/Ah48M, Standard Specification for Gray
Iron Castings.

.2 ASTM B221M, Standard Specification for Aluminum
and Aluminum-Alloy Extruded Bars, Rods, Wire,
Profiles, and Tubes (Metric).

.3 ASTM D698, Standard Test Methods for Laboratory
Compaction Characteristics of Soil Using Standard
Effort (12 400 ft-1bf/ft3 (600 kN-m/m3)).

.4 ASTM D3034, Standard Specification for Type PSM
Poly (Vinyl Chloride)} (PVC) Sewer Pipe and Fittings.

Canadian Standards Association (CSA International)

.1 CAN/CSA A3000, Cementitious Materials
Compendium.

.2 CAN/CSA A257, Standards for Concrete Pipe and
Manhole Sections.

.3 CAN/CSA B1800, Thermoplastic Non-pressure

Piping Compendium (Consists of B181.0, B181.1, B181.2,
B181.3, B181.5, Bl182.1, R182.2, B1B2.4, B182.6,
B182.7, B182.B and B1B82.11).

OPSS, Ontario Provincial Standards Specification

OWRA, Ontario Water Resources Act.

Submit samples in accordance with Section 01 33 00 -
Submittal Procedures.

Inform Consultant of proposed source of bedding
materials and provide access for sampling at least 4
weeks prior to commencing work.

Submit manufacturer's test data and certification that
drain pipe materials meet requirements of this Section
at least 4 weeks prior to beginning Work.

Certification to be marked on pipe.

Sewers:
.1 Polyvinyl Chloride (PVC) Pipe: DR35. 100 mm to
450 mm in accordance with CAN/CSA B182.2, ASTM D3034



NRC Uplands Campus Storm and Sanitary Section 33 31 00
Research Road Drainage Page 2
Rehabilitation March 2014

and OPSS 1841. Joints: Bell and spigot with rubber
gaskets in accordance with CAN/CSA B182.2 and ASTM
D3034.

.2 Perforated PVC Pipe: Conforming to CAN/CSA
B182.1. Perfeorations shall consist of 2 rows spaced at
100 mm centres of 9.5 mm diameter holes spaced at 100
mm centres parallel to the axis of the pipe.

.3 Concrete Pipe: 150 mm to 250 mm, non-reinforced,
and extra strength, in accordance with CAN/CSA 2257 and
OPSS 1820. 300 mm and larger, reinforced, and in
accordance with CAN/CSA A257 and OPSS 1820. Joints:
Bell and spigot with rubber gaskets, in accordance with
CAN/CSA BA257.

.2 Pipe Bedding and Surround Material:
.1 Granular A f£fill, 19 mm clear crushed limestone,
in accordance with Section 31 05 16.
.2 Concrete: 20 MPa conc¢rete in accordance with
Section 03 30 00.Bedding gravel or crushed stone,; hard,
durable particles, graded evenly in size from 16 to 8

mm .
PART 3 - EXECUTION
3.1 TRENCHING .1 Do excavating, trenching and backfilling in accordance
with Section 31 23 33.01 - Excavating Trenching and
Backfilling.
.2 Do not allow contents of sewer or sewer connection to

flow into trench.

.3 Place bedding and filter material after approval of
trench by Consultant.

3.2 GRANULAR BEDDING .1 Place 150 mm layer of bedding material to full trench
width and compact to minimum 925% of maximum density to
ASTM D 628.
3.3 INSTALLATION OF .1 Lay and join pipe in accordance with manufacturer’s
PIPE SUB-DRAINS printed instructions.
.2 Where Site conditions require minor deviations from

indicated arrangement or locations, make changes to
acceptance of the Commission’s Representative.

.3 If discrepancies occur during installation of Work
which will necessitate major revisions, notify the
Commission’s Representative immediately and obtain
authorization in writing before proceeding with Work.

.4 Inspect pipes and fittings for soundness and clean off
dirt and other foreign matter immediately prior to
installation. Reject damaged items.

.5 Lay pipes on prepared bed, true to line and grade with
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.10

.11

12

i3

14

15

.16

.1

pipe inverts smooth and free of sags or high points.
Ensure barrel of each pipe 1s in contact with shaped
bed throughout full length.

Lay pipes in clean, dry, firm trenches, and take
particular care to prevent twigs, stones, or other
foreign matter from entering pipe.

Commence laying at outlet and proceed in upstream
direction with socket ends of pipe facing upgrade.

At fittings, hubs or couplings, remove bedding for even
and constant support for each length of pipe.

Do not exceed maximum joint deflection recommended by
pipe manufacturer.

Slope drainage piping a minimum 2%, unless otherwise
indicated on Contract Drawings.

Do not allow water to flow through pipes during
construction except as may be permitted by the
Commission’s Representative.

When Work is suspended, install removable watertight
bulkhead at open end of last pipe laid to prevent entry
of foreign materials. Remove water, muck or debris
accumulated during periods when Work has stopped, prior
to resumption of pipe laying.

When stoppage of Work occurs, restrain pipes as
directed by the Commission’ s Representative to prevent
creep during down time.

Make watertight connections to maintenance holes and
catchbasins. Use shrinkage compensating grout when
suitable gaskets are not available.

Use prefabricated saddles or accepted field
connections for connecting pipes to existing sewer
pipes. Make joint structurally sound and watertight.

Temporarily plug open upstream ends of pipes with
removable watertight concrete, steel or plastic
bulkheads.

Connect pipe sewers to municipal storm sewer system
where indicated.
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PART 1 - GENERAL

1.1 RELATED SECTIONS

1.2 REFERENCES

1.3 ACTION AND
INFORMATIONAL
SUBMITTALS

Section 01 11 11 - Pay Item Descriptions

Section 31 23 33.01 Excavating, Trenching and
Backfilling

Section 33 05 13 - Manholes, Catchbasins and Concrete
Headwall

American Society for Testing and Materials
International, (ASTM)

.1 ASTM C 4-02, Standard Specification for Clay
Drain Tile and Perforated Clay Drain Tile.

.2 ASTM C 136-01, Standard Method for Sieve
Analysis of Fine and Coarse Adgregates.

.3 ASTM C 444M-95, Standard Specification for
Perforated Concrete Pipe Metric.

.4 ASTM C 654M-99 Standard Specification for
Porous Concrete Pipe Metric.

.5 ASTM D 698-00a, Standard Test Methods for
Laboratory Compaction Characteristics of Soil Using
Standard Effort (12,400 ft-1bf/ft3 (600 kN-m/m3)}.

Canadian General Standards Board (CGSB)

.1 CAN/CGSB-8.1-88, Sieves, Testing, Woven Wire,
Inch Series.

.2 CAN/CGSB-8.2-M88, Sieves, Testing, Woven Wire,
Metric.

Canadian Standards Association (CSA International)
.1 C5A B1800-02, Plastic Non-pressure Pipe
Compendium - B1800 Series (Consists of B181.1, B181.2,
B181.3, B181.5, B182.1, B182.2, B182.4, B182Z.4,
B182.7, B182.8 and B182.11).

1 CSA B1B82.1-02, Plastic Drain and Sewer
Pipe and Pipe Fittings.
.2 CSA-G401-01, Corrugated Steel Pipe Products.

Submit samples in accordance with Sectien 01 33 00 -
Submittal Procedures.

Inform Consultant of proposed source of bedding and
filter materials and provide access for sampling at
least 4 weeks prior to commencing work.

Submit manufacturer's test data and certification that
drain pipe materials meet requirements of this Section

at least 4 weeks prior to beginning Work.

Certification to be marked on pipe.
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PART 2 - PRODUCTS

2.1 MATERIALS

PART 3 - EXECUTION

3.1 TRENCHING

3.2 BEDDING

3.3 INSTALLATION OF

PIPE SUB-DRAINS

Perforated plastic pipe and fittings: to
CAN/CSA-B182.1. Nominal pipe sizes 150 and 200mm.

Bedding gravel or crushed stone; hard, durable
particles, graded evenly in size from 16 to & mm.

Granular filter material in accordance with Section
31 05 16 - Aggregate Materials and following
requirements:

.1 Screened stone or gravel.

.2 Gradations to be within limits specified when
tested to ASTM C 136. Sieve sizes to CAN/CGSB-8.1.

Do excavating, trenching and backfilling in accordance
with Section 31 23 33.01 - Excavating Trenching and
Backfilling.

Place bedding and filter material after approval of
trench by Consultant.

Place 100 mm layer of bedding material to full trench
width and compact to minimum 925% of maximum density to
ASTM D 698.

Lay pipe drains on prepared bed, true to line and grade
with inverts smooth and free of sags or high points.
.1 Ensure barrel of each pipe is in contact with bed
throughout full length.

Begin laying at outlet and proceed in upstream
direction.

Lay perforated pipes with perforations downwards

Lay bell and spigot pipe with bell ends facing upstream.
.1 Do not mortar Jjoints.

Cover joints of bell and spigot pipe with two-ply tar
paper strips not less than 150 mm wide.

.1 Use strips of sufficient length to permit ends
to be laid flat on bedding and turned outward on either
side of pipe for a minimum distance of 75 mm.

Make joints tight in accordance with manufacturer's
instructions.

Make watertight connections to existing drains, new or
existing manholes and catch basins where indicated or

as directed by Consultant.

Plug open upstream ends of pipes with watertight
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3.4 CONNECTICNS TO
MUNICIPAL
FACILITIES

211

12

.13

.14

.15

.1

concrete, steel or wood bulkheads.

Wrap or sleeve perforated pipe with geotextile filter
as indicated.

Backfill remainder of trench to Section 31 23 33.01 -
Excavating Trenching and Backfilling.

Do not place bedding surround and backfill materials
in frozen condition.

Protect sub-drains against flotation during
installation.

Install "Y" connections to surface as indicated, for
flushing.

Connect pipe sub-drains to municipal storm sewer system
where indicated.
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MP1

1.1

MP2

2.1

MP3

3.1

3.2

MP4

4.1

4.2

Montant 4 payer — Généralités

Sous réserve de toutes autres dispositions du Contrat, Sa Majesté paie & I’Entrepreneur, aux dates
et de la maniére énoncées ci-aprés, le montant par lequel:

i.1.1 I’ensemble des montants prévus & I’article MP2 excéde,
1.1.2  D’ensemble des montanis prévus & I’article MP3

et I’Entrepreneur accepte le paiement comme paiement final de tout ce qu’il a fourni et fait
relativement aux travaux auxquels le paiement se rapporte.

Montants payables 3 I’Entrepreneur
Les montants mentiommés 4 1°alinéa MP1.1.1 sont ’ensemble :
2.1.1  des montants prévus dans les Articles de convention; et

2.1.2  le montant, s’il en est, payable & I’Entrepreneur conformément aux Conditions générales.

Montants payables 2 Sa Majesté

Les montants mentionnés 4 [’alinéa MP1.1.2 sont ’ensemble des montants, s’ii en est, que
I’Entrepreneur est tenu de payer 4 Sa Majesté en vertu du Contrat.

Dans tout paiement fait 4 I’Entrepreneur, le fait pour Sa Majesté d’omettre de déduire d’un
mentant mentionné a I"article MP2 un montant mentionné au paragraphe MP3.1 ne peut

constituer un abandon de son droit de faire une telle déduction, ni une reconnaissance de
I’absence d’un tel droit lors de tout paiement ultérieur & I’Entrepreneur.

Date de paiement
Dans les présentes modalités de paiement :

4.1.1  «période de paiement» signifie un intervalle de 30 jours conséeutifs ou tout autre
intervalie plus long convenu entre I’Entrepreneur et le représentant ministériel;

4.1.2  un montant est «dii et payable» lorsqu’il doit &tre versé 4 I’Entrepreneur par Sa Majesté
selon les paragraphes MP4.4, MP4.7 ou MP4.10;

4.1.3  un montant est en souffrance lorsqu’il demeure impayé le premier jour suivant le jour ot
il est di et payable;

4.1.4  «date de paiement» signifie la date du titre négociable d’un montant di et payable par le
Receveur général du Canada et émis aux fins de paiement;

4.1.5  «taux d’escomptey signifie le taux d’intérét, fixé par la Banque du Canada, en vigueurs 2
1’ouverture des bureaux 4 la date de paiement.

A Texpiration d"une période de paiement, I’Entrepreneur doit remettre au représentant ministériel
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4.3

4.4

4.5

4.6

une demande d’acompte par écrit et y décrire toute partie achevée des travaux et tous les
matériaux livres aux lieux des travaux, mais non incorporés aux travaux, durant la période de
paiement faisant ’objet de la demande d’acompte.

Le représentant ministériel, dans les dix jours suivant réception d’une demande d’acompte
mentionnée au paragraphe MP4.2 :

4.3.1 fait inspection de la partie des travaux et des matériaux qui ¥ sont décrits, et

4.3.2 présente un rapport sur le progrés des travaux, dont le représentant ministériel envoie une
copie & VEntrepreneur, indiquant la valeur de la partie des travaux et des matériaux
décrits dans la demande d’acompte que, selon le représentant ministériel :

4.3.2.1 sont conformes aux dispositions du Contrat, et
4.3,2.2 n’étaient visés par aucun autre rapport concernant des travaux du Contrat.

Sous réserve de 'article MP1 et du paragraphe MP4.5, Sa Majesté, au plus tard 30 heurs aprés la
réception par le représentant ministériel de la demande d’acompte mentionnée au paragraphe
MP4.2, paie a I’Entrepreneur :

4.4.1 une somme égale 4 95% de la valeur indiquée dans le rapport sur le progrés des travaux
mentionne & I’alinéa MP4.3.2, si I’Entrepreneur a fourni un cautionnement pour le
paiement de la main-d’ceuvre et des matériaux, ou

4.42  un montant égal & 90% de la valeur indiquée dans le rapport sur le progrés des travaux
mentionne a ”alinéa 4.3.2, si I’Entrepreneur n’a pas fourni un cautionnement pour le
paiement de la main-d’ ccuvre et des matériaux.

IT est essentiel, pour que Sa Majesté s’ acquitie de son ablégation mentionnée au paragraphe
MP4.4, que |’Entrepreneur fasse et remette au représentant ministériel,

4.5.1  une déclaration conforme a celle décrite au paragraphe MP4.6, pour les travaux et
matériaux vises dans la demande d’acompte prévue au paragraphe MP4.2,

4.5.2  dans le cas de la premié¢re demande d’acompte de I’Entrepreneur, un calendrier
d’exécution conformément aux parties pertinentes des Devis, et

453 siun calendrier est exigé, sa mise & jour aux moments précisés dans les parties
pertinentes des Devis.

Dans la déclaration mentionnée au paragraphe MP4.5, I’Entrepreneur atteste :

4.6.1 qu’au jour de la demande d’acompte de I’Entrepreneur, I’Entrepreneur s’est acquitté de
toutes ses obligations légales aux termes des Conditions de travail, et

4.6.2 qu’au jour de la précédente demande d*acompte, I’Entrepreneur s’est acquitté de toutes
ses obligations légales envers ses sous-entrepreneurs et ses fournisseurs de matériaux en
ce qui concerne les travaux visés par le Contrat.
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4.7

4.8

4.9

4.10

4.11

Sous réserve de I’article MP1 et du paragraphe MP4.8, Sa Majesté verse 4 I’Entrepreneur, dans
les 30 jours suivant la date de délivrance du Certificat provisoire d’achévement mentionné au
paragraphe CG44.2, la somme mentionnée a ’article MP1, moins 1’ensemble :

47.1  de tous les paiements effectués conformément au paragraphe MP4.4;

472  dumontant égal au colit pour Sa Majesté, estimé par le représentant ministériel de la
correction de toutes défectuosités dans les travaux et décrites dans le Certificat provisoire
d’achévement; et

473 dumontant égal au colit pour Sa Majesté, estimé par le représentant ministériel de
I’achévement de toute partic des travaux décrite dans le Certificat provisoire
d’achevement ne comportant pas la correction des défectuosités visées par I’alinéa
MP4.7.2.

Il est essentiel, pour que Sa Majesté s’acquitte de son cbligation mentionnée au paragraphe
MP4.7, que I"Entrepreneur fasse et remette au représentant ministériel,

4.8.1 une déclaration conforme 4 celle décrite au paragraphe MP4.9 relativement au Certificat
provisoire d’achévement mentionné au paragraphe CG44.2, et

482 s’il est précisé dans les parties pertinentes des Devis, une mise 4 jour du calendrier
d’exécution mentionné a 'alinéa MP4.5.2 qui, en plus des exigences énoncées, soit
suffisamment détaillé concernant i’ achévement des travaux non-terminés et la correction
de tous les défauts, le tout 4 la satisfaction du représentant ministériel.

Dans la déclaration mentionnée au paragraphe MP4.8, I’Entrepreneur atteste qu’au jour de
I’émission du Certificat provisoire d’achévement :

4.9.1 P’Entrepreneur s’est acquitté de toutes ses obligations légales aux termes des Conditions
de travail;

492 I’Entreprencur s’est acquitté de toutes ses obligations 1égales envers ses sous-
entreprencurs et ses fournisseurs de matérianx en ce que concerne les travaux visés par le
Contrat; et

4.9.3 [I’Entrepreneur s’est acquitté de toutes ses obligations mentionnées au paragraphe
CGl4.6.

Sous réserve de I’article MP1 et du paragraphe MP4.11, Sa Majesté verse 4 I’Entrepreneur, dans
les 60 jours suivant la date de délivrance du Certificat définitif d’achévement mentionné au
paragraphe CG44.1, la somme mentionnée & Particle MP1, moins I’ensemble :

4.10.1 de tous les paiements effectués conformément au paragraphe MP4.4, et

4.10.2 de tous les paiements effectués conformément au paragraphe MP4.7,

Il est essentiel, pour que Sa Majesté s acquitte de son obligation mentionnée au paragraphe
MP4.10, que I’Entrepreneur fasse et remette au représentant ministériel une déclaration conforme
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4.12

MP5

5.1

MFP6

6.1

6.2

MP7

7.1

7.2

4 celle décrite au paragraphe MP4.12.

Dans la déclaration mentionnée au paragraphe MP4.11, I’Entrepreneur atteste, outre les mentions
requises en vertu du paragraphe MP4.9, que 1’Entrepreneur s’est acquitté de toutes ses obligations
légates et qu’il a satisfait & toutes les réclamations légales formulées contre lui par suite de
Pexécution des travaux.

Le rapport sur le progrés des travaux et le paiement y afférent ne lient pas Sa Majesté

Ni le rapport sur le progrés des travaux mentionné au paragraphe MP4.3, ni les paiements
effectués par Sa Majesté en conformité des Modalités ne doivent &ire interprétes comme une
admission que les travaux et les matériaux sont, en totalité ou en partie, complets, satisfaisants ou
conformes au Contrat.

Retard du paiement

Nonobstant ’article CG7, le retard apporté par Sa Majesté & faire un paiement 4 sa date
d’exigibilité en vertu du présent Contrat, ne constitue pas un bris du Confrat.

Sa Majesté versera, sans que ’Entreprencur le demande, des intéréts simples au taux d’escompte
plus 1 % p. 100 sur les montants en souffrance en vertu de ’alinéa MP4.1.3, intéréts qui

s appliquent a compter du premier jour de retard jusqu’au four précédant la date de paiement,
sauf que

6.2.1 les intéréts se seront ni exigibles ni verses 2 moins que le montant dont il est question au
paragraphe MP6.2 ait été en souffrance pendant plus de 15 jours suivant :

6.2.1.1 ladate a laquelle 1adite somme est devenue due et payable, ou

6.2.1.2 la date de réception par le représentant ministériel de la déclaration conforme 4
celle décrite aux paragraphes MP4.5, MP4.8 ou MP4.11;

selon la plus avancée de ces deux dates, et

6.2.2 les intéréts ne seront ni exigibles ni verses sur les paiements anticipés en souffrance, le
cas échéant.

Droit de compensation

Sans restreindre tout droit de compensation ou de retenue découlant explicitement ou
implicitement de la loi ou d’une disposition quelconque du Contrat, Sa Majesté peut opérer
compensation de toute somme due par I’Entrepreneur a Sa Majesté en vertu du Contrat ou de tout
contrat en cours, & I’encontre des sommes dues par Sa Majesté 4 I’Entrepreneur en vertu du

Contrat.

Pour les fins du paragraphe MP7.1, I’expression «contrat en cours» signifie un contrat entre Sa
Majesté et I’Entrepreneur :

7.2.1  en vertu duquel I’Entrepreneur est légalement obligé d’exécuter ou de fournir du travail,
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de la main-ceuvre ou des matériaux; ou

7.2.2  alégard duquel Sa Majesté a, depuis la date a laquelle les présents Articles de
convention sont intervenus, exercé le droit de retirer a I'Entrepreneur les fravaux faisant

1’abjet du contrat.
MP8 Paiement en cas de résiliation

8.1 En cas de résiliation du Contrat conformément a ’article CG41, Sa Majesté paie a I’Entrepreneur
le plus 18t possible eu égard aux circonstances, tout montant qui lui est légalement di et payable.

MP9 Intéréts sur les réclamations réglées

9.1 Sa Majesté versera & ’Entrepreneur des intéréts simples sur le montant d’une réclamation réglée,
au taux d’escompte moyen plus g ¥4 p. 100 & compter du premier jour de retard jusqu’au jour
précédant la date de paiement.

9.2 Aux fins du paragraphe MP9.1:

9.2.1 une réclamation est réputée &tre réglée lorsqu’une entente par écrit est signée par [e
représentant ministériel et I’ Entrepreneur et fait état du montant de la réclamation &
verser pat Sa Majesté et des travaux pour lesquels ledit montant doit étre versé;

9.2.2 le «taux d’escompte moyeny signifie le taux d’intérét moyen, fixé par la Banque du
Canada, en vigueur a la fin de chaque mois civil au cours de la période pendant laquelle
la réclamation réglée était impayée;

9.2.3 une réclamation réglée est réputée étre impayée 4 compter de la journée qui suit
immédiatement la date 4 laquelle la réclamation était due et payable conformément au
Contrat, s’il n’y avait pas eu contestation.

9.3 Aux fins de I’Article MP9, une réclamation signifie tout montant faisant I’objet d’un litige et
assujetti 4 des négociations entre Sa Majesté et I’Entrepreneur en vertu du Contrat.
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CG1 Interpretation
1.1 Dans le Contrat:

1.1.1  tout renvoj a une autre partie du Contrat désignée par des numéros précédés de lettres est
censé renvoyer & la partie du Contrat qui est désignée par cette combinaison de lettres et
de chiffres, de méme qu’a toute autre partie du Contrat qui y est mentionnée ;

1.1.2  « Contrat » signifie les documents mentionnés dans les Articles de convention;

1.1.3  « garantie du contrat » signifie toute garantie fournie & Sa Majesté par I’Entrepreneur
conformément au Contrat;

1.1.4  « le représentant ministériel » signifie I'officier ou 'employé de Sa Majesté désigné aux
Articles deconvention et toute personne autorisée spécialement par le représentant ministériel
4 accomplir, en son nom, n’importe laquelle des fonctions qui lui sont confiées en vertu du
Contrat, et signalée comme tel par écrit & I’Entrepreneur;

1.1.5  « matériaux » comprend toutes les marchandises, articles et choses & étre fournies par ou
pour "Entrepreneur en vertu du Contrat, pour étre incorpores dans les travaux;

1.1.6  « Ministre » comprend une personne agissant pour ou, si la charge est sans titulaire, 4 la
place du Ministre ou des personnes lui succédant, de méme que son ou leurs adjoints ou
représentants diiment nommes aux fins du Contrat;

1.1.7  « personne » comprend, sauf lorsque le contexte exige une interprétation différente, une
société, une entreprise, une firme, une co-entreprise, un consortium et une corporation;

1.1.8  « outillage’ comprend les animaux, outils, instruments, machines, véhicules, bitiments,
ouvrages, équipements et marchandises, articles ¢t choses autres que les matériaux, qui
sont nécessaires 4 'exécution des travaux;

.19 « sous-entrepreneur » signifie une personne 4 qui I’Entrepreneur a, conformément 4
PParticle CGA4, confié ’exécution des travaux en tout ou en partie,;

1.1.10 « surintendant » signifie ’employé de I’Entrepreneur désigné par ce demier pour remplir
les fonctions décrites a Iarticle CG19;

1.1.11 « travaux » comprend, sous réserve de toute stipulation expressément contraire dans le
Contrat, tout ce que I’Entrepreneur doit faire, fournir, livrer ou accomplir pour

I’exécution du Contrat.

1.2 Sauf quant 4 ceux apparaissant aux Plans et devis, les en-tétes apparaissent dans le Contrat, ne
font pas partie du Contrat, mais ¥ sont uniquement pour fin d*utilité pratique.

1.3 Aux fins de I’interprétation du Contrat, en cas de contradiction ou de divergence entre les Plans et
devis et les Conditions générales, les Conditions générales prévalent.

1.4 Dans I"interprétation des Plans et devis, en cas de contradiction ou de divergence entre :
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CG2

2.1

CG3

3.1

CG4

4.1

4.2

43

4.4

4.5

4.6

4.7

4.8

CG5

1.4.1 les Plans et les devis, les devis prévalent;
1.4.2 les plans, les plans tracés a I’échelle la plus grande prévalent; et

14.3  les dimensions exprimées en chiffres et les dimensions a I’échelle, les dimensions
exprimées en chiffres prévalent.

Successeurs et ayants droit

Le Contrat est au bénéfice des parties au Contrat, de méme que de leurs héritiers légaux,
exécuteurs, administrateurs, successeurs et ayants droit, qui sont tous par ailleurs 1iés par ses
dispositions.

Cession du Contrat

L’Entrepreneur ne peut céder le Contrat, en tout ou en partie, sans le consentement écrit du
Ministre.

Sous-traitance par ’Entrepreneur

Sous réserve des Conditions générales, I’ Entrepreneur peut sous-traiter une partie quelconque des
travaux.

L’Entrepreneur doit aviser le représentant ministériel par écrit de son intention de sous-traiter.

L.’avis mentionne au paragraphe CG4.2 doit identifier le sous-entrepreneur de méme que la partie
des fravaux qu’il entend lui confier.

Le représentant ministériel peut s’objecter 4 la sous-traitance projetée en avisant par écrit
I’Entrepreneur dans les six jours suivant la réception par le représentant ministériel de 1’avis
mentionné au paragraphe CG4.2.

Si le représentant ministériel s’oppose a une sous-traitance en vertu du paragraphe CG4.4,
’Entrepreneur ne peut procéder a la sous-traitance envisagée.

L’Entrepreneur ne peut, sans la permission écrite du représentant ministériel, remplacer un sous-
entreprencur dont il a retenu les services conformément aux Conditions générales.

Tout contrat entre I°Entrepreneur et un sous-entreprencur doit comporter tous les termes et
conditions du Contrat qui sont d’application générale.

Nul contrat entre 1’Entrepreneur et un sous-entrepreneur ou nul consentement de le représentant
ministériel 3 tel contrat sera interprété comme relevant I’Entrepreneur de quelqu’obligation en
vertu du Contrat ou comme imposant quelque responsabilité & Sa Majesté.

Modifications”
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5.1 Nulle modification ou changement a quelque disposition du Contrat aura d’effet avant que
d’avoir été consignée par écrit.

CG6  Nulle obligation implicite

6.1 Il ne découlera du Contrat aucune disposition ou obligation implicite de la part de Sa Majesté;
seules les dispositions expresses du Contrat, stipulées par Sa Majesté, doivent servir de
fondement & tout droit contre Sa Majesté.

6.2 Le présent Contrat remplace toutes communications, négociations et ententes, écrites ou verbales,
concernant les travaux et qui auraient en lieu avant la date du Contrat.

CG7 Caractére essentiel des délais et échéances

71 Le temps est "essence méme du Contrat.

CGS8  Indemnisation par ’Entrepreneur

8.1 L’Entrepreneur doit tenir Sa Majesté indemne et & couvert de toutes réclamations, demandes,
pertes, frais, dommages, actions, poursuites ou procédures de la part de quiconque, fondés,
découlant, reliés, occasionnés ou attribuables aux activités de I’Entrepreneur, de ses employés,
agents, sous-entrepreneurs et sous-entrepreneurs de ces derniers dans ’exécution des travaux
faisant 1’objet du Contrat, incluant toute contrefagon ou prétendue contrefagon d’un brevet
d’invention ou de toute autre forme de propriété intellectuelle,

82 Aux fins du paragraphe CG8.1, le terme « activités » comprend tout acte ou omission, de méme
que tout retard 4 accomplir un acte,

CG9 Indemnisation par Sa Majesté

9.1 Sa Majesté, sous réserve des dispositions de la Loi sur la responsabilité de la Couronne, de la Loi
sur les brevets et de toute autre loi affectant les droits, pouvoirs, priviléges ou obligations de Sa
Majesté, doit tenir I’Entrepreneur indemne et & couvert de toutes réclamations, demandes, pertes,
frais, dommages, actions, poursuites ou procédures découlant de ses activités en vertu du Contrat
et directement attribuables & :

9.1.1 une absence ou un vice, actuel ou allégué, dans le titre de Sa Majesté concernant
I’emplacement des travaux, ou

9.1.2  une contrefagon ou prétendue contrefagon par 1’Entrepreneur de tout brevet d’invention
ou de toute autre forme de propriété intellectuelle, dans I"exécution de tout acte aux fins
de Contrat, comportant ["utilisation d’un modele, d’un plan, d’un dessin ou de toute autre
chose fournis par Sa Majesté & 1’Entrepreneur aux fins des travaux.

CG10 Interdiction aux dépuiés de la Chambre des communes de tirer profit d’un contrat
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10.1  Conformément a Ja Loi sur le Parlement du Canada, il est expressément interdit 4 tout membre de
la Chambre des communes de posséder quelque part ou intérét dans le Contrat, ou d’en tirer
quelque bénéfice ou profit.

CG11 Avis

11.1  Tout avis, consentement, ordre, décision, directive ou communication autre qu’un avis suivant le
paragraphe CG11.4, qui peut étre donné a I’Entrepreneur conformément au Contrat, peut étre
donne de quelque maniére que ce soit.

11.2  Tout avis, consentement, ordre, décision, directive ou autre communication devant &tre donn€ par
écrit 4 une partie ou une autre conformément au Contrat, sera, sous réserve du paragraphe
CG11.4, réputé avoir &té effectivement donneé :

11.2.1 a I’Entrepreneur, s’il a été livré personnellement & I’Entrepreneur ou au surintendant de
I’Enirepreneur, ou s°il a été envoyé par la poste, par télex ou par télécopieur 4
PEntrepreneur, & I’adresse indiguée au paragraphe A4.1; ou

11.2.2 4 Sa Majesté, s°il a été livré personnellement au représentant ministériel, ou s°il a été
envoyé par la poste, par télex ou par télécopieur au représentant ministériel, a 1’adresse
indiquée & I’alinéa A1.2.1.

11.3  Tout avis, consentement, ordre, décision, directive ou autre communication donné conformément
au paragraphe CG11.2 sera réputé avoir &t recu par 'une ou Pantre des parties :

11.3.1 lejour oliil a ét€ livre, s”il [ui a &té livré personhel]ement; ou

11.3.2 le jour de sa réception ou le sixidéme jour aprés son envoi par la poste, selon la premiére
de ces deux dates, s’il lui a été envoyé par la poste, et

11.3.3 dans les 24 heures suivant sa transmission, s’il lui a été envoyé par télex ou par
télécopieur.

11.4  8’il est livré personnellement, un avis donné en vertu de ’alinéa CG38.1.1 et des articles CG40 et
CG41 sera remis a I’Entrepreneur ou, si I’Entrepreneur est une société, une firme, une co-
entreprise ou une corporation,  un agent de I’administration ou 4 un cadre supérieur.

CG12 Matériaux, outillage et biens immobiliers fournis par Sa Majesté

12.1  Sous réserve du paragraphe CG12.2, I’Entrepreneur est responsable envers Sa Majesté de toute
perte ou dommage, aux matériaux, a 1’outillage ou aux biens immobiliers que Sa Majesté a
fournis ou placés sous la garde et le contréle de I"Entrepreneur aux fins du Contrat, que la perte
ou le dommage soit attribuable ou non & des causes indépendantes de la volonté de
1’Entrepreneur.

12.2 L’ Enfreprencur n’est pas responsable envers Sa Majesté de toute perte ou dommage aux
matériaux, & ’outillage ou aux biens immaobiliers dont il est question au paragraphe CG12.1, si
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i2.3

12.4

12.5

CG13

13.1

13.2

133

CGl14

14.1

cette perte ou ce dommage est imputable et directement attribuable & 1’usure causée par un usage
raisonnable.

L’Entrepreneur doit utiliser les matériaux, ’outillage ou les biens immobiliers dont il est question
au paragraphe CG12.1, uniqguement pour 1’exécution du Contrat et pour aucune autre fin.

Lorsqu’aprés avoir été requis de le faire par le représentant ministériel, I'Entrepreneur n’a pas,
dans un délai raisonnable, indemnisé Sa Majesté pour une perte ou un dommage dont il est
responsable en vertu du paragraphe CG12.1, le représentant ministériel peut y pouvoir aux frais
de ’Entrepreneur, et ce dernier est dés lors responsable envers Sa Majesté des frais en
I’occurrence qu’il devra sur demande payer 4 Sa Majesté.

L Entrepreneur doit tenir des registres que le représentant ministériel peut de temps a autre exiger
des matériaux, de I’outillage et des biens immobiliers visés par le paragraphe CG12.1 et doit,
lorsque le représentant ministériel e 1’exige, établir 4 la satisfaction de ce dernier que les
matériaux, ’outillage et les biens immobiliers sont & I"endroit et dans I’état dans lequel ils
devraient étre.

Matériaux, cutillage et biens immobiliers devenus propriété de Sa Majesté

Sous réserve du paragraphe CG14.7, tous les matériaux et i’outillage, de méme que tout droit de
I"Entrepreneur sur tous les biens immobiliers, permis, pouvoirs et priviléges achetés, ou utilisés
par I’Entrepreneur pour les travaux deviennent, a compter de I’époque ot ils ont éité achetés ou
utilisés, la propriété de Sa Majesté aux fins des travaux et continuent de I"étre :

13.1.1 dans le cas des matériaux, jusqu'a ce que le représentant ministériel déclare qu’ils ne sont
plus requis pour les travaux; et

13.1.2 dans le cas de I’outillage, des biens immobiliers, des permis, des pouvoirs et des
privildéges, jusqu'a ce que le représentant ministériel déclare que le droit dévolu a Sa
Majesté en Pespéce n’est plus requis pour les travaux.

Les matériaux ou I’outillage appartenant & Sa Majesté en vertu du paragraphe CG13.1 ne doivent
pas étre enlevés des lieux des travaux, utilisés ou aliénés, sauf pour les travaux, sans le
consentement écrit du représentant ministériel.

Sa Majesté n’est pas responsable de toute perte ou de tout dommage aux matériaux ou a
Poutillage visés par le paragraphe CG13.1 quelle qu’en soit la cause et ”Entrepreneur est
responsable de toute perte ou de tout dommage bien que ces matériaux ou outillage appartiennent

4 Sa Majeste.

Permis et taxes payables

L’Entrepreneur doit, dans les 30 jours de la date du Contrat, offrir 4 ’administration municipale,
un montant égal a tous les droits et frais qui seraient payables a I’administration municipale pour
les permis de construction, si les travaux étaient exécutés pour une personne autre que Sa
Majesté.
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14.3

14.4

14.5

14.6
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CG15

15.1

CGl6

16.1

Dans les dix jours qui suivent I’ offre mentionnée au paragraphe CG14.1, 1'Entrepreneur avise le
représentant ministériel de sa démanche et du montant de cette offre et Jui fait savoir si elle a été

acceptée ou non par I’administration municipale.

Si I’administration municipale n’a pas accepte la somme offerte aux termes du paragraphe
CG14.1, PEntrepreneur remet ce montant 2 Sa Majesté dans les six jours suivant |’expiration du
délai fixe au paragraphe CG14.2.

Aux fins des paragraphes CG14.1 et CG14.3, I’expression « administration municipale » signifie
une administration qui aurait compétence pour autoriser la construction de 1’ouvrage si le

propriétaire n’en était pas Sa Majesté.

Nonobstant le lieu de résidence de I’Entrepreneur, I’Entrepreneur versera toute taxe applicable
découlant de exécution des travaux visés par le Contrat.

Conformément a la déclaration mentionnée au paragraphe MP4.9, I’Entrepreneur dont ni le lieu
de résidence ni la place d’affaires n’est dans la province ot sont effectués les travaux visés par le
Contrat, fournira a Sa Majesté une preuve d’enregistrement auprés des autorités provinciales
responsables de la taxe de vente dans ladite province.

Aux fins du paiement de la taxe applicable ou de la fourniture d’une garantie de paiement de la
taxe applicable découlant de I’exécution des travaux vises par le Contrat, I"Entrepreneur doit,
malgré le fait que tous les matériaux et outillage, de méme que des droits de I’Entrepreneur sur
tous les biens immobiliers, permis, pouvoirs et priviléges, sont devenus la propriété de Sa Majesté
aprés la date d’achat, payer, en tant qu’ utilisateur ou consommateur, toute taxe applicable payable
au moment de |’utilisation desdits matériaux, outillage ou droits de I’Entrepreneur a titre
d’utilisateur, conformément aux lois pertinentes, ou fournir une garantie de paiement 4 cet égard.

Exécution des travaux sous la direction du représentant ministériel

1.’Entrepreneur doit :

15.1.1 permettre au représentant ministériel d’avoir aceds aux travaux et au chantier en tout
temps au cours de i’exécution du Contrat;

15.1.2 communiquer au représentant ministériel tous renseignements qu’il demande concernant
I’exécution du Contrat; et

15.1.3 fournir au représentant ministériel toute [assistance possible dans 1’accomplissement de
son devoir de veiller 4 ce que les travaux soient exécutés conformément aux Contrat, de
méme que dans I’accomplissement de tout autre devoir et dans 1’exercice de tout pouvoir
qui lui incombe ou qui lui est conféré par le Contrat.

Coopération avec d’autres Entreprencurs

Lorsque, de ’avis du représentant ministériel, il est nécessaire d’affecter aux travaux ou au
chantier d’autres entrepreneurs ou ouvriers, avec ou sans oufillage et matériaux, I'Entrepreneur
doit, 4 la satisfaction du représentant ministériel, leur donner accés aux travaux et coopérer avec
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16.2
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17.1

17.2

CG18

18.1

18.2

18.3

18.4

eux dans ’accomplissement de leurs fonctions et obligations.
Si:

16.2.1 I’affectation aux fravaux d’autres entrepreneurs ou ouvriers en vertu du paragraphe
CG16.1 ne pouvait étre raisonnablement prévue par I’Entrepreneur au moment de la
conclusion du Contrat; et .

16.2.2 de I’avis du représentant ministériel, ’Entrepreneur a encouru des dépense additionnelles
afin de se conformer au paragraphe CG16.1; et

16.2.3 PEntrepreneur a donne au représentant ministériel un avis écrit de sa réclamation avant
I’expiration d’un délai de 30 jours & compter de I’affectation d’autres entrepreneurs ou

ouvriers aux travaux ou au chantier;

Sa Majesté rembourse 4 I’Entrepreneur les frais encourus, calculés conformément aux articles
CG48 a CG50, pour le travail, de I’outillage et des matériaux additionnels requis.

Vérification des travaux

Si, 4 un moment quelconque aprés le début des travaux mais avant I’expiration de la période de
garantie, le représentant ministériel a des motifs de croire que les travaux on partie de ceux-ci
n’ont pas été exécutés conformément au Contrat, il peut demander qu’une vérification de ces
travaux soit effectuée par un expert qu’il désigne.

Si, par suite d’une vérification conformément au paragraphe CG17.1, il est établi que les travaux
n’ont pas été exécutés suivant le Contrat, I’Entrepreneur doit, su demande, payer a Sa Majesté
tous les colts et foutes les dépenses raisonnables que cefte vérification lui aura occasionnés, en
plus et sans préjudice aux droits et recours de Sa Majesté sous le Contrat, en droit ou en équité.

Déblaiement de I’emplacement

L’Entrepreneur garde les travaux et leur emplacement propres, sans rebuts, ni débris, et respecte a
cet égard toute directive du représentant ministériel.

Avant I’émission du Certificat provisoire mentionné au paragraphe CG44.2, I’Entrepreneur
enléve tout Poutillage et tous les matériaux non requis a I’exécution du reste des travaux. Il
enléve également tous rebuts et débris et fait en sorte que les travaux et leur emplacement soient
propres et convenables pour leur occupation par les employés de Sa Majesté, sauf indication
contraire dans le Contrat.

Avant I’émission du Certificat définitif d’achévement mentionné au paragraphe CG44.1,
PEntrepreneur retire des travaux et leur emplacement, ’excédant de I’outillage et des matériaux,

de méme que tous les rebus et débris.

Les obligations qu’imposent 4 I’Entrepreneur les paragraphes CG18.1 24 CG18.3 ne s’appliquent
pas aux rebuts et aux débris laissés par les employés de Sa Majesté, ou par les autres
entrepreneurs et leurs employés visés au paragraphe CG16.1.
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CG19 Surintendant de I’Entrepreneur
19.1  L’Entrepreneur désigne sans délai un surintendant aprés I’adjudication du Contrat.

19.2  L’Entreprencur communique sans délai au représentant ministériel le nom, ’adresse et le numéro
de téléphone du surintendant désigné en vertu du paragraphe CG19.1.

19.3  Le surintendant désigné en vertu du paragraphe CG19.1 & I’entidre responsabilité des opérations
de I’Entrepreneur dans ’exécution des travaux et il est en oufre autorisé a recevoir au nom de
I’Entrepreneur, tous avis, consentement, ordre, directive, décision ou toute autre communication

qui peut lui &tre donné en vertu du Conltrat.

19.4  Pendant les heures de travail et jusqu'a ’achévement des travaux, I’Entrepreneur doit garder sur
les lieux des travaux un surintendant compétent.

19.5 A lademande du représentant ministériel, I’Entrepreneur retire tout surintendant qui, de Uavis du
représentant ministériel, est incompétent ou s’est conduit de fagon malséante, et il remplace sans
délai le surintendant ainsi retiré par un autre surintendant que le représentant ministériel estime
acceptable.

19.6  Sous réserve du paragraphe CG19.5, I’Entrepreneur ne peut remplacer le surintendant sans le
consentement écrit du représentant ministériel.

19.7  En cas de contravention par I’Entrepreneur au paragraphe CG19.6, le représentant ministériel
peut refuser P'émission de tout Certificat mentionné a Particle CG44 jusqu'a ce que le
surintendant ait &t réintégré dans ses fonctions ou gu’un autre surintendant acceptable au
représentant ministériel Iait remplacé.

CG20 Sécurité nationale

20.1  Sile Ministre estime que la sécurité nationale le requiert, il peut ordonner 3 I’Entreprencur :

20.1.1 de lui fournir tout renseignement sur des personnes engagées ou devant I’étre aux fins du
Contrat, et

20.1.2 de retirer des travaux et de leur emplacement toute personne dont I’emploi peut en
I’occurrence, de I’avis du Ministre, comporter un risque pour la sécurité nationale.

20.2  Les contrats que ’Entrepreneur pourra conclure avec les personnes qui seront affectées
I’exécution des travaux, doivent contenir des dispositions qui lui permettront de s’acquitter de
toute obligation qui lui incombent en vertu des articles CG19, CG20 et CG21.

20.3  L’Entrepreneur doit obéir a tout ordre donné par le Ministre suivant le paragraphe CG20.1.

CG21 Ouvriers inaptes
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21.1

CG22

221

22.2

223

22.4

CG23

23.1

232

23.3

A la demande du représentant ministériel, I’Entrepreneur retire des travaux toute personne
engagée par I’Entrepreneur aux fins des travaux qui, de I’avis du représentant ministériel, est
incompétente ou s’est conduite de fagon malséante et I’Entrepreneur refuse I’accés a
I’emplacement des travaux 4 une personne ainsi retirée.

Augmentation ou diminution des coiits

Le montant établi dans les Articles de convention doit &tre ni augmenté, ni diminué en raison
d’une augmentation ou d’une diminution du coft des travaux résultant d’une augmentation ou
d’une diminution du cofit du travail, de ’outillage, des matériaux ou des rajustements salariaux
énoncés ou prescrits dans les Conditions de travail.

Nonobstant le paragraphe CG22.1 et {"article CG35, le montant énonce dans les Articles de
convention doit faire I’objet d’un redressement de Ja maniére prévue au paragraphe CG22.3, en
cas de modification & une taxe imposée en vertu de la Loi sur I’accise, de la Loi sur la taxe
d’accise, de la Loi sur la sécurité de la vieillesse, de la Loi sur les douanes, du Tarif des douanes
ou de toute loi provinciale sur la taxe de vente imposant une taxe de vente au détail sur I"achat de
biens personnels corporels incorporés dans les biens immobiliers :

22.2.1 survenant aprés la date a laquelle I’Entrepreneur a présenté une soumission pour le
Contrat,

22.2.2 s’appliquant aux matériaux; et
22.2.3 influant sur le cofit de ces matériaux pour I’Enirepreneur.

En cas de changement fiscal suivant le paragraphe CG22.2, tout montant pertinent indiqué dans
les Articles de convention sera augmenté ou diminué d’un montant égal qui, sur examen des
registres mentionnés a I’article CGS1, représente 1’augmentation ou la diminution, selon le cas,
des cofits directement attribuables a ce changement.

Aux fins du paragraphe CG22.2, lorsqu’une taxe fait I’objet d’un changement aprés la date a
laquelle I’Entrepreneur a présenté une soumission mais alors que le ministre des Finances en avait
donné avis public avant la date de présentation de la soumission, le changement fiscal est censé
&tre survenu avant la date a laquelle la soumission a été présentée.

Main-d’ceuvre et matériaux canadiens

L’Entreprencur emploi pour I’exécution des travaux, de la main-d’ceuvre et des matériaux
canadiens dans toute la mesure ol ils sont disponibles, compte tenu des exigences économiques et
de la nécessité de poursuivre une exécution diligente des travaux.

Sous réserve du paragraphe CG23.1, I’Entrepreneur emploie, dans la mesure ot elle est
disponible, 1a main-d’ceuvre de la localité ol les travaux sont exécutés, et il recourt aux bureaux
des Centres d’emploi du Canada pour recruter les ouvriers, 14 o0 la chose est réalisable.

Sous réserve des paragraphes CG23.1 et CG23.2, I’Entrepreneur emploie une proportion
raisonnable d’ouvriers qui ont été en service actif dans les Forces armées canadiennes et qui en.
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CG24

24.1

24.2

24.3

24.4

CG25

25.1

252

CGo

26.1

ont regu une libération honorable.

Protection des travaux et des documents

L’Entrepreneur garde et protége les travaux, "'emplacement des travaux, le Contrat, les devis, les
plans, les dessins, les renseignements, les matériaux, 1’ outillage et les biens immobiliers, fournis
ou non par Sa Majesté a I’Entrepreneur, contre toute perte ou dommage de quelque nature et ne
peut les utiliser, donner, démolir ou en disposer sans le consentement écrit du Ministre, sauf si
cela est indispensable a I’exécution des travaux.

Si une cote de sécurité est attribuée aux documents ou renseignements donnés ou dévoilés a
I’Entrepreneur, I’Entreteneur prend toutes les mesures que lui enjoint le représentant ministériel
pour assurer le degré de sécurité conforme a cette cote.

L’Entreprencur fournit tous dispositifs de sécurité et aide toute personne a laquelle le Ministre a
donne I’autorisation d’inspecter ou de prendre les mesures de sécurité qui s’ imposent a I’égard
des travaux et de I'emplacement des travaux.

Le représentant ministériel peut ordonner 4 I Entrepreneur de faire telles choses et d’effectuer tels
fravaux additionnels qui, de ’avis du représentant ministériel, sont raisonnables et nécessaires
pour assurer 1’ observation des paragraphes CG24.1 4 CG24.3, ou pour rectifier vne violation de

ces paragraphes.

Cérémonies publiques et enseignes

L’Entrepreneur ne permit pas de cérémonie publique relativement aux travaux, sans la permission
du Ministre.

L’Entrepreneur n’érige pas ou ne permet pas ’érection d’enseignes ou de panneaux publicitaires
sur les travaux ou I’emplacement des travaux sans 1’approbation du représentant ministériel.

Précaations contre les dommages, la transgression des droits, les incendies, et les autres
dangers

L’Entrepreneur doit, & ses propres frais, faire le nécessaire pour s assurer

26.1.1 que nulle personne n’est blessée, nul bien endommagé et nul droit, servitude ou privilége
enfreint en raison de ’activité de I’Entrepreneur en vertu du Contrat;

26.1.2 que la circulation & pied ou autrement sur les chemins ou cours d’eau publics ou privés
r’est pas inddment entravée, interrompue ou rendue dangereuse par les travaux ou
I*outillage;

26.1.3 que les dangers d’incendie sur Ie chantier ou I’emplacement des travaux sont €liminés et
que, sous réserve de tout ordre qui peut &tre donné par le représentant ministériel, tout
incendie est promptement maftrisé;
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26.3

CG27

27.1

272

CG28

28.1

28.2

26.1.4 que la santé et sécurité des personnes occupées aux fravaux ne sont pas menacées par les
méthodes ou les moyens mis en ceuvre;

26.1.5 que des services médicaux suffisants sont offerts en tout temps pendant les heures de
travail, 4 toutes personnes occupées aux travaux;

26.1.6 que des mesures sanitaires suffisantes sont prises & 1’égard des travaux et I’emplacement
des travaux; et

26.1.7 que tous les jalons, bouées et repéres placés sur les travaux ou I’emplacement des travaux
par le représentant ministériel ou sur son ordre sont protégés et ne sont pas enlevés,
abimés, changés ou détruits.

Le représentant ministériel peut ordonner a I’Entrepreneur de faire toute chose et de construire
tout ouvrage additionnel qui, de I"avis dureprésentant ministériel, est raisonnable ou nécessaire
pour assurer I’observation du paragraphe CG26.1 ou pour rectifier une infraction audit
paragraphe.

L’Entrepreneur se conforme, a ses propres frais, & tout ordre que le représentant ministériel émet
conformément au paragraphe CG26.2.

Assurances

L’Entrepreneur souscrit et maintient, a ses propres frais, des polices d’assurance relativement aux
travaux et en fournit la preuve au représentant ministérie! conformément aux exigences des

Conditions d’assurance « E ».
Les polices d’assurance mentionnées au paragraphe CG27.1 doivent étre :

27.2.1 en la forme et nature, au montant, pour la durée et suivant les termes et conditions prévus
aux Conditions d’assurance « E »; et

27.2.2 prévoir le remboursement des demandes de réglement, conformément a I’ article CG28.

Indemnité d’assurance

Dans le cas d’une demande de réglement en vertu d’une police d’assurance tous risques chantier
{y compris les installations} que maintient 1’Entrepreneur conformément & ’article CG27, les
sommes dues a I’égard d’un sinistre seront remboursées directement 4 Sa Majesté, et :

28.1.1 les sommes ainsi versées seront retenues par Sa Majesté aux fins du contrat; ou

28.1.2 si Sa Majesté en décide ainsi, seront conservées par Sa Majesté, ef le cas échéant,
deviendront sa propriété de fagon absolue,

Dans le cas d’une demande de réglement en vertu d’une police responsabilité civile générale que
maintient I’ Entreprencur conformément & I’article CG27, I’assureur remboursera directement au
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28.3

28.4

285

28.6

28.7

28.8

CG29

29.1

29.2

293

demandeur les sommes dues & I’égard d’un sinistre.

Si le Ministre choisit conformément au paragraphe CG28.1 de conserver 1’indemnité d’assurance,
il peut faire effectuer une vérification de la comptabilité de I’Entrepreneur et de Sa Majesté
relativernent & la partie des travaux perdue, endommagée ou détruite, afin d’établir la différence,

§’il en est, entre

28.3.1 Densemble du montant des pertes ou dommages subis par Sa Majesté, incluant tous frais
encourus pour le déblaiement et le nettoyage des travaux et I'emplacement des travaux et
de toute autre somme payable par ’Entreprencur & Sa Majesté en vertu du Contrat, moins
toute somme retenue conformément a 1’alinéa CG28.1.2; et

28.3.2 V’ensemble des sommes payables par Sa Majesté 4 {"Entreprencur en vertu du Contrat 4 la
date ot la perte ou les dommages ont été subis.

Toute différence établie conformément au paragraphe CG28.3 doit &tre payée sans délai par la
partie débifrice 4 la partie créanciére.

Suite au paiement prévu au paragraphe CG28.4, Sa Majesté et PEntrepreneur sont réputés libérés
de tous droits et obligations en vertu du Contrat, & 1’égard seulement de la partie des travaux qui a
fait Pobjet d’une vérification mentionnée au paragraphe CG28.3.

S’il n’est pas exercé de choix en vertu du paragraphe CG28.1.2, ’Entrepreneur, sous réserve du
paragraphe C(G28.7, déblaie et nettoie les travaux et I’emplacement des travaux et il restaure et
remplace & ses frais la partie des travaux qui a été perdue ou endommagée, comme si ces travaux
n’avaient pas encore €t¢ exécutés.

Lorsque I’Entrepreneur exécute les obligations prévues au paragraphe CG28.6, Sa Majesté lui
rembourse, jusqu'a concurrence des sommes mentionnées au paragraphe CG28.1, les frais de
déblaiement, nettoyage, restauration et remplacement en question.

Sous réserve du paragraphe CG28.7, tout paiement par Sa Majesté en exécution des obligations
prévues au paragraphe CG28.7 est effectué conformément aux dispositions du Contrat, mais
chaque paiement doit représenter 100% du montant réclamé, nonobstant les alinéas MP4.4.1 et

MP4.4.2.

Garantie du contrat

L’Entrepreneur obtient et dépose auprés du représentant ministériel une ou des garanties
conformément aux conditions de garantie du contrat.

5’il est déposé une garantie auprés du représentant ministériel en vertu du paragraphe CG29.1
constituant en tout ou en partie en un dépdt de garantie, ce dépdt sera traité conformément aux
articles CG43 et CG45 des Conditions générales.

Si la garantie en vertu du paragraphe CG29.1 consiste, en partie, en un cautionnement (bond)
pour le paiement de la main-d’ceuvre et des matériaux, |’Entrepreneur affiche une copie de ce
cautionnement sur i‘emplacement des travaux.

TBC 350-46 (Rev. 1992/12) 7540-21-910-6709 (changed Ingénicur)




Gouvernement du Canada C
Government of Canada Conditions générales Page 13 of 28

CG30

301

30.2

303

304

30.5

30.6

30.7

CG31

311

Modifications aux travaux

Sous réserve de ’article CGS5, le représentant ministérie]l peut, a tout moment avant de délivrer
son Certificat définitif d’achévement :

30.1.1 exiger des travaux ou des matériaux en sus de ceux qui ont été prévus dans les Plans et
devis; et

30.1.2 supprimer ou modifier les dimensions, le caractére, la quantité, la qualité, la description,
fa situation ou la position de la totalité ou d’une partie des travaux ou matériaux prévus
dans les Plans et devis ou exigés en conformité de ’alinéa CG30.1.1.

4 condition que ces travaux ou matériaux supplémentaires, ou que ces suppressions ou
modifications soient, selon lui compatibles avec ’intention du Contrat.

L’Entrepreneur exécute les travaux conformément aux ordres, suppressions et modifications émis
de temps & aufre par le représentant ministériel en vert du paragraphe CG30.1, comme §7ils
faisaient partic des Plans et devis.

Le représentant ministériel décide si ce que I’Entreprencur a fait ou omis de faire conformément &
un ordre, une suppression ou une modification en vertu du paragraphe CG30.1 a augmenté ou
diminué le cofit des travaux pour I’Entrepreneur.

Si le représentant ministériel décide, conformément au paragraphe CG30.3, qu’il y a eu
augmentation du colit pour IEntrepreneur, Sa Majesté paie a I’Entrepreneur le colit accru que
I’Entreprencur a nécessairement encouru pour les travaux supplémentaires, calculé conformément
aux articles CG49 ou GB50.

Si le représentant ministériel décide, conformément au paragraphe CG30.3, qu’il y a eu réduction
du cofit pour I’Entrepreneur, Sa Majesté réduit le montant payable a I’Entrepreneur en vertu du
Contrat d’un montant égal a la réduction du cofit occasionné par toute suppression ou
modification ordonnée conformément au paragraphe CG30.1.2, calculé conformément 4 I"article

CG49.

Les paragraphes CG30.3 4 CG30.5 s’appliquent seulement 4 un contrat ou partie d’un contrat
comportant, suivant ie Contrat, une Entente & prix fixe.

Tout ordre, suppression ou modification mentionné au paragraphe CG30.1 doit &tre par écrit,
porter la signature du représentant ministériel et &tre communiqué 4 I’Entrepreneur conformément
au paragraphe CG11.

Interprétation du Contrat par le représentant ministériel

Avant la délivrance par le représentant ministériel du Certificat définitif d’achévement mentionné
au paragraphe CG44.1, le représentant ministériel tranche tout question concernant [’exécution
des travaux ou les obligations de ["Entreteneur en vertu du Contrat et en particulier, mais sans
limiter la portée générale de ce qui précéde, concernant :
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312

CG32

32.1

32.2

323

324

31.1.1 lasignification de quoi que ce soit dans les Plans et devis;

31.1.2 [I’Interprétation des Plans et devis au cas d’erreur, omission, obscurité ou divergence dans
leur texte ou intention;

31.1.3 le respect des exigences du Contrat quant a la quantité ou la qualité des matériaux ou du
travail que I’Entreprencur fournit ou se propose de fournir;

31.1.4 lasuffisance de la main-d’ceuvre, de Poutillage ou des matériaux que I’Entrepreneur
fournit pour la réalisation des travaux et du Contrat, pour assurer 1’exécution des travaux
suivant le Contrat et I’exécution du Contrat conformément 4 ses dispositions;

31.1.5 laqualité de tout genre de travail effectué par I’Entreprencur; ou

31.1.6 I’échéancier et fa programmation des diverses phases de [’exécution des travaux;

et la décision du représentant ministériel est sans appel, pour ce qui est des travaux.

L’Enfrepreneur exécute les travaux conformément aux décisions et directives du représentant

ministériel en vertu du paragraphe CG31.1 et conformément 3 toute décision et directive du
représentant ministériel que en découlent.

Garantie et rectification des défectuosités des travaux

~ Sans restreindre les garanties implicites ou explicites de la loi ou du Contrat, I’Entrepreneur doit,

a ses propres frais

32.1.1 rectifier toute défectuosité et corriger tout vice qui se manifeste dans les travaux ou qui
est signalé au Ministre quant aux parties du travail acceptées relativement au Certificat
provisoire d’achévement mentionné au paragraphe CG44.2 dans les 12 mois qui suivront
la date d’émission du Certificat provisoire d’ach&vement.

32.1.2 rectifier toute défectuosité et corriger tout vice qui se manifeste dans les travaux ou qui
est signalé au Ministre relativement aux parties des travaux décrites dans le Certificat
provisoire d’achévement mentionné au paragraphe CG44.2 dans les 12 mois qui suivent
la date d’émission du Certificat définitif d’achévement mentionné au paragraphe CG44.1.

Le représentant ministériel peut ordonner a |’ Entrepreneur de rectifier ou corriger toute
défectuosité ou tout vice mentionné au paragraphe CG32.1 ou couvert par toute autre garantie
implicite ou explicite.

L’ordre mentionné au paragraphe CG32.2.1 doit étre par écrit; il peut préciser le délai dans lequel
I’Entrepreneur doit rectifier ou corriger la défectuosité ou le vice et il doit étre donné a
I’Entrepreneur conformément a Particle CG11.

L’Entrepreneur doit rectifier la défectuosité ou corriger le vice mentionné dans [’ordre donné en
conformité du paragraphe CG32.2 dans le délai qui y est stipulé.
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CG33

33.1

33.2

CG34

34.1

34.2

343

344

34.5

34.6

34.7

34.8

CG35

35.1

Défaut de ’Entrepreneur

Si I’Entreprenenr omet de se conformer & une décision ou directive rendue ou émise par le
représentant ministériel en vertu des articles CG18, CG24, CG26, CG31 ou CG32, le représentant
ministériel peut recouvrir aux méthodes qui lui semblent opportunes pour exécuter ce que
I'Entrepreneur a omis d’exécuter.

L’Entrepreneur paie 4 Sa Majesté, sur demande, 1a totalité de tous les frais, dépenses et
dommages encourus par Sa Majesté en raison du défaut de I’Entrepreneur de se conformer & toute
décision ou directive stipuiée au paragraphe CG31.1 et en raison de toute méthode utilisée en
PPoccurrence par le représentant ministériel conformément au paragraphe CG33.1.

Protestations des décisions du représentant ministériel

L’Entrepreneur peut contester, dans les dix jours de sa réception, une décision ou directive
mentionnée aux paragraphes CG30.3 ou CG33.1.

Toute contestation mentionnée au paragraphe CG34.1 doit étre par écrit, indiquer tous les motifs
de la contestation, étre signée par ’Entrepreneur et communiquée 4 Sa Majesté par I’entremise du
représentant ministériel.

Si I’Entrepreneur proteste conformément au paragraphe CG34.2, le fait pour lui de se conformer 4
la décision ou & la directive qu’il conteste ne sera pas interprété comme une reconnaissance du
bienfondé de cette décision ou de cette directive et ne pourra constituer une fin de non-recevoir
quant a toute poursuite qu’il estimera appropriée dans les circonstances.

Tout protét de I’Entrepreneur en vertu du paragraphe CG34.2 ne le dispense de se conformer 4 la
déeision ou directive en question.

Sous réserve du paragraphe C(G34.6, I’Entrepreneur doit, sous peine de déchéance, intenter toute
poursuite judiciaire mentionnée au paragraphe CG34.3 dans les trois mois suivant la date
d’émission du Certificat définitif d’achévement mentionné au paragraphe CG44.1.

L’Entrepreneur deit, sous peine de déchéance, intenter dans les trois mois suivant la fin d’une
période de garantie, toute poursuite judicaire mentionnée au paragraphe CG34.3 et découlant d’un
ordre donné en vertu de I’article CG32.

Sous réserve du paragraphe CG34.8, si Sa Majesté tient la contestation de I’Entrepreneur comme
bien fondée, elle doit lui rembourser le colt des travaux, de I’outillage et des matériaux

additionnels nécessaires & ["exécution de Pordre ou de la directive ayant fait P objet du protét.

Les couts mentionnés au paragraphe CG34.7 doivent &tre calculés conformément aux dispositions
des articles CG48 a CG50.

Changement des conditions du sol — Négligence ou retard de la part de Sa Majesté

Sous réserve du paragraphe CG35.2, nul paiement autre qu’un paiement expressément stipulé au
Contrat n’est fait par Sa Majesté a I’Entrepreneur en raison de quelque dépense supplémentaire
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352

353

354

3355

35.6

357

35.8

encourue ou pour quelque perte ou dommage subi par [’Entrepreneur,

Si ’Entreprencur encourt des frais supplémentaires ou subit des pertes ou dommages directement
attribuables :

35.2.1 aun écart substantiel entre les renseignements sur les conditions du sol a I’emplacement
des travaux, dans les Plans et devis ou d’autre documents fournis a I’Entrepreneur pour
I’ établissement de sa soumission, ou & un écart substantiel entre un présomption
raisonnable de I’Entrepreneur fondée sur lesdits renseignements et les conditions réelles
rencontrées par I’Entrepreneur a Pemplacement des travaux lors de leur exécution; ou

35.2.2 alanégligence ou a un retard de la part de Sa Majesté aprés la date du Contrat, a fournir
tout renseignement ou a tout acte auquel Sa Majesté est expressément obligée par le
Contrat ou que les usages de ’industrie dicteraient ordinairement & tout propriétaire;

il doit dans les dix jours qui suivent la date de la constatation des conditions du sol décrites &
["alinéa CG35.2.1 ou la date de la négligence ou du retard décrit au paragraphe CG35.2.2, en
donner avis par écrit au représentant ministériel et lui signifier son intention d’exiger le
remboursement des frais supplémentaires encourus ou le colt de toutes pertes ou dommages
subis.

Lorsque I’Entrepreneur a donne au représentant ministériel I’avis mentionné au paragraphe
CG35.3, il doit sous peine de déchéance dans les 30 jours suivant la date de I’émission du
Certificat définitif mentionné au paragraphe CG44.1, remettre au représentant ministériel une
demande écrite de remboursement des frais supplémentaires ou du coiit de toutes pertes ou
dommages subis.

La demande de remboursement mentionnée au paragraphe CG35.3 devra contenir une description
suffisante des faits et circonstances qui motivent la demande afin que Ie représentant ministériel
puisse déterminer si cette demande est justifiée ou non, et I’Entrepreneur doit, 4 cette fin, fournir
tout autre renseignement que le représentant ministéricl peut exiger.

Si, de ’avis du représentant ministériel, la demande de remboursement mentionnée au paragraphe
C(G35.3 est bien fondée, Sa Majesté doit verser & I’Entrepreneur un supplémett calculé en
conformité des articles CG47 & CG49.

Si, de I’avis du représentant ministériel, le cas décrit & I’alinéa CG35.2.1 se traduit pour
PEntrepreneur par une économie dans I’exécution du Contrat, le montant établi dans les Articles
de convention est, sous réserve du paragraphe CG35.7, réduit d’un montant égal 4 1’économie
réalisée,

Le montant a étre déduit en vertu du paragraphe C(G35.6 doit étre déterminé selon les dispositions
des articles CG47 4 CG49.

Si I’Entrepreneur néglige de donner 1’avis mentionné au paragraphe CG35.2 et de présenter la
demande de remboursement mentionnée au paragraphe CG35.3 dans le délai prescrit, aucun
supplément ne doit lui étre verse en 1’occurrence.

CG36 Prolongation de délai
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36.1

36.2

CG37

37.1

37.2

37.3

CG38

38.1

Sous réserve du paragraphe CG36.2, le représentant ministériel peut, s’il estime que 1’achévement
en retard des travaux est attribuable & des causes indépendantes de la volonté de I’Entrepreneur et
sur demande présentée par I’Entrepreneur avant le jour fixe par les Articles de convention pour
I’achévement des travaux ou avant toute autre date fixée auparavant conformément au présent
article, prolonger le délai d’achévement des travaux.

Toute demande mentionnée au paragraphe CG36.1 doit &tre accompagndée du consentement écrit
de la compagnie dont le cautionnement constitue une partie de la garantie du contrat.

Dédommagement pour retard d’exécution
Aux fins du présent article :

37.1.1 les travaux sont censés étre achéves le jour ou le représentant ministériel délivre le
Certificat provisoire d’achévement mentionné au paragraphe CG44.2; et

37.1.2 « période de retard » signifie la période commengant le jour fixé par les Articles de
convention pour I’achévement des travaux et se terminant le jour précédant
immédiatement le jour de I’achévement, a I’exclusion cependant de tout jour faisant
partie d’une période de prolongation accordée en vertu du paragraphe CG36.1 et de tout
autre jour otl, de I’avis du représentant ministériel, I’achévement des travaux a été retardé
par des causes indépendantes de la volonté de 1I'Entrepreneur.

Si ’Entrepreneur n’achéve pas les travaux au jour fixé par les Articles de convention mais achéve
ces travaux par la suite, ’Entrepreneur paie 4 Sa Majesté un montant égal & I’ensemble :

37.2.1 detous les salaires, gages et frais de déplacement versés par Sa Majesté aux personnes
surveillant les travaux pendant la période de retard;

37.2.2 des coiits encourus par Sa Majesté en conséquence de I'impossibilité pour Sa Majesté de
faire usage des travaux achevés pendant la période de retard; et

37.2.3 detous les autres frais et dommages encourus ou subis par Sa Majesté pendant [a période
de retard par suite de ’inachévement des travaux a la date prévue.

S’il estime que 1'intérét public le commande, le Ministre peut renoncer au droit de Sa Majesté 4 la
totalité ou partie d’un paiement exigible en conformité du paragraphe CG37.2.

Travaux retirés a ’Entrepreneur

Le Ministre peut dans les cas suivants et a son entiére discrétion, en donnant un avis par écrite a
I’Entrepreneur conformément a article CG11, retirer & I’ Entreteneur a totalité ou une partie des
travaux et recourir aux moyens qui lui semblent appropriés pour achever les travaux si
I’Entrepreneur :

38.1.1 fait défaut ou retarde & commencer les travaux ou & exécuter les travaux avec diligence et
a la satisfaction du représentant ministériel, dans les six jours suivant la réception par
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38.2

38.3

38.4

CG39

39.1

39.2

393

I’Entrepreneur d’un avis par €crite du Ministre ou du représentant ministériel,
conformément a I’article CG11 :

38.1.2 anéglige d’achever quelque partie des travaux dans le déiai imparti par le Contrat;
38.1.3 est devenu insolvable :

31.1.4 acommis un acte de faillite;

31.1.5 a abandonné les travaux;

31.1.6  a fait cession du Contrat sans le consentement requis au paragraphe CG3.1; ou

31.1.7 ade quelque autre facon fait défaut d’observer ou d’accomplir I'une quelconque des
dispositions du Contrat.

Si la totalité ou une partie quelconque des travaux a &té retirée & I’Entrepreneur en vertu de
paragraphe CG38.1.

38.2.1 U’Entrepreneur n’a droit, sauf dispositions du paragraphe CG38.4, 4 aucun autre paiement
dii et exigible.

38.2.2 I’Entrepreneur est tenu de payer 4 Sa Majesté, sur demande, un montant égal 4 la fotalité
des pertes et dommages que Sa Majesté aura subis en raison de défaut de I’Entrepreneur
d’achever les travaux.

Si 1a totalité ou partie des travaux retirés a [’Entrepreneur en vertu du paragraphe CG38.1 est
achevée par Sa Majesté, le représentant ministériel établit le montant, s’il v en a , de toute retenue
ou demande d’acompte de I’Entreteneur existant au moment ot les travaux lui ont été retirés et
dont, selon le représentant ministériel, on n’a pas besoin pour assurer exécution des travaux ou
pour rembourser 4 Sa Majesté les pertes ou dommages subis en raison du défaut de
I’Entrepreneur.

Sa Majesté peut verser 4 I’Entreprencur le snontant qu’on jugera non requis suivant le paragraphe
CG38.3.

Effet du retrait des travaux a I’Entrepreneur

La retrait de ]a totalité ou d’une partie des travaux a I’Entrepreneur en conformité de "article
CG@G38, n’a pas pour effet de [ibérer I"Entreprencur d*une obligation quelconque découlant pour lui
du Contrat ou de 1a loi, sauf quant 4 I’obligation pour lui de continuer I’exécution de la partie des
travaux qui lui fut ainsi retirée.

Si la totalité ou partie des travaux est retirée 3 ’Entrepreneur en conformité de Darticle CG38,
tous les matériaux et outillage, ainsi que 1’intérét de I’Entrepreneur dans tous les biens
immobiliers, permis, pouvoirs et priviléges acquis, utilisés ou fournis par I’Entrepreneur pour les
ravaux, continuent d’étre la propriété de Sa Majesté sans indemnisation de I’Entrepreneur.

8i le représentant ministériel certifie que tout matériau, outillage ou un intérét quelconque
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CG40

40.1

40.2

40.3

40.4

40.5

40.6

CG41

41.1

41.2

41.3

mentionné au paragraphe CG39.2 n’est plus requis pour les travaux et qu’il n’est plus dans
Pintérét de Sa Majesté de retenir lesdits matériaux, outillage ou intérét, ils sont remis a

["Entrepreneur.

Suspension des travaux par le Ministre

Le Ministre peut, lorsqu’il estime que I’intérét public le commande, sommer I’Entrepreneur de
suspendre ’exécution des travaux pour une durée déterminée ou indéterminée, en Jui
communiquant par écrit un avis a cet effet, conformément & I’article CG11.

Sur réception suivant I’article CG11 de la sommation mentionnée au paragraphe CG40.1,
I’Entrepreneur suspend toutes les opérations sauf celles qui, de 1’avis du représentant ministériel,
sont nécessaires 4 la garde et & la préservation des travaux, de 'outillage et des matériaux.

Pendant la période de suspension, I’Entrepreneur ne peut enlever de I'emplacement, sans le
consentement du représentant ministériel, quelque partie des travaux, de ’outillage et des
matériaux.

Si la période de suspension est de 30 jours ou moins, I’Entrepreneur reprend I’exécution des
travaux dés expiration de la période de suspension et il a droit au paiement des frais, calculés en
conformité des articles CG48 3 CG50, du travail, de ’outillage et des matériaux nécessairement
encourus en conséquence de la suspension des travaux.

Si, & ’expiration d’une période de suspension de plus de 30 jours, le Ministre et [’Emtreprencur
conviennent que I"exécution des travaux sera continuée par I’Entrepreneure, ce dernier reprend
les opérations sous réserve des termes et conditions convenus entre lui ¢t le Ministre.

Si, & "expiration d’une période de suspension de plus de 30 jours, le Ministre et I'Entrepreneur ne
conviennent pas que les travaux seront continués par I’Entrepreneur ou ne s’entendent pas sur les
termes et conditions suivant lesquels I"Entrepreneur poursuivra I’exécution des travaux, 1’avis de
suspension est censé étre un avis de résiliation et conformité de I’article CG41.

Résiliation du Contrat

Le Ministre peut, & n’importe quel moment, résilier le Contrat en donnant avis par écrit a cet effet
a I’Entrepreneur conformément a *article CG11.

Sur réception suivant I’article CG11 de 1’avis mentionné au paragraphe CG41.1, Entreteneur
cesse toutes opérations dans I’exécution du Contrat, sous réserve de toutes conditions ¢noncées

dans Pavis.

Si le Contrat est résilier conformément au paragraphe CG41.1, Sa Majesté paie & I’Entrepreneur,
sous réserve du paragraphe CG41.4, un montant égal :

41.3.1 au cofit de tout le travail, I’outillage et les matériaux qu’aura fournis I’Entrepreneur en
vertu du Contrat a la date de résiliation, en exécution d’un contrat ou d’une partie de
contrat relativement auquel une Entente a prix unitaire est précisée dans le Contrat; ou
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41.4

CG42

42.1

42.2

41.3.2 au moindre :

41.3.2.1 du montant, calculé conformément aux Modalités de paiement, qui aurait été
payable & I’Entrepreneur s’il avait achevé les travaux; et

41.3.2.2 dumontant que I’on reconnait devoir 4 ’Entreteneur en vertu de ’article
CG49, concernant un contrat ou une partie de contrat pour lequel le Contrat
prévoit une Entente a prix fixe;

moins ’ensemble de tous les mrontants qui furent payés 4 I’Enirepreneur par Sa Majesté
et de tous les montants dont [’Entreprencur est redevable envers Sa Majesté en vertu du
Contrat,

Si Sa Majesté et I’Entrepreneur ne peuvent convenir du montant mentionné au paragraphe
CG41.3, ce montant sera déterminé suivant la méthode indiquée a ”article CGS50.

Réclamations contre et obligations de la part de I’Entrepreneur ou d’un sous-entrepreneur

Alfin d’acquitter toutes obligations [égales de ’Entrepreneur ou d’un sous-entrepreneur ou de
satisfaire & toutes réclamations légales contre eux résultant de I’exécution du Contrat, Sa Majesté
peut payer tout montant qui est dii et payable & I’Entreprencur en vertu du Contrat, directement
aux créanciers de ’Entrepreneur ou du sous-entrepreneur, ou aux réclamants en I’occurrence.
Toutefois, ce montant que paie Sa Majesté, le cas échéant, ne doit pas excéder le montant que
I’Entrepreneur aurait été tenu de verse au réclamant si les dispositions des lois relatives aux
priviléges dans les provinces et territoires ou , dans le cas de la province de Québec, de la loi a cet
effet dans le Code civil, avaient été applicables aux travaux. Le réclamant n’a pas 4 respecter les
dispositions des lois relatives aux priviléges qui établissent les démarches a suivre au moyen
d’avis, d’enregistrements ou d’autre fagon, comme il aurait pu &tre nécessaire de le faire pour
conserver ou valider toute réclamation & I’égard de liens émanant du réclamant.

Sa Majesté n’effectue pas de paiement tel qu’il est décrit au paragraphe CG42.1 a2 moins que le
réclamant [ui remette :

42.2.1 wunjugement ou une ordonnance exécutoire d’un tribunal compétent établissant le
montant qu’aurait eu & verser I’Entrepreneur au réclamant en verta des dispositions de la
loi provineiale ou territoriale relative aux priviléges pertinente ou, dans le cas de la
province de Québec, de la loi & cet effet dans le Code civil, si ces lois s’appliquaient aux
travaux, ou

42.2.2 une sentence arbitrale définitive et exécutoire établissant le montant qu’aurait eu a verser
I’Entrepreneur au réclamant en vertu des dispositions de la loi provinciale ou territoriale
relative aux priviléges pertinente ou, dans le cas de la province de Québec, de la loi & cet
effet dans le Code civil, si ces lois s’appliquaient aux travaux; ou

42.2.3 le consentement de I’Entrepreneur autorisant le paiement.
Pour déterminer les droits du réclamant en vertu des alinéas CG42.2.1 et CG42.2.2, "avis exigé

au paragraphe C(G42.8 sera réputé remplacer I’enregistrement ou la prestation d’un avis aprés
I"achévement des travaux exigeé par les lois applicables, et aucune réclamation ne sera réputce étre
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423

42.4

42.5

42.6

42.7

42.8

expirée, annulée ou non exécutoire parce que le réclamant n’a pas intenté de poursuites dans les
délais prescrits par la loi applicable.

Lorsqu’il accepte d’exécuter un Contrat, I’ Entrepreneur est réputée avoir consenti de soumettre a
I’arbitrage obligatoire, & la demande d’un réclamant, toutes les questions auxquelles il faut
répondre pour déterminer si le réclamant & droit au paiement conformément aux dispositions du
paragraphe CG42.1. Les parties 4 arbitrage seront, entre autres, le sous-traitant a qui e
réclamant a fourni des matériaux ou de 1’équipement ou pour qui il a effectué du travail, si le
sous-traitant le désire. L’Etat ne constitue pas une partie & ’arbitrage et, 4 moins d’une entente
contraire entre 1’Entreprencur et le réclamant, 1’arbitrage se déroulera conformément a Ia loi
provinciale ou territoriale régissant I’ arbitrage applicable dans la province ou le territoire ou les
travaux sont exécutés.

Une paiement effectue en conformité du paragraphe CG42.1 comporte quittance de I'obligation
de Sa Majesté envers ["Entrepreneur sous le contrat, jusqu'a concurrence du montant pay€ et peut
&tre déduit d’un montani 40 & ’Entrepreneur en vertu du Contrat.

Dans la mesure ol les circonstances entourant [’exécution des travaux pour le compte de Sa
Majesté le permettent, I’Entrepreneur se conforme 4 toutes les lois en vigueur dans la province ou
le territoire ol les travaux sont exécutés quant aux périodes de paiement, aux retenus obligatoires,
a la création et 4 la mise en vigueur de lois concernant les priviléges des fournisseurs ou des
constructeurs ou de lois semblables ou, s’il s’agit de la province de.Québec, aux dispositions de la
loi qui concerne les privileges.

L’Entrepreneur acquitte toutes ses obligations 1égales et fait droit 4 toutes les réclamations légales
qui Tui sont adressées en conséquence de I’exécution des travaux, au moins aussi souvent que le
Contrat oblige Sa Majesté & acquitter ses obligations envers I’Entrepreneur.

Sur demande du représentant ministériel, I’Entrepreneur fait une déclaration attestant de
I’existence et de 1’état de toutes les obligations et réclamations mentionnées au paragraphe

CG42.6.
Le paragraphe CG42.1 ne s’applique qu’aux réclamations et aux obligations :

42.8.1 pour lesquelles le représentant ministériel a regtr un avis par écrit avant quun paiement
n’ait été effectué a ’Entrepreneur conformément au paragraphe MP4.10 et dans les 120
jours suivant la date & laquelle le réclamant :

42.8.1.1 aurait d{ étre paye en totalité conformément au contrat qui le lie a
I’Entrepreneur ou & un sous-traitant, s’il s’agit d’une réclamation pour des
deruers dont il est Iégalement requis qu’ils soient retenus du réclamant; ou

42.8.1.2 s’est acquitté des derniers services ou travaux ou a fourni les derniers
matériaux exigés par le contrat qui le lie & I"Entrepreneur ou & un sous-traitant,
§’il ne s’agit pas d’une réclamation mentionnée au sous-alinéa CG42.8.1.1; ¢t

42.8.2 pour lesquelles les procédures visant 4 établir les droits 4 un paiement, conformément au
paragraphe CG42.2, ont commencé dans |’année suivant la date 4 laquelle I"avis
mentionné & I"alinda CG42.8.1 4 é1¢ requ par le représentant ministériel; et
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429

42.10

CG43

43.1

43.2

43.3

CG44

441

I’avis exige 4 ’alinéa CG42.8.1 doit faire état du montant réclamé et du principal responsable
selon le Contrat.

Sur réception d*un avis de réclamation en vertu de Palinéa CG42.8.1, Sa Majesté peut retenir de
tout montant d{ et payable a PEntrepreneur en vertu du Contrat un partie ou la totalité du montant

de la réclamation.

Le représentant ministériel doit aviser I’Entrepreneur par écrit de la réception de toute
réclamation mentionné a ’alinéa CG42.8.1 et de P'intention de Sa Majesté de retenir des fonds
conformément au paragraphe CG42.9, et I’Entreprencur peut, & tout moment par la suite et
Jjusqu’a ce que le paiement soit effectué au réclamant, déposer, auprés de Sa Majestg, une garantie
acceptable par Sa Majesté dont le montant est équivalent & la valeur de la réclamation. L’avis
d’un tel dépdt doit &tre recu par le représentant ministériel et, sur réception d’une telle garantie,
Sa Majesté doit dégager a ’intention de 1’Entrepreneur tous les fonds qui auraient ét¢ payables
autrement & I”Entrepreneur et qui ont été retenus conformément aux dispositions du paragraphe
CG42.9 4 i’égard de la réclamation d’un réclamant pour laquelle la garantie a été déposée.

Dépot de garantie — Confiscation ou remise

Si:

43.1.1 les travaux sont retirés & I’Entrepreneur conformément a I’article CG38;

43.1.2 le Contrat est résilié en vertu de Particle CG41; ou

43.1.3 [D’Entrepreneur & violé oun’a pas rempli ses engagements ¢n vertu du Contrat;

Sa Majesté peut s’approprier le dépdt de garantie, s’il en est.

Si Sa Majesté s’approprie le dépdt de garantie conformément au paragraphe CG43.1, le montant
obtenu en I'occurrence est censé étre une dette payable a I’Entrepreneur par Sa Majesté en vertu
du Contrat.

Tout solde du montant mentionné au paragraphe CG43.2, s’il en est, aprés paiement de toutes
pertes dommages ou réclamations de Sa Majesté ou quelqu’un autre, sera paye par Sa Majesté &

I’Entrepreneur si, dans 1’opinion du représentant ministériel, il n’est pas requis pour les fins du
Contrat.

Certificats du représentant ministériel
Le jour :

44.1.1 ol les travaux sont achevés; et

44.1.2 ou VEntrepreneur s’est conformé au Contrat et 4 tous les ordres et directives donnés
conformément au Contrat;
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44.2

443

444

44.5

a la satisfaction du représentant ministériel, le représentant ministériel délivre & I’Entrepreneur un
Certificat définitif d’achévement.

Si le représentant ministériel est convaincu que les travaux sont suffisamment achevés, il peut, &
tout moment avant la délivrance d’un Certificat définitif d’achévement mentionné au paragraphe
CG44.1 délivrer 2 PEntrepreneur un Certificat provisoire d’achévement, et :

44.2.1 aux fins du paragraphe CG44.2, les travaux seront jugés suffisamment achevés
44.2.1.1 lorsqu’une partie considérable ou la totalité des travaux visés par le Contrat
sont, de I’avis du représentant ministériel, préts a étre utilisés par Sa Majesté ou

sont utilisés aux fins prévues; et

44.2.1.2 lorsque les travaux qui restent a effectuer en vertu du Contrat peuvent, de [’avis
du représentant ministériel, &tre achevés ou rectifiés 4 un colit n’excédant pas

442.12.1 -3 p. 100 des premiers 500 000 $; et
442.1.2.2 -2 p 100 des prochains 500 000 $; et
442,123 -1 p. 100 du reste

de la valeur du Contrat au moment du calcul de ce cofit.

Aux fins uniquement du sous-alinéa 44.2.1.2, lorsque les travaux ou une partie considérable des
travaux sont préts a étre utilisés ou sont utilisés aux fins prévues et que le reste ou une partie des
travaux ne peut étre achevé pour des raisons indépendantes de la volonté de I’Entrepreneur ou,
lorsque le représentant ministériel et I’Entrepreneur conviennent de ne pas achever les travaux
dans les délais prescrits, le coiit de la partie des travaux que [’Entrepreneur n’a pu terminer pour
des raisons indépendantes de sa volonté ou que le représentant ministériel et I’Entrepreneur ont
convenu de ne pas terminer dans les délais précisés sera déduit de la valeur du contrat mentionnée
au sous-alinéa CG44.2.1.2 ct ledit coiit ne fera pas partie du colit des travaux qui restent &
effectuer aux fins de la détermination de I’achévement réel.

Le Certificat provisoire d’achévement mentionné au paragraphe CG44.2 doit décrire les parties
des travaux qui n’ont pas été achevées 4 la satisfaction du représentant ministériel et préciser tout
ce que 1’Entreprencur doit faire

44.4.1 avant que le Certificat définitif d”achévement mentionné au paragraphe CG44.1 puisse
&tre délivre; et

44.4.2 avant le début de la période de 12 mois mentionnée au paragraphe CG32.1.2 pour lesdites
parties et toutes autres choses, ’

Le représentant ministériel peut, en plus des points indiqués dans le Certificat provisoire
d’achévement mentionné au paragraphe CG44.2, obliger I’Entrepreneur 4 rectifier toutes autres
parties des travaux qui n’ont pas été achevées a sa satisfaction et faire effectuer toutes autres
choses nécessaires pour ’achévement satisfaisant des travaux.
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44.6

44.7

44.8

44.9

CG45

45.1

452

453

CG46

46.1

CG47

Si le Contrat ou ’une de ses parties a fait ’objet d’une Entente & prix unitaire, le représentant
ministériel mesure et consigne dans un registre les quantités de travail exécuté d’outillage fourni
par I’Entrepreneur et de matériaux utilisés pour ’exécution des travaux, et informe, sur demande,
I’Entrepreneur au sujet de ces mesurages.

L’Entrepreneur aide le représentant ministériel et coopére avec lui dans [’exécution des taches
précisées au paragraphe CG44.6 et a Ie droit de prendre connaissance de tout registre tenu par le
représentant ministériel suivant le paragraphe CG44.6.

Une fois que le représentant ministériel a délivré le Certificat définitif d’achévement mentionné
au paragraphe CG44.1, il doit, si le paragraphe CG44.6 s’applique, délivrer un Certificat définitif
de mesurage.

Le Certificat définitif de mesurage mentionné au paragraphe CG44.8 :
44.9.1 indique le total des mesurages des quantités mentionnées au paragraphe CG44.6, et

44.9.2 lie de fagon péremptoire Sa Majesté et ’Entrepreneur quant aux mesurages des quantités
qui y sont consignées.

Remise du dépét de garantie

Aprés la délivrance du Certificat provisoire d’achévement mentionné au paragraphe CG44.2 et 2
condition que I’Entrepreneur n’ait pas violé ses engagements en vertu du Contrat ou omis de les
remplir, Sa Majesté retourne & I’Entrepreneur [a totalité ou partie du dépdt de garantie, s’il en est,
qui de ’avis du représentant ministériel, n’est pas requise aux fins du Contrat.

Aumoment de la délivrance du Certificat définitif d’achévement mentionné au paragraphe
CG44.1, Sa Majesté retourne 4 I’ Entrepreneur tout Ie solde du dépdt de sécurité, sauf stipulation
contraire du Contrat,

Si le dépét de garantie a été versé au Trésor, Sa Majesté doit payer & PEntrepreneur I’ intérét sur
ledit dép6t 4 un taux établi de temps 4 autre en vertu du paragraphe 21(2) de la Loi sur la gestion
des finances publiques.

Précision du sens des expressions figurant aux articles CG47 3 CG50

Dans les articles CG47 4 CG50 :

46.1.1 P’expression « Tableau des prix unitaires » signifie le tableau figurant dans les Articles de
convention, et

46.1.2 Pexpression « outillage » ne comprend pas les outils habituellement fournis par les
hommes de métier dans I’exercice de ieurs fonctions.

Additions ou modifications an Tableau des prix unitaires
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47.1

47.2

47.3

474

CG48

48.1

CG49

49.1

Le représentant ministériel et I’Entrepreneur peuvent convenir par écrit, lorsqu’une Entente 2 prix
unitaire s’applique au Contrat ou & ["une de ses parties ;

47.1.1 d’ajouter au Tableau des prix unitaires des catégories de travail, d’outillage ou de
matériaux, des unités de mesurage, de prix par unité et des estimations de quantités
lorsque certains travaux, outillage et matériaux devant apparaitre dans le Certificat
définitif de mesurage mentionné au paragraphe CG44.8 ne figurent dans aucune des
catégaries de travail, d’outillage ou de matériaux établies au Tableau des prix unitaires;

ou

47.1.2 sous réserve des paragraphes CG47.2 et CG47.3, de modifier le prix par unité établi au
Tableau des prix unitaires & I’égard d’une quelconque catégorie de travail, d’outillage ou
de matériaux y figurant, lorsqu’une quantité a ét€ estimée a 1"égard de cetle catégorie de
travail, d’outillage ou de matériaux, et que le Certificat définitif de mesurage mentionné
au paragraphe CG44.8 indique ou est susceptible d’indiquer que la quantité totale de cette
catégorie de travail exécuté, d’outillage fourni ou de matériaux utilisés par
I’Entrepreneur, pour I’exécution des travaux, est :

47.1.2.1 inferieur 4 85% de la quantité estimée; ou

47.1.2.2 supérieure & 115% de la quantité estimée.

Le coiit total d’un article figurant au Tableau des prix unitaires qui a été modifié conformément
au sous-alinéa 47.1.2.1 ne doit, en aucun cas, excéder le montant qui aurait été payable 2
I’Entrepreneur si la quantité totale estimative de travail avait été exécutée, la quantité {otale
estimative d’outillage avait été fournic ou la quantité totale estimative de matériaux, utilisée.

Toute modification rendue nécessaire par le sous-alinéa CG47.1.2.2 ne s’appliquera qu’aux
quantités supérieures a 115%.

Si le représentant ministériel et I’Entrepreneur ne s’entendent pas suivant le paragraphe CG47.1,
le représentant ministériel détermine la catégorie et I’unité de mesurage du travail, de I outillage
et des matériaux et, sous réserve des paragraphes CG47.2 et CG47.3, le prix par unité est
déterming conformément a Particle CG30.

Etablissement du coit — Tableau des prix unitaires

Chagque fois qu’il est nécessaire, aux fins du Contrat, d*établir le coiit du travail, de ’outillage et
des matériaux, on multiplie la quantité de ce travail de cet outillage ou de ces matériaux,
exprimée par ’unité énoncée a la colonne 3 du Tableau des prix unitaires, par le prix énonce en
regard de cette unité 4 la colonne 5 du Tableau des prix unitaires.

Etablissement du cofit — Négociation

Si le mode d’établissement du colit prévu a I’article CG48 ne peut étre utilisé parce que le genre
ou la catégorie de travail, d’outillage et de matériaux en cause ne figurent pas au Tableau des prix
unitaires, le colt du travail, de outillage ou des matériaux, aux fins du Contrat est le montant
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convenu de temps & autre entre I’Entrepreneur et e représentant ministériel.

492  Aux fins du paragraphe CG49.1, I’Entreprencur remet au représentant ministériel lorsque ce
dernier le requiert, tout renseighement nécessaire sur ce qu’il lui en cofite en travail, outillage et
matériaux mentionnés au paragraphe CG49.1.

CG50 KEtablissement du coiit en cas d’échec des négociations

50.1  Sil’on ne parvient pas 4 établir le coiit du travail, de I’outillage et des matériaux conformément
aux méthodes prévues aux articles CG47, CG48 ou CG49, pour les fins mentionnées dans ceux-
ci, le cofit sera égal & I'ensemble de :

50.1.1 tous les montants justes et raisonnable effectivement dépenses ou légalement payables
par I’Entrepreneur pour le travail, I’outillage et les matériaux couverts par une des
catégories de dépenses prévues au paragraphe CG50.2, qui sont directement attribuables
4 exécution du Contrat;

50.1.2 une somme égale & 10% du total des dépenses de I’Entrepreneur mentionnées a 1’alinéa
CG50.1.1, représentant une indemnité pour profit ef pour tous les autres colts et
dépenses, incluant les frais de financement et les intéréts, les frais généraux, dépenses du
siége social, et tous autres frais ou dépenses, mais non les cofits et dépenses mentionnés a
I’alinéa CG50.1.1 ou CG50.1.3 ou pour une catégorie mentionnée au paragraphe CG50.2;

50.1.3 P"intérét sur les colits déterminés en vertu des alinéas CG50.1.1 et CG50.1.2, intérét qui
sera calculé conformément a ’article MP9,

pourvu que le cofit total d’un article figurant au Tableau des prix unitaires, auquel s’ appliquent les
dispositions de 1’alinéa CG47.1.2.1, n’est pas supérieur au montant qui aurait été payable &
I’Entrepreneur si la quantité total dudit article aurait été effectivement produite, utilisée ou
fournie.

50.2  Aux fins de I’alinéa CG50.1.1, les catégories de dépenses admissibles dans I’ établissement du
colit du travail, de I"outillage et des matériaux, sont :

50.2.1 les paiements faits aux sous-entrepreneurs;

50.2.2 les traitements, salaires et frais de voyage versés aux employés de I’Entrepreneur
affectés, proprement dit, & 1’exécution des travaux, a I’exception des traitements, salaires,
gratifications, frais de subsistance et de voyage des employés de I’Entrepreneur
travaillant généralement au siége social ou & un bureau général de I’Entrepreneur, a
moins que lesdits employés ne soient affectés a4 ’emplacement des travaux avec la
approbation du représentant ministériel;

50.2.3 les cotisations exigibles en vertu d’un texte statutaire relativement aux indemnisations
des accidents du travail, a I’assurance-ch6mage, au régime de retraite et aux congés
rémunérés;

50.2.4 les frais de location d’outillage ou un montant équivalent aux frais de location si
’outillage appartient & I”Entrepreneur qui était nécessaire et qui a été utilisé pour
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I’exécution des travaux, & condition que lesdits frais ou la somme équivalente soient
raisonnables et que 1’utilisation dudit outillage ait ét¢ approuvée par le représentant
ministériel;

50.2.5 les frais d’entretien et de fonctionnement de 1’outillage nécessaire a I’exéeuntion des
travaux et des frais de réparation a tel outillage qui, de ’avis du représentant ministériel,
sont nécessaires 4 la bonne exécution du Contrat, 3 I’exclusion de toutes réparations
provenant de défauts existant avant |’affectation de |’outillage aux travaux;

50.2.6 les paiements relatifs aux matériaux nécessaires et incorporés aux travaux, ou nécessaires
a I’exécution du Contrat et utilisés a cette fin; et

50.2.77 les paiements relatifs 4 la présentation, & la livraison, 4 I"utilisation, & I’érection, &
I’installation, & I"inspection, 4 la protection et & "enlévement de ["outillage et des
matériaux nécessaires 4 1’exécution du Conltrat et utilisés a cette fin; et

-+ 50.2.8 tout autre paiement fait par ’Entrepreneur avec I’approbation du représentant ministériel
et nécessaire 3 1’exécution du Contrat.

CGS51  Registres a tenir par I’Entrepreneur
51.1  L’Entrepreneur :

51.1.1 tient des registres complets du colit estimatif et réel des travaux, des appels d’offres, des
prix cotés, des contrats, de la correspondance, des factures, des regus et des pidces
justificative 8’y rapportant;

51.1.2 met a la disposition du Ministre et du sous-receveur général du Canada ou des personnes
qu’ils déiéguent pour vérification et inspection tous les documents mentionnés a I’alinéa
CG51.1.1;

51.1.3 permet & toutes personnes mentionnées & 1’alinéa 51.1.2 de faire des copies on extraits de
tous registres et documents mentionnés & [’alinda CG51.1.1; et

51.1.4 fournit aux personnes mentionnées a 1’alinéa CG51.1.2 tous les renseignements qu’elles
peuvent exiger de temps a autre au sujet de ces registres et documents.

51.2  Les registres tenus par I’'Entrepreneur conformément 4 Palinéa CG51.1.1, sont conservés intact
pendant deux ans 4 compter de la date de la délivrance du Certificat définitif d’achévement
mentionné au paragraphe CG44.1, ou jusqu'a I’expiration de toute autre période que le Ministre
peut fixer.

5I.3  L’Entrepreneur oblige tous sous-entrepreneurs, et toutes autres personnes qu’il contrdle
directement ou indirectement ou qui lui sont affiliés, de m&me que toutes personnes qui
contrdlent I’Entrepreneur directement ou indirectement, & se conformer aux paragraphes CG51.1
et CG51.2 comme s’ils étaient I’Entrepreneur.

CG52 Conflits d’intéréts
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52.1  Le présent Contrat stipule qu’aucun ancien titulaire de change publique qui ne se conforme pas au
Code régissant la conduite des titulaires de charge publique en ce qui concerne les conflits
d”intéréts et I’aprés-mandat ne peut retirer des avantages directs du présent Contrat.

CG53 Situation de I’Entrepreneur

53.1  L’Entreprencur sera retenu et vertu du Contrat a titre d’entrepreneur indépendant.

53.2  IEntrepreneur et tout employé dudit entrepreneur n’est pas retenu en vertu du Contrat 3 titre
d’employé, d’agent ou de mandataire de Sa Majesté.

53.3  Aux fins des paragraphes CG53.1 et CG53.2, 'Entrepreneur sera a lui seul responsable de tous
les paiements et de toutes les retenues exigées par la loi, y compris ceux exigés par le Régime de
pensions du Canada, le Régime des rentes du Québec, 1’assurance-chdmage, les accidents du
travail ou I'impdt sur le revenu.
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CONDITIONS GENERALES

CA1 Preuve du contrat d’assurance
(02/12/03)

Dans un délai de trente (30) jours aprés I’acceptation de la soumission de I’entrepreneur, ce dernier, a
moins d’avis contraire par écrit de ’agent d’approvisionnement, doit remettre 4 ’agent
d’approvisionnement, |’ Attestation d’assurance d’un assureur dans la forme apparaissant dans le présent
document et, si demandé par I’agent d’approvisionnement, remettre 4 ce dernier les originaux ou les
copies certifiées conformes de tous les contrats d’assurance auxquels 1’entrepreneur a souscrit
conformément aux Exigences des garanties d’assurance décrites ci-aprés.

CA 2 Gestion des risques
(01/10/94)

Les dispositions des Exigences des garanties d’assurance des présentes n’ont pas pour but de couvrir
toutes les obligations de ’entrepreneur en vertu de Iarticle CG8 des Conditions générales « C » du
marché. L’ entrepreneur est libre, & condition d’en assumer le cofit, de prendre des mesures additionnelles
de gestion des risques ou des garanties d’assurance complémentaires qu’il juge nécessaire pour remplir
ses obligations conformément a I’ article CGS.

CA 3 Paiement de franchise
(01/16/94)

L’entrepreneur doit assumer le paiement de toutes sommes d’argent en réglement d’un sinistre, jusqu'a
concurrence de la franchise.

CA 4 Assurance d’assurance
(02/12/03)

L’entrepreneur a déclaré qu’il détient une assurance de responsabilité civile appropriée et habituelle qui
est en vigueur conformément aux présentes Conditions d’assurance et il a garanti qu’il obtiendra, en
temps opportune et avant le commencement des travaux, ’assurance de biens appropriée et habituelle
conformément aux présentes Conditions d’assurance et qu’en outre il maintiendra en vigueur toutes les
polices d’assurance requises conformément aux présentes Conditions d’assurance.

EXIGENCES DE GARANTIES D’ASSURANCE

. PARTIE]
EXIGENCES GENERALES I’ ASSURANCE (EGA)

EGA 1 Assuré
(02/12/03)

Chaque contrat d’assurance doit assurer I’entrepreneur et doit inclure a titre d’ Assuré dénomme
additionnel, Sa Majesté la Reine du chef du Canada, représentée par le Conseil national de recherches

Canada.
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EGA 2 Période d’assurance
(02/12/03)

Moins d’avis contraire par écrit de I’agent d’approvisionnement ou d’indication contraire ailleurs dans les
présentes Conditions d’assurance, les contrats d’assurance exigés dans les présentes doivent prendre effet
le jour de I"attribution du marche et demeurer en vigueur jusqu’au jour de la délivrance du Certificat
définitif d’achévement du représentant ministériel.

EGA 3 Preuve du contrat d’assurance
(01/10/94)

Dans un délai de vingt-cing (25) jours aprés I’acceptation de la soumission de 1’entrepreneur, I’assureur, a
moins d’avis contraire écrit de I’entrepreneur, doit remettre a I’entrepreneur I’ Attestation d’assurance
d’un assureur dans la forme apparaissant dans le présent document et, si demandé, les originaux ou les
copies certifiées conformes de tous les contrats d’assurance auxquels |’entrepreneur a souscrit
conformément aux présentes Exigences de présentes garanties d’assurance.

EGA 4 Avis
(01/10/94)

Chaque contrat d’assurance doit renfermer une disposition selon laquelle trente (30) jours avant de
procéder a toute modification importante visant la garantie d’assurance, ou & I’annulation de ladite
garantie d’assurance, un avis par écrit doit étre envoyé par ’assureur & Sa Majesté. Tout avis de cette
nature que recoit ’entrepreneur doit étre transmis sans délai a Sa Majesté.

PARTIE I
ASSURANCE DE LA RESPONSABILITE CIVILE DES ENTREPRISES

ARC 1 Portée de PPassurance
(01/10/94)

Le contrat d*assurance doit &tre établi sur un formulaire similaire & celui connu et désigné dans I’industrie
de ’assurance sous I’appellation Assurance de la responsabilité civile des entreprises (base d’événement)
—BAC 2100, et doit accorder un montant de garantie d’au moins 2 000 000 $ (tous dommages confondus)
pour des dommages corporels ef matériels imputables au méme événement ou a une série d’¢vénements
ayant la méme origine. Les frais de justice ou autres déboursés de défense par suite de sinistre ou de
réclamation ne viendront pas en déduction du montant de garantie.

ARC 2 Garanties/Dispositions
{01/10/94)

Le contrat d’assurance doit inclure les garanties/disposifions suivantes sans toutefois nécessairement s’y
limiter :

2.1 La responsabilité découlant de la propriété, de I’existence de I’entretien ou de I'utilisation de
licux par Pentrepreneur et les activités nécessaires ou connexes a ’exécution du présent contrat.

2.2 L’extension de la garantie « Dommages matériels et/ou privation de jouissance ».
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23 L’enlévement ou I affaiblissement d’un support soutenant des batiments ou terrains, que ce
support soit naturel ou non.

24 La responsabilité découlant des appareils de levage et des monte-charge (y compris les escaliers
roulants).

2.5 La responsabilité civile indirecte des entrepreneurs.

2.6 Les responsabilités contractuelles et assumées en vertu du présent contrat,

2.7 La responsabilité civile découlant des risques aprés travaux. En regard de la présente garantie,
ainsi qui toutes les autres garanties de cette Partie II des présentes Conditions d’assurance,
I’assurance doit demeurer en vigueur pendant au moins un (1) an a partir de la date de délivrance
du Certificat @’ achévement du représentant ministériel.

2.8 Responsabilité réciproque — La clause doit étre rédigée comme suit :

Responsabilité réciproque — > assurance telle que garantie par le présent contrat s’applique 4
toute demande ¢’ indemnité fait a ou 4 toute action intentée contre n’importe quel assuré par
n’importe quel autre assuré. La garantie d’assurance s’applique de la méme fagon et dans la
méme mesure que si un contrat distinct avait été établi & chacun d’eux. L’inclusion de plus d’un
assuré n’augmente pas le montant de garantie de 1’assureur.

2.9 Individualité des intéréts — La clause doit rédigée comme suit :

Individualité des intéréts — La pressente assurance, sous réserve des montants de garantie,
s’applique séparément & chaque assuré de la méme fagon et dans la méme mesure que si un
contrat distinct avait été établi & chacun d’eux. L’inclusion de plus d’un assuré n’augmente pas le
montant de garantie de I’assureur.

ARC 3 Risques additionnels

(02/12/03)

Le conirat d’assurance doit couvrir ou &tre amendé pour couvrir les risques suivants, si I’entreprise y est

soumis :

3.1 Dynamitage;

3.2 Battage de pieux et travail par caisson;

33 Reprise en sous-ceuvre;

34 Risques associés aux activités de P’entrepreneur dans un aéroport en service;

3.5 Contamination par radioactivité par suite de |"utilisation d’isotopes commerciaux;

3.6 Endommagement 3 la partie d’un bitiment existant hors de la portée directe d’un marché de
rénovation, d’addition ou d’installation;

3.7 Risques maritimes reliés a la construction de jetés, quais et docks.
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ARC 4 Indemnités d’assurance
(01/10/94)

Toute indemnité en vertu de la présente assurance est habituellement versée & un tiers réclamant.

ARC 5 Franchise
(02/12/03)

Le contrat d’assurance doit &tre établie avec une franchise d’au plus 10 000 $ événement quant aux
sinistres causés par dommages matériels.

PART III
ASSURANCE DES CHANTIERS - RISQUES IVINSTALLATION - TOUS RISQUES

AC1 Portée de ’assurance
(01/10/94)

Le contrat d’assurance doit &tre établi pour assurer I entreprise sur un base « Tous risques » donnant un
couverture d’assurance identique a celle qui est fournie par les formulaires connues et désignées dans
I’industrie des assurances sous les noms de I’ « Assurances des Chantiers — Formule globale » ou

« Risques d’installation — Tous Risques ».

AC?2 Biens assurés
(01/10/94)

Les biens assurés doivent comprendre :

2.1 les travaux, ainsi que tous les biens, équipement et matériaux devant étre incorporés a 1’entreprise
achevée a I’endroit du projet, avant, durant et aprés leur installation, érection ou construction, y
compris les essais;

2.2 les frais de déblaiement du chantier occasionnés par un sinistre couvert y ayant laissé des débris
provenant de biens couverts par la présente assurance, y compris la démolition des biens
endommagés, I’enlévement de la glace et ’asséchement.

AC3 Indemnité d’assurance
(01/10/94)

3.1 Toutes indemnités en vertu du contrat d’assurance doit &tre payées conformément a [’ article
CG28 des Conditions générales « C » du contrat.

3.2 Le contrat d’assurance doit stipuler que toute indemnité en vertu d’icelle doit &tre payé & Sa
Majesté ou selon les directives du Ministre.

3.3 L’entrepreneur doit faire toutes choses et exécuter tous documents requis pour le paiement de
I'indemnité d’assurance.

AC4 Montant d’assurance
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(01/10/94)

Le montant de ’assurance doit égaler au moins la somme de [a valeur du contrat plus la valeur déclarée
(s’il y a lieu) dans les documents du marché de tout le matériel et équipement fourni par Sa Majesté sur le
chantier pour étre incorporé & 1 entreprise achevée et en faire partie.

ACS Franchise
(02/12/94)

La police doit étre établie avec une franchise d’au plus 10 000 $.

AC 6 Subrogation
{01/10/94)

La clause suivante doit étre incluse dans le contrat d’assurance :

« Tous droits de subrogation ou transfert de droits sont par les présentes abandonnées contre toutes les
personnes physiques ou morales ayant droit au bénéfice de la présente assurance. »

ACT Exclusion
(01/10/94)

Le contrat d’assurance peut comporter les exclusions normales sous réserve des exceptions suivantes :

7.1 Peuvent &tre exclus les frais inhérents 4 la bonne exécution des travaux, et rendus nécessaires par
des défauts dans les matériaux, la main d’ceuvre ou la conception, ’assurance produisant
néanmoins ses effets en ce qui concerne les sinistres entrainés par voie de conséquence.

7.2 La perte ou les dommages causés par la contamination de matériaux radioactifs, sauf la perte ou
les dommages résultant de 1’utilisation d’isotopes commerciaux pour [a mesure, I’inspection, le
confrdle de la qualité, la radiographie ou la photographie industriels.

7.3 La mise en service et I’occupation de Pentreprise, en totalité ou en partie, doivent étre permis
pour les fins auxquels Ientreprise est destiné & son achévement.
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- . ATTESTATION D’ ASSURANCE DE L’ASSUREUR
(A ETRE COMPLETE FAR L’ASSUREUR (NON PAR LE COURTIER) ET LIVREE AU CONSEIL NATIONAL DE RECHERCHES
CANADA DANS LES TRENTE JOURS SUIVANT L’ACCEPTATION DE LA SOUMISSION)

MARCHE

DESCRIPTION DES TRAVAUX NUMERO DE MARCHE DATE D’ADJUDICATION

ENDROIT

ASSUREUR

NOM

ADRESSE

COURTIER

NOM

ADRESSE

ASSURE

NOM DE L’ENTREPRENEUR

ADRESSE

ASSURE ADDITIGNNEL

SA MAJESTE LA REINE DU CHEF DU CANADA REPRESENTEE PAR LE CONSEIL NATIONAL DE RECHERCHES CANADA

LE PRESENT DOCUMENT ATTESTE QUE LES POLICES D’ASSURANCE SUIVANTES SONT PRESENTEMENT EN VIGUEUR ET
COUVRENT TOUTES LES ACTIVITES DE L’ ASSURE, EN FONCTION DU MARCHE DU CONSEIL NATIONAL DE RECHERCHES
CANADA CONCLU ENTRE L’ASSURE DENOMME ET LE CONSEIL NATIONAL DE RECHERCHES CANADA SELON LES

CONDITIONS D’ASSURANCE « E ».
. POLICE

GENDRE NUMERO DATE D’EFFET DATE LIMITES DE FRANCHISE
D’EXPIRATION GARANTIE

RESPONSABILITE
CIVILE DES
ENTREPRESES

ASSURANCE DES
CHANTIERS
« TOUS RISQUES »

RISQUES
D'INSTALLATION
« TOUS RISQUES »

L’ASSUREUR CONVIENT DE DONNER UN PREAVIS DE TRENTE JOURS AU CONSEIL NATIONAL DE RECHERCHES CANADA
EN CAS DE TOUTE MODIFICATION VISANT LA GARANTIE D’ ASSURANCE QU LES CONDITIONS OU DE L’ANNULATION DE
N IMPORTE QUELLE POLICE OU GARANTIE QUI FONT PARTIE INTEGRANTE DU CONTRAT.

NOM DU CADRE OU DE LA SIGNATURE DATE:
PERSONNE AUTORISEE

NUMERO DE TELEPHONE :
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CGC1 Obligation de fournir une garantie de contrat

1.1

1.2

1.*Entrepreneur doit, a ses propres frais, fournir une ou plusieurs des garanties de contrat
mentionnées & Iarticle CGCZ,

L’Entrepreneur doit fournir au représentant ministériel la garantie de contrat mentionnée au
paragraphe CGC1.1 dans les 14 jours suivant Ia date a laquelle I’Entrepreneur regoit un avis lui
signifiant I’acceptation de sa soumission par Sa Majesté.

CGC2 Types et montants acceptables de garanties de contrat

2.1

2.2

23

24

2.5

L.’Entrepreneur fournit au représentant ministériel conformément a 1’article CGC1 :

2.1.1 un cautionnement d’exécution et un cautionnement pour le paiement de la main-d’ceuvre
¢t des matériaux, représentant chacun au moins 50% du montant payable indiqué dans les
Articles de convention; ou

2.1.2  un cautionnement pour le paiement de la main-d’ceuvre et des matériaux, représentant au
moins 50% du montant payable indiqué dans les Articles de convention, et un dépdt de
garantie représentant :

2.1.2.1 au moins 10% du montant indiqué dans les Articles de convention, si ce montant
n’excéde pas 250 000 $; ou

2.1.2.2 25000 8, plus 5% de la partie du montant du Contrat indiqué dans les Articles de
convention qui excéde 250 000 $; ou

2.1.3  un dépét de garantie représentant le montant prescrit 4 1’alinéa CGC2.1.2, majoré d’un
supplément représentant 10% du montant du Contrat indiqué dans les Articles de
convention.

Le cautionnement d’exécution et le cautionnement pour le paiement de la main-d’ceuvre et des
matériaux mentionnés au paragraphe CGC2.1 doivent étre dans une forme approuvée et provenir
d’une compagnie dont les cautionnements sont acceptés par Sa Majesté.

Le montant maximum du dépdt de garantie requis en vertu de I’alinéa CGC2.12 ne doit pas
excéder 250 000 $, quel que soit le montant du Contrat indiqué dans les Articles de convention.

Le dépbt de garantie mentionné aux alindas CGC2.1.2 et CGC2.1.3 consiste en :

2.4.1 une lettre de change payable & I’ordre du receveur général du Canada et certifiée par une
institution financiére approuvée ou tirée par une institution financiére approuvée sur son
propre compte; ou

2.4.2  des obligations du gouvernement du Canada ou des obligations garanties
inconditionnellement quant au capital et aux intéréts par le gouvernement du Canada.

Aux fins du paragraphe CGC2.4 :
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2.5.1 une lettre de change est un ordre inconditionnel donne par écrit par I'Entrepreneur a une
institution financiére agréée et obligeant ladite institution & verse, sur demande et & une
certaine date, une certaine somme au receveur général du Canada ou a I’ordre de ce
dernier; et

2.5.2  siune lettre de change est certifiée par une institution financiére autre qu’une banque a
charte, elle doit &ire accompagnée d’une letire ou d’une attestation estampillée
confirmant que ["institution financiére appartient 4 au moins ’une des catégories
mentionnées a 1’alinéa CGC2.5.3 ;

2.53 une institution financiére agréée est :

2.5.3.1 une société ou institution qui est membre de 1’ Association canadienne des
paiements,

2.5.3.2 une société qui accepte des dépbts qui sont garantis par la Société d’assurance-
dépdts du Canada ou la Régie de I’assurance-dépdts du Québec jusqu’au
maximum permis par la loi,

2.5.3.3 une caisse de crédit au sens de I’alinéa 137(6)(b) de la Loi de ['impdt sur le
reven,

2.5.3.4 une société qui accepte du public des dépdts dont le remboursement est garanti
par Sa Majesté du chef d’une province, ou

2.5.3.5 la Société canadienne des postes.
2.5.4 les obligations mentionnées 4 1’alinéa CGC2.4.2 doivent &tre :

2.5.4.1 payables au porteur ;

2.5.4.2 accompagnées d’un document de transfert diment exécuté a 1’ordre du receveur
général du Canada, diiment exécuté et dans la forme prescrite par e Réglement
concernant les obligations intérieures du Canada; ou

2.5.4.3 enregistrées quant au capital ou quant au capital et aux intéréts au nom du
receveur général du Canada, conformément au Réglement concernant les

obligations intérieures du Canada; et

2.5.4.4 fournies a leur valeur courante sur le marché a la date du Contrat.
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of Canada du Canada

Security Classification / Classification de sécurité

. SECURITY REQUIREMENTS CHECK LIST (SRCL)  _
LISTE DE VERIFICATION DES EXIGENCES RELATIVES A LA SECURITE (LVERS
PART A - COITRACT INFORMATION / PARTIE A - INFORMATION CONTRACTUELLE

1. OriginatingGovernment Department or Organization / 2. Branch or Directorate / Direction générale ou Direction
Minist&re a organisme gouvernemental d'origine ~ National Research Council ASPM/SAGI
3. a) Subcontact Number / Numéro du contrat de sous-traitance 3. b) Name and Address of Subcontractor / Nom et adresse du sous-traitant

4. Brief Desciption of Work / Bréve description du travail
Re-construction of Research road, Uplands Campus, Ottawa, Ontario

5. a) Will the supplier require access to Controlled Goods? }V No Yes
Le fournisseur aura-t-il accés a des marchandises controlées? /N Non Oui

5. b) Will the supplier require access to unclassified military technical data subject to the provisions of the Technical Data Control No Yes
Regulatins? Non Oui
Le fournisseur aura-t-il accés a des données techniques militaires non classifiées qui sont assujetties aux dispositions du
Réglement sur le contrdle des données techniques?

6. Indicate the type of access required / Indiquer le type d'accés requis

6. a) Will the supplier and its employees require access to PROTECTED and/or CLASSIFIED information or assets? . No Yes
Le fournisseur ainsi que les employés auront-ils accés a des renseignements ou a des biens PROTEGES et/ou CLASSIFIES? Non Oui
(Specifythe level of access using the chart in Question 7. ¢)
(Préciserle niveau d'accés en utilisant le tableau qui se trouve & la question 7. ¢)

6. b) Will the supplier and its employees (e.g. cleaners, maintenance personnel) require access to restricted access areas? No access No Yes
to PROTECTED and/or CLASSIFIED information or assets is permitted. Non ¥XNoui

Le fournisseur et ses employés (p. ex. nettoyeurs, personnel d'entretien) auront-ils accés a des zones d'accés restreintes? L'accés
a des renseignements ou a des biens PROTEGES et/ou CLASSIFIES n'est pas autorisé.

6. c) Is this a commercial courier or delivery requirement with no overnight storage? }V No Yes
S'agit-il dun contrat de messagerie ou de livraison commerciale sans entreposage de nuit? /N Non Oui

7. a) Indicate the type of information that the supplier will be required to access / Indiquer le type d'information auquel le fournisseur devra avoir accés

Canada @ naTo/oTan [ ] Foreign / Etranger D
7. b) Release restrictions / Restrictions relatives a la diffusion
No release restrictions All NATO countries No release restrictions
Aucune restriction relative g Tous les pays de 'OTAN EI Aucune restriction relative |:|
a la diffusion a la diffusion
Not releasable
A ne pas diffuser D
Restricted to: / Limité a: Restricted to: / Limité a: Restricted to: / Limité a :
Specify country(ies): / Préciser le(s) EI Specify country(ies): / Préciser le(s) pays : EI Specify country(ies): / Préciser le(s) I:I
pays: pays :
7. ¢) Level of information / Niveau d'information
PROTECTED A NATO UNCLASSIFIED D PROTECTED A D
PROTEGE A l:l NATO NON CLASSIFIE PROTEGE A
PROTECTED B D NATO RESTRICTED D PROTECTED B I:I
PROTEGE B NATO DIFFUSION RESTREINTE PROTEGE B
PROTECTED C I:l NATO CONFIDENTIAL D PROTECTED C I:l
PROTEGE C NATO CONFIDENTIEL PROTEGE C
CONFIDENTIAL D NATO SECRET D CONFIDENTIAL I:I
CONFIDENTIEL NATO SECRET CONFIDENTIEL
SECRET D COSMIC TOP SECRET D SECRET l:l
SECRET COSMIC TRES SECRET SECRET
TOP SECRET D TOP SECRET D
TRES SECRET TRES SECRET
TOIf’ SECRET (SIGINT) I:l TOP SECRET (SIGINT) D
TRES SECRET (SIGINT) TRES SECRET (SIGINT)

TBS/SCT 350-103(2004/12) Security Classification / Classification de sécurité Canadl‘l
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Security Classification / Classification de sécurité

PART A (continued) | PARTIE A (suite)
8. Will thesupplier require access to PROTECTED and/or CLASSIFIED COMSEC information or assets? . No Yes
Le fournsseur aura-t-il accés a des renseignements ou a des biens COMSEC désignés PROTEGES et/ou CLASSIFIES? Non Oui
If Yes, indicate the level of sensitivity:

Dans I’afirative, indiquer le niveau de sensibilité :

9. Will thesupplier require access to extremely sensitive INFOSEC information or assets? No Yes
Le fournisseur aura-t-il accés a des renseignements ou a des biens INFOSEC de nature extrémement délicate? Non Oui

Short Tile(s) of material / Titre(s) abrégé(s) du matériel :
Document Number / Numéro du document :

PART B - PERSONNEL (SUPPLIER) / PARTIE B - PERSONNEL (FOURNISSEUR)

10. a) Personnel security screening level required / Niveau de contréle de la sécurité du personnel requis

@ RELIABILITY STATUS I:I CONFIDENTIAL |:| SECRET TOP SECRET
COTE DE FIABILITE CONFIDENTIEL SECRET TRES SECRET
TOP SECRET- SIGINT I:] NATO CONFIDENTIAL NATO SECRET COSMIC TOP SECRET
TRES SECRET - SIGINT NATO CONFIDENTIEL NATO SECRET COSMIC TRES SECRET

I:I SITE ACCESS
ACCES AUX EMPLACEMENTS

Special comments:
Commentaires spéciaux :

NOTE: If multiple levels of screening are identified, a Security Classification Guide must be provided.
REMARQUE : Si plusieurs niveaux de contrdle de sécurité sont requis, un guide de classification de la sécurité doit étre fourni.

10. b) May unscreened personnel be used for portions of the work? & No Yes
Du personnel sans autorisation sécuritaire peut-il se voir confier des parties du travail? Non Oui
If Yes, will unscreened personnel be escorted? & No Yes
Dans l'affirmative, le personnel en question sera-t-il escorté? Non Oui

PART C - SAFEGUARDS (SUPPLIER) / PARTIE C - MESURES DE PROTECTION (FOURNISSEUR)

INFORMATION / ASSETS / RENSEIGNEMENTS / BIENS

11. a) Will the supplier be required to receive and store PROTECTED and/or CLASSIFIED information or assets on its site or W No Yes
premises? o /N Non Oui
Le fournisseur sera-t-il tenu de recevoir et d’entreposer sur place des renseignements ou des biens PROTEGES et/ou
CLASSIFIES?
11. b) Will the supplier be required to safeguard COMSEC information or assets? & No Yes
Le fournisseur sera-t-il tenu de protéger des renseignements ou des biens COMSEC? Non Oui
PRODUCTION
11. ) Will the production (manufacture, and/or repair and/or modification) of PROTECTED and/or CLASSIFIED material or equipment occur & No Yes
at the supplier’s site or premises? L Non Oui
Les installations du foumisseur serviront-elles & la production (fabrication et/ou réparation et/ou modification) de matériel PROTEGE
et/ou CLASSIFIE?
INFORMATION TECHNOLOGY (IT) MEDIA / SUPPORT RELATIF A LA TECHNOLOGIE DE L'INFORMATION (T1)
11. d) Will the supplier be required to use its IT systems to electronically process, produce or store PROTECTED and/or CLASSIFIED & No Ye§
information or data? Non Oui
Le fournisseur sera-t-il tenu d'utiliser ses propres systémes informatiques pour traiter, produire ou stocker électroniquement des
renseignements ou des données PROTEGES et/ou CLASSIFIES?
11. ) Will there be an electronic link between the supplier's IT systems and the govemment department or agency? & No Yes
Disposera-t-on d'un lien électronique entre le systéme informatique du fournisseur et celui du ministére ou de 'agence Non Oui

gouvernementale?

TBS/SCT 350-103(2004/12) Security Classification / Classification de sécurité Cana dﬁ
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Contract Number / Numéro du contrat

Security Classification / Classification de sécurité

PART C - (tcontinued) | PARTIE C - (suite}
For uses completing the form manually use the summary chart below to indicate the category(ies) and level(s) of safeguarding required at the supplier's

site(s) o premises.
Les utilsateurs qui remplissent le formulaire manuellement doivent utiliser le tableau récapitulatif ci-dessous pour indiquer, pour chaque catégorie, les

niveauxde sauvegarde requis aux installations du fournisseur.

For users completing the form online (via the Internet), the summary chart is automatically populated by your responses to previous questions.
Dans lecas des utilisateurs qui remplissent le formulaire en ligne (par Internet), les réponses aux questions précédentes sont automatiquement saisies

dans letableau récapitulatif. .
SUMMARY CHART / TABLEAU RECAPITULATIF

Categpry PROTECTED CLASSIFIED NATO COMSEC
Catégprie PROTEGE CLASSIFIE
ToP NATO NATO NATO COSMIC PROTECTED Top
A |B |C | CONFIDENTIAL SECRET SECRET | RESTRICTED | CONFIDENTIAL | SECRET Top PROTEGE CONFIDENTIAL | SECRET | SECRET
SECRET
CONFIDENTIEL TRES NATO NATO cosMmiC A [B | C | CONFIDENTIEL TRES
SECRET DIFFUSION | CONFIDENTIEL TRES SECRET
RESTREINTE SECRET
Information/Assets
Renseigriements / Biens
O [0 0 o S A
T Media / ] ] D |
Suppert T | [ [ 1 [ 1| [} HIEIREEN
IT Link / [ |
Lien électronique ;l |:| D D |:I Q D I:l L D

12. a)Is the description of the work contained within this SRCL PROTECTED and/or CLASSIFIED? . No Yes
La description du travail visé par la présente LVERS est-elle de nature PROTEGEE et/ou CLASSIFIEE? Non Oui
If Yes, classify this form by annotating the top and bottom in the area entitled “Security Classification”.
Dans I’affirmative, classifier le présent formulaire en indiquant le niveau de sécurité dans la case intitulée
« Classification de sécurité » au haut et au bas du formulaire.

12. b) Willthe documentation attached to this SRCL be PROTECTED and/or CLASSIFIED? | No Yes
La documentation associée a la présente LVERS sera-t-elle PROTEGEE et/ou CLASSIFIEE? Non Oui

If Yes, classify this form by annotating the top and bottom in the area entitled “Security Classification” and indicate with

attachments (e.g. SECRET with Attachments).
Dans I’affirmative, classifier le présent formulaire en indiquant le niveau de sécurité dans la case intitulée
« Classification de sécurité » au haut et au bas du formulaire et indiquer qu’il y a des piéces jointes (p. ex. SECRET avec

des piéces jointes).
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I * Government  Gouvernement Contract Number / Numéro du contrat

of Canada du Canada

Security Classification / Classification de sécurite

PART D -AUTHORIZATION/ PARTIE D - AUTORISATION
13. Organization Project Authority / Chargé de projet de I'organisme

Name (print) - Nom (en lettres moulées) Title — Titre Signature
Doug Sanftenberg Construction Contract Coordinator /p .
TelephorieNo. - N° de téléphone Facsimile No. - N° de télécopieur | E-mail address - Adresse courriefl ) ~"Dale D
613-990-0764 April 14, 2013
14. Organization Security Authority / Responsable de la sécurité de Forganisme
Name (print) - Nom (en lettres moulées) Title — Titre Signatur
Charlotte Carrier Controlled Goods and Contracts
Security Coordinator
TelephoneNo. - N° de téléphone Facsimile No. - N° de télécopieur | E-mail address - Adresse courriel Date
(613) 993-8956 (613) 990-0946 Charlotte.Carrier@nrc-cnrcjgc.ca | 14APE 201 9/
15. Are there additional instructions (e.g. Security Guide, Security Classification Guide) attached? ; No Yes
Des instructions supplémentaires (p. ex. Guide de sécurité, Guide de classification de la sécurité) sont-elles jointes? Non Oui

16. Procurement Officer / Agent d'approvisionnement

Name (print) - Nom (en lettres moulées) jle — Titre _ . Signg =
MBRC BEPARD MW%J 7
(A

f ;y /
Telephone No. - N° de téléphone Facsimile No. - N° de télécopieur l/"Elmail address - Adresse courriel Date / 7 / / %
(129932274 d 7//

17. Contracting Security Authrity / Autorité contractante en matiére de sécurité

Name (print) - Nom (en lettres moulées) Title — Titre Signature

Telephone No. - N° de téléphone Facsimile No. - N° de télécopieur E-mail address - Adresse courriel Date

TBS/SCT 350-103(2004/12) Security Classification / Classification de sécurité Canadﬁl






