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PART 1 - GENERAL

1.1 Precedence

1.2 Related Sections

1.3 Inspection
and Declaration

For Federal Government projects, Division 1
Sections take precedence over technical
specification sections in other Divisions of this
Project Manual.

Cleaning: Section 01 74 11

Closeout Submittals: Section 01 78 00

Contractor's Inspection: conduct, with all
subcontractors, an inspection of Work, identify
deficiencies and defects, and repair as required
to conform to Contract Documents.

.1 Notify Departmental Representative in
writing of satisfactory completion of Contractor's
Inspection and that corrections have been made.
.2 Request Departmental Representative's
Inspection.

Departmental Representative's Inspection:
Departmental Representative and Contractor will
perform inspection of Work to identify obvious
defects or deficiencies. Contractor shall correct
Work accordingly.

Completion: submit written certificate that
following have been performed:

.1 Work has been completed and inspected for
compliance with Contract Documents.

.2 Defects have been corrected and deficiencies
have been completed.

.3 Certificates required by Newfoundland
Department of Environment and Conservation have
been submitted.

.4 Operation of systems have been demonstrated
to Departmental Representative's personnel.

.5 Work is complete and ready for Final
Inspection.

Final Inspection: when items noted above are
completed, request final inspection of Work by
Departmental Representative, in conjunction with
Contractor. If Work is deemed incomplete by




PWGSC Closeout Procedures Section 01 77 00

Gros Morne National Park Page 2
Highway 430 Realignment, Deep Cove
Project NO. R.062334.001 2014-02-10

Departmental Representative, complete outstanding
items and request re-inspection.

END




