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PART 1 – GENERAL 

 

 

1.1 Description of  .1  The work will be carried out along Highway 430,  

Work   Deep Cove within the boundaries of the Gros Morne 

National Park.  

 

  .2  PWGSC will have a Departmental Representative, 

available to work collaboratively and jointly with 

the Contractor to determine field quantities.  

 

  .3  The work of this contract includes the provision 

of all materials, labour, equipment, and 

ancillaries, all as necessary for the completion 

of the work as indicated on the drawings and as 

described in the specifications and notes. Work 

on this project consists generally of, but not 

limited to, the following:  

   .1  Excavation of all materials including rock, 

blasting where required. Rock will be transported 

to Rocky Barachois for processing. Transportation 

of all rock will be completed seven (7) weeks after 

contract award.  

   .2 Rock bolting as directed by the Departmental 

Representative. 

   .3 Ditching in locations as directed by 

Departmental Representative. 

   .4 Clearing and grubbing in locations as 

directed by Departmental Representative. 

   .5 Removal of old culverts, supply and install 

new culverts as shown on the drawings. 

   .6 Rock breaking and crushing of base and subbase 

gravels from excavated material and stockpiling 

at Rocky Barachois; transportation to the Site. 

   .7  Supply and install all environmental 

protection measures required, such as silt fences, 

diversion ditches and check dams and removal upon 

completion of project.  

   .8  Supply and install rip rap headwalls as shown 

on the Project Drawings and as directed by the  

Departmental Representative.  

   .9 Supply and installation of energy dissipation 

pool. 

   .10  Supply, place and compact asphalt as shown 

on drawings.  

   .11  Supply, place and compact new granular base, 

sub-base and rock fill up to underside of asphalt 

as shown on drawings.  
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   .12  Supply all necessary road signs, message 

boards, guiderails and traffic control.  

   .13  Line Painting. 

   .14 Excavation and removal of old guide rail and 

posts, replacement with new guider rail complete 

with posts and all associated hardware.  

   .15  All other labour, materials and work 

necessary to complete the project to the 

Departmental Representative's full satisfaction. 

 

  .4  Carry out all work in accordance with applicable 

federal and provincial regulations for those 

agencies having jurisdiction for the work. The work 

is subject to the National Park Act and 

Regulations, Canadian Environmental Protection 

Act, Canada Labour Code and the NL Occupational 

Health and Safety Act and Regulations.  

 

  .5  Be advised that other construction work may be 

being performed by others at several different 

locations during the time frame of this contract.  

 

  .6  Maintain work during construction. Undertake 

continuous and effective maintenance work day by 

day, with adequate equipment and forces so that 

the work is continuously kept in a condition 

satisfactory to Departmental Representative. 

 

 

1.2 Familiarization  .1  Before submitting a bid, it is recommended that 

With Site   bidders visit the site to review and verify the 

form, nature and extent of the work, materials 

needed, the means of access and the temporary 

facilities required to perform the Work.  

 

  .2 Obtain prior permission from the Departmental 

Representative before carrying out such site 

inspection.  

 

 

1.3 Codes and  .1  Perform work in accordance with the latest versions 

Standards   of the National Building Code of Canada and any 

other code of provincial or local application, 

including all amendments up to bid closing date, 

provided that in any case of conflict or 

discrepancy, the more stringent requirement shall 

apply.  
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  .2  Materials and workmanship must meet or exceed 

requirements of specified standards, codes and 

referenced documents.  

 

1.4 Interpretation  .1  Supplementary to the Order of Precedence article 

of Documents   of the General Conditions of the Contract, the 

Division 01 sections take precedence over the 

technical specification sections in other 

Divisions of the Specification Manual.  

 

 

1.5 Setting Out Work  .1  Set out the Work. Execute complete layout of work 

to locations, lines and elevations indicated.  

 

  .2 Supply such devices as straight edges and templates 

required to facilitate Departmental 

Representative’s inspection of work.  

 

 

1.6 Maintenance of  .1  Maintain work during construction. Undertake 

Work During   continuous and effective maintenance work day by 

Construction   day, with adequate equipment and forces so that 

the roadway or structures are continuously kept 

in a condition satisfactory to Departmental 

Representative.  

 

 

1.7 Codes  .1  Perform work in accordance with National Parks Act, 

Code of Practice of the Department of Labour, as 

it pertains to the Temporary Workplace Traffic 

Control Manual (Department of Transportation & 

Works) and any other code of federal, provincial 

or local application provided that in any case of 

conflict or discrepancy, the more stringent 

requirements shall apply.  

 

  .2  Materials and workmanship must conform to or exceed 

applicable standards of Canadian General Standards 

Board (CGSB), Canadian Standards Association 

(CSA), American Society for Testing and Materials 

(ASTM) and other standards organizations.  

 

  .3  Conform to latest revision of any referenced 

standard as re-affirmed or revised to date of 

specification. Standards or codes not dated shall 

be deemed editions in force on date of tender 

advertisement.  
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1.8 Work Within  .1  The project is within a national park and it is 

Park Boundaries   essential that lands remain as undisturbed as 

possible. Use standards and methods beyond those 

for normal construction in order to protect the 

environment and ensure the aesthetics of the work. 

Strictly adhere to contract limits and take every 

precaution to minimize environmental damage and 

disruption to vegetation, wildlife habitat, and 

structures or existing services, both on 

construction and storage sites.  

   .1  If any damage occurs during construction, the 

Contractor is responsible to bear the expense to 

immediately restore such damaged areas to the 

satisfaction of the Departmental Representative.  

   .2  If Contractor fails to repair damage to the 

satisfaction of the Departmental Representative, 

the Departmental Representative may have repairs 

completed by others at the Contractor's expense.  

   .3  Perform work that meets the standards 

outlined in the contract specification and 

drawings.  

   .4  Do no damage to any existing underground 

telephone cables.  

   .5  Submit all sources of aggregate and asphalt 

cement to the Departmental Representative for 

approval at least two weeks prior to the start of 

any work.  

   .6  Follow the Provincial requirements regarding 

the following:  

    .1  Pit and Quarry Guidelines  

    .2  Environmental Construction Practice 

specifications  

   .7  Make arrangements with authorities or owners 

of private properties for quarrying and 

transporting materials and machinery over their 

properties and be responsible for obtaining and 

paying of fees.  

 

 

1.9 Documents  .1  Maintain at job site, one copy each of following: 

Required   .1  Contract drawings.  

   .2  Specifications.  

   .3  Addenda.  

   .4  Reviewed drawings.  

   .5  Change orders.  

   .6  Other modifications to Contract. 

   .7 Health and Safety Plan.    

   .8 Environmental Protection Plan (EPP) 
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   .9  Copy of approved work schedule.  

 

 

1.10 Site  .1  Visit the roadway and review existing site 

Conditions   conditions.  

 

 

1.11 Work Schedule  .1  Provide to the Departmental Representative in 

writing and within five (5) working days after 

Contract award, a detailed construction schedule 

and traffic control plan. Schedule to show proposed 

work to be undertaken and anticipated completion 

dates for each category of work in the Unit Price 

Table.  

 

  .2  After receiving the Contractor's plan and prior 

to start of construction, a meeting involving 

Contractor, Departmental Representative and Parks 

Canada will be held at a place and time to be 

determined by the Departmental Representative. 

This meeting will review implications of the 

contract, design, schedule of work, methods of 

construction, environment protection methods and 

traffic control.  

 

  .3  Interim reviews of work progress based on work 

schedule will be conducted as decided by 

Departmental Representative and schedule updated 

by Contractor in conjunction with and to approval 

of Departmental Representative. 

 

  .4  No work will begin until the pre-construction 

meeting is held, and the environmental protection 

plan and health and safety hazard assessment have 

both been approved.  

 

  .5  Following the pre-construction meeting and 

approval of the schedule and traffic control plan, 

the work will be carried out to meet the time 

restraints and have the project completed on time.  

 

 

1.12 Sanitary  .1  Provide and maintain sanitary facilities for the 

Services   use of workers at locations specified by the 

Departmental Representative. Provision of 

sanitary facilities must meet requirements of 

provincial government and municipal statutes and 

authorities.  
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1.13 Contractor's  .1  Use of site: for execution of work within roadway 

Use of Site   right of way and those areas specified by the 

Departmental Representative.  

 

  .2  The Departmental Representative will specify the 

areas for work and storage.  

 

 

1.14 Project  .1  Departmental Representative will arrange and set 

Meetings   times for project meetings. 

 

  .2 The Owner shall make available, with adequate 

notice, meeting facilities for regular project 

meetings. Otherwise, project meetings will take 

place on site of work, in the project site office. 

 

  .3 Departmental Representative will assume 

responsibility for recording minutes of meetings 

and forwarding copies to all parties present at 

the meetings. 

 

  .4 The contractor will have the required responsible 

member(s) of firm present at all project meetings.  

 

 

1.15 Cutting &  .1  Cut and patch as required to make work fit. 

Patching  

  .2  Where new work connects with existing and where 

existing work is altered, cut, patch and make good 

to match existing work.  

 

 

1.16 Existing  .1  Carry out work at times directed by authorities 

Services   having jurisdiction, with minimum of disturbance 

to pedestrian and vehicular traffic.  

 

  .2  Before commencing work, establish location and 

extent of service lines in area of work and notify 

Departmental Representative of findings.  

 

  .3  Submit schedule to and obtain approval from 

Departmental Representative for any shut down or 

closure of active service or facility. Adhere to 

approved schedule and provide notice to affected 

parties.  
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  .4  Where unknown services are encountered, 

immediately advise Departmental Representative 

and confirm findings in writing.  

 

  .5  Record locations of maintained, re-routed and 

abandoned service lines.  

 

  .6  Maintain a two (2) lane detour for traffic at the 

construction sites at all times.  

 

  .7  Ensure pedestrian and other traffic is not unduly 

impeded, interrupted or endangered by execution 

or existence of work or plant. 

 

  .8  Maintain existing signs at all times. When it is 

necessary to temporarily remove a sign, dismantle 

it and re-establish on a temporary post or stand 

set back from construction area. This work is 

considered to be incidental and no separate payment 

will be made for maintaining or moving signs. 

 

  .9  Verify locations of any underground utilities.  

 

 

1.17 Additional  .1  Departmental Representative may furnish 

Drawings   additional drawings for clarification. These 

additional drawings have same meaning and intent 

as if they were included with plans referred to 

in Contract documents.  

 

 

1.18 Relics,  .1  Protect relics, antiquities, wildlife habitat, 

Antiques and   items of historical or scientific interest such 

Wildlife Habitat   as cornerstones and contents, animal nesting 

sites, commemorative plaques, inscribed tablets, 

and similar objects found during course of work.  

 

  .2  Give immediate notice to Departmental 

Representative and await Departmental 

Representative's written instructions before 

proceeding with work in this area.  

 

  .3  Relics, antiquities and items of historical or 

scientific interest remain her Majesty's property.  

 

 

1.19 National Park  .1  For projects within boundaries of National Park, 

Act   perform work in accordance with National Parks Act.
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  END   

 

 

1.20 Permits/  .1  Obtain and pay for permits from authorities as 

Authorities   required for all operations and construction. 

Comply with all pertinent regulations of all 

authorities having jurisdiction over the work. 

Provide copies of all permits to the Departmental 

Representative prior to staring the work. Obtain 

all applicable permits, inspections and approvals 

required and pay all changes in connection 

therewith.    

 


