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1 GENERAL 

1.01 ACCESS AND EGRESS 

.1  Design, construct and maintain temporary "access to" and "egress from" work areas, including 

stairs, runways, ramps or ladders [and scaffolding], independent of finished surfaces and in 

accordance with relevant municipal, provincial and other regulations.  

1.02 USE OF SITE AND FACILITIES 

.1  Execute work with least possible interference or disturbance to normal use of premises. Make 

arrangements with Departmental Representative to facilitate work as stated.  

.2  Maintain existing services to building and provide for personnel and vehicle access.  

.3  Where security is reduced by work provide temporary means to maintain security.  

.4  Departmental Representative will assign sanitary facilities for use by Contractor's personnel.  

Keep facilities clean.  

.5  Closures: protect work temporarily until permanent enclosures are completed.  

1.03 ALTERATIONS, ADDITIONS OR REPAIRS TO EXISTING BUILDING 

.1  Execute work with least possible interference or disturbance to building operations and normal 

use of premises. Arrange with Departmental Representative to facilitate execution of work.  

1.04 EXISTING SERVICES 

.1  Notify, Departmental Representative and utility companies of intended interruption of services 

and obtain required permission.  

.2  Where Work involves breaking into or connecting to existing services, give Departmental 

Representative 48 hours of notice for necessary interruption of mechanical or electrical service 

throughout course of work. Keep duration of interruptions minimum. Carry out interruptions after 

normal working hours of occupants, preferably on weekends.  

.3  Provide for pedestrian and vehicular traffic.  

1.05 SPECIAL REQUIREMENTS 

.1  Submit schedule to Departmental Representative. 

.2  Ensure Contractor's personnel employed on site become familiar with and obey regulations 

including safety, fire, traffic and security regulations.  

.3  Keep within limits of work and avenues of ingress and egress.  

.4  Ingress and egress of Contractor vehicles at site is limited by Departmental Representative.  
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1.06 SECURITY 

.1  Where security has been reduced by Work of Contract, provide temporary means to maintain 

security.  

.2  Security clearances:  

.1  Personnel employed on this project will be subject to security check. Obtain clearance, as 

instructed, for each individual who will require to enter premises.  

.2  Obtain requisite clearance, as instructed, for each individual required to enter premises.   

1.07 BUILDING SMOKING ENVIRONMENT 

.1  Comply with smoking restrictions. Smoking is not permitted.  

2 PRODUCTS 

2.01 NOT USED 

.1  Not Used.  

3 EXECUTION 

3.01 NOT USED 

.1  Not Used.  

END OF SECTION 
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Part 1 General 

1.1 RELATED REQUIREMENTS 

.1 Shop drawings 

.2 Mock-ups. 

1.2 REFERENCES 

.1 Section 01 45 00 – Quality control 

.2 Section 01 78 00 – Closeout submittals 

1.3 ADMINISTRATIVE 

.1 Submit to Departmental Representative submittals listed for review. Submit promptly and 

in orderly sequence to not cause delay in Work. Failure to submit in ample time is not 

considered sufficient reason for extension of Contract Time and no claim for extension by 

reason of such default will be allowed. 

.2 Do not proceed with Work affected by submittal until review is complete. 

.3 Present shop drawings, product data, samples and mock-ups in SI Metric units. 

.4 Where items or information is not produced in SI Metric units converted values are 

acceptable. 

.5 Review submittals prior to submission to Departmental Representative. This review 

represents that necessary requirements have been determined and verified, or will be, and 

that each submittal has been checked and co-ordinated with requirements of Work and 

Contract Documents. Submittals not stamped, signed, dated and identified as to specific 

project will be returned without being examined and considered rejected. 

.6 Notify Departmental Representative, in writing at time of submission, identifying 

deviations from requirements of Contract Documents stating reasons for deviations. 

.7 Verify field measurements and affected adjacent Work are co-ordinated. 

.8 Contractor's responsibility for errors and omissions in submission is not relieved by 

Departmental Representative's review of submittals. 

.9 Contractor's responsibility for deviations in submission from requirements of Contract 

Documents is not relieved by Departmental Representative review. 

.10 Keep one reviewed copy of each submission on site. 
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1.4 SHOP DRAWINGS AND PRODUCT DATA 

.1 The term "shop drawings" means drawings, diagrams, illustrations, schedules, 

performance charts, brochures and other data which are to be provided by Contractor to 

illustrate details of a portion of Work. 

.2 Submit drawings stamped and signed by professional engineer registered or licensed in 

Province of Canada. 

.3 Indicate materials, methods of construction and attachment or anchorage, erection 

diagrams, connections, explanatory notes and other information necessary for completion 

of Work. Where articles or equipment attach or connect to other articles or equipment, 

indicate that such items have been co-ordinated, regardless of Section under which 

adjacent items will be supplied and installed. Indicate cross references to design drawings 

and specifications. 

.4 Allow 10 days for Departmental Representative's review of each submission. 

.5 Adjustments made on shop drawings by Departmental Representative are not intended to 

change Contract Price. If adjustments affect value of Work, state such in writing to 

Departmental Representative prior to proceeding with Work. 

.6 Make changes in shop drawings as Departmental Representative may require, consistent 

with Contract Documents. When resubmitting, notify Departmental Representative in 

writing of revisions other than those requested. 

.7 Accompany submissions with transmittal letter, in [duplicate], containing: 

.1 Date. 

.2 Project title and number. 

.3 Contractor's name and address. 

.4 Identification and quantity of each shop drawing, product data and sample. 

.5 Other pertinent data. 

.8 Submissions include: 

.1 Date and revision dates. 

.2 Project title and number. 

.3 Name and address of: 

.1 Subcontractor. 

.2 Supplier. 

.3 Manufacturer. 

.4 Contractor's stamp, signed by Contractor's authorized representative certifying 

approval of submissions, verification of field measurements and compliance with 

Contract Documents. 

.5 Details of appropriate portions of Work as applicable: 

.1 Fabrication. 

.2 Layout, showing dimensions, including identified field dimensions, and 

clearances. 
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.3 Setting or erection details. 

.4 Capacities. 

.5 Performance characteristics. 

.6 Standards. 

.7 Operating weight. 

.8 Wiring diagrams. 

.9 Single line and schematic diagrams. 

.10 Relationship to adjacent work. 

.9 After Departmental Representative's review, distribute copies. 

.10 Submit electronic copies of product data sheets or brochures for requirements requested in 

specification Sections and as requested by Departmental Representative where shop 

drawings will not be prepared due to standardized manufacture of product. 

.11 Submit electronic copies of test reports for requirements requested in specification 

Sections and as requested by Departmental Representative. 

.1 Report signed by authorized official of testing laboratory that material, product or 

system identical to material, product or system to be provided has been tested in 

accord with specified requirements. 

.2 Testing must have been within [3] years of date of contract award for project. 

.12 Submit electronic copies of certificates for requirements requested in specification 

Sections and as requested by Departmental Representative. 

.1 Statements printed on manufacturer's letterhead and signed by responsible 

officials of manufacturer of product, system or material attesting that product, 

system or material meets specification requirements. 

.2 Certificates must be dated after award of project contract complete with project 

name. 

.13 Submit electronic copies of manufacturers instructions for requirements requested in 

specification Sections and as requested by Departmental Representative. 

.1 Pre-printed material describing installation of product, system or material, 

including special notices and Material Safety Data Sheets concerning impedances, 

hazards and safety precautions. 

.14 Submit electronic copies of Manufacturer's Field Reports for requirements requested in 

specification Sections and as requested by Departmental Representative. 

.15 Documentation of the testing and verification actions taken by manufacturer's 

representative to confirm compliance with manufacturer's standards or instructions. 

.16 Submit electronic  copies of Operation and Maintenance Data for requirements requested 

in specification Sections and as requested by Departmental Representative. 

.17 Delete information not applicable to project. 

.18 Supplement standard information to provide details applicable to project. 
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.19 If upon review by Departmental Representative, no errors or omissions are discovered or if 

only minor corrections are made, copies will be returned and fabrication and installation of 

Work may proceed. If shop drawings are rejected, noted copy will be returned and 

resubmission of corrected shop drawings, through same procedure indicated above, must 

be performed before fabrication and installation of Work may proceed. 

.20 The review of shop drawings by Public Works and Government Services Canada 

(PWGSC) is for sole purpose of ascertaining conformance with general concept. 

.1 This review shall not mean that PWGSC approves detail design inherent in shop 

drawings, responsibility for which shall remain with Contractor submitting same, 

and such review shall not relieve Contractor of responsibility for errors or 

omissions in shop drawings or of responsibility for meeting requirements of 

construction and Contract Documents. 

.2 Without restricting generality of foregoing, Contractor is responsible for 

dimensions to be confirmed and correlated at job site, for information that pertains 

solely to fabrication processes or to techniques of construction and installation and 

for co-ordination of Work of sub-trades. 

1.5 SAMPLES 

.1 Submit for review samples in duplicate as requested in respective specification Sections. 

Label samples with origin and intended use. 

.2 Deliver samples prepaid to Departmental Representative's. 

.3 Notify Departmental Representative in writing, at time of submission of deviations in 

samples from requirements of Contract Documents. 

.4 Where colour, pattern or texture is criterion, submit full range of samples. 

.5 Adjustments made on samples by Departmental Representative are not intended to change 

Contract Price. If adjustments affect value of Work, state such in writing to Departmental 

Representative prior to proceeding with Work. 

.6 Make changes in samples which Departmental Representative may require, consistent with 

Contract Documents. 

.7 Reviewed and accepted samples will become standard of workmanship and material 

against which installed Work will be verified. 

1.6 MOCK-UPS 

.1 Erect mock-ups in accordance with 01 45 00 - Quality Control. 

1.7 PHOTOGRAPHIC DOCUMENTATION 

.1 Submit electronic copy of colour digital photography in jpg format, standard resolution 

monthly with progress statement and as directed by Departmental Representative. 

.2 Project identification: name and number of project and date of exposure indicated. 
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.3 Number of viewpoints: 2 locations. 

.1 Viewpoints and their location as determined by Departmental Representative. 

.4 Frequency of photographic documentation: monthly as directed by Departmental 

Representative. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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1 GENERAL  

1.01 REFERENCES 

.1  Canada Labour Code, Part 2, Canada Occupational Safety and Health Regulations  

.2  Health Canada/Workplace Hazardous Materials Information System (WHMIS)  

.1  Material Safety Data Sheets (MSDS).  

.3  Province of Quebec  

.1  An Act Respecting Occupational Health and Safety, R.S.Q. [1997 (updated 26 July 

2005)].  

1.02 ACTION AND INFORMATIONAL SUBMITTALS 

.1  Make submittals in accordance with Section 01 33 00 - Submittal Procedures.  

.2  On-site Contingency and Emergency Response Plan: address standard operating procedures to be 

implemented during emergency situations.  

1.03 FILING OF NOTICE 

.1  File Notice of Project with Provincial authorities prior to beginning of Work.  

1.04 SAFETY ASSESSMENT 

.1  Perform site specific safety hazard assessment related to project.  

1.05 MEETINGS 

.1  Schedule and administer Health and Safety meeting with Departmental Representative prior to 

commencement of Work.  

1.06 RESPONSIBILITY 

.1  Be responsible for health and safety of persons on site, safety of property on site and for 

protection of persons adjacent to site and environment to extent that they may be affected by 

conduct of Work.  

.2  Comply with and enforce compliance by employees with safety requirements of Contract 

Documents, applicable federal, provincial, territorial and local statutes, regulations, and 

ordinances, and with site-specific Health and Safety Plan.  

1.07 COMPLIANCE REQUIREMENTS 

.1  Comply with Canada Labour Code, Canada Occupational Safety and Health Regulations.  

1.08 UNFORSEEN HAZARDS 

.1  When unforeseen or peculiar safety-related factor, hazard, or condition occur during performance 
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of Work, follow procedures in place for Employee's Right to Refuse Work in accordance with 

Acts and Regulations of Province having jurisdiction and advise Departmental Representative 

verbally and in writing.  

1.09 HEALTH AND SAFETY CO-ORDINATOR 

.1  Employ and assign to Work, competent and authorized representative as Health and Safety 

Co-ordinator. Health and Safety Co-ordinator must:  

.1  Have site-related working experience specific.  

.2  Have  working knowledge of occupational safety and health regulations.  

.3  Be responsible for completing Contractor's Health and Safety Training Sessions and 

ensuring that personnel not successfully completing required training are not permitted to 

enter site to perform Work.  

.4  Be responsible for implementing, enforcing daily and monitoring site-specific 

Contractor's Health and Safety Plan.  

.5  Be on site during execution of Work and report directly to and be under direction of site 

supervisor.  

1.10 POSTING OF DOCUMENTS 

.1  Ensure applicable items, articles, notices and orders are posted in conspicuous location on site in 

accordance with Acts and Regulations of Province having jurisdiction, and in consultation with 

Departmental Representative][DCC Representative] [Consultant].  

1.11 CORRECTION OF NON-COMPLIANCE 

.1 Immediately address health and safety non-compliance issues identified by authority having 

jurisdiction or by Departmental Representative. 

.2 Provide Departmental Representative with written report of action taken to correct 

non-compliance of health and safety issues identified. 

.3 Departmental Representative may stop Work if non-compliance of health and safety regulations 

is not corrected.  

1.12 POWDER ACTUATED DEVICES 

.1  Use powder actuated devices only after receipt of written permission from Departmental 

Representative.  

1.13 WORK STOPPAGE 

.1  Give precedence to safety and health of public and site personnel and protection of environment 

over cost and schedule considerations for Work.  

2 PRODUCTS 

2.01 NOT USED 

.1  Not used.  



PUBLIC WORKS AND GOVERNEMENT CANADA SECTION 01 35 29.06 

PROJET: 06713.001 HEALTH AND SAFETY 

REHABILITATION OF PUMPING STATION 

HAVRE-ST-PIERRE PAGE  3 

 

 

3 EXECUTION 

3.01 NOT USED 

.1  Not used.  

END OF SECTION 
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1 GENERAL 

1.01 RELATED REQUIREMENTS 

.1  Section 01 33 00 – Submittal procedures. 

.2 Section 01 61 00 – Common product requirements. 

.3 Section 01 78 00 – Closeout submittals.  

1.02 INSPECTION 

.1  Allow Departmental Representative access to Work. If part of Work is in preparation at locations 

other than Place of Work, allow access to such Work whenever it is in progress.  

.2  Give timely notice requesting inspection if Work is designated for special tests, inspections or 

approvals by Departmental Representative instructions, or law of Place of Work.  

.3  If Contractor covers or permits to be covered Work that has been designated for special tests, 

inspections or approvals before such is made, uncover such Work, have inspections or tests 

satisfactorily completed and make good such Work.  

.4  Departmental Representative will order part of Work to be examined if Work is suspected to be 

not in accordance with Contract Documents. If, upon examination such work is found not in 

accordance with Contract Documents, correct such Work and pay cost of examination and 

correction. If such Work is found in accordance with Contract Documents, Departmental 

Representative shall pay cost of examination and replacement.  

1.03 INDEPENDENT INSPECTION AGENCIES 

.1  Independent Inspection/Testing Agencies will be engaged by Departmental Representative for 

purpose of inspecting and/or testing portions of Work. Cost of such services will be borne by 

Departmental Representative.  

.2  Provide equipment required for executing inspection and testing by appointed agencies.  

.3  Employment of inspection/testing agencies does not relax responsibility to perform Work in 

accordance with Contract Documents.  

.5  If defects are revealed during inspection and/or testing, appointed agency will request additional 

inspection and/or testing to ascertain full degree of defect. Correct defect and irregularities as 

advised by Departmental Representative at no cost to Departmental Representative. Pay costs for 

retesting and reinspection.  

1.04 ACCESS TO WORK 

.1  Allow inspection/testing agencies access to Work, off site manufacturing and fabrication plants.  

.2  Co-operate to provide reasonable facilities for such access.  
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1.05 PROCEDURES 

.1  Notify appropriate agency and Departmental Representative in advance of requirement for tests, 

in order that attendance arrangements can be made.  

.2  Submit samples and/or materials required for testing, as specifically requested in specifications. 

Submit with reasonable promptness and in orderly sequence to not cause delays in Work.  

.3  Provide labour and facilities to obtain and handle samples and materials on site. Provide 

sufficient space to store and cure test samples.  

1.06 REJECTED WORK 

.1  Remove defective Work, whether result of poor workmanship, use of defective products or 

damage and whether incorporated in Work or not, which has been rejected by Departmental 

Representative as failing to conform to Contract Documents. Replace or re-execute in accordance 

with Contract Documents.  

.2  Make good other Contractor's work damaged by such removals or replacements promptly.  

.3  If in opinion of Departmental Representative it is not expedient to correct defective Work or 

Work not performed in accordance with Contract Documents, Owner will deduct from Contract 

Price difference in value between Work performed and that called for by Contract Documents, 

amount of which will be determined by Departmental Representative.  

1.07 REPORTS 

.1  Submit 4 copies of inspection and test reports to Departmental Representative.  

.2  Provide copies to subcontractor of work being inspected or tested.  

1.08 TESTS AND MIX DESIGNS 

.1  Furnish test results and mix designs as requested.  

.2  Cost of tests and mix designs beyond those called for in Contract Documents or beyond those 

required by law of Place of Work will be appraised by Departmental Representative and may be 

authorized as recoverable.  

1.09 MOCK-UPS 

.1  Prepare mock-ups for Work specifically requested in specifications. Include for Work of Sections 

required to provide mock-ups.  

.2  Construct in locations acceptable to Departmental Representative as specified in specific Section.  

.3  Prepare mock-ups for Departmental Representative review with reasonable promptness and in 

orderly sequence, to not cause delays in Work.  

.4  Failure to prepare mock-ups in ample time is not considered sufficient reason for extension of 

Contract Time and no claim for extension by reason of such default will be allowed.  
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.5  If requested, Departmental Representative will assist in preparing schedule fixing dates for 

preparation.  

.6  Mock-ups may remain as part of Work.  

1.10 MILL TESTS 

.1  Submit mill test certificates as required of specification Sections.  

1.11 EQUIPMENT AND SYSTEMS 

.1  Submit adjustment and balancing reports for mechanical, electrical [and building equipment] 

systems.  

.2  Refer to Sections for definitive requirements: 

 .1 Section 22 05 00 – Common work results for plumbing 

 .2 Section 26 05 00 – Common work results for electrical  

2 PRODUCTS 

2.01 NOT USED 

.1  Not Used.  

3 EXECUTION 

3.01 NOT USED 

.1  Not Used.  

END OF SECTION 
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1 GENERAL 

1.01 REFERENCES 

.1  Canadian Standards Association (CSA International)  

.1  CSA-A23.1/A23.2-[04], Concrete Materials and Methods of Concrete 

Construction/Methods of Test and Standard Practices for Concrete.  

.2  CSA-0121-[M1978(R2003)], Douglas Fir Plywood.  

.3  CAN/CSA-S269.2-[M1987(R2003)], Access Scaffolding for Construction Purposes.  

.4  CAN/CSA-Z321-[96(R2001)], Signs and Symbols for the Occupational Environment.  

.2  Public Works Government Services Canada (PWGSC) Standard Acquisition Clauses and 

Conditions (SACC)-ID: R0202D, Title: General Conditions 'C', In Effect as of: May 14, 2004.  

.3  U.S. Environmental Protection Agency (EPA) / Office of Water  

.1  EPA 832R92005, Storm Water Management for Construction Activities: Developing 

Pollution Prevention Plans and Best Management Practices.  

1.02 SCAFFOLDING 

.1  Scaffolding in accordance with CAN/CSA-S269.2.  

.2  Provide and maintain scaffolding, ladders.  

1.03 HOISTING 

.1  Provide, operate and maintain hoists required for moving of workers, materials and equipment. 

Make financial arrangements with Subcontractors for their use of hoists.  

.2  Hoists to be operated by qualified operator.   

1.04 SITE STORAGE/LOADING 

.1  Confine work and operations of employees by Contract Documents. Do not unreasonably 

encumber premises with products.  

.2  Do not load or permit to load any part of Work with weight or force that will endanger Work.  

1.05 CONSTRUCTION PARKING 

.1  Parking will be permitted on site provided it does not disrupt performance of Work.  

.2  Clean runways and taxi areas where used by Contractor's equipment.  

  

1.06 EQUIPMENT, TOOL AND MATERIALS STORAGE 

.1  Provide and maintain, in clean and orderly condition, lockable weatherproof sheds for storage of 

tools, equipment and materials.  

.2  Locate materials not required to be stored in weatherproof sheds on site in manner to cause least 
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interference with work activities.  

1.07 SANITARY FACILITIES 

.1  Provide sanitary facilities for work force in accordance with governing regulations and 

ordinances.  

1.08 CONSTRUCTION SIGNAGE 

.1  Provide and erect project sign, within three weeks of signing Contract, in a location designated by 

Departmental Representative.  

.2  Construction sign 1.2 x 1.2 m, of wood frame and plywood construction painted with exhibit 

lettering produced by a professional sign painter.  

.3  Indicate on sign, name of Owner, Contractor and Subcontractor, of design style [established by 

Departmental Representative.  

.4  No other signs or advertisements, other than warning signs, are permitted on site.  

.5  Direct requests for approval to erect Consultant/Contractor signboard to Departmental 

Representative. For consideration general appearance of Consultant/Contractor signboard must 

conform to project identification site sign. Wording in both official languages.  

.6  Signs and notices for safety and instruction in both official languages Graphic symbols to 

CAN/CSA-Z321.  

.7  Maintain approved signs and notices in good condition for duration of project, and dispose of off 

site on completion of project or earlier if directed by  [Departmental Representative] [DCC 

Representative] [Consultant].  

1.09 PROTECTION AND MAINTENANCE OF TRAFFIC 

.1  Provide access and temporary relocated roads as necessary to maintain traffic.   

.2  Contractor's traffic on roads selected for hauling material to and from site to interfere as little as 

possible with public traffic.   

.3  Provide snow removal during period of Work.  

1.10 CLEAN-UP 

.1  Remove construction debris, waste materials, packaging material from work site daily.  

.2  Clean dirt or mud tracked onto paved or surfaced roadways.  

.3  Store materials resulting from demolition activities that are salvageable.  

.4  Stack stored new or salvaged material not in construction facilities.  
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2 PRODUCTS 

2.01 NOT USED 

.1  Not Used.  

3 EXECUTION 

3.01 NOT USED  

1  Not used  

END OF SECTION 
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1 GENERAL 

1.01 RELATED REQUIREMENTS 

.1  Section 01 45 00 – Quality control.  

1.02 REFERENCES 

.1  Within text of each specifications section, reference may be made to reference standards.  

.2  Conform to these reference standards, in whole or in part as specifically requested in 

specifications.  

.3  If there is question as to whether products or systems are in conformance with applicable 

standards, Departmental Representative reserves right to have such products or systems tested to 

prove or disprove conformance.  

.4  Cost for such testing will be born by Departmental Representative in event of conformance with 

Contract Documents or by Contractor in event of non-conformance.  

1.03 QUALITY 

.1  Products, materials, equipment and articles incorporated in Work shall be new, not damaged or 

defective, and of best quality for purpose intended. If requested, furnish evidence as to type, 

source and quality of products provided.  

.2  Procurement policy is to acquire, in cost effective manner, items containing highest percentage of 

recycled and recovered materials practicable consistent with maintaining satisfactory levels of 

competition.  Make reasonable efforts to use recycled and recovered materials and in otherwise 

utilizing recycled and recovered materials in execution of work.  

.3  Defective products, whenever identified prior to completion of Work, will be rejected, regardless 

of previous inspections. Inspection does not relieve responsibility, but is precaution against 

oversight or error. Remove and replace defective products at own expense and be responsible for 

delays and expenses caused by rejection.  

.4  Should  disputes arise as to quality or fitness of products, decision rests strictly with 

Departmental Representative based upon requirements of Contract Documents.  

.5  Unless otherwise indicated in specifications, maintain uniformity of manufacture for any 

particular or like item throughout building.  

.6  Permanent labels, trademarks and nameplates on products are not acceptable in prominent 

locations, except where required for operating instructions, or when located in mechanical or 

electrical rooms.  

1.04 AVAILABILITY 

.1  In event of failure to notify Departmental Representative at commencement of Work and should 

it subsequently appear that Work may be delayed for such reason, Departmental Representative  

reserves right to substitute more readily available products of similar character, at no increase in 
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Contract Price or Contract Time.  

1.05 STORAGE, HANDLING AND PROTECTION 

.1  Handle and store products in manner to prevent damage, adulteration, deterioration and soiling 

and in accordance with manufacturer's instructions when applicable.  

.2  Store packaged or bundled products in original and undamaged condition with manufacturer's 

seal and labels intact. Do not remove from packaging or bundling until required in Work.  

.3  Store products subject to damage from weather in weatherproof enclosures.  

.4  Store cementitious products clear of earth or concrete floors, and away from walls.  

.5  Keep sand, when used for grout or mortar materials, clean and dry. Store sand on wooden 

platforms and cover with waterproof tarpaulins during inclement weather.  

.6  Store sheet materials, lumber on flat, solid supports and keep clear of ground. Slope to shed 

moisture.  

.7  Store and mix paints in heated and ventilated room. Remove oily rags and other combustible 

debris from site daily. Take every precaution necessary to prevent spontaneous combustion.  

.8  Remove and replace damaged products at own expense and to satisfaction of Departmental 

Representative.  

.9  Touch-up damaged factory finished surfaces to Departmental Representative's satisfaction. Use 

touch-up materials to match original. Do not paint over name plates.  

1.06 TRANSPORTATION 

.1  Pay costs of transportation of products required in performance of Work.  

.2  Transportation cost of products supplied by Owner will be paid for by Departmental 

Representative. Unload, handle and store such products.  

1.07 MANUFACTURER'S INSTRUCTIONS 

.1  Unless otherwise indicated in specifications, install or erect products in accordance with 

manufacturer's instructions. Do not rely on labels or enclosures provided with products. Obtain 

written instructions directly from manufacturers.  

.2  Notify Departmental Representative in writing, of conflicts between specifications and 

manufacturer's instructions, so that Departmental Representative will establish course of action.  

.3  Improper installation or erection of products, due to failure in complying with these requirements, 

authorizes Departmental Representative to require removal and re-installation at no increase in 

Contract Price or Contract Time.  

1.08 QUALITY OF WORK 

.1  Ensure Quality of Work is of highest standard, executed by workers experienced and skilled in 

respective duties for which they are employed. Immediately notify Departmental Representative 
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if required Work is such as to make it impractical to produce required results.  

.2  Do not employ anyone unskilled in their required duties. Departmental Representative reserves 

right to require dismissal from site, workers deemed incompetent or careless.  

.3  Decisions as to standard or fitness of Quality of Work in cases of dispute rest solely with 

Departmental Representative, whose decision is final.  

1.09 CO-ORDINATION 

.1  Ensure co-operation of workers in laying out Work. Maintain efficient and continuous 

supervision.  

.2  Be responsible for coordination and placement of openings, sleeves and accessories.  

1.10 CONCEALMENT 

.1  In finished areas conceal pipes, ducts and wiring in floors, walls and ceilings, except where 

indicated otherwise.  

.2  Before installation inform Departmental Representative if there is interference. Install as directed 

by Departmental Representative.  

1.11 REMEDIAL WORK 

.1  Perform remedial work required to repair or replace parts or portions of Work identified as 

defective or unacceptable. Co-ordinate adjacent affected Work as required.  

.2  Perform remedial work by specialists familiar with materials affected. Perform in a manner to 

neither damage nor put at risk any portion of Work.  

1.12 LOCATION OF FIXTURES 

.1  Consider location of fixtures, outlets, and mechanical and electrical items indicated as 

approximate.  

.2  Inform Departmental Representative of conflicting installation. Install as directed.  

1.13 FASTENINGS 

.1  Provide metal fastenings and accessories in same texture, colour and finish as adjacent materials, 

unless indicated otherwise.  

.2  Prevent electrolytic action between dissimilar metals and materials.  

.3  Use non-corrosive hot dip galvanized steel fasteners and anchors for securing exterior work, 

unless stainless steel or other material is specifically requested in affected specification Section.  

.4  Space anchors within individual load limit or shear capacity and ensure they provide positive 

permanent anchorage. Wood, or any other organic material plugs are not acceptable.  

.5  Keep exposed fastenings to a minimum, space evenly and install neatly.  



PUBLIC WORKS AND GOVERNEMENT CANADA SECTION 01 61 00 

PROJET: 06713.001 COMMON PRODUCT REQUIREMENTS 

REHABILITATION OF PUMPING STATION 

HAVRE-ST-PIERRE PAGE  4 

 

.6  Fastenings which cause spalling or cracking of material to which anchorage is made are not 

acceptable.  

1.14 FASTENINGS - EQUIPMENT 

.1  Use fastenings of standard commercial sizes and patterns with material and finish suitable for 

service.  

.2  Use heavy hexagon heads, semi-finished unless otherwise specified. Use No. 304 stainless steel 

for exterior areas.  

.3  Bolts may not project more than one diameter beyond nuts.  

.4  Use plain type washers on equipment, sheet metal and soft gasket lock type washers where 

vibrations occur. Use resilient washers with stainless steel.  

1.15 PROTECTION OF WORK IN PROGRESS 

.1  Prevent overloading of parts of building. Do not cut, drill or sleeve load bearing structural 

member, unless specifically indicated without written approval of Departmental Representative.  

1.16 EXISTING UTILITIES 

.1  When breaking into or connecting to existing services or utilities, execute Work at times directed 

by local governing authorities, with minimum of disturbance to Work, and/or building occupants 

and pedestrian and vehicular traffic.  

.2  Protect, relocate or maintain existing active services. When services are encountered, cap off in 

manner approved by authority having jurisdiction. Stake and record location of capped service.  

2 PRODUCTS 

2.01 NOT USED 

.1  Not Used.  

3 EXECUTION 

3.01 NOT USED 

.1  Not Used.  

END OF SECTION 
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1 GENERAL  

1.01 PROJECT CLEANLINESS 

.1  Maintain Work in tidy condition, free from accumulation of waste products and debris, including 

other than that caused by Owner or other Contractors.  

.2  Remove waste materials from site at daily regularly scheduled times or dispose of as directed by 

Departmental Representative. Do not burn waste materials on site, unless approved by 

Departmental Representative.  

.3  Clear snow and ice from access to building, bank/pile snow in designated areas only.  

.4  Make arrangements with and obtain permits from authorities having jurisdiction for disposal of 

waste and debris.  

.5  Provide on-site containers for collection of waste materials and debris.  

.6  Dispose of waste materials and debris off site.  

.7  Clean interior areas prior to start of finishing work, and maintain areas free of dust and other 

contaminants during finishing operations.  

.8  Store volatile waste in covered metal containers, and remove from premises at end of each 

working day.  

.9  Provide adequate ventilation during use of volatile or noxious substances. Use of building 

ventilation systems is not permitted for this purpose.  

.10  Use only cleaning materials recommended by manufacturer of surface to be cleaned, and as 

recommended by cleaning material manufacturer.  

.11  Schedule cleaning operations so that resulting dust, debris and other contaminants will not fall on 

wet, newly painted surfaces nor contaminate building systems.  

1.02 FINAL CLEANING 

.1  When Work is Substantially Performed remove surplus products, tools, construction machinery 

and equipment not required for performance of remaining Work.  

.2  Remove waste products and debris other than that caused by others, and leave Work clean and 

suitable for occupancy.  

.3  Prior to final review remove surplus products, tools, construction machinery and equipment.  

.4  Remove waste products and debris [other than] [including] that caused by Owner or other 

Contractors.  

.5  Remove waste materials from site at regularly scheduled times or dispose of as directed by 

Departmental Representative. Do not burn waste materials on site, unless approved by 
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Departmental Representative.  

.6  Make arrangements with and obtain permits from authorities having jurisdiction for disposal of 

waste and debris.  

.7  Clean and polish glass, mirrors, hardware, wall tile, stainless steel, chrome, porcelain enamel, 

baked enamel, plastic laminate, and mechanical and electrical fixtures. Replace broken, scratched 

or disfigured glass.  

.8  Remove stains, spots, marks and dirt from electrical and mechanical fixtures, walls and floors.  

.9  Clean lighting reflectors, lenses, and other lighting surfaces.  

.10  Vacuum clean and dust building interiors, behind grilles, louvres and screens.  

.11  Wax, seal, shampoo or prepare floor finishes, as recommended by manufacturer.  

.12  Inspect finishes, fitments and equipment and ensure specified workmanship and operation.  

.13  Broom clean and wash exterior walks, steps and surfaces; rake clean other surfaces of grounds.  

.14  Remove dirt and other disfiguration from exterior surfaces.  

.15  Clean and sweep roofs, gutters, areaways, and sunken wells.  

.16  Sweep and wash clean paved areas.  

.17  Clean equipment and fixtures to sanitary condition; clean or replace filters of mechanical 

equipment.  

.18  Clean roofs, downspouts, and drainage systems.  

.19  Remove debris and surplus materials from crawl areas and other accessible concealed spaces.  

.20  Remove snow and ice from access to building.  

2 PRODUCTS 

2.01 NOT USED 

.1  Not Used.  

3 EXECUTION 

3.01 NOT USED 

.1  Not Used.  

END OF SECTION 
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1 GENERAL

1.01 WASTE MANAGEMENT GOALS

.1 Prior to start of Work conduct meeting with Departmental Representative to review and discuss
PWGSC's Waste Management Plan and Goals.

.2 PWGSC's Waste Management Goal [75] percent of total Project Waste to be diverted from
landfill sites. Provide Departmental Representative documentation certifying that waste
management, recycling, reuse of recyclable and reusable materials have been extensively
practiced.

.3 Accomplish maximum control of solid construction waste.

.4 Preserve environment and prevent pollution and environment damage.

1.02 RELATED REQUIREMENTS

.1 Not used.

1.03 REFERENCES

.1 LEED Canadian Green Building Council (CGBC), Green Building Rating System, For New
Construction and Major Renovations LEED Canada-NC, Version 1.0 - December 2004.

1.04 DEFINITIONS

.1 Class III: non-hazardous waste - construction renovation and demolition waste.

.2 Demolition Waste Audit (DWA): relates to actual waste generated from project.

.3 Inert Fill: inert waste - exclusively asphalt and concrete.

.4 Materials Source Separation Program (MSSP): consists of series of ongoing activities to separate
reusable and recyclable waste material into material categories from other types of waste at point
of generation.

1.05 WASTE REDUCTION WORKPLAN (WRW)

.1 Prepare WRW prior to project start-up.

.2 WRW should include but not limited to:
.1 Destination of materials listed.
.2 Deconstruction/disassembly techniques and sequencing.
.3 Schedule for deconstruction/disassembly.
.4 Location.
.5 Security.
.6 Protection.
.7 Clear labelling of storage areas.
.8 Details on materials handling and removal procedures.
.9 Quantities for materials to be salvaged for reuse or recycled and materials sent to landfill.
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.3 Structure WRW to prioritize actions and follow 3R's hierarchy, with Reduction as first priority,
followed by Reuse, then Recycle.

.4 Describe management of waste.

.5 Identify opportunities for reduction, reuse, and recycling of materials. Based on information
acquired from WA.

.6 Post WRW or summary where workers at site are able to review content.

.7 Set realistic goals for waste reduction, recognize existing barriers and develop strategies to
overcome these barriers.

.8 Monitor and report on waste reduction by documenting total volume and cost of actual waste
removed from project.

1.6 MATERIALS SOURCE SEPARATION PROGRAM (MSSP)

.1 Prepare MSSP and have ready for use prior to project start-up.

.2 Implement MSSP for waste generated on project in compliance with approved methods and as
reviewed by Departmental Representative.

.3 Provide on-site facilities for collection, handling, and storage of anticipated quantities of reusable
and recyclable materials.

.4 Provide containers to deposit reusable and recyclable materials.

.5 Locate containers in locations, to facilitate deposit of materials without hindering daily
operations.

.6 Locate separated material[s] in area[s] which minimize material damage.

1.7 DISPOSAL OF WASTES

.1 Do not bury rubbish or waste materials.

.2 Do not dispose of waste, oil, paint thinner into waterways, storm, or sanitary sewers.

.3 Keep records of construction waste including:
.1 Number and size of bins.
.2 Waste type of each bin.
.3 Total tonnage generated.
.4 Tonnage reused or recycled.
.5 Reused or recycled waste destination.

.4 Remove materials from deconstruction as deconstruction/disassembly Work progresses.

.5 Prepare project summary to verify destination and quantities on a material-by-material basis as
identified in pre-demolition material audit.
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1.8 USE OF SITE AND FACILITIES

.1 Execute work with least possible interference or disturbance to normal use of premises.

.2 Maintain security measures established by existing facility.

1.9 SCHEDULING

.1 Co-ordinate Work with other activities at site to ensure timely and orderly progress of Work.

2 PRODUCTS

2.01 NOT USED

.1 Not Used.

3 EXECUTION

3.01 APPLICATION

.1 Do Work in compliance with WRW.

.2 Handle waste materials not reused, salvaged, or recycled in accordance with appropriate
regulations and codes.

3.03 CLEANING

.1 Remove tools and waste materials on completion of Work, and leave work area in clean and
orderly condition.

.2 Clean-up work area as work progresses.

.3 Source separate materials to be reused/recycled into specified sort areas.

END OF SECTION
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1 GENERAL

1.01 RELATED REQUIREMENTS

.1 Section 01 33 00 – Submittal procedures

.2 Section 01 45 00 – Quality control

1.02 ACTION AND INFORMATIONAL SUBMITTALS

.1 Provide submittals in accordance with Section 01 33 00 - Submittal Procedures.

.2 Two weeks prior to Substantial Performance of the Work, submit to the Departmental
Representative, four final copies of operating and maintenance manuals in English and French.

.3 Provide spare parts, maintenance materials and special tools of same quality and manufacture as
products provided in Work.

.4 Provide evidence, if requested, for type, source and quality of products supplied.

1.02 FORMAT

.1 Organize data as instructional manual.

.2 Binders: vinyl, hard covered, 3 'D' ring, loose leaf 219 x 279 mm with spine and face pockets.

.3 When multiple binders are used correlate data into related consistent groupings.
.1 Identify contents of each binder on spine.

.4 Cover: identify each binder with type or printed title 'Project Record Documents'; list title of
project and identify subject matter of contents.

.5 Arrange content by [systems,] [process flow,] under Section numbers and sequence of Table of
Contents.

.6 Provide tabbed fly leaf for each separate product and system, with typed description of product
and major component parts of equipment.

.7 Text: manufacturer's printed data, or typewritten data.

.8 Drawings: provide with reinforced punched binder tab.
.1 Bind in with text; fold larger drawings to size of text pages.

.9 Provide 1:1 scaled CAD files in dwg and pdf format on CD.

1.03 CONTENTS - PROJECT RECORD DOCUMENTS

.1 Table of Contents for Each Volume: provide title of project;
.1 Date of submission; names.
.2 Addresses, and telephone numbers of Consultant and [Contractor] [Design-Builder] with

name of responsible parties.
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.3 Schedule of products and systems, indexed to content of volume.

.2 For each product or system:
.1 List names, addresses and telephone numbers of subcontractors and suppliers, including

local source of supplies and replacement parts.

.3 Product Data: mark each sheet to identify specific products and component parts, and data
applicable to installation; delete inapplicable information.

.4 Drawings: supplement product data to illustrate relations of component parts of equipment and
systems, to show control and flow diagrams.

.5 Typewritten Text: as required to supplement product data.
.1 Provide logical sequence of instructions for each procedure, incorporating manufacturer's

instructions specified in Section 01 45 00 - Quality Control.

.6 Training: refer to Section 01 79 00 - Demonstration and Training.

1.04 AS -BUILT DOCUMENTS AND SAMPLES

.1 Maintain at site for Departmental Representative one record copy of:
.1 Contract Drawings.
.2 Specifications.
.3 Addenda.
.4 Change Orders and other modifications to Contract.
.5 Reviewed shop drawings, product data, and samples.
.6 Field test records.
.7 Inspection certificates.
.8 Manufacturer's certificates.

.2 Store record documents and samples in field office apart from documents used for construction.
.1 Provide files, racks, and secure storage.

.3 Label record documents and file in accordance with Section number listings in List of Contents of
this Project Manual.
.1 Label each document "PROJECT RECORD" in neat, large, printed letters.

.4 Maintain record documents in clean, dry and legible condition.
.1 Do not use record documents for construction purposes.

.5 Keep record documents and samples available for inspection by Departmental Representative.

1.05 RECORDING INFORMATION ON PROJECT RECORD DOCUMENTS

.1 Record information on set of blue line opaque drawings and in copy of Project Manual, provided
by Departmental Representative.

.2 Use felt tip marking pens, maintaining separate colours for each major system, for recording
information.

.3 Record information concurrently with construction progress.
.1 Do not conceal Work until required information is recorded.



PUBLIC WORKS AND GOVERNEMENT CANADA SECTION 01 78 00
PROJET: 06713.001 CLOSEOUT SUBMITTALS
REHABILITATION OF PUMPING STATION
HAVRE-ST-PIERRE PAGE 3

.4 Contract Drawings and shop drawings: mark each item to record actual construction, including:
.1 Measured horizontal and vertical locations of underground utilities and appurtenances,

referenced to permanent surface improvements.
.2 Measured locations of internal utilities and appurtenances, referenced to visible and

accessible features of construction.
.3 Field changes of dimension and detail.
.4 Changes made by change orders.
.5 Details not on original Contract Drawings.
.6 References to related shop drawings and modifications.

.5 Specifications: mark each item to record actual construction, including:
.1 Manufacturer, trade name, and catalogue number of each product actually installed,

particularly optional items and substitute items.
.2 Changes made by Addenda and change orders.

.6 Other Documents: maintain manufacturer's certifications, inspection certifications, field test
records, required by individual specifications sections.

.7 Provide digital photos, if requested, for site records.

1.06 EQUIPMENT AND SYSTEMS

.1 For each item of equipment and each system include description of unit or system, and
component parts.
.1 Give function, normal operation characteristics and limiting conditions.
.2 Include performance curves, with engineering data and tests, and complete nomenclature

and commercial number of replaceable parts.

.2 Panel board circuit directories: provide electrical service characteristics, controls, and
communications.

.3 Include installed colour coded wiring diagrams.

.4 Operating Procedures: include start-up, break-in, and routine normal operating instructions and
sequences.
.1 Include regulation, control, stopping, shut-down, and emergency instructions.
.2 Include summer, winter, and any special operating instructions.

.5 Maintenance Requirements: include routine procedures and guide for trouble-shooting;
disassembly, repair, and reassembly instructions; and alignment, adjusting, balancing, and
checking instructions.

.6 Provide servicing and lubrication schedule, and list of lubricants required.

.7 Include manufacturer's printed operation and maintenance instructions.

.8 Include sequence of operation by controls manufacturer.

.9 Provide original manufacturer's parts list, illustrations, assembly drawings, and diagrams required
for maintenance.

.10 Provide installed control diagrams by controls manufacturer.
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.11 Provide Contractor's co-ordination drawings, with installed colour coded piping diagrams.

.12 Provide charts of valve tag numbers, with location and function of each valve, keyed to flow and
control diagrams.

.13 Provide list of original manufacturer's spare parts, current prices, and recommended quantities to
be maintained in storage.

.14 Include test and balancing reports as specified in Section 01 45 00 - Quality Control.

.15 Additional requirements: as specified in individual specification sections.

1.07 MATERIALS AND FINISHES

.1 Building products, applied materials, and finishes: include product data, with catalogue number,
size, composition, and colour and texture designations.
.1 Provide information for re-ordering custom manufactured products.

.2 Instructions for cleaning agents and methods, precautions against detrimental agents and
methods, and recommended schedule for cleaning and maintenance.

.3 Moisture-protection and weather-exposed products: include manufacturer's recommendations for
cleaning agents and methods, precautions against detrimental agents and methods, and
recommended schedule for cleaning and maintenance.

.4 Additional requirements: as specified in individual specifications sections.

1.08 MAINTENANCE MATERIALS

.1 Spare Parts:
.1 Provide spare parts, in quantities specified in individual specification sections.
.2 Provide items of same manufacture and quality as items in Work.
.3 Deliver to site location as directed.
.4 Receive and catalogue items.

.1 Submit inventory listing to Departmental Representative.

.2 Include approved listings in Maintenance Manual.
.5 Obtain receipt for delivered products and submit prior to final payment.

.2 Extra Stock Materials:
.1 Provide maintenance and extra materials, in quantities specified in individual

specification sections.
.2 Provide items of same manufacture and quality as items in Work.

Deliver to site location as directed.
.3 Receive and catalogue items.

.1 Submit inventory listing to Departmental Representative.

.2 Include approved listings in Maintenance Manual.
.4 Obtain receipt for delivered products and submit prior to final payment.

.3 Special Tools:
.1 Provide special tools, in quantities specified in individual specification section.
.2 Provide items with tags identifying their associated function and equipment.
.3 Deliver to site location as directed.
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.4 Receive and catalogue items.
.1 Submit inventory listing to Departmental Representative.
.2 Include approved listings in Maintenance Manual.

1.09 DELIVERY, STORAGE AND HANDLING

.1 Store spare parts, maintenance materials, and special tools in manner to prevent damage or
deterioration.

.2 Store in original and undamaged condition with manufacturer's seal and labels intact.

.3 Store components subject to damage from weather in weatherproof enclosures.

.4 Store paints and freezable materials in a heated and ventilated room.

.5 Remove and replace damaged products at own expense and for review by Departmental
Representative.

2 PRODUCTS

2.01 NOT USED

.1 Not Used.

3 EXECUTION

3.01 NOT USED

.1 Not Used.

END OF SECTION
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1 GENERAL 

1.01 RELATED REQUIREMENTS 

.1  Not used  

1.02 ADMINISTRATIVE REQUIREMENTS 

.1  Demonstrate scheduled operation and maintenance of equipment and systems to Owner's 

personnel two weeks prior to date of substantial performance.  

.2  Owner: provide list of personnel to receive instructions, and co-ordinate their attendance at 

agreed-upon times.  

.3  Preparation:  

.1  Verify conditions for demonstration and instructions comply with requirements.  

.2  Verify designated personnel are present.  

.3  Ensure equipment has been inspected and put into operation in accordance with Section.  

.4  Ensure testing, adjusting, and balancing has been performed and equipment and systems 

are fully operational.  

.4  Demonstration and Instructions:  

.1  Demonstrate start-up, operation, control, adjustment, trouble-shooting, servicing, and 

maintenance of each item of equipment at agreed upon times, at the equipment location.  

.2  Instruct personnel in phases of operation and maintenance using operation and 

maintenance manuals as basis of instruction.  

.3  Review contents of manual in detail to explain aspects of operation and maintenance.  

.4  Prepare and insert additional data in operations and maintenance manuals when needed 

during instructions.   

1.03 ACTION AND INFORMATIONAL SUBMITTALS 

.1  Provide submittals in accordance with Section 01 33 00 - Submittal Procedures.  

.2  Submit schedule of time and date for demonstration of each item of equipment and each system 

two weeks prior to designated dates, for Departmental Representative's approval.  

.3  Submit reports within one week after completion of demonstration, that demonstration and 

instructions have been satisfactorily completed.  

.4  Give time and date of each demonstration, with list of persons present.  

.5  Provide copies of completed operation and maintenance manuals for use in demonstrations and 

instructions.  

1.04 QUALITY ASSURANCE 

.1  When specified in individual Sections requiring manufacturer to provide authorized 

representative to demonstrate operation of equipment and systems:  

.1  Instruct Owner's personnel.  
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.2  Provide written report that demonstration and instructions have been completed.  

2 PRODUCTS 

2.01 NOT USED 

.1  Not Used.  

3 EXECUTION 

3.01 NOT USED 

.1  Not Used.  

END OF SECTION 

 


