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Part 1 General 

1.1 TAXES 

.1 Pay all taxes properly levied by law (including Federal, Provincial and Municipal). 

1.2 FEES, PERMITS and CERTIFICATES 

.1 Pay all fees and obtain all permits.  Provide authorities with plans and information for 
acceptance certificates.  Provide inspection certificates as evidence that work conforms to 
requirements of Authority having jurisdiction. 

1.3 PHOTOGRAPHIC DOCUMENTATION 

.1 Submit electronic copy of colour digital photography in jpg format, fine resolution with 
progress statement and as directed by Departmental Representative. 

.2 Project identification: name and number of project and date of exposure indicated. 

.3 Viewpoints and their location as determined by Departmental Representative. 

.4 Frequency of photographic documentation:  

.1 Prior to commencement of Work 

.2 Weekly and as directed by Departmental Representative. 

.3 Upon completion of framing and services before concealment. 

.4 Upon completion of Work. 

1.4 FIRE SAFETY REQUIREMENTS 

.1 Comply with both the National Building Code of Canada 2010 and the National Fire 
Code of Canada 2010 for safety of persons in buildings in the event of a fire and the 
protection of buildings from the effects of fire, as follows; 

.1 The National Building Code (NBC): for fire safety and fire protection features 
that are required to be incorporated in a building during construction. 

.2 The National Fire Code (NFC): 

.1 The on-going maintenance and use of the fire safety and fire protection 
features incorporated in buildings. 

.2 The conduct of activities that might cause fire hazards in and around 
buildings. 

.3 Limitations on hazardous contents in and around buildings. 

.4 The establishment of fire safety plans. 

.5 Fire safety at construction and demolition sites. 

.2 Welding and cutting: 
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.1 Before welding, soldering, grinding and/or cutting work, obtain a permit as 
directed by the Departmental Representative.  Store flammable liquids in 
approved CSA containers. 

.2 At least one week prior to commencing cutting, welding or soldering procedure, 
provide to Departmental Representative: 

.1 Notice of intent, indicating devices affected, time and duration of 
isolation or bypass. 

.2 Completed welding permit as defined in NFC. 

.3 Return welding permit to Departmental Representative immediately upon 
completion of procedures for which permit was issued. 

.3 “Fire Watchers” as described in NFC shall be assigned when welding or cutting 
operations are carried out in areas where combustible materials within 15m may 
be ignited by conduction or radiation. 

.3 Where work requires interruption or cause activation of fire alarms or fire suppression, 
extinguishing or protection systems: 

.1 Provide “Watchman Service” as described in NFC; In general, watchman service 
is defined as an individual conversant with “Fire Emergency Procedures”, 
performing fire picket duty within an unprotected and unoccupied (no workers) 
area once per hour. 

.2 Retain services of manufacturer for fire protection systems on daily basis or as 
approved by Departmental Representative, to isolate and protect all devices 
relating to: 

.1 modification of fire alarms, fire suppression, extinguishing or protection 
systems; and/or 

.2 cutting, welding, soldering or other construction activities that might 
activate fire protection systems. 

.3 Immediately upon completion of work, restore fire protection systems to normal 
operation and verify that all devices are fully operational. 

.4 Inform fire alarm system monitoring agency and local Fire Department 
immediately prior to isolation and immediately upon restoration of normal 
operation. 

1.5 HAZARDOUS MATERIALS 

.1 Hazardous Materials: product, substance, or organism that may cause adverse impact to 
environment or adversely affect health of persons, animals, or plant life when released 
into the environment. 

.2 Comply with the requirements of the Workplace Hazardous Materials Information 
System (WHMIS) regarding use, handling, storage, and disposal of hazardous materials; 
and regarding labelling and the provision of Material Safety Data Sheets (MSDS). 

.3 For work in occupied buildings, give the Department Representative one week notice for 
work involving designated substances (Ontario Bill 208), hazardous substances (Canada 
Labour Code Part II Section 10), and before painting, caulking, installing carpet or using 
adhesives and other materials, that cause off gassing. 
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1.6 TEMPORARY BARRIERS AND ENCLOSURES 

.1 Maintain existing services to building and provide for personnel and vehicle access. 

.2 Hoarding: 

.1 Design, erect and maintain temporary site enclosure and covered pedestrian 
walkways and provide protection, complete with signs and electrical lighting as 
required by authority having jurisdiction. 

.2 Provide one lockable truck entrance gate and one pedestrian door as directed and 
conforming to applicable traffic restrictions on adjacent streets.  Equip gates with 
locks and keys.  Paint public side of site enclosure in colour selected by 
Departmental Representative. 

.3 Weather Enclosures: protect work temporarily until permanent enclosures completed. 

.4 Protection of Existing Furnishings 

.1 Contractor to relocate existing ground floor product and display shelving as 
necessary to perform work. 

.2 Protect all HALLMARK assets from theft, damage and dust accumulation. 

.5 Dust Control: 

.1 Provide dust tight screens or partitions to localize dust-generating activities, and 
for protection of workers, finished areas of work and public. 

.2 Maintain and relocate protection until such work is complete. 

.3 Protect all furnishings within work area with 0.102¦mm thick polyethylene film 
during construction.  Remove film during non-construction hours and leave 
premises in clean, unencumbered and safe manner for normal daytime function. 

.6 Design, construct and maintain temporary "access to" and "egress from" work areas, 
including stairs, runways, ramps or ladders and scaffolding, independent of finished 
surfaces and in accordance with relevant municipal, provincial and other regulations. 

.7 Protection: 

.1 Protect work against damage until take-over. 

.2 Protect adjacent work against the spread of dust and dirt beyond the work areas. 

.3 Protect operatives and other users of site from all hazards. 

.8 Work zones: 

.1 Work zone locations include: basement and ground floor areas as indicated on 
drawings. 

.2 The contractor shall agree to install proper site separation and identification in 
order to maintain "Time and Space" at all times throughout the life of the project. 
When Building Operations staff requires access to equipment in order to operate 
the building, proper coordination and communication must exist between all 
parties involved." 
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1.7 CLEANING 

.1 Clean up as work progresses.  At the end of each work period, and more often if ordered 
by the Departmental Representative, remove debris from site, neatly stack material for 
use, and clean up generally. 

.2 Upon completion remove scaffolding, temporary protection and surplus materials. Make 
good defects noted at this stage. 

.3 Clean and polish glass, mirrors, ceramic tile, aluminum, chrome, stainless steel, baked or 
porcelain enamel, plastic laminate and other plastic surfaces, floors, hardware and 
washroom fixtures.  Clean manufactured articles in accordance with manufacturer's 
written instructions. 

.4 Clean areas under contract to a condition considered acceptable by a  Departmental 
Representative. 

1.8 SECURITY CHECK 

.1 All personnel employed on this project will be subject to security check.  Obtain requisite 
clearance for each individual required to enter the premises. 

.2 Personnel will be checked daily at start of work shift and given a pass, which must be 
worn at all times.  Pass must be returned at end of work shift and personnel checked out. 

1.9 SECURITY ESCORT 

.1 All personnel employed on this project shall be escorted when executing work in non-
public areas during normal working hours.  Personnel shall be escorted in all areas after 
normal working hours. 

.2 Submit an escort request to Departmental Representative at least 14 days before the 
service is needed.  For requests submitted within the time mentioned above, the 
Departmental Representative will pay for the costs of the security escort.  The cost 
incurred by a late request will be charged to the Contractor. 

.3 Any escort request may be cancelled free of charge if notification of cancellation is given 
at least 4 hours before the scheduled time of the escort.  The cost incurred by a late 
cancellation will be charged to the Contractor. 

.4 The calculation of costs will be based on the average hourly rate of a security officer for a 
minimum of 8 hours per day for a late service request and 4 hours for late cancellations. 

1.10 COST BREAKDOWN 

.1 Before submitting first progress claim, submit breakdown of Contract Amount in detail as 
directed by Departmental Representative and aggregating the Contract Amount.  After 
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approval by Departmental Representative cost breakdown will be used as the basis of 
progress payments. 

 

1.11 PRECEDENCE 

.1 For Federal Government projects, Division 01 Sections take precedence over technical 
specification sections in other Divisions of this Project Manual 

Part 2 Products 

2.1 NOT USED 

.1 Not used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not used. 

END OF SECTION 
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Part 1 General 

1.1 RELATED SECTIONS 

.1 Section 01 00 10 – General Instructions. 

.2 Section 01 32 18 – Construction Progress Schedule – Bar (GANTT) Chart. 

1.2 USE OF SITE AND FACILITIES 

.1 Where security is reduced by work provide temporary means to maintain security. 

.2 Provide sanitary facilities for use by Contractor's personnel.  Keep facilities clean. 

1.3 HOURS OF WORK 

.1 Regular hours of work are from 0800 – 1600 hours Monday to Friday, excluding 

weekends and Statutory Holidays.  Request(s) for access to the site beyond routine hours 

of operation are subject to prior approval by the Departmental Representative. 

1.4 PLACE OF WORK 

.1 Schedule and perform work to minimize interference with building operations.  Consult 

with the Departmental Representative to coordinate the work with scheduled building 

operations. 

.2 Delivery and unloading of material and equipment is restricted to within the area of work. 

1.5 SPECIAL REQUIREMENTS 

.1 Submit schedule in accordance with Section 01 32 18 - Construction Progress Schedules - 

Bar (GANTT) Chart. 

.2 Carry out noise generating work Monday to Friday from 0800 to 1600 hours. 

.3 Deliver materials Monday to Friday 0800 to 1600 hours, unless otherwise approved by the 

Departmental Representative. 

.4 Ensure that Contractor personnel employed on site become familiar with and obey 

regulations including safety, fire, traffic and security regulations. 

.5 Keep within limits of work and avenues of ingress and egress. 

.6 Ingress and egress of Contractor vehicles at site is limited to the construction site. 
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1.6 SMOKING ENVIRONMENT 

.1 Comply with smoking restrictions. Smoking is allowed only in designated areas. 

END OF SECTION 
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PART 1 – GENERAL

1.1 REGULATORY REQUIREMENTS

.1 An investigation into the presence of designated
substances for the Base Building Code Deficiencies Project
at the Brouse Building in Ottawa, Ontario was performed in
order to meet the requirements of Section 30 of the Ontario
Occupational Health and Safety Act, Revised Statutes of
Ontario, 1990, Chapter 0.1.  The Canada Labour Code also
stipulates under Part II, Section 124 that every employer
shall ensure that the health and safety at work of every
person employed by the employer is protected.  By having a
Designated Substances Report (DSR) completed, the
Departmental Representative will be able to inform his or her
employees, contractors, and tenants of any designated
substances that may be present and possibly disturbed
throughout the duration of the project.  The informed
Departmental Representative will then be able to impose
appropriate health and safety precautions for all applicable
personnel as required.

.2 The designated substances identified in the
Occupational Health and Safety Act and its corresponding
regulations are:

.1 Acrylonitrile:  “Designated Substances”
O. Reg 490/09, as amended.

.2 Arsenic:  “Designated Substances”
O. Reg 490/09, as amended.

.3 Asbestos
.1 “Designated Substances”

O. Reg 490/09, as amended.
.2 “General – Waste Management”

O. Reg 347/09, as amended
.3 “Designated Substance – Asbestos

on Construction Projects and in
Buildings and Repair Operations”
O.Reg 278/05 (as amended)

.4 PWGSC Departmental Policy
DP 057 – “Asbestos Management”

.4 Benzene:  “Designated Substances”
O. Reg 490/09, as amended.

.5 Coke Oven Emissions:  “Designated
Substances” O. Reg 490/09, as amended.

.6 Ethylene Oxide:  “Designated Substances”
O. Reg 490/09, as amended.

.7 Isocyanates:  “Designated Substances”
O. Reg 490/09, as amended.
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.8 Lead:
.1 “Designated Substances”

O. Reg 490/09, as amended.

.2 “General – Waste Management”
O. Reg 347/09, as amended

.3 Hazardous Products Act’s Surface
Coating Materials Regulations
SOR/2005-109, as amended (2011)

.9 Mercury:

.1 “Designated Substances”
O. Reg 490/09, as amended.

.2 “General – Waste Management”
O. Reg 347/09, as amended

.10 Silica:  “Designated Substances”
O. Reg 490/09), as amended.

.11 Vinyl Chloride:  “Designated Substances”
O. Reg 490/09, as amended.

.3 All contractors requesting tenders from
subcontractors shall furnish this report to
subcontractors.

1.2 VALIDITY DATE
.1 DST Consulting Engineers Inc. (DST), conducted

the on-site survey for this report on August 1, 2013
(DST File No. BE-OT-017110).

.2 The scope of the work proposed is understood to
consist of a designated Substances Survey, limited
to the basement, ground floor and mezzanine level
of the Brouse as indicated by PWGSC.

.1 The scope of work for this report involved a
visual inspection of building materials and
contents for the presence of suspected
designated substances within the project
areas at the Brouse Building on August 1,
2013.

.2 From the visual inspection, suspect
materials were sampled (where necessary)
and analyzed, where appropriate, for select
designated substances. On the basis of this
inspection, a total of Twenty-four (24) bulk
samples of suspected asbestos-containing
materials and Three (3) samples of
suspected lead-containing paints and mortar
were collected.

.3 Samples were then submitted for analysis at
Paracel Laboratories Ltd., located at 300-
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2319 St. Laurent Boulevard, Ottawa, ON
K1G 4J8.

.4 The surveys were limited to those areas,
which could be accessed by non-destructive
means.  The visual inspection and sampling
was limited to readily accessible areas.
Destructive testing was not included in the
investigation.  Due to the nature of building
construction, some inherent limitations exist
as to the possible thoroughness of the
designated substance survey.  The survey
did not include the demolition of floors, floor
finishes, solid ceilings or walls, beneath
boiler cladding, inside or beneath boilers or
other areas to examine concealed
conditions.

.5 It is possible that designated substances are
present in non-accessible areas and
concealed spaces (i.e., wall and ceiling
cavities), or additional confined spaces.  No
other areas outside the defined work
boundaries have been assessed.

.6 Prior to beginning work, it must be confirmed
with the Departmental Representative that
no additional designated substances have
been brought to the project area.

.7 In addition, the survey refers to
Polychlorinated biphenyls (PCBs) and
halocarbons, however, it does not refer to
other substances that may be present in the
day-to-day usage for specialized equipment
or areas in buildings (i.e., lead shields, fume
hoods, chemicals, etc.).

.8 There is a possibility that materials, which
could not be reasonably identified within the
scope of this assessment or which were not
apparent during previous site visits may
exist.  Should any designated substance be
encountered in the course of demolition or
renovation, work must be stopped,
preventative measures taken, and the
Departmental Representative must be
notified immediately. Do not proceed until
written instructions have been received.
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PART 2 - DESIGNATED SUBSTANCES

2.1 SURVEY RESULTS

.1 ACRYLONITRILE:  Not Identified

.2 ARSENIC:  Not Identified

.3 ASBESTOS: Identified
Asbestos is a naturally occurring material.  In
general, it has historically been intentionally added
to many building materials in the construction
industry to increase thermal or chemical resistance
properties.  More common uses are thermal
insulation for pipes and boilers, structural steelwork
fireproofing, floor tiles and in-wall and ceiling
plasters.  There are two classes of asbestos-
containing materials: friable and non-friable.  Friable
asbestos-containing materials are loose in
composition or can be easily crumbled using hand
pressure.  Non-friable asbestos-containing materials
are more durable and are held together by a binder
such as cement, vinyl or asphalt.

Representative bulk samples, collected on August 1,
2013 from materials located within some of the
project areas, have been analyzed for asbestos.
Analytical results indicate that select samples
contain asbestos in the project areas. The following
table summarizes the analytical results of bulk
samples collected during the site investigation:

Table 1 - Asbestos Bulk Sample Results

Sample ID Material Location Asbestos
Type

Asbestos
content

(%)

Brouse 01A
Drywall Joint
Compound -

Older

North (Rear) Entrance
– Walls – Ground Floor Chrysotile 1%

Brouse 01B North (Rear) Entrance
– Walls – Ground Floor Not Analysed

Brouse 01C North Wall – Basement Not Analysed
Brouse 02A

Plaster Walls – Ground Floor
n/d n/a

Brouse 02B n/d n/a
Brouse 02C n/d n/a

Brouse 03A 12"x12" Vinyl
Floor Tile - Grey

North (Rear) Entrance –
Ground Floor

n/d n/a
Brouse 03B n/d n/a
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Sample ID Material Location Asbestos
Type

Asbestos
content

(%)

Brouse 03C n/d n/a

Brouse 04A
Rough Plaster -

Grey
Basement – Beneath

Main Stair

n/d n/a
Brouse 04B n/d n/a
Brouse 04C n/d n/a

Brouse 05A
Stone Mortar Basement Walls

n/d n/a
Brouse 05B n/d n/a
Brouse 05C n/d n/a

Brouse 06A
Drywall Joint

Compound - Newer

Main Shop – Ground
Floor

n/d n/a

Brouse 06B
Main Shop – Ground

Floor
n/d n/a

Brouse 06C Staff Area – Basement n/d n/a
Brouse 07A 12"x12" Vinyl

Floor Tile – White
with Grey Specks

Staff Area – Basement

n/d n/a

Brouse 07B n/d n/a
Brouse 07C n/d n/a
Brouse 08A 12"x12" Vinyl

Floor Tile – White
with Blue Specks

Staff Area – Basement

n/d n/a

Brouse 08B n/d n/a
Brouse 08C n/d n/a

Bold items exceed the 0.5% regulated concentration of asbestos, as per O.Reg. 278/05, as amended.
n/d = none detected, n/a = not applicable

The following non-friable ACMs are present in the
project area, and may pose a risk if disturbed during
the Base Building Code Deficiencies Project at the
Brouse Building:

1. Older Drywall Joint Compound found in the
North (rear) staff and mechanical areas of the
Ground floor and basement levels. All older
drywall joint compound applications should be
considered asbestos-containing unless further
sampling and delineation on a case by case
basis proves otherwise.

The following friable ACMs are present in the project
area, and may pose a risk if disturbed during the
Base Building Code Deficiencies Project at the
Brouse Building:

2. Two (2) Pipe fittings – grey cement compound
(assumed, not sampled) observed in good
condition in the south mechanical hallway on the
basement level.
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.5 COKE OVEN EMISSIONS: Not Identified

.6 ETHYLENE OXIDE: Not Identified

.7 ISOCYANATES: Not Identified

.8 LEAD:  Identified
Lead is a naturally occurring metal.  It was used
primarily in paint prior to the 1980s to increase the
drying process.  Lead in paint becomes a danger
when it is old or damaged, as it creates lead dust
and chips.  Lead can also be found in soldered joints
installed on piping up to the mid 1990s and in older
cast iron bell and spigot joints.

.1 According to the Hazard Products Act’s Surface
Coating Materials Regulations SOR/2005-109,
as amended, allowable concentration of lead of
surface coatings is 0.009 percent by weight
(weight of lead to weight of paint), which is
equivalent to 90 parts per million (ppm).

.2 Even at very low concentrations, there may be
potential for exposure to very high levels of lead
depending on the activities performed that
disturb the lead-containing materials. At low
lead concentrations, conducting a risk
assessment to assess the potential for exposure
is required to determine the need to follow
precautionary measures.

.3 Two (2) representative paint samples and one
(1) representative mortar sample were collected
from the project area on August 1, 2013, and
analyzed for lead content. The analytical result
indicates that the paints in the project area have
a lead content above the 90ppm threshold
outlined in the Hazardous Products Act’s
Surface Coating Materials Regulations
SOR/2005-109. The paint sample results are
summarized in the following table:

Table 2 - Lead Paint Sample Results



Project No: Section 01 14 25
R.061064.002 Designated Substances Report

Page 7

7

Sample
ID

Description Location
Lead Content

(ppm)

LP01 Brown Paint Metal Ceiling – Ground Floor 201,000 ppm

LP02 Yellow paint Drywall Ceiling - Basement 339 ppm

PB01 Brick Mortar Exterior (Wellington side) 15 ppm

Bold items exceed the 90 ppm limit for lead, as per Hazardous Products Act’s Surface Coating Materials
Regulations SOR/2005-109

The brown paint on the ground floor ceiling was
observed to be in poor (peeling) condition and
significant debris was present on top of the lay-
in ceiling tiles throughout the area. All other
paints were observed in good condition at the
time of the site investigation. Sampling of other
paints in the project areas was not performed,
as sampling without matrix interference (i.e.
removing paint without also removing non-paint
substrate) would have likely prove difficult. All
surface coating materials within the project
areas shall be assumed to contain detectable
concentrations of lead. Exterior building mortars
are not considered to be a concern with respect
to lead.

.4 Lead is also suspected to be present in the
emergency light batteries, solder on copper
pipes, and cast iron drain pipe joint caulking.
Prior to renovation activities it should be
established which, if any, of these
materials/equipment are present in the work
area that may pose a risk to building occupants
if disturbed.

.9 MERCURY: Identified
Mercury is present in vapour form in fluorescent light
tubes observed in the project areas. However, the
disturbance of fluorescent light tube fixtures is not
anticipated for this project.

.10 SILICA: Identified
Free crystalline silica is present in concrete and
drywall throughout the project area.

.11 VINYL CHLORIDE MONOMER: Not Identified
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.12 POLYCHLORINATED BIPHENYLS (PCBs): Not
Identified

During the site investigation, fluorescent light fixtures
containing T-8 light tubes were observed in the
project areas. DST does not suspect the ballasts
associated with these light fixtures to contain PCBs.

Should any light or lamp ballast suspected of
containing PCBs be encountered during this project,
please refer to the Environment Canada,
“Identification of Lamp Ballasts Containing PCBs”,
August 1991 report, for assistance with PCB
identification.  If PCB-containing equipment is
identified and must be removed, it should be
disposed of in accordance with the Canadian
Environment Protection Act’s PCB Regulations, the
Federal Transportation of Dangerous Goods Act and
Ontario Environmental Protection Act’s “Waste
Management – PCB’s” Regulation 362/90 (O.Reg
33/07, French version).

.13 HALOCARBONS: Not Identified

2.2 RECOMMENDATIONS

1. ASBESTOS
PWGSC’s DP 057, Asbestos Management, sets
policy, establishes roles and responsibilities and
provides a code of practice for the management of
and working with asbestos-containing materials.  All
work must be done in accordance with this directive,
as well as all other applicable legislation.
Disturbance of all asbestos (whether friable or non-
friable) is regulated in Ontario by “Designated
Substance – Asbestos on Construction Projects and
in Buildings and Repair Operations” O.Reg 278/05,
as amended, which outlines the precautions
required when performing work involving asbestos-
containing materials.  The regulation stipulates
appropriate respiratory protection, work procedures
and ventilation requirements that must be utilized
during the disturbance of any asbestos-containing
materials, or materials suspected to contain
asbestos.

In the event of conflict between DP-057 and
“Designated Substance – Asbestos on Construction
Projects and in Buildings and Repair Operations”
O.Reg 278/05, as amended, the more stringent shall
apply.
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The removal or disturbance of less than one square
metre of drywall in which the joint-filling compound
contains asbestos must be conducted using a
minimum of Type 1 asbestos work procedures. The
removal or disturbance of one square metre or more
of drywall in which the joint filling compounds are
asbestos-containing must be conducted using a
minimum Type 2 asbestos work procedures.

The removal or disturbance of one square metre or
less of friable asbestos containing materials must be
conducted using a minimum of Type 2 asbestos
work procedures. The removal or disturbance of
more than one square metre of friable asbestos-
containing materials must be conducted using Type
3 asbestos work procedures.  Type 3 asbestos
abatement operations performed in occupied federal
buildings require daily asbestos air monitoring
outside of each asbestos work area, as per PWGSC
DP-057. It should be noted that the removal of good
condition asbestos-containing pipe insulation and
pipe fitting insulation can be conducted using Type 2
glove bag procedures, provided the material is in
good condition, and a proper seal can be
maintained.

The “General – Waste Management” O.Reg 347/90,
as amended, governs the disposal of waste
containing asbestos. The waste must be disposed at
a licensed waste disposal site.

2. LEAD
If lead-containing materials are disturbed (i.e. during
dry sanding, grinding, polishing and sawing
operations), then proper precautions, as outlined
under “Designated Substances” O.Reg 490/09, as
amended, of the Occupational Health and Safety
Act, must be followed.

Under Ontario Regulation 490/09, as amended of
the Occupational Health and Safety Act, regulatory
limits have been established for occupational
exposure limits to airborne lead that may be present
in a workplace.  The Time Weighted Average
Exposure Values to airborne lead dust or fumes
should not exceed the Ministry of Labour’s 0.05
milligram per cubic metre (mg/m3) limit during the
removal of paints and products containing any
concentration of lead.  The TWAEV represents the
time-weighted average concentration for a
conventional 8-hour workday and a 40-hour
workweek, to which it is believed that nearly all
workers may be repeatedly exposed, day after day,
without adverse health effects.
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Contractors performing work that requires
disturbance of lead-containing materials are
responsible to ensure that the workers are not
exposed to airborne lead dust levels in excess of the
time-weighted average and Maximum Exposure
Concentration for lead-containing paints.  It should
be noted that the use of mechanically-powered tools
or torches on lead-containing materials increases
the concentration of airborne lead dust or fumes and
thereby requiring more stringent respiratory
protection and controlled work procedures.

.1 Ontario Ministry of Labour (MoL) has published
the document entitled “Guideline: Lead on
Construction Projects”. This document classifies all
disturbances of lead-containing materials as Type 1,
Type 2a, Type 2b, Type 3a or Type 3b work, based
on presumed airborne concentrations of lead
generated during the work each of which will have
defined work practices.  Although this document is
not a regulation, Ministry of Labour Inspectors use it
as guidance during site inspections.

.2 The disposal of construction waste containing
lead is controlled by “General – Waste
Management” O.Reg 347/09, as amended, under
the Ontario Environmental Protection Act.  The
classification of the waste is dependent upon the
result(s) of leachate test(s).  The waste can be
classified as "hazardous", "non-hazardous" or
"registerable solid waste", depending on the results
of the leachate test.

Prior to disposal, the concentration of leachable lead
must be determined for waste materials with
elevated lead contents following the Toxicity
Characteristic Leaching Procedure (TCLP).

3. MERCURY
.1 Mercury is governed by “Designated
Substances" O.Reg 490/09, as amended, under the
Occupational Health and Safety Act.  The regulation
provides requirements for allowable exposure levels.

.2 In addition, mercury waste is considered a
hazardous waste under “General – Waste
Management” O.Reg 347/09, as amended, of the
Ontario Environmental Protection Act. Fluorescent
lamp tubes are considered hazardous material and
should be recycled if removed from service.  For
information regarding the collection of fluorescent
lamp tubes, please consult the PWGSC
Representative.
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4. SILICA
.1 Silica occurs as crystalline material in cement,
drywall, and plaster. Crystalline silica is regulated
under “Designated Substances” O.Reg 490/09, as
amended, of the Occupational Health and Safety Act
as a Designated Substance.

.2 Silica dust can be generated through such
processes as blasting, grinding, crushing, and
sandblasting silica-containing material. Since silica
is presumed present in concrete within the project
area, appropriate respiratory protection and
ventilation must be donned during the demolition
and modifications of these structures.

.3 The Occupational Health and Safety Branch of
the MoL has published the document entitled
“Guideline: Silica on Construction Projects”.  This
document classifies the disturbance of materials
containing silica as Type 1, Type 2 or Type 3 work,
and assigns different levels of respiratory protection
and work procedures for each classification.  These
work procedures should be followed when
performing work involving the disturbance of silica-
containing materials.

5. CONTRACTORS DUTIES
The contractor must review the designated
substance report and take the necessary
precautions to protect the health and safety of the
workers and the environment.  As per Section 30(4)
of the Ontario Occupational Health and Safety Act,
the party hiring the contractor (i.e., Departmental
Representative) shall ensure that the contractor and
subcontractor (if any) for the project has received a
copy of the designated substance report prior to
entering a binding contract for the supply of work on
the project.  As per Section 27(2) (a, b, and c) of the
Ontario Occupational Health and Safety Act, while
onsite, the contractor supervisor shall exercise every
reasonable precaution for the protection of a worker.
If you have any questions about the designated
substance report, please contact the Departmental
Representative.

END OF SECTION
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Part 1 General 

1.1 RELATED SECTIONS 

.1 Section 01 00 10 – General Instructions. 

1.2 DEFINITIONS 

.1 Activity: element of Work performed during course of Project.  Activity normally has 

expected duration, and expected cost and expected resource requirements. Activities can 

be subdivided into tasks. 

.2 Bar Chart (GANTT Chart):  graphic display of schedule-related information.  In typical 

bar chart, activities or other Project elements are listed down left side of chart, dates are 

shown across top, and activity durations are shown as date-placed horizontal bars.  

Generally Bar Chart should be derived from commercially available computerized project 

management system. 

.3 Baseline: original approved plan (for project, work package, or activity), plus or minus 

approved scope changes. 

.4 Construction Work Week:  Monday to Friday, inclusive, will provide five day work week 

and define schedule calendar working days as part of Bar (GANTT) Chart submission. 

.5 Duration: number of work periods (not including holidays or other nonworking periods) 

required to complete activity or other project element.  Usually expressed as workdays or 

work weeks. 

.6 Master Plan: summary-level schedule that identifies major activities and key milestones. 

.7 Milestone: significant event in project, usually completion of major deliverable. 

.8 Project Schedule: planned dates for performing activities and the planned dates for 

meeting milestones.  Dynamic, detailed record of tasks or activities that must be 

accomplished to satisfy Project objectives.  Monitoring and control process involves using 

Project Schedule in executing and controlling activities and is used as basis for decision 

making throughout project life cycle. 

.9 Project Planning, Monitoring and Control System: overall system to enable monitoring of 

project work in relation to established milestones. 

1.3 REQUIREMENTS 

.1 Ensure Master Plan and Detail Schedules are practical and remain within specified 

Contract duration. 

.2 Plan to complete Work in accordance with prescribed milestones and time frame. 

.3 Limit activity durations to maximum of approximately 10 working days, to allow for 

progress reporting. 
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.4 Ensure that it is understood that Award of Contract or time of beginning, rate of progress, 

Interim Certificate and Final Certificate as defined times of completion are of essence of 

this contract. 

1.4 SUBMITTALS 

.1 Provide submittals in accordance with Section 01 33 00 - Submittal Procedures. 

.2 Submit to Departmental Representative within 10 working days of Award of Contract Bar 

(GANTT) Chart as Master Plan for planning, monitoring and reporting of project 

progress. 

.3 Submit Project Schedule to Departmental Representative within 5 working days of receipt 

of acceptance of Master Plan. 

1.5 MASTER PLAN 

.1 Structure schedule to allow orderly planning, organizing and execution of Work as Bar 

Chart (GANTT). 

.2 Departmental Representative will review and return revised schedules within 5 working 

days. 

.3 Revise impractical schedule and resubmit within 5 working days. 

.4 Accepted revised schedule will become Master Plan and be used as baseline for updates. 

1.6 PROJECT SCHEDULE 

.1 Develop detailed Project Schedule derived from Master Plan. 

.2 Ensure detailed Project Schedule includes as minimum milestone and activity types as 

follows: 

.1 Award. 

.2 Shop Drawings, Samples. 

.3 Permits. 

.4 Mobilization. 

.5 Demolition 

.6 Concrete Placing and Finishing 

.7 Metal fabrications 

.8 Interior Partitions and Openings 

.9 Exterior Construction 

.10 Finishes 

.11 Facility Services 

.12 Substantial Completion 

.13 Demonstration and Training. 
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1.7 PROJECT SCHEDULE REPORTING 

.1 Update Project Schedule on bi-weekly basis reflecting activity changes and completions, 

as well as activities in progress. 

.2 Include as part of Project Schedule, narrative report identifying Work status to date, 

comparing current progress to baseline, presenting current forecasts, defining problem 

areas, anticipated delays and impact with possible mitigation. 

1.8 PROJECT MEETINGS 

.1 Discuss Project Schedule at site meetings as required, identify activities that are behind 

schedule and provide measures to regain slippage.  Activities considered behind schedule 

are those with projected start or completion dates later than current approved dates shown 

on baseline schedule. 

.2 Weather related delays with their remedial measures will be discussed and negotiated. 

END OF SECTION 
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Part 1 General 

1.1 ADMINISTRATIVE 

.1 Submit to Departmental Representative submittals listed for review. Submit promptly and 
in orderly sequence to not cause delay in Work. Failure to submit in ample time is not 
considered sufficient reason for extension of Contract Time and no claim for extension 
by reason of such default will be allowed. 

.2 Do not proceed with Work affected by submittal until review is complete. 

.3 Present shop drawings, product data, samples and mock-ups in SI Metric units. 

.4 Where items or information is not produced in SI Metric units converted values are 
acceptable. 

.5 Review submittals prior to submission to Departmental Representative. This review 
represents that necessary requirements have been determined and verified, or will be, and 
that each submittal has been checked and co-ordinated with requirements of Work and 
Contract Documents. Submittals not stamped, signed, dated and identified as to specific 
project will be returned without being examined and considered rejected. 

.6 Notify Departmental Representative, in writing at time of submission, identifying 
deviations from requirements of Contract Documents stating reasons for deviations. 

.7 Verify field measurements and affected adjacent Work are co-ordinated. 

.8 Contractor's responsibility for errors and omissions in submission is not relieved by 
Departmental Representative's review of submittals. 

.9 Contractor's responsibility for deviations in submission from requirements of Contract 
Documents is not relieved by Departmental Representative’s review. 

.10 Keep one reviewed copy of each submission on site. 

1.2 SHOP DRAWINGS AND PRODUCT DATA 

.1 The term "shop drawings" means drawings, diagrams, illustrations, schedules, 
performance charts, brochures and other data which are to be provided by Contractor to 
illustrate details of a portion of Work. 

.2 Submit shop drawings bearing stamp and signature of qualified professional engineer 
registered or licensed in Province of Ontario, Canada. 

.3 Indicate materials, methods of construction and attachment or anchorage, erection 
diagrams, connections, explanatory notes and other information necessary for completion 
of Work. Where articles or equipment attach or connect to other articles or equipment, 
indicate that such items have been co-ordinated, regardless of Section under which 
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adjacent items will be supplied and installed. Indicate cross references to design drawings 
and specifications. 

.4 Allow 14 days for Departmental Representative's review of each submission. 

.5 Adjustments made on shop drawings by Departmental Representative are not intended to 
change Contract Price. If adjustments affect value of Work, state such in writing to 
Departmental Representative prior to proceeding with Work. 

.6 Make changes in shop drawings as Departmental Representative may require, consistent 
with Contract Documents. When resubmitting, notify Departmental Representative in 
writing of revisions other than those requested. 

.7 Accompany submissions with transmittal letter, in duplicate, containing: 

.1 Date. 

.2 Project title and number. 

.3 Contractor's name and address. 

.4 Identification and quantity of each shop drawing, product data and sample. 

.5 Other pertinent data. 

.8 Submissions include: 

.1 Date and revision dates. 

.2 Project title and number. 

.3 Name and address of: 

.1 Subcontractor. 

.2 Supplier. 

.3 Manufacturer. 

.4 Contractor's stamp, signed by Contractor's authorized representative certifying 
approval of submissions, verification of field measurements and compliance with 
Contract Documents. 

.5 Details of appropriate portions of Work as applicable: 

.1 Fabrication. 

.2 Layout, showing dimensions, including identified field dimensions, and 
clearances. 

.3 Setting or erection details. 

.4 Capacities. 

.5 Performance characteristics. 

.6 Standards. 

.7 Operating weight. 

.8 Wiring diagrams. 

.9 Single line and schematic diagrams. 

.10 Relationship to adjacent work. 

.9 After Departmental Representative's review, distribute copies. 
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.10 Submit 6 prints of shop drawings for each requirement requested in specification Sections 
and as Departmental Representative may reasonably request. 

.11 Submit digital (PDF) copies of product data sheets or brochures for requirements 
requested in specification Sections and as requested by Departmental Representative 
where shop drawings will not be prepared due to standardized manufacture of product. 

.12 Submit digital (PDF) copies of test reports for requirements requested in specification 
Sections and as requested by Departmental Representative. 

.1 Report signed by authorized official of testing laboratory that material, product 
or system identical to material, product or system to be provided has been tested 
in accord with specified requirements. 

.2 Testing must have been within 3 years of date of contract award for project. 

.13 Submit digital (PDF) copies of certificates for requirements requested in specification 
Sections and as requested by Departmental Representative. 

.1 Statements printed on manufacturer's letterhead and signed by responsible 
officials of manufacturer of product, system or material attesting that product, 
system or material meets specification requirements. 

.2 Certificates must be dated after award of project contract complete with project 
name. 

.14 Submit digital (PDF) copies of manufacturers instructions for requirements requested in 
specification Sections and as requested by Departmental Representative. 

.1 Pre-printed material describing installation of product, system or material, 
including special notices and Material Safety Data Sheets concerning 
impedances, hazards and safety precautions. 

.15 Submit digital (PDF) copies of Manufacturer's Field Reports for requirements requested 
in specification Sections and as requested by Departmental Representative. 

.1 Documentation of the testing and verification actions taken by manufacturer's 
representative to confirm compliance with manufacturer's standards or 
instructions. 

.16 Submit 3 hard copies & digital (PDF) copies of Operation and Maintenance Data for 
requirements requested in specification Sections and as requested by Departmental 
Representative. 

.17 Delete information not applicable to project. 

.18 Supplement standard information to provide details applicable to project. 

.19 If upon review by Departmental Representative, no errors or omissions are discovered or 
if only minor corrections are made, copies will be returned and fabrication and 
installation of Work may proceed. If shop drawings are rejected, noted copy will be 
returned and resubmission of corrected shop drawings, through same procedure indicated 
above, must be performed before fabrication and installation of Work may proceed. 
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.20 The review of shop drawings by Departmental Representative is for sole purpose of 
ascertaining conformance with general concept. 

.1 This review shall not mean that Departmental Representative approves detail 
design inherent in shop drawings, responsibility for which shall remain with 
Contractor submitting same, and such review shall not relieve Contractor of 
responsibility for errors or omissions in shop drawings or of responsibility for 
meeting requirements of construction and Contract Documents. 

.2 Without restricting generality of foregoing, Contractor is responsible for 
dimensions to be confirmed and correlated at job site, for information that 
pertains solely to fabrication processes or to techniques of construction and 
installation and for co-ordination of Work of sub-trades. 

1.3 SAMPLES 

.1 Submit for review samples in triplicate as requested in respective specification Sections. 
Label samples with origin and intended use. 

.2 Notify Departmental Representative in writing, at time of submission of deviations in 
samples from requirements of Contract Documents. 

.3 Where colour, pattern or texture is criterion, submit full range of samples. 

.4 Adjustments made on samples by Departmental Representative are not intended to 
change Contract Price. If adjustments affect value of Work, state such in writing to 
Departmental Representative prior to proceeding with Work. 

.5 Make changes in samples which Departmental Representative may require, consistent 
with Contract Documents. 

.6 Reviewed and accepted samples will become standard of workmanship and material 
against which installed Work will be verified. 

END OF SECTION 
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Part 1 General 

1.1 REFERENCES  

.1  Canada Labour Code, Part 2, Canada Occupational Safety and Health Regulations  

.2 Province of Ontario  

.1  Occupational Health and Safety Act and Regulations for Construction Projects, R.S.O. 

1990, c.0.1, as amended and O. Reg. 213/91 as amended - Updated 2005.  

1.2 ACTION AND INFORMATIONAL SUBMITTALS  

.1 Submit in accordance with Section 01 33 00 - Submittal Procedures.  

.2 Submit site-specific Health and Safety Plan: Within 7 days after date of Notice to Proceed 

and prior to commencement of Work. Health and Safety Plan must include:  

.1 Results of site specific safety hazard assessment.  

.2 Results of safety and health risk or hazard analysis for site tasks and operation.  

.3 Submit 2 copies of Contractor's authorized representative's work site health and safety 

inspection reports to Departmental Representative weekly.  

.4 Submit copies of reports or directions issued by Federal, Provincial and Territorial health 

and safety inspectors.  

.5 Submit copies of incident and accident reports.  

.6 Submit WHMIS MSDS - Material Safety Data Sheets. 

.7 Departmental Representative will review Contractor's site-specific Health and Safety Plan 

and provide comments to Contractor within 5 days after receipt of plan. Revise plan as 

appropriate and resubmit plan to Departmental Representative within 5 days after receipt 

of comments from Departmental Representative.  

.8 Departmental Representative's review of Contractor's final Health and Safety plan should 

not be construed as approval and does not reduce the Contractor's overall responsibility for 

construction Health and Safety.  

.9 Medical Surveillance: where prescribed by legislation, regulation or safety program, 

submit certification of medical surveillance for site personnel prior to commencement of 

Work, and submit additional certifications for any new site personnel to Departmental 

Representative.  

.10 On-site Contingency and Emergency Response Plan: address standard operating 

procedures to be implemented during emergency situations.  
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1.3 FILING OF NOTICE  

.1 File Notice of Project with Provincial authorities prior to beginning of Work.  

.2 Contractor shall agree to install proper site separation and identification in order to 

maintain time and space at all times throughout life of project.  

1.4 SAFETY ASSESSMENT  

.1 Perform site specific safety hazard assessment related to project.  

1.5 MEETINGS  

.1 Schedule and administer Health and Safety meeting with Departmental Representative 

prior to commencement of Work.  

1.6 REGULATORY REQUIREMENTS  

.1 Do Work in accordance with Section 01 41 00 - Regulatory Requirements.  

1.7 PROJECT/SITE CONDITIONS  

.1 Work at site will involve contact with: asbestos, lead, mercury, silica and mold.  

.2 Refer to Section 01 14 25 Designated Substance Report (Brouse), item 2.2 

Recommendations for removal or disturbance of designated substances. 

1.8 GENERAL REQUIREMENTS  

.1 Develop written site-specific Health and Safety Plan based on hazard assessment prior to 

beginning site Work and continue to implement, maintain, and enforce plan until final 

demobilization from site. Health and Safety Plan must address project specifications.  

.2 Departmental Representative may respond in writing, where deficiencies or concerns are 

noted and may request re-submission with correction of deficiencies or concerns.  

1.9 RESPONSIBILITY  

.1 Be responsible for health and safety of persons on site, safety of property on site and for 

protection of persons adjacent to site and environment to extent that they may be affected 

by conduct of Work.  

.2 Contractor will be responsible and assume the role Constructor as described in the Ontario 

Occupational Health and Safety Act and Regulations for Construction Projects.  

.3 Comply with and enforce compliance by employees with safety requirements of Contract 

Documents, applicable federal, provincial, territorial and local statutes, regulations, and 

ordinances, and with site-specific Health and Safety Plan.  
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1.10 COMPLIANCE REQUIREMENTS  

.1 Comply with Ontario Occupational Health and Safety Act, R.S.O. 1990, c. 0.1. 

.2 Comply with Canada Labour Code, Canada Occupational Safety and Health Regulations.  

1.11 UNFORSEEN HAZARDS  

.1 When unforeseen or peculiar safety-related factor, hazard, or condition occur during 

performance of Work, advise Health and Safety co-ordinator and follow procedures in 

accordance with Acts and Regulations of Ontario having jurisdiction and advise 

Departmental Representative verbally and in writing.  

1.12 HEALTH AND SAFETY CO-ORDINATOR  

.1 Employ and assign to Work, competent and authorized representative as Health and Safety 

Co-ordinator. Health and Safety Co-ordinator must:  

.1 Be responsible for completing Contractor's Health and Safety Training Sessions 

and ensuring that personnel not successfully completing required training are not 

permitted to enter site to perform Work.  

.2 Be responsible for implementing, enforcing daily and monitoring site-specific 

Contractor's Health and Safety Plan.  

.3 Be on site during execution of Work.  

1.13 POSTING OF DOCUMENTS  

.1 Ensure applicable items, articles, notices and orders are posted in conspicuous location on 

site in accordance with Acts and Regulations of Province having jurisdiction, and in 

consultation with Departmental Representative.  

1.14 CORRECTION OF NON-COMPLIANCE  

.1 Immediately address health and safety non-compliance issues identified by authority 

having jurisdiction or by Departmental Representative.  

.2 Provide Departmental Representative with written report of action taken to correct non-

compliance of health and safety issues identified.  

.3 Departmental Representative may stop Work if non-compliance of health and safety 

regulations is not corrected.  

1.15 BLASTING  

.1 Blasting or other use of explosives is not permitted without prior receipt of written 

instruction by Departmental Representative.  

1.16 POWDER ACTUATED DEVICES  

.1 Use powder actuated devices only after receipt of written permission from Departmental 

Representative.  
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1.17 WORK STOPPAGE  

.1 Give precedence to safety and health of public and site personnel and protection of 

environment over cost and schedule considerations for Work.  

Part 2 PRODUCTS  

2.1 NOT USED  

Part 3 EXECUTION  

3.1 NOT USED  

 

END OF SECTION 
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Part 1 General 

1.1 RELATED SECTIONS 

.1 Section 01 00 01 – General Instructions. 

1.2 REFERENCES AND CODES 

.1 Perform Work in accordance with National Building Code of Canada (NBC) including 

amendments up to tender closing date and other codes of provincial or local application 

provided that in case of conflict or discrepancy, more stringent requirements apply. 

.2 Meet or exceed requirements of: 

.1 Contract documents. 

.2 Specified standards, codes and referenced documents. 

1.3 HAZARDOUS MATERIAL DISCOVERY 

.1 Asbestos: Demolition of spray or trowel-applied asbestos is hazardous to health. Stop 

work immediately when material resembling spray or trowel-applied asbestos is 

encountered during demolition work. Notify Departmental Representative. 

.2 PCB:  Polychlorinated Biphenyl: stop work immediately when material resembling 

Polychlorinated Biphenyl is encountered during demolition work. Notify Departmental 

Representative.  

1.4 BUILDING SMOKING ENVIRONMENT 

.1 Comply with smoking restrictions and municipal by-laws. 

END OF SECTION 
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Part 1 General 

1.1 INSPECTION 

.1 Allow Departmental Representative access to Work. If part of Work is in preparation at 

locations other than Place of Work, allow access to such Work whenever it is in progress. 

.2 Give timely notice requesting inspection if Work is designated for special tests, 

inspections or approvals by Departmental Representative instructions, or law of Place of 

Work. 

.3 If Contractor covers or permits to be covered Work that has been designated for special 

tests, inspections or approvals before such is made, uncover such Work, have inspections 

or tests satisfactorily completed and make good such Work. 

.4 Departmental Representative will order part of Work to be examined if Work is suspected 

to be not in accordance with Contract Documents. If, upon examination such work is 

found not in accordance with Contract Documents, correct such Work and pay cost of 

examination and correction. 

1.2 INDEPENDENT INSPECTION AGENCIES 

.1 Independent Inspection/Testing Agencies may be engaged by Departmental 

Representative for inspecting and/or testing portions of Work. Cost of such services will 

be borne by Departmental Representative for Quality Assurance purposes only. 

.2 Engage and pay for Independent Inspection/Testing Agencies for the purposes of Quality 

Control to ensure that Work meets the requirements of the Contract Documents. 

.3 Provide equipment required for executing inspection and testing by appointed agencies. 

.4 Employment of inspection/testing agencies does not relax responsibility to perform Work 

in accordance with Contract Documents. 

.5 If defects are revealed during inspection and/or testing, appointed agency will request 

additional inspection and/or testing to ascertain full degree of defect. Correct defect and 

irregularities as advised by Departmental Representative at no cost to Departmental 

Representative. Pay costs for retesting and reinspection. 

1.3 ACCESS TO WORK 

.1 Allow inspection/testing agencies access to Work, off site manufacturing and fabrication 

plants. 

.2 Co-operate to provide reasonable facilities for such access. 
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1.4 PROCEDURES 

.1 Notify appropriate agency and Departmental Representative in advance of requirement for 

tests, in order that attendance arrangements can be made. 

.2 Submit samples and/or materials required for testing, as specifically requested in 

specifications. Submit with reasonable promptness and in orderly sequence to not cause 

delays in Work. 

.3 Provide labour and facilities to obtain and handle samples and materials on site. Provide 

sufficient space to store and cure test samples. 

1.5 REJECTED WORK 

.1 Remove defective Work, whether result of poor workmanship, use of defective products 

or damage and whether incorporated in Work or not, which has been rejected by 

Departmental Representative as failing to conform to Contract Documents. Replace or 

re-execute in accordance with Contract Documents. 

.2 Make good other Contractor's work damaged by such removals or replacements promptly. 

1.6 REPORTS 

.1 Submit 4 copies of inspection and test reports to Departmental Representative. 

.2 Provide copies to subcontractor of work being inspected or tested and manufacturer or 

fabricator of material being inspected or tested. 

1.7 TESTS AND MIX DESIGNS 

.1 Furnish test results and mix designs as requested. 

END OF SECTION 
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Part 1 General 

1.1 SUBMITTALS 

.1 Provide submittals in accordance with Section 01 33 00 - Submittal Procedures. 

1.2 INSTALLATION AND REMOVAL 

.1 Provide temporary utilities controls in order to execute work expeditiously. 

.2 Remove from site all such work after use. 

1.3 WATER SUPPLY 

.1 Contractor to provide a supply of potable water for construction use as required. 

1.4 TEMPORARY POWER AND LIGHT 

.1 Contractor to provide temporary power and light for the duration of the project. 

.2 Connect to existing power supply in accordance with Canadian Electrical Code. 

.3 Arrange for connection with appropriate utility company. Pay costs for installation, 

maintenance and removal. 

1.5 TEMPORARY COMMUNICATION FACILITIES 

.1 Provide and pay for temporary communication equipment necessary for own use and use 

of Departmental Representative. 

1.6 FIRE PROTECTION 

.1 Provide and maintain temporary fire protection equipment during performance of Work 

required by governing codes, regulations and bylaws. 

.2 Burning rubbish and construction waste materials is not permitted on site. 

END OF SECTION 
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Part 1 General 

1.1 RELATED SECTIONS 

.1 Section 01 33 00 – Submittal Procedures. 

1.2 REFERENCES 

.1 Canadian Standards Association (CSA International) 

.1 CAN/CSA-S269.2-M1987(R2003), Access Scaffolding for Construction 

Purposes. 

.2 CAN/CSA-Z321-96(R2001), Signs and Symbols for the Occupational 

Environment. 

1.3 SUBMITTALS 

.1 Provide submittals in accordance with Section 01 33 00 - Submittal Procedures. 

1.4 INSTALLATION AND REMOVAL 

.1 Provide construction facilities in order to execute work expeditiously. 

.2 Remove from site all such work after use. 

1.5 SCAFFOLDING 

.1 Scaffolding in accordance with CAN/CSA-S269.2 as applicable. 

.2 Provide and maintain scaffolding, ramps, ladders, swing staging, platforms, temporary 

stairs and other temporary structures required for execution of work. 

1.6 HOISTING 

.1 Provide, operate and maintain hoists and cranes and other lifting equipment required for 

moving of workers, materials and equipment.  

.2 Hoists, cranes and other lifting equipment to be operated by qualified operator. 

1.7 SITE STORAGE/LOADING 

.1 Confine work and operations of employees in accordance with the Contract Documents. 

Do not unreasonably encumber premises with products. 

.2 Do not load or permit to load any part of Work with weight or force that will endanger 

Work. 
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1.8 CONSTRUCTION PARKING 

.1 Parking on the site is unavailable. 

1.9 EQUIPMENT, TOOL AND MATERIALS STORAGE 

.1 Provide and maintain, in clean and orderly condition, lockable weatherproof sheds for 
storage of tools, equipment and materials. 

.2 Locate materials not required to be stored in weatherproof sheds on site in manner to 
cause least interference with work activities. 

1.10 SANITARY FACILITIES 

.1 Provide sanitary facilities for work force in accordance with governing regulations and 
ordinances. 

.2 Post notices and take precautions as required by local health authorities. Keep area and 
premises in sanitary condition. 

1.11 CONSTRUCTION SIGNAGE 

.1 Provide signs and notices for safety and instruction in both official languages.  Graphic 
symbols to CAN/CSA-Z321. 

.2 Maintain approved signs and notices in good condition for duration of project, and dispose 
of off site on completion of project or earlier if directed by Departmental Representative. 

1.12 PROTECTION AND MAINTENANCE OF TRAFFIC 

.1 Provide measures for protection and diversion of traffic, including provision of watch-
persons and flag-persons, erection of barricades, placing of lights around and in front of 
equipment and work, and erection and maintenance of adequate warning, danger, and 
direction signs 

.2 Protect travelling public from damage to person and property. 

.3 Provide necessary lighting, signs, barricades, and distinctive markings for safe movement 
of traffic. 

1.13 CLEAN-UP 

.1 Remove construction debris, waste materials, packaging material from work site daily. 

.2 Clean dirt or mud tracked onto paved or surfaced roadways. 

.3 Store materials resulting from demolition activities that are salvageable, as directed by 
Departmental Representative. 

END OF SECTION 
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Part 1 General 

1.1 RELATED SECTIONS 

.1 Section 01 45 00 – Quality Control. 

1.2 REFERENCES 

.1 Within text of each specifications section, reference may be made to reference standards. 

.2 Conform to these reference standards, in whole or in part as specifically requested in 
specifications. 

.3 If there is question as to whether products or systems are in conformance with applicable 
standards, Departmental Representative reserves the right to have such products or 
systems tested to prove or disprove conformance. 

.4 Cost for such testing will be born by Departmental Representative in event of 
conformance with Contract Documents or by Contractor in event of non-conformance. 

1.3 QUALITY 

.1 Products, materials, equipment and articles incorporated in Work shall be new, not 
damaged or defective, and of best quality for purpose intended. If requested, furnish 
evidence as to type, source and quality of products provided. 

.2 Defective products, whenever identified prior to completion of Work, will be rejected, 
regardless of previous inspections. Inspection does not relieve responsibility, but is 
precaution against oversight or error. Remove and replace defective products at own 
expense and be responsible for delays and expenses caused by rejection. 

.3 Should disputes arise as to quality or fitness of products, decision rests strictly with 
Departmental Representative based upon requirements of Contract Documents. 

.4 Unless otherwise indicated in specifications, maintain uniformity of manufacture for any 
particular or like item throughout building. 

.5 Permanent labels, trademarks and nameplates on products are not acceptable in 
prominent locations, except where required for operating instructions, or when located in 
mechanical or electrical rooms. 

1.4 STORAGE, HANDLING AND PROTECTION 

.1 Handle and store products in manner to prevent damage, adulteration, deterioration and 
soiling and in accordance with manufacturer's instructions when applicable. 

.2 Store packaged or bundled products in original and undamaged condition with 
manufacturer's seal and labels intact. Do not remove from packaging or bundling until 
required in Work. 
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.3 Store products subject to damage from weather in weatherproof enclosures. 

.4 Remove oily rags and other combustible debris from site daily. Take every precaution 
necessary to prevent spontaneous combustion. 

.5 Remove and replace damaged products at own expense and to satisfaction of 
Departmental Representative. 

.6 Touch-up damaged factory finished surfaces to Departmental Representative's 
satisfaction. Use touch-up materials to match original. Do not paint over name plates. 

1.5 TRANSPORTATION 

.1 Pay costs of transportation of products required in performance of Work. 

1.6 MANUFACTURER'S INSTRUCTIONS 

.1 Unless otherwise indicated in specifications, install and erect products in accordance with 
manufacturer's instructions. Do not rely on labels or enclosures provided with products. 
Obtain written instructions directly from manufacturers. 

.2 Notify Departmental Representative in writing, of conflicts between specifications and 
manufacturer's instructions, so that Departmental Representative will establish course of 
action. 

.3 Improper installation and erection of products, due to failure in complying with these 
requirements, authorizes Departmental Representative to require removal and 
re-installation at no increase in Contract Price or Contract Time. 

1.7 QUALITY OF WORK 

.1 Ensure Quality of Work is of highest standard. Immediately notify Departmental 
Representative if required Work is such as to make it impractical to produce required 
results. 
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.2 Do not employ anyone unskilled in their required duties. Departmental Representative 
reserves right to require dismissal from site, workers deemed incompetent or careless. 

.3 Decisions as to standard or fitness of Quality of Work in cases of dispute rest solely with 
Departmental Representative, whose decision is final. 

1.8 CO-ORDINATION 

.1 Ensure co-operation of workers in laying out Work. Maintain efficient and continuous 
supervision. 

.2 Be responsible for coordination and placement of openings, sleeves and accessories. 

1.9 REMEDIAL WORK 

.1 Perform remedial work required to repair or replace parts or portions of Work identified 
as defective or unacceptable. Co-ordinate adjacent affected Work as required. 

.2 Perform remedial work by specialists familiar with materials affected. Perform in a 
manner to neither damage nor put at risk any portion of Work. 

1.10 LOCATION OF EQUIPMENT AND FIXTURES 

.1 Consider location of equipment, fixtures, outlets, and mechanical and electrical items 
indicated as approximate. 

.2 Locate equipment, fixtures and distribution systems to provide minimum interference and 
maximum usable space and in accordance with manufacturer's recommendations for 
safety, access and maintenance. 

.3 Inform Departmental Representative of impending installation and obtain approval for 
actual location. 

.4 Inform Departmental Representative of conflicting installation. Install as directed. 

.5 Submit field drawings to indicate relative position of various services and equipment 
when required by Departmental Representative. 

1.11 FASTENINGS 

.1 Provide metal fastenings and accessories in same texture, colour and finish as adjacent 
materials, unless indicated otherwise. 

.2 Prevent electrolytic action between dissimilar metals and materials. 

.3 Use non-corrosive hot dip galvanized steel fasteners and anchors for securing exterior 
work, unless otherwise noted. 
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.4 Space anchors within individual load limit or shear capacity and ensure they provide 
positive permanent anchorage. Wood, or any other organic material plugs are not 
acceptable. 

.5 Keep exposed fastenings to a minimum, space evenly and install neatly. 

.6 Fastenings which cause spalling or cracking of material to which anchorage is made are 
not acceptable. 

1.12 FASTENINGS - EQUIPMENT 

.1 Use fastenings of standard commercial sizes and patterns with material and finish suitable 
for service. 

.2 Use heavy hexagon heads, semi-finished unless otherwise specified. Use No. 304 
stainless steel for exterior areas. 

.3 Bolts may not project more than one diameter beyond nuts. 

.4 Use plain type washers on equipment, sheet metal and soft gasket lock type washers 
where vibrations occur. Use resilient washers with stainless steel. 

1.13 PROTECTION OF WORK IN PROGRESS 

.1 Prevent overloading of Work. Do not cut, drill or sleeve load bearing structural member, 
unless specifically indicated without written approval of Departmental Representative. 

END OF SECTION 
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Part 1 General 

1.1 EXISTING SERVICES 

.1 Before commencing work, establish location and extent of service lines in area of Work 
and notify Departmental Representative of findings. 

1.2 LAYOUT 

.1 Confirm all project requirements prior to starting work. 

.2 Make no changes or relocations without prior written notice to Departmental 
Representative. 

.3 Confirm all structural, electrical, civil and mechanical work prior to starting construction. 

1.3 RECORDS 

.1 Maintain a complete, accurate log of work as it progresses. 

.2 Record locations of maintained, re-routed and abandoned service lines. 

END OF SECTION 
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Part 1 General 

1.1 RELATED REQUIREMENTS 

.1 Section 01 33 00 – Submittal Procedures. 

1.2 SUBMITTALS 

.1 Submittals: in accordance with Section 01 33 00 - Submittal Procedures. 

.2 Submit written request in advance of cutting or alteration which affects: 

.1 Structural integrity of elements of project. 

.2 Integrity of weather-exposed or moisture-resistant elements. 

.3 Efficiency, maintenance, or safety of operational elements. 

.4 Visual qualities of sight-exposed elements. 

.5 Work of Departmental Representative or separate contractor. 

.6 Building Operations 

.3 Include in request: 

.1 Identification of project. 

.2 Location and description of affected Work. 

.3 Statement on necessity for cutting or alteration. 

.4 Description of proposed Work, and products to be used. 

.5 Alternatives to cutting and patching. 

.6 Effect on Work of Departmental Representative or separate contractor. 

.7 Effect on Building Operations. 

.8 Written permission of affected separate contractor. 

.9 Date and time work will be executed. 

1.3 MATERIALS 

.1 Required for original installation. 

.2 Change in Materials: Submit request for substitution in accordance with Section 01 33 00 
- Submittal Procedures. 

1.4 PREPARATION 

.1 Inspect existing conditions, including elements subject to damage or movement during 
cutting and patching. 

.2 After uncovering, inspect conditions affecting performance of Work. 

.3 Beginning of cutting or patching means acceptance of existing conditions. 

.4 Provide supports to assure structural integrity of surroundings; provide devices and 
methods to protect other portions of project from damage. 
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.5 Provide protection from elements for areas which are to be exposed by uncovering work; 
maintain excavations free of water. 

1.5 EXECUTION 

.1 Execute cutting, fitting, and patching to complete Work. 

.2 Fit several parts together, to integrate with other Work. 

.3 Uncover Work to install ill-timed Work. 

.4 Remove and replace defective and non-conforming Work. 

.5 Provide openings in non-structural elements of Work for penetrations of mechanical and 
electrical Work. 

.6 Execute Work by methods to avoid damage to other Work, and which will provide proper 
surfaces to receive patching and finishing. 

.7 Cut rigid materials using masonry saw or core drill. Obtain Departmental 
Representative’s approval prior to use of pneumatic and impact tools on masonry work. 

.8 Restore work with new products in accordance with requirements of Contract 
Documents. 

.9 Fit Work to pipes, sleeves, ducts, conduit, and other penetrations through surfaces. 

.10 Refinish surfaces to match adjacent finishes: Refinish continuous surfaces to nearest 
intersection. Refinish assemblies by refinishing entire unit. 

END OF SECTION 
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Part 1 General 

1.1 RELATED SECTIONS 

.1 Section 01 33 00 - Submittal Procedures. 

1.2 DEFINITIONS 

.1 Waste Reduction Work plan (WRW): Written report which addresses opportunities for reduction, 

reuse, or recycling of materials.  

.2 Materials Source Separation Program (MSSP): Consists of a series of ongoing activities to separate 

reusable and recyclable waste material into material categories from other types of waste at point 

of generation. 

.3 Waste Management Coordinator (WMC): Designate individual who is in attendance on-site, full-

time. Designate, or have designated, individuals from each Subcontractor to be responsible for 

waste management related to their trade and for coordinating activities with WMC. 

.4 Recycle: Process by which waste and recyclable materials are transformed or collected for purpose 

of being re-manufactured into new products. 

.5 Recycling: Process of sorting, cleansing, treating and reconstituting solid waste and other 

discarded materials for purpose of using in altered form.  Recycling does not include burning, 

incinerating, or thermally destroying waste. 

.6 Reuse: Repeated use of a product in the same form but not necessarily for the same purpose.  

Reuse includes: 

.1 Salvaging reusable materials from demolition projects, for resale, reuse on current project, 

or for storage for use on future projects. 

.2 Returning reusable items, including pallets or unused product, to the vendor. 

.7 Salvage: Removal of structural and non-structural materials from deconstruction/disassembly 

projects for purpose of relocation, reuse or recycling. 

1.3 WASTE MANAGEMENT GOALS 

.1 This Project shall generate the least amount of waste possible.  Processes that ensure the 

generation of as little waste as possible due to error, poor planning, breakage, mishandling, 

contamination, or other factors shall be employed. 

.2 Prior to start of Work, conduct meeting with Departmental Representatives to review and discuss 

Project Waste Management Plan and Goals. 

.3 Waste Management Goal: 90 - 95 percent of total Project Waste, not including designated 

substance/hazardous materials, to be diverted from landfill sites. 
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.4 Accomplish maximum control of solid construction waste. 

.5 Preserve environment and prevent pollution and environment damage. 

.6 Minimize waste disposal in landfills. 

1.4 DOCUMENTS 

.1 Maintain at job site, one copy of following documents: 

.1 Waste Reduction Workplan. 

.2 Material Source Separation Plan. 

1.5 SUBMITTALS 

.1 Submittals in accordance with Section 01 33 00 - Submittal Procedures. 

.2 Prepare and submit following prior to project start-up: 

.1 Submit 2 copies of completed Waste Reduction Work plan (WRW). 

1.6 WASTE REDUCTION WORKPLAN (WRW) 

.1 Prepare WRW prior to project start-up. 

.2 Structure WRW to prioritize actions and follow 3R's hierarchy, with Reduction as first priority, 
followed by Reuse, then Recycle. 

.3 Describe management of waste. 

.4 Describe how WRW will achieve Waste Management Goals. 

.5 Identify opportunities for reduction, reuse, and recycling of materials.  

.6 Post WRW or summary where workers at site are able to review content. 

.7 The WRW should declare procedures for handling, separating, recycling and disposal of the 
following categories of materials (as applicable to this project): 

.1 Demolished steel, metal and reinforcing 

.2 Other demolished metals (copper, aluminum, galvanized products) 

.3 Wood trim, framing, plywood and other general untreated wood products 

.4 Treated wood products (creosote, salt treated and other preservatives) 

.5 Plaster and cementitious products 

.6 Gypsum board or drywall 

.7 Plumbing fixtures and fittings 

.8 Electrical fixtures and fittings 

.9 Pallets, cardboard and plastic packaging products from material delivery 
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1.7 MATERIALS SOURCE SEPARATION PROGRAM (MSSP) 

.1 Prepare MSSP and have ready for use prior to project start-up. 

.2 Implement MSSP for waste generated on project in compliance with approved methods and as 
reviewed by Departmental Representative. 

.3 Provide on-site facilities for collection, handling, and storage of anticipated quantities of reusable 
and recyclable materials. 

.4 Provide containers to deposit reusable and recyclable materials. 

.5 Locate containers in locations, to facilitate deposit of materials without hindering daily operations. 

.6 Locate separated materials in areas which minimize material damage. 

1.8 STORAGE, HANDLING AND PROTECTION 

.1 Store, materials to be reused, recycled and salvaged in locations as directed by Departmental 

Representative. 

.2 Unless specified otherwise, materials for removal become Contractor's property. 

.3 Separate non-salvageable materials from salvaged items. Transport and deliver non-salvageable 

items to licensed disposal facility. 

1.9 DISPOSAL OF WASTES 

.1 Do not bury rubbish or waste materials. 

.2 Do not dispose of waste, volatile materials, mineral spirits, oil, paint thinner into waterways, storm, 

or sanitary sewers. 

1.10 USE OF SITE AND FACILITIES 

.1 Execute work with least possible interference or disturbance to normal use of premises. 

.2 Locate recycling and disposal storage containers or bins on site in a location approved by the 

Departmental Representative. 

1.11 SCHEDULING 

.1 Coordinate Work with other activities at site to ensure timely and orderly progress of Work. 

Part 2 Products 

.1 Not Used. 
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Part 3 Execution 

3.1 APPLICATION 

.1 Do Work in compliance with WRW. 

.2 Handle waste materials not reused, salvaged, or recycled in accordance with appropriate 

regulations and codes. 

3.2 CLEANING 

.1 Remove tools and waste materials on completion of Work, and leave work area in clean and 

orderly condition. 

.2 Clean-up work area as work progresses. 

.3 Source separate materials to be reused/recycled into specified sort areas. 

3.3 DIVERSION OF MATERIALS 

.1 Separate materials from general waste stream and stockpile in separate piles or containers, and 

consistent with applicable fire regulations. 

.2 On-site sale of reusable, recyclable materials is not permitted. 

END OF SECTION 
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Part 1 General 

1.1 RELATED SECTIONS 

.1 Section 01 33 00 – Submittal Procedures. 

.2 Section 01 45 00 – Quality Control. 

.3 Section 01 79 00 – Demonstration and Training. 

1.2 SUBMITTALS 

.1 Submittals:  In accordance with Section 01 33 00 - Submittal Procedures. 

.2 Prepare instructions and data using personnel experienced in maintenance and operation 

of described products. 

.3 Two weeks prior to Substantial Performance of the Work, submit to the Departmental 

Representative, one initial copy of operating and maintenance manuals in English. 

.4 Copy will be returned after final inspection, with Departmental Representative's 

comments. 

.5 Revise content of documents as required prior to final submittal. 

.6 Two weeks prior to final inspection of the Work, submit to the Departmental 

Representative, two final copies of operating and maintenance manuals in English and a 

digital copy in PDF format. 

.7 Ensure spare parts, maintenance materials and special tools provided are new, undamaged 

or defective, and of same quality and manufacture as products provided in Work. 

.8 Furnish evidence, if requested, for type, source and quality of products provided. 

.9 Defective products will be rejected, regardless of previous inspections. Replace products 

at own expense. 

.10 Pay costs of transportation. 

1.3 FORMAT 

.1 Organize data as instructional (Operations and Maintenance) manual. 

.2 Binders: vinyl, hard covered, 3 'D' ring, loose leaf 219 x 279 mm with spine and face 

pockets. 

.3 When multiple binders are used correlate data into related consistent groupings. Identify 

contents of each binder on spine. 
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.4 Cover:  Identify each binder with type or printed title 'Project Record Documents'; list title 

of project and identify subject matter of contents. 

.5 Arrange content by systems, under Section numbers and sequence of Table of Contents. 

.6 Provide tabbed fly leaf for each separate product and system, with typed description of 

product and major component parts of equipment. 

.7 Text:  Manufacturer's printed data, or typewritten data. 

.8 Drawings:  Provide with reinforced punched binder tab. Bind in with text; fold larger 

drawings to size of text pages. 

.9 Include a digital copy, in PDF format, of the entire manual including drawings. 

1.4 CONTENTS - EACH VOLUME 

.1 Table of Contents:  Provide title of project; 

.1 Date of submission;  

.2 Names, Addresses and telephone numbers of Departmental Representative and 

Contractor with name of responsible parties. 

.3 Schedule of products and systems, indexed to content of volume. 

.2 For each product and system: 

.1 List names, addresses and telephone numbers of subcontractors and suppliers, 

including local source of supplies and replacement parts. 

.3 Product Data:  Mark each sheet to identify specific products and component parts, and 

data applicable to installation; delete inapplicable information. 

.4 Drawings:  Supplement product data to illustrate relations of component parts of 

equipment and systems, to show control and flow diagrams. 

.5 Typewritten Text:  As required to supplement product data. Provide logical sequence of 

instructions for each procedure, incorporating manufacturer's instructions specified in 

Section 01 45 00 - Quality Control. 

.6 Training:  In accordance with Section 01 79 00 - Demonstration and Training. 

1.5 AS-BUILTS AND SAMPLES 

.1 Maintain, at site for Departmental Representative one record copy of: 

.1 Contract Drawings. 

.2 Specifications. 

.3 Addenda. 

.4 Change Orders and other modifications to Contract. 

.5 Reviewed shop drawings, product data, and samples. 

.6 Field test records. 
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.7 Inspection certificates. 

.8 Manufacturer's certificates. 

.2 Store record documents and samples in field office apart from documents used for 

construction. Provide files, racks, and secure storage. 

.3 Label record documents and file in accordance with Section number listings in List of 

Contents of this Project Manual. Label each document "PROJECT RECORD" in neat, 

large, printed letters. 

.4 Maintain record documents in clean, dry and legible condition. Do not use record 

documents for construction purposes. 

.5 Keep record documents and samples available for inspection by Departmental 

Representative. 

1.6 RECORDING ACTUAL SITE CONDITIONS 

.1 Record information on set of black line opaque drawings, provided by Departmental 

Representative. 

.2 Provide felt tip marking pens, maintaining separate colours for each major system, for 

recording information. 

.3 Record information concurrently with construction progress. Do not conceal Work until 

required information is recorded. 

.4 Record drawings to be stamped and signed by a professional engineer registered or 

licensed in Province of Ontario, Canada. 

.5 Contract Drawings and shop drawings:  Mark each item to record actual construction, 

including: 

.1 Measured locations of internal utilities and appurtenances, referenced to visible 

and accessible features of construction. 

.2 Field changes of dimension and detail. 

.3 Changes made by change orders. 

.4 Details not on original Contract Drawings. 

.5 Additional Work not included on Original Drawings 

.6 References to related shop drawings and modifications. 

.6 Specifications:  Mark each item to record actual construction, including: 

.1 Manufacturer, trade name, and catalogue number of each product actually 

installed, particularly optional items and substitute items. 

.2 Changes made by Addenda and change orders. 

.7 Other Documents:  Maintain manufacturer's certifications, inspection certifications, field 

test records, required by individual specifications sections. 
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1.7 EQUIPMENT AND SYSTEMS 

.1 Each Item of Equipment and Each System:  Include description of unit or system, and 

component parts. Give function, normal operation characteristics, and limiting conditions. 

Include performance curves, with engineering data and tests, and complete nomenclature 

and commercial number of replaceable parts. 

.2 Panel board circuit directories: provide electrical service characteristics, controls, and 

communications. 

.3 Include installed colour coded wiring diagrams. 

.4 Operating Procedures:  Include start-up, break-in, and routine normal operating 

instructions and sequences. Include regulation, control, stopping, shut-down, and 

emergency instructions. Include summer, winter, and any special operating instructions. 

.5 Maintenance Requirements:  Include routine procedures and guide for trouble-shooting; 

disassembly, repair, and reassembly instructions; and alignment, adjusting, balancing, and 

checking instructions. 

.6 Provide servicing and lubrication schedule, and list of lubricants required. 

.7 Include manufacturer's printed operation and maintenance instructions. 

.8 Include sequence of operation by controls manufacturer. 

.9 Provide original manufacturer's parts list, illustrations, assembly drawings, and diagrams 

required for maintenance. 

.10 Provide installed control diagrams by controls manufacturer. 

.11 Provide Contractor's co-ordination drawings, with installed colour coded piping diagrams. 

.12 Provide charts of valve tag numbers, with location and function of each valve, keyed to 

flow and control diagrams. 

.13 Provide list of original manufacturer's spare parts, current prices, and recommended 

quantities to be maintained in storage. 

.14 Additional requirements: as specified in individual specification sections. 

1.8 MATERIALS AND FINISHES 

.1 Building Products, Applied Materials, and Finishes:  Include product data, with catalogue 

number, size, composition, and colour and texture designations. 

.2 Instructions for cleaning agents and methods, precautions against detrimental agents and 

methods, and recommended schedule for cleaning and maintenance. 
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.3 Moisture-Protection and Weather-Exposed Products:  Include manufacturer's 

recommendations for cleaning agents and methods, precautions against detrimental agents 

and methods, and recommended schedule for cleaning and maintenance. 

.4 Additional Requirements:  As specified in individual specifications sections. 

1.9 SPARE PARTS 

.1 Provide spare parts, in quantities specified in individual specification sections. 

.2 Provide items of same manufacture and quality as items in Work. 

.3 Deliver to site; place and store. 

.4 Receive and catalogue items. Submit inventory listing to Departmental Representative. 

Include approved listings in Maintenance Manual. 

.5 Obtain receipt for delivered products and submit prior to final payment. 

1.10 MAINTENANCE MATERIALS 

.1 Provide maintenance and extra materials, in quantities specified in individual specification 

sections. 

.2 Provide items of same manufacture and quality as items in Work. 

.3 Deliver to site; place and store. 

.4 Receive and catalogue items. Submit inventory listing to Departmental Representative. 

Include approved listings in Maintenance Manual. 

.5 Obtain receipt for delivered products and submit prior to final payment. 

1.11 SPECIAL TOOLS 

.1 Provide special tools, in quantities specified in individual specification section. 

.2 Provide items with tags identifying their associated function and equipment. 

.3 Deliver to site; place and store. 

.4 Receive and catalogue items. Submit inventory listing to Departmental Representative. 

Include approved listings in Maintenance Manual. 

1.12 STORAGE, HANDLING AND PROTECTION 

.1 Store spare parts, maintenance materials, and special tools in manner to prevent damage or 

deterioration. 

.2 Store in original and undamaged condition with manufacturer's seal and labels intact. 

.3 Store components subject to damage from weather in weatherproof enclosures. 
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.4 Remove and replace damaged products at own expense and to satisfaction of 

Departmental Representative. 

END OF SECTION 
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Part 1 General 

1.1 RELATED SECTIONS 

.1 Section 01 33 00 – Submittal Procedures. 

1.2 DESCRIPTION 

.1 Demonstrate operation and maintenance of equipment and systems to facilities 

management personnel two weeks prior to date of final inspection. 

.2 Departmental Representative will provide list of personnel to receive instructions, and will 

co-ordinate their attendance at agreed-upon times. 

1.3 QUALITY CONTROL 

.1 When specified in individual Sections require manufacturer to provide authorized 

representative to demonstrate operation of equipment and systems, instruct facilities 

management personnel, and provide written report that demonstration and instructions 

have been completed. 

1.4 SUBMITTALS 

.1 Submittals: in accordance with Section 01 33 00 - Submittal Procedures. 

.2 Submit schedule of time and date for demonstration of each item of equipment and each 

system two weeks prior to designated dates, for Departmental Representative's approval. 

.3 Submit reports within one week after completion of demonstration, that demonstration and 

instructions have been satisfactorily completed. 

.4 Give time and date of each demonstration, with list of persons present. 

1.5 CONDITIONS FOR DEMONSTRATIONS 

.1 Equipment has been inspected and put into operation. 

.2 Systems are fully operational. 

.3 Provide copies of completed operation and maintenance manuals for use in 

demonstrations and instructions. 

1.6 PREPARATION 

.1 Verify that conditions for demonstration and instructions comply with requirements. 

.2 Verify that designated personnel are present. 
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1.7 DEMONSTRATION AND INSTRUCTIONS 

.1 Demonstrate start-up, operation, control, adjustment, trouble-shooting, servicing, and 

maintenance of each item of equipment at agreed upon times, at the designated location. 

.2 Instruct personnel in phases of operation and maintenance using operation and 

maintenance manuals as basis of instruction. 

.3 Review contents of manual in detail to explain aspects of operation and maintenance. 

.4 Prepare and insert additional data in operations and maintenance manuals when need for 

additional data becomes apparent during instructions. 

1.8 TIME ALLOCATED FOR INSTRUCTIONS 

.1 Ensure amount of time required for instruction of each item of equipment or system is 

adequate to provide facilities management personnel with clear understanding of 

component parts and system operation. 

END OF SECTION 


