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1.1 SECTION
INCLUDES

1.2 PROJECT RECORD
DOCUMENTS

Project Record Documents as follows:
.1 As-built drawings;

.2 As-built specifications;

.3 Reviewed shop drawings.

Departmental Representative will provide two
white print sets of contract drawings and two
copies of Specifications Manual specifically
for "as-built" purposes.

Maintain at site one set of the contract
drawings and specifications to record actual
as-built site conditions.

Maintain up-to-date, real time as-built
drawings and specifications in good condition
and make available for inspection by the
Departmental Representative at any time
during construction.

As-Built Drawings:
.1 Record changes in red ink on the prints.
Mark only on one set of prints and at
completion of project and prior to final
inspection, neatly transfer notations to
second set (also by use of red ink). Submit
both sets to Departmental Representative. All
drawings of both sets shall be stamped
"As-Built Drawings" and be signed and dated
by Contractor.
.2 Show all modifications, substitutions
and deviations from what is shown on the
contract drawings or in specifications.
.3 Record following information:
.1 Horizontal and vertical location
of various elements in relation to
Geodetic Datum.
.2 Field changes of dimension and
detail.
.3 All design elevations, sections,
and details dimensioned and marked-up
to consistently report finished
installation conditions.
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.4 Any details produced in the course
of the contract by the Departmental
Representative to supplement or to
change existing design drawings must
also be marked-up and dimensioned to
reflect final as-built conditions and
appended to the as-built drawing
document.

.5 All change orders issued over the
course of the contract must be
documented on the finished as-built
documents, accurately and consistently
depicting the changed condition as it
applies to all affected drawing details.

.5 As-built Specifications: legibly mark in red
each item to record actual construction,
including:

.1 Manufacturer, trade name, and catalogue
number of each product actually installed,
particularly items substituted from tha
specified. ’

.2 Changes made by Addenda and Change
Orders.

.3 Mark up both copies of specifications;
stamp "as-built", sign and date similarly to
drawings as per above clause.

.6 Maintain As-built documents current as the
contract progresses. Departmental
Representative will conduct reviews and
inspections of the documents on a regular
basis. Frequency of reviews will be subject
to Departmental Representative's discretion.
Failure to maintain as-builts current and
complete to satisfaction of the Departmental
Representative shall be subject to financial
penalties in the form of progress payment
reductions and holdback assessments.
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1.3 REVIEWED .1 Compile 2 full sets of all reviewed shop

SHOP DRAWINGS drawings.




