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1.1 SCOPE           
 
 

.1  The work covered under this contract 
consists of the furnishing of all plant, 
labour, equipment and material for Site  
Remediation at Cape Pine Light Station, 
Newfoundland and Labrador, in strict 
accordance with specifications and 
accompanying drawings and subject to all 
terms and condition of contract. 

 
 

1.2 DESCRIPTION OF  
WORK                 
 
 

.1  In general, work under this contract will 
consist of, but will not necessarily be 
limited to,  
.1 Removal & treatment/disposal of 
leachable lead impacted soil & sod to a 
Provincially approved facility.  
.2 Removal and disposal of leachable lead 
paint to a certified destruction facility 
contained on wood siding, trims and 
concrete foundation surfaces. 

     .3 Removal and reinstatement of wood 
siding and trims on two dwellings as  
specified.  

     .4 Supply and installation of concrete 
walkway to one dwelling as specified. 

     .5 Supply, placement, grading and 
compaction of Class “A” material on the  
roadway as specified. 

 .6 Supply and placement of geotextile and 
gravel fill in areas as specified. 

 
 
.2   The following report is enclosed as 

Appendix B for review by the Contractor: 
     .1  Additional Remediation and Updated 

Remedial Action Plan/Risk Management Plan, 
DFO Light Station, Cape Pine, NL, Stantec, 
March 31, 2013.   

 
     Note that quantities and estimates in     
     the reference report are to be used       
     only as a guide.  There will be no        
     compensation to the Contractor for any    
     errors, omissions, or discrepancies in    
     the report.  The Departmental             
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     Representative accepts no                 
     responsibility for the accuracy of the    
     information provided in the report.       
     Work will be completed only as            
     outlined on the drawings and herein       
     specified.   
 
 

1.3 FAMILIARIZATION  
WITH SITE             
 
 

.1  Before submitting a bid, it is recommended 
that bidders visit the site and its 
surroundings to review and verify the 
form, nature and extent of the work, 
materials needed for the completion of the 
work, the means of access to the site, 
severity, exposure and uncertainty of 
weather, soil conditions, any 
accommodations they may require, and in 
general shall obtain all necessary 
information as to risks, contingencies and 
other circumstances which may influence or 
affect their bid or costs to do the work. 
No allowance shall be made subsequently in 
this connection on account of error or 
negligence to properly observe and 
determine the conditions that will apply. 

  
.2  Contractors, bidders or those they invite 

to site are to review specification 
Section 01 35 28 - Health and Safety 
Requirements before visiting site. Take 
all appropriate safety measures for any 
visit to site, either before or after 
acceptance of bid.   

 
.3  Obtain prior permission from the 

Departmental Representative before 
carrying out such site inspection.  

 
1.4 CODES AND  
STANDARDS            
 
 

.1  Perform work in accordance with the 
following codes and legislative 
requirements: 

     .1  Environment Act of the Province of 
Newfoundland and Labrador. 

     .2  Environmental Control (Water and 
Sewer) Regulations of the Province of 
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Newfoundland and Labrador. 
     .3  Waste Material Disposal Act of the 

Province of Newfoundland and Labrador. 
     .4  Canadian Environmental Protection Act. 
     .5  Transportation Dangerous Goods Act. 
     .6  Canadian Fisheries Act. 
     .7  Canadian Council of Ministers of the 

Environment (CCME).  National Guidelines 
for Decommissioning Industrial Sites. 

     .8  Canada Labour Code Occupational Health 
and Safety Standards. 

     .9  National Building Code of Canada, 
latest edition. 

    .10  National Fire Code of Canada, latest 
edition. 

    .11  Newfoundland Occupational Health and 
Safety Act and Regulations. 

    .12  The Storage and Handling of Gasoline 
and Associated Products Regulations by the 
Province of Newfoundland and Labrador. 

    .13  Any other Federal, Provincial, 
Municipal and Local Code, Standard, 
Regulation, Guideline, By-Law or Ordinance 
having jurisdiction. 

 
.2  Materials and workmanship must meet or 

exceed requirements of specified 
standards, codes and referenced documents.  

 
 

1.5 TERMS          
 
 

.1  Unless specifically stated otherwise, the 
term Engineer where used in the 
Specifications and on the Drawings shall 
mean the Departmental Representative 
(DR)as defined in the General Conditions 
of the Contract.  

1.6 SETTING OUT  
WORK                 
 
 

.1  Set grades and layout work in detail from 
control points and grades established by 
Departmental Representative.  

 
.2  Assume full responsibility for and execute 

complete layout of work to locations, 
lines and elevations indicated or as 
directed by Departmental Representative.  
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.3  Provide devices needed to layout and 
construct work.  

 
.4  Supply such devices as straight edges and 

templates required to facilitate 
Departmental Representative's inspection 
of work.  

 
.5  Supply stakes and other survey markers 

required for laying out work.  
 
 
 

1.7 COST BREAKDOWN  
 
 

.1  Before submitting first progress claim 
submit breakdown of Contract price in 
detail as directed by Departmental 
Representative and aggregating contract 
price.   

 
.2  Upon approval by Departmental 

Representative, cost breakdown will be 
used as basis for progress payment.  

 
.3 All work items not designated in the unit 

price table as a measurement for payment, 
are to be included in the lump sum 
arrangement, as noted on the Bid and 
Acceptance Form.    

 
 

1.8 WORK SCHEDULE   
 
 

.1  Submit within 7 work days of notification 
of acceptance of bid, a construction 
schedule showing commencement and 
completion of all work within the time 
stated on the Bid and Acceptance Form and 
the date stated in the bid acceptance 
letter.  

 
.2  Provide sufficient details in schedule to 

clearly illustrate entire implementation 
plan, depicting efficient coordination of 
tasks and resources, to achieve completion 
of work on time and permit effective 
monitoring of work progress in relation to 
established milestones.    
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.3  As a minimum, work schedule to be prepared 

and submitted in the form of Bar (GANTT) 
Charts, indicating work activities, tasks 
and other project elements, their 
anticipated durations and planned dates 
for achieving key activities and major 
project milestones provided in sufficient 
details and supported by narratives to 
demonstrate a reasonable plan for 
completion of project within designated 
time. Generally Bar Charts derived from 
commercially available computerized 
project management system are preferred 
but not mandatory.  

 
.4  Submit schedule updates on a minimum 

monthly basis and more often, when 
requested by Departmental Representative, 
due to frequent changing project 
conditions. Provide a narrative 
explanation of necessary changes and 
schedule revisions at each update.  

 
.5  The schedule, including all updates, shall 

be to Departmental Representative's 
approval. Take necessary measures to 
complete work within approved time. Do not 
change schedule without Departmental 
Representative's approval.  

 
.6  All work on the project will be completed 

within the time indicated on the Bid and 
Acceptance Form.  

 
                       1 
1.9 SITE  
OPERATIONS           
 
 

.1  Arrange for sufficient space adjacent to 
project site for conduct of operations, 
storage of materials and so on. The 
Departmental Representative will make 
final decision in this regard.  Exercise 
care so as not to obstruct or damage 
tenant or public property in area. Do not 
interfere with normal day-to-day 
operations in progress at site. All 
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arrangements for space and access will be 
made by Contractor.  Execute work with 
least possible interference or disturbance 
to tenant operations and with maximum 
consideration and emphasis on safety for 
circulating vehicles, occupants and 
public.  

 
 

1.10 PROJECT  
MEETINGS             
 
 

.1  Departmental Representative will arrange 
project meetings and assume responsibility 
for setting times and recording minutes. 

  
.2  Project meetings will take place on site 

of work unless so directed by the 
Departmental Representative.  

 
.3  Departmental Representative will assume 

responsibility for recording minutes of 
meetings and forwarding copies to all 
parties present at the meetings.  

 
.4  Have a responsible member of firm present 

at all project meetings.  
 
 

1.11 PROTECTION      
 
 

.1  Store all materials and equipment to be 
incorporated into work to prevent damage 
by any means.  

 
.2  Repair or replace all materials or 

equipment damaged in transit or storage to 
the satisfaction of Departmental 
Representative and at no cost to Canada.  

 
 

1.12  EXISTING  
SERVICES              
 
 

.1  Where work involves breaking into or 
connecting to existing services, carry out 
work at times directed by governing 
authorities, with minimum of disturbance 
to site operations, vehicular and tenant 
operations.  Arrange with Departmental 
Representative to facilitate execution of 
work and abide by all direction from 
Departmental Representative in this regard 
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(this includes disconnections of existing 
services).  

 
.2  Before commencing work, establish location 

and extent of service lines in area of 
work and notify Departmental 
Representative of findings.  

 
.3  Submit schedule to and obtain approval 

from Departmental Representative, for any 
shut-down or closure of active service or 
facility. This includes disconnection of 
electrical power and communication 
services to tenant's dwellings. Adhere to 
approved schedule and provide notice to 
affected parties.  Shut down or closure of 
active services, as needed to perform 
work, must be planned ahead of time and 
coordinated with Departmental 
Representative. 

 
.4  Provide temporary services when directed 

by Departmental Representative to maintain 
critical facility systems.  

 
.5  Provide adequate bridging over trenches 

which cross walkways or roads to permit 
normal traffic.  

 
.6  Where unknown services are encountered, 

immediately advise Departmental 
Representative and confirm findings in 
writing.  

 
.7  Protect, relocate or maintain existing 

active services as required. When inactive 
services are encountered, cap off in 
manner approved by authorities having 
jurisdiction over service. Record 
locations of maintained, re-routed and 
abandoned service lines.  

 
 

1.13 DOCUMENTS  
REQUIRED             

.1  Maintain at job site, one copy each of the 
following:  
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.1  Contract Drawings  

.2  Specifications  

.3  Addenda  

.4  Reviewed Shop Drawings  

.5  List of outstanding shop drawings  

.6  Change Orders  

.7  Other modifications to Contract  

.8  Field Test Reports  

.9  Copy of Approved Work Schedule  

.10  Site specific Health and Safety Plan 
and other safety related documents  
.11  Other documents as stipulated 
elsewhere in the Contract Documents.  

 
 
 

1.14 PERMITS         
 
 

.1  Obtain and pay for all permits, 
certificates and licenses as required by 
Municipal, Provincial, Federal and other 
Authorities.  

 
.2  Provide appropriate notifications of 

project to municipal and provincial 
inspection authorities.  

 
.3  Obtain compliance certificates as 

prescribed by legislative and regulatory 
provisions of municipal, provincial and 
federal authorities as applicable to the 
performance of work.  

 
.4  Submit to Departmental Representative, 

copy of application submissions and 
approval documents received for above 
referenced authorities.  

 
.5  Comply with all requirements, 

recommendations and advice by all 
regulatory authorities unless otherwise 
agreed in writing by Departmental 
Representative. Make requests for such 
deviations to these requirements 
sufficiently in advance of related work.  

 
 



                                                                        
PWGSC                     GENERAL INSTRUCTIONS         Section 01 10 10 
Cape Pine                                              Page  9 
Remediation, NL                                 
Project Number: R.065162.014                           July 2014      __ 
 
 
1.15 CUTTING,  
FITTING AND  
PATCHING             
 
 

.1  Execute cutting, fitting and patching 
required to make work fit properly.  

 
.2  Where new work connects with existing and 

where existing work is altered, cut, patch 
and make good to match existing work. This 
includes patching of openings in existing 
work resulting from removal of existing 
services.  

 
.3  Do not cut, bore, or sleeve load-bearing 

members.  
 
.4  Make cuts with clean, true, smooth edges. 

Make patches inconspicuous in final 
assembly. 

 
  

1.16  LOCATION OF  
WORK             
 
 

.1  Location of work specified shall be 
considered as approximate. Actual location 
shall be as required to suit conditions. 
Obtain approval of Departmental 
Representative prior to initiating work.  

 
.2  Locate equipment, and distribution systems 

to provide minimum interference and 
maximum usable space and in accordance 
with manufacturer's recommendations for 
safety, access and maintenance.  

 
.3  Inform Departmental Representative when 

impending installation conflicts with 
other new or existing components. Follow 
directives for actual location.  

 
.4  Submit field drawings to indicate relative 

position of various services and equipment 
when required by Departmental 
Representative.  

 
 

1.17 ACCEPTANCE      
 
 

.1  Prior to the issuance of the Certificate 
of Substantial Performance, in company 
with Departmental Representative , make a 
check of all work. Correct all 
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discrepancies before final inspection and 
acceptance.  

 
 

1.18 WORKS  
COORDINATION         
 
 

.1  Responsible for coordinating the work of 
the various trades, where the work of such 
trades interfaces with each other.  

 
.2  Convene meetings between trades whose work 

interfaces and ensure that they are fully 
aware of the areas and the extent of where 
interfacing is required. Provide each 
trade with the specifications of the 
interfacing trade, as required, to assist 
them in planning and carrying out their 
respective work.  

 
.3  Canada will not be responsible for or held 

accountable for any extra costs incurred 
as a result of the failure to carry out 
coordination work. Disputes between the 
various trades as a result of their not 
being informed of the areas and extent of 
interface work shall be the sole 
responsibility of the General Contractor 
and shall be resolved at no extra cost to 
Canada. 

 
 

1.19 CONTRACTOR'S  
USE OF SITE          
 
 

.1  Construction operations, including storage 
of materials for this contract, not to 
interfere with public, private or tenant 
operations at this site.  

 
.2  Responsible for arranging the storage of 

materials on or off site, and any 
materials stored at the site which 
interfere with any of the day to day 
activities at or near the site will be 
moved promptly at the Contractor's 
expense, upon request by Departmental 
Representative.  

 
.3  Contractor will take adequate precautions 

to protect existing concrete and asphalt 
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when operating tracked equipment.  Repair 
damage to grounds outside work area, 
caused by the Contractor’s equipment, at 
no cost to Canada. 

 
.4  Exercise care so as not to obstruct or 

damage public or private property in the 
area.  

 
.5  At completion of work, restore area to its 

original condition. Damage to ground and 
property will be repaired by Contractor. 
Remove all construction materials, 
residue, excess, etc., and leave site in a 
condition acceptable to Departmental 
Representative.  

 
 

1.20 WORK  
COMMENCEMENT         
 
 

.1  Mobilization to project site is to 
commence immediately after acceptance of 
bid and submission of Site Specific Safety 
Plan and insurance documentation, unless 
otherwise agreed by Departmental 
Representative.  

 
.2  Project work on site is to commence as 

soon as possible, with a continuous 
reasonable work force, unless otherwise 
agreed by Departmental Representative.  

 
.3  Weather conditions, delivery challenges 

and the location of the work site may 
require the use of longer working days and 
additional work force to complete the 
project within the specified completion 
time.  

 
.4  Make every effort to ensure that 

sufficient material and equipment is 
delivered to site at the earliest possible 
date after acceptance of bid and 
replenished as required.  

 
 

1.21 FACILITY  .1  Comply with “no smoking” restrictions.  
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SMOKING ENVIRONMENT  
 
 

 
 
 
 

1.22 CONSTRUCTION  
EQUIPMENT AND PLANT   
 
 

.1  On request, prove to the satisfaction of 
Departmental Representative that the 
construction equipment and plant are 
adequate to manufacture, transport, place 
and finish work to quality and production 
rates specified. If inadequate, replace or 
provide additional equipment or plant as 
directed.  

 
.2  Maintain construction equipment and plant 

in good operating order. Prevent oil and 
other contaminant leaks. Should any 
contaminant leak onto ground or into the 
water, take immediate and appropriate 
measures to contain, cleanup and dispose 
in an environmentally responsible manner.  
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