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PART 1 - GENERAL

1.1 DESCRIPTION

1.2 DEFINITIONS

This specification section includes the
requirement for dredging prior to rock
mattress placement.

Reference Section 31 36 19 for measurement
for payment clause related to dredging prior
to rock mattress placement.

Dredging: excavating, transporting and
disposing of underwater materials.

Class A material: solid rock requiring
drilling and blasting to loosen, and boulders
or rock fragments of individual volumes

1.5 m3 or more.

Class B material: loose or shale rock, silt,
sand, quick sand, mud, shingle, gravel, clay,
sand, gumbo, boulders, hardpan and debris of
individual volumes less than 1.5 m3.

Obstructions: material other than Class A,
having individual volumes of 1.5 m3 or more.

CMPM: cubic metres place measurement.

Debris: pieces of wood, wire rope, scrap
steel, pieces of concrete and other waste
materials.

Estimated quantity:

.1 Volume of material calculated to be
above grade and within specified side slopes
unless otherwise specified.

Chart Datum: permanently established plane
from which soundings or tide heights are
referenced, usually Lowest Normal Tide (LNT).

Lowest Normal Tide (LNT): plane so low that
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1.3 REGULATORY
REQUIREMENTS

1.4 PROTECTION

1.5 SCHEDULING

1.6 LOCATION

.10

tide will seldom fall below it.

Cleared Area: area of dredging accepted as
achieving the required grade and verified by
a PWGSC survey.

There are strict environmental procedures
that must be followed during the Work.

Comply with municipal, provincial and
national codes and regulations relating to
project.

Mark floating equipment with lights in
accordance with the provisions of the Canada
Shipping Act Collision Regulations and
Notices to Mariners.

Prevent damage to surroundings and injury to
persons. Erect fencing, post guards, sound

warnings and display signs when blasting to

take place.

Submit to Departmental Representative,
within 2 weeks after acceptance of bid,
schedule of work including time periods
during which each operation involved in Work
will be undertaken. At time of submission of
schedule, meet with Departmental
Representative to review schedule.

Adhere to schedule and take immediate action
to correct any slippage by effectively
altering existing operations or mobilizing
other equipment. Notify Departmental
Representative of corrective action to be
taken.

Work comprises dredging to pay limits shown
on the drawings.
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1.7 INTERFERENCE TO
NAVIGATION

1.8 DATUM, WATER
GAUGES AND TARGETS

1.9 FLOATING PLANT

Be familiar with vessel movements and fishery
activities in area affected by dredging
operations. Plan and execute Work in manner
that will not interfere with fishing
operations, marine operations and
construction activities at wharf site.

Departmental Representative will not be
responsible for loss of time, equipment,
material or any other cost related to
interference with moored vessels in harbour
or due to other Contractor®s operations.

Keep the Marine Communications and Traffic
Services®™ Centre, Fisheries and Oceans
Canada, informed of dredging operations in
order that necessary Notices to Mariners will
be i1ssued.

Elevations used iIn this specification and
contract drawings are in metres referred to
Canadian Hydrographic Services Survey datum.

Areas to be dredged are to be referenced to
vertical bench marks for each location of
dredging as indicated.

Dredges or other floating plants to be
employed on this Work, to be of Canadian
registry, make or manufacture, or, must
receive certificate of qualification from
Industry Canada, Aerospace, Defence and
Marine Branch and this certificate to
accompany bid submission.

Requests for certification in format of form
PWGSC-TPSGC 2843 (06/2007) attached to the
Bid and Acceptance Form to be directed to Mr.
Emile Rochon, Aerospace, Defence and Marine
Branch, Industry Canada, CD Howe Building -
Room 733C, 235 Queen Street, Ottawa, Ontario,
K1A OH5, and to be received there not less
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1.10 SITE
INFORMAT 10N

1.11 SURVEY
REQUIREMENTS

1.12 SURVEYS AND
ACCEPTANCE OF WORK

1.13 MEASUREMENT
FOR PAYMENT

than 14 days prior to bid closing.

Results of most recent soundings are included
on the drawings. This data will be used for
all calculations for quantity purposes. If
the contractor wishes to perform own survey,
a written notice must be submitted to the
Departmental Representative (at least 7 days
notice) so PWGSC can verify the sounding
survey before the commencement of any work.

Take necessary steps to become fully familiar
with potential inclement weather and sea
conditions in this area.

Provide, at own expense, survey vessel,
equipment and crew to set up and maintain
control for location of dredge limits and to
sound areas immediately after dredging to
verify that grade depth has been attained.
Areas are to be sounded to provide sounding
printout display of at least 2 x 2 m UTM grid
to approval of Departmental Representative.

No area will be dredged prior to Departmental
Representative and Contractor®s mutual
acceptance of the existing sounding and
topographical survey data included on the
drawings.

Refer to Section 31 36 19. Dredging will be
measured i1n cubic metres, determined from
existing seabed elevation established from
the current sounding survey down to grade
depth elevation within pay limits shown on
drawings.



DREDGING Section 35 20 23

P/N: R.071732.001 Page 5
Wharf Extension
Harbour Grace, NL 2014-06-14

.2 No separate payment will be made for
Contractor®s survey vessel, equipment and
crew or diving services.

.3 Payment will include disposal of excavated
or dredged material, using water tight boxes,
at an approved waste site. Contractor
responsible for determining an approved waste
site 1n consultation with Service NL.

.4  There will be no additional payment for delays
and/or downtime for vessel traffic, fishery
operations, marine operations, during
periods when no dredging is permitted.
Contractor should contact the Harbour
Authority to determine schedules of
operations.

.5 There will be no additional payment for
downtime and for delays caused by vessel
traffic or other activities associated with
the on-going fish plant operations.

.6 Removal of infilling material will not be
measured for payment.

.7 No separate payment will be made for sweeping.



