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PART 1 - GENERAL

1.1 SECTION
INCLUDES

1.2 RELATED
SECTIONS

1.3 INSPECTION AND
DECLARATION

Administrative procedures preceding preliminary
and final inspections of Work.

Section 01 78 00 - Closeout Submittals.

Contractor's Inspection: Contractor and all
Subcontractors shall conduct an inspection of
Work, identify deficiencies and defects, and
repair as required to conform to Contract
Documents.

.1 Notify Departmental Representative in
writing of satisfactory completion of
Contractor's Inspection and that corrections have
been made.

.2 Request Departmental Representative's
Inspection.

Departmental Representative's Inspection:
Departmental Representative and Contractor will
perform inspection of Work to identify obvious
defects or deficiencies. Contractor shall correct
Work accordingly.

Completion: submit written certificate that
following have been performed:

.1 Work has been completed and inspected for
compliance with Contract Documents.

.2 Defects have been corrected and
deficiencies have been completed.

.3 Equipment and systems have been tested,
adjusted and balanced and are fully operational.
.4 Certificates required by Fire Commissioner
have been submitted.

.5 Operation of systems have been demonstrated
to Department Representatives's personnel.

.6 Work is complete and ready for Final
Inspection.

Final Inspection: when items noted above are
completed, request final inspection of Work by
Departmental Representative and Contractor. If
Work is deemed incomplete by Departmental
Representative complete outstanding items and
request reinspection.
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PART 2 - PRODUCTS

2.1 NOT USED

PART 3 - EXECUTION

3.1 NOT USED

Declaration of Substantial Performance: when
Departmental Representative consider
deficiencies and defects have been corrected and
it appears requirements of Contract have been
substantially performed, make application for
certificate of Substantial Performance.

Commencement of Lien and Warranty Periods: date
of Departmental Representative's acceptance of
submitted declaration of Substantial Performance
shall be date for commencement for warranty period
and commencement of lien period unless required
otherwise by lien statute of Place of Work.

Final Payment: When Departmental Representative
consider final deficiencies and defects have been
corrected and it appears requirements of Contract
have been totally performed, make application for
final payment. If Work is deemed incomplete by
Departmental Representative, complete
outstanding items and request reinspection.

Payment of Holdback: After issuance of
certificate of Substantial Performance of Work,

submit an application for payment of holdback
amount.

Not Used.

Not Used.



