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PART 1 - GENERAL
1.1 SECTION INCLUDES
‘1. Administrative procedures preceding inspection and acceptance of Work by Departmental Representative.
1.2 RELATED SECTIONS
1. Section 01 78 00 - Closeout Submittals.
1.3 INSPECTION AND DECLARATION

1. Contractor's Inspection: Coordinate and perform, in concert with subcontractors, an inspection and check of all
Work. Identify and correct deficiencies, defects, repairs and perform outstanding items as required to complete
work in conformance with Contract Documents.

1. Notify Departmental Representative in writing when deficiencies from Contractor's inspection have been
rectified and that Work is deemed to be complete and ready for Departmental Representative's inspection of
the completed work.

2. Departmental Representative's Inspection: Accompany Departmental Representative during all interim and final
inspections of the Work.
1. Address defects, faults and outstanding items of work identified by such inspections.
2. Advise Departmental Representative when all deficiencies identified have been rectified.

Note that Departmental Representative will not issue a Certificate of Substantial Performance of the work until such
time that Contractor performs following work and turns over the specified documents:

Project record as-built documents;

Final Operations and Maintenance manuals;

Maintenance materials, parts and tools;

Compliance certificates from applicable authorities;

Reports resulting from designated tests;

Demonstration and training complete with user manuals;

Manufacturer's Guarantee certificates.

Testing, adjusting and balancing of equipment and systems complete with submission of test reports.
Commissioning of equipment and systems specified.
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3. Correct all discrepancies before Departmental Representative will issue the Certificate of Completion.

END OF SECTION
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