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Fab and Del. 5.5 M to 5.99M Aluminium boat “Bow Rider” with trailer for Royal Canadian
Mounted Police (RCMP)

PART 1 - GENERAL INFORMATION

1

Introduction

The bid solicitation and resulting contract document is divided into seven parts plus

annexes as follows:

Part 1 General Information: provides a general description of the Statement of Work;

Part 2 Bidder Instructions: provides the instructions, clauses and conditions applicable to
the bid solicitation and states that the Bidder agrees to be bound by the clauses
and conditions contained in all parts of the bid solicitation;

Part 3 Bid Preparation Instructions: provides bidders with instructions on how to prepare
their bid;

Part 4 Evaluation Procedures and Basis of Selection: indicates how the evaluation will
be conducted, the evaluation criteria that must be addressed in the bid, if
applicable, and the basis of selection;

Part 5 Certifications: includes the certifications to be provided;

Part 6 Security, Financial, and Other Requirements: includes specific requirements that
must be addressed by bidders; and

Part 7 Resulting Contract Clauses: includes the clauses and conditions that will apply to
any resulting contract.

The Annexes include the Statement of Work, the Basis of Payment and other annexes.

Summary
1. The Statement of work is as follows:

a. Requirement to fabricate and deliver one (1) 5.5 M to 5.99M Aluminium boat
“Bow Rider” with trailer for the Royal Canadian Mounted Police ( RCMP)
in accordance with the associated Technical Specifications detailed in the
Statement of Work and Project Management Services attached as Annex “A‘ and
“H”, the Bidder Questions and Canada Responses — Annex “I”.

For any specifications, drawings, test sheets, annexes and appendices not included
in this document, bidders are requested to contact the Contracting Authority
identified in the bid solicitation.

b. To carry out any approved unscheduled work not covered in paragraph a. above.

Debriefings

After contract award, bidders may request a debriefing on the results of the bid
solicitation. Bidders should make the request to the Contracting Authority within 15
working days of receipt of notification that their bid was unsuccessful. The debriefing
may be provided in writing, by telephone or in person.
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PART 2 - BIDDER INSTRUCTIONS

1. Standard Instructions, Clauses and Conditions
All instructions, clauses and conditions identified in the bid solicitation by number, date
and title are set out in the Standard Acquisition Clauses and Conditions (http://ccua-
sacc.tpsgc-pwgsc.ge.ca/pub/acho-eng.jsp) Manual issued by Public Works and
Government Services Canada.

Bidders who submit a bid agree to be bound by the instructions, clauses and conditions of
the bid solicitation and accept the clauses and conditions of the resulting contract.

The 2003, (2014-09-25) Standard Instructions - Goods or Services, - Competitive
Requirements, are incorporated by reference into and form part of the bid solicitation.

2. Submission of Bids
Bids must be submitted only to Public Works and Government Services Canada
(PWGSC) Bid Receiving Unit by the date, time and place indicated on page 1 of the bid
solicitation.

3. Enquiries - Bid Solicitation
All enquiries must be submitted in writing to the Contracting Authority no later than five
(5) calendar days before the bid closing date. Enquiries received after that time may not
be answered.

Bidders should reference as accurately as possible the numbered item of the bid
solicitation to which the enquiry relates. Care should be taken by bidders to explain each
question in sufficient detail in order to enable Canada to provide an accurate answer.
Technical enquiries that are of a "proprietary” nature must be clearly marked
"proprietary" at each relevant item. Items identified as proprietary will be treated as such
except where Canada determines that the enquiry is not of a proprietary nature. Canada
may edit the questions or may request that the Bidder do so, so that the proprietary nature
of the question is eliminated, and the enquiry can be answered to all bidders. Enquiries
not submitted in a form that can be distributed to all bidders may not be answered by
Canada.

4. Applicable Laws
1. Any resulting contract must be interpreted and governed, and the relations between the
parties determined, by the laws in force in British Columbia.

2. Bidders may, at their discretion, substitute the applicable laws of a Canadian province
or territory of their choice without affecting the validity of their bid, by deleting the
name of the Canadian province or territory specified and inserting the name of the
canadian province or territory of their choice. If no change is made, it acknowledges
that the applicable laws specified are acceptable to the bidders.

Part 2 of 2 / Partie 2 de 2
Page 5 of - de 42



Solicitation No. - N° de l'invitation Amd. No. - N° de la modif. Buyer ID - Id de I'acheteur

M5000-152589/A xlv176
Client Ref. No. - N° de réf. du client File No. - N° du dossier CCC No./N° CCC - FMS No./N° VME
M5000-152589/A XLV-4-37149
5. Delivery/Work Period
Delivery of the boats and all other deliverables is required by the contract at destination
on or before March 14, 2015.
6. List of Proposed Sub-contractors
If the bid includes the use of subcontractors, the Bidder agrees, upon written request from
the Contracting Authority, to provide a list of all subcontractors including a description of
the things to be purchased, a description of the work to be performed by specification
section and the location of the performance of that work. The list should not include the
purchase of off-the-shelf items, software and such standard articles and materials as are
ordinarily produced by manufacturers in the normal course of business, or the provision
of such incidental services as might ordinarily be subcontracted in performing the Work,
i.e. subcontract work valued at less than $500.00.
7. Inspection and Test Plan
Before contract award and within 24 hours of written notification by the Contracting
Authority the Bidder may be required to provide an example of its Inspection Plans.
8. Tables of Deliverable Requirements
8.1 Mandatory Deliverable Requirements
Notwithstanding deliverable requirements specified anywhere else within this bid
solicitation and its associated Technical Specifications, the following are the only
mandatory deliverables that must be submitted with the Bid documents at the time of bid
closing. The following are mandatory and the Bidder must be compliant on each item to
be considered responsive.
Item Description Completed
and
Attached
1 Request for Proposal document part 1 page 1 completed and signed;
2 Technical Bid, Part 3, section I
3 Completed Annex G Financial Bid Presentation Sheet
4 Completed Annex H, Information required for the Code of Conduct

verification
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8.2 Supporting Deliverable Requirements
If the following information which supports the bid is not submitted with the Bid; it will
be requested by the Contracting Authority, and it must be provided within 24 hours of the
written request:
Item Description Completed To be
RFP PART and forwarded
PART | Article Attached if
No: requested
by the CA
1 Changes to Applicable Laws (if any) 2 4
2 Subcontractor List (if any) 2 6
3 Inspection and Test Plan 2 7
4 | Proof of good standing with 6 3
Worker’s Compensation Board
5 | Proof of welding certification 6 4
6 | Preliminary Work Schedule 6 5
7 | ISO Registration Certificate or 6 6
Quality Assurance Documentation
8 Contractor Contacts 7 5
9 | Quality and inspections plan as per Annex D D1
Inspection /Quality Section
10 | Project Management Team Details Annex F | F14
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8.3 Supplementary Deliverable Requirements
The following information, which supports the bid, may be requested by the Contracting
Authority, and it must be provided within five (5) days of the written request:

Item Description RFP PART | Completed To be
PART | Article and forwarded
No: Attached | if requested
by the CA
1 Financial Statements and information 6 2
2 Details of environmental emergency 6 7
response plans and waste management
procedures
3 Either proof of insurance coverage, or 7 12
4 | An Insurance letter 6 8
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PART 3 - BID PREPARATION INSTRUCTIONS

1. Bid Preparation Instructions
Canada requests that bidders provide their bid in separately bound sections as follows:

Section I Technical Bid, 2 hard copies and 1 soft copy on CD.
Section II: Financial Bid, 1 hard copy
Section III: ~ Certifications, 1 hard copy

If there is a discrepancy between the wording of the soft copy and the hard copy, the
wording of the hard copy will have priority over the wording of the soft copy.

Prices must appear in the financial bid only. No prices must be indicated in any other
section of the bid.

Canada requests that bidders follow the format instructions described below in the
preparation of their bid:

(a) use 8.5 x 11 inch (216 mm x 279 mm) paper;
(b) use a numbering system that corresponds to the bid solicitation.

In April 2006, Canada issued a policy directing federal departments and agencies to take
the necessary steps to incorporate environmental considerations into the procurement
process Policy on Green Procurement (http://www.tpsgc-pwgsc.gc.ca/ecologisation-
greening/achats-procurement/politique-policy-eng.html). To assist Canada in reaching its
objectives, bidders should:

1) wuse 8.5x 11 inch (216 mm x 279 mm) paper containing fibre certified as originating
from a sustainably-managed forest and containing minimum 30% recycled content;
and

2) use an environmentally-preferable format including black and white printing instead
of colour printing, printing double sided/duplex, using staples or clips instead of
cerlox, duotangs or binders.

Section I: Technical Bid

In their technical bid, bidders should demonstrate their understanding of the requirements
contained in the bid solicitation and explain how they will meet these requirements.
Bidders should verify their capability and describe their approach in a thorough and clear
manner for carrying out the work.

The Technical Bid should be concise and address, but not necessarily be limited to, all
the mandatory points in the specification against which the bid will be evaluated. Simply
repeating the statement contained in the bid solicitation is not sufficient. In order to
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facilitate the evaluation of the bid, Canada requests that bidders address and present
topics in the order of the requirement and under the same headings. See Part 4, article
4.2 for more detail.

To avoid duplication, bidders may refer to different sections of their bids by identifying
the specific paragraph and page number where the subject topic has already been
addressed. If the Bidder is of the opinion that any of the required specification items
cannot be achieved or the item, as written, would preclude them from submitting a bid,
they are to inform the Contracting Authority as per Part 2, Article 3

Section II: Financial Bid
Bidders must submit their financial bid in accordance with the Financial Bid Presentation
at Annex G.

Section III: Certification Requirements

Bidders must submit the certifications required in accordance with Part 5. If these
certifications do not accompany the bid documents at the time of bid submission, they
will be requested by the Contracting Authority as detailed in Part 2.
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PART 4 - EVALUATION PROCEDURES AND BASIS OF SELECTION

4-1 Evaluation Procedures

(a) Bids will be assessed in accordance with the entire requirement of the bid solicitation
including the technical and financial evaluation criteria specified below.
(b) An evaluation team composed of representatives of Canada will evaluate the bids.

4.1.1 Responses to this Request for Proposal will first be examined to determine their

compliance with the mandatory certifications, and the tables of deliverable requirements as
detailed in Parts 5 & 2.

4.1.2 Bidder’s Technical Bid will then be examined to determine compliance with Mandatory

Technical Specification.

In order for a Bidder’s submission to be found responsive, the Bidder must demonstrate in
their Technical bid that the products being offered meet or exceed all the technical
specifications as stated and list all additional features.

4.1.3 The Bidder’s financial bid will then be examined to determine that it is compliant with the

4.2

4.3.

requirements of the solicitation.

Confirmation of the proposed design:

This vessel is intended to be built based on stock small working or commercial vessel hull
forms with a minimum of customization as indicated herein. Prototype hulls will not be
considered for this procurement.

Bidders must submit:

a)  Brochures of the proposed vessel if available,

b)  Photographs of the proposed vessel or previously built sistership vessels,

c)  References, for sistership previously sold, within 5 years, and built to TP 1332, non-
pleasure craft standard.

Preliminary Drawings:

The Bidder must submit the following drawings for the eighteen foot boat. Each drawing
must be clearly labeled to indicate the type of drawing offered and sufficient details
provided to effectively demonstrate the bidder has met the requirements herein. Vessel
dimensions must be included on all drawings. Detailed drawing listed in Annex “A”-
Statement of Requirement

Basis of Selection

A bid must comply with the requirements of the bid solicitation and meet all mandatory
technical evaluation criteria to be declared responsive. The responsive bid with the lowest
evaluated price will be recommended for award of a contract.
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PART 5 - CERTIFICATIONS

5-1

5-2
5-2.1

5-2.2

General
The continuous compliance with the certifications provided by the Contractor in its bid
and the ongoing cooperation in providing associated information are conditions of the
Contract.

Certifications are subject to verification by Canada during the entire period of the
Contract. If the Contractor does not comply with any certification, fails to provide the
associated information, or if it is determined that any certification made by the
Contractor in its bid is untrue, whether made knowingly or unknowingly, Canada has
the right, pursuant to the default provision of the Contract, to terminate the Contract for
default.

The Contracting Authority will have the right to ask for additional information to verify
the Bidder’s certifications. Failure to comply and to cooperate with any request or
requirement imposed by the Contracting Authority may render the bid non-responsive or
constitute a default under the Contract.

Certifications Required Precedent to Contract Award

Integrity Provisions - Associated Information

By submitting a bid, the Bidder certifies that the Bidder and its Affiliates are in
compliance with the provisions as stated in Section 01 Integrity Provisions - Bid of
Standard Instructions 2003. The associated information required within the Integrity
Provisions will assist Canada in confirming that the certifications are true.

Federal Contractors Program for Employment Equity - Bid Certification

By submitting a bid, the Bidder certifies that the Bidder, and any of the Bidder's
members if the Bidder is a Joint Venture, is not named on the Federal Contractors
Program (FCP) for employment equity "FCP Limited FEligibility to Bid" list
(http://www.labour.gc.ca/eng/standards_equity/eq/emp/fcp/list/inelig.shtml)  available
from Employment and Social Development Canada (ESDC) - Labour's website.

Canada will have the right to declare a bid non-responsive if the Bidder, or any member
of the Bidder if the Bidder is a Joint Venture, appears on the “FCP Limited Eligibility to
Bid “ list at the time of contract award.
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PART 6 - SECURITY, FINANCIAL, AND OTHER REQUIREMENTS

1. Security Requirement.
There is no security requirement associated with the requirement.

2. Financial Capability Requirement
SACC Manual Clause A9033T Financial Capability 2012-07-16

3. Workers’ Compensation Certification - Letter of Good Standing
The Bidder must have an account in good standing with the applicable provincial or
territorial Workers' Compensation Board.
The Bidder must provide, within 24 hours following a request from the Contracting
Authority, a certificate or letter from the applicable Workers' Compensation Board
confirming the Bidder's good standing account. Failure to comply with the request may
result in the bid being declared non-responsive.

4. Welding Certification
1. Welding must be performed by a welder certified by the Canadian Welding Bureau
and in accordance with the requirements of the following Canadian Standards
Association (CSA) standards:
a. CSA W47.2-M1987 (R2008), Certification of Companies for Fusion Welding of
Aluminum (Minimum Division Level 2.1).

2. Before contract award and within 24 hours of the written request by the Contracting
Authority, the Bidder must submit evidence demonstrating its certification to the
welding Standards.

5. Project Schedule
Before contract award and within 24 hours of written notification by the Contracting
Authority the Bidder must submit to Canada one (1) copy of its preliminary production
work schedule.
This schedule is to show the commencement and completion dates for the Work in the
available work period, including realistic target dates for significant events. This schedule
will be reviewed with the Bidder after Contract Award.

6. ISO 9001:2008 - Quality Management Systems
Before contract award and within 24 hours of written notification by the Contracting
Authority the Bidder must provide its current ISO Registration Documentation indicating
its registration to ISO 9001:2008.

Documentation and procedures of bidders not registered to the ISO standards may be
subject to a Quality System Evaluation (QSE) by the Inspection Authority before award
of a contract.
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Environmental Protection

Before contract award and within 5 days of written notification by the Contracting
Authority, the Bidder must submit details of its environmental emergency response plans,
waste management procedures and/or formal environmental training undertaken by its
employees. In addition, the Bidder must submit samples of its processes and procedures
pertinent to the completion of the Work.

Insurance Requirements

The Bidder must provide a letter from an insurance broker or an insurance company
licensed to operate in Canada stating that the Bidder, if awarded a contract as a result of
the bid solicitation, can be insured in accordance with the Insurance Requirements
specified in Annex C and in Article 14 of 1028 Supplemental General Conditions, Ship
Construction, Firm Price.

If the information is not provided in the bid, the Contracting Authority will so inform the
Bidder and provide the Bidder with a time frame within which to meet the requirement.
Failure to comply with the request of the Contracting Authority and meet the requirement
within that time period will render the bid non-responsive.
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PART 7 - RESULTING CONTRACT CLAUSES

7.1.1

7-2.1

7-2.2

The following clauses and conditions apply to and form part of any contract resulting
from the bid solicitation.

Statement of Work

The Contractor must:

a. To carry out the fabrication and delivery of one (1) 5.5 M to 5.99M Aluminium boat
“Bow Rider” with trailer for the Royal Canadian Mounted Police ( RCMP), in
accordance with the associated Technical Specifications detailed in the Statement of
Work and Project Management Services attached as Annexes A and F. For any
specifications, drawings, test sheets, annexes and appendices not included in this
document, bidders are requested to contact the Contracting Authority identified in the
bid solicitation.

b. To carry out any approved unscheduled work not covered in paragraph a. above.

Optional Goods or Services.

The Contractor grants to Canada the irrevocable option to acquire 1 (one) additional 18
Foot “Bow Rider” aluminum boats with trailers described at Annex “A” of the Contract
under the same conditions and at the prices and/or rates stated in the Contract. The option
may only be exercised by the Contracting Authority and will be evidenced, for
administrative purposes only, through a contract amendment.

The Contracting Authority may exercise the option within 12 months after contract award
by sending a written notice to the Contractor.

Standard Clauses and Conditions

All clauses and conditions identified in the Contract by number, date and title are set out
in the Standard Acquisition Clauses and Conditions Manual issued by Public Works and
Government Services Canada (PWGSC). The Manual is available on the PWGSC
Website: https://buyandsell.gc.ca/policy-and-guidelines/standard-acquisition-clauses-and-
conditions-manual.

General Conditions
2030 General Conditions, 2014-09-25, Higher Complexity - Goods , apply to and form
part of the Contract. Section 22 is amended in Annex E Warranty.

Supplemental General Conditions
1028, Ship Construction, Firm Price, 2010-08-16, apply to and form part of the Contract.
Section 12 of 1028 is amended in Annex E - Warranty
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7-3.  Term of Contract
7-3.1 Delivery Date
1. Delivery of the vessels and all other deliverables under the contract at destination will
be on or before (Dates to be entered by Contracting Authority when
the Contract is awarded)

2. As the delivery date is an essential part of this contract, except for excusable delays
notified in accordance with Article 11 (Excusable Delay) of 2030, failure to
communicate any changes to the delivery schedule specified in this contract will
prejudice Canada and will, at Canada's discretion, entail either:

a. Contract Termination in accordance with General Conditions 2030 Article 10
(Time of Essence) and Article 31 (Default by the Contractor), and the Contractor
remains liable to Canada for any amounts, including milestone payments, paid by
Canada and for all losses and damages which may be suffered by Canada by
reason of the default, including any increase in the cost incurred by Canada in
procuring the work from another source.; or

b. Consideration for Contract Amendment. Delivery date(s) will not be extended
without consideration being provided by the Contractor in the form of adjustment
to the price, warranty, and/or services provided.

3. Any of the above remedies applied will be logged against Contractor performance.
Unsatisfactory performance could debar a Contractor for a period of time from
bidding on future requirements.

7-3.2 Delivery Address:
RCMP-GRC
Regina Post Garage s/b Edmonton Post garage
1136-109 th Street s/b 11136 - 109th Street
Edmonton, Alberta
T5G 2T4
Attention: (To be completed by the Contracting Authority at Contract Award)
Phone: TBD
FAX: TBD
E-Mail: TBD

7-3.3 Shipping Instructions - Delivery at Destination
1. Goods must be consigned to the destination specified in the Contract and delivered
CIP, Carriage and Insurance Paid, to the destination(s) listed in 7-3.2, Incoterms 2000
for shipments from commercial contractor.
2. The Contractor is responsible for all delivery charges from the Contractor’s facility to
destination, including administration costs, insurance and risk of transport.
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7-3.4 Delivery and Unloading

7-4.1

7-4.2

1. Delivery trucks must be equipped with an unloading device which will permit
unloading at sites with no hydraulic, stationary or other type of unloading facility.

2. When making deliveries, sufficient personnel must be provided to permit unloading
of any type of vehicle without the assistance of federal government personnel.

Authorities

Contracting Authority

The Contracting Authority for the Contract is:

Name: Andre Godin

Title: Manager

Organisation: Public Works and Government Services Canada, Pacific Region,
Acquisitions, Marine

Address: 401-1230 Government Street, Victoria, B.C. V8W 3X4

Telephone: 250-363-3152

Facsimile: 250-363-3960

E-mail address: andre.godin3@pwgsc-tpsgc.gc.ca

The Contracting Authority is responsible for the management of the Contract and any
changes to the Contract must be authorized in writing by the Contracting Authority. The
Contractor must not perform work in excess of or outside the scope of the Contract based
on verbal or written requests or instructions from anybody other than the Contracting
Authority.

Technical Authority
The Technical Authority for the Contract is:
Name: To be determined
Title:
Organisation:
Address:
Telephone:
Facsimile:
E-mail address:
(To be completed by the Contracting Authority at Contract Award)

The Technical Authority is the representative of the department or agency for whom the
Work is being carried out under the Contract and is responsible for all matters concerning
the technical content of the Work under the Contract. Technical matters may be discussed
with the Technical Authority; however, the Technical Authority has no authority to
authorize changes to the scope of the Work. Changes to the scope of the Work can only
be made through a contract amendment issued by the Contracting Authority.
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7-4.3

7-5.

7-6.
7-6.1

7-6.2

7-6.3

Inspection Authority
The Inspection Authority for the Contract is:
Name: To be determined
Title:
Organisation:
Address:
Telephone:
Facsimile:
E-mail address:
(To be completed by the Contracting Authority at Contract Award)

The Inspection Authority is the representative of the department or agency for whom
the Work is being performed under the Contract and is responsible for inspection of the
Work and acceptance of the finished work. The Inspection Authority may be
represented on-site by a designated inspector and any other Government of Canada
inspector who may from time to time be assigned in support of the designated Inspector.

Contractor Contacts
Name and telephone numbers of the person responsible for:

General Enquiries.
Name: Telephone Number:
Facsimile Number: E-mail address:

Delivery Follow-up:

Name: Telephone Number:
Facsimile Number: E-mail address:
Payment

Basis of Payment - Firm Price . Firm Unit Price(s) or Firm Lot Price (s)

In consideration of the Contractor satisfactorily completing all of its obligations under the
Contract, the Contractor will be paid a firm price as specified in Annex B. Customs
duties are included and applicable taxes are extra.

Method of Payment —Single Payments
SACC Manual Clause
H1000C Single payment 2008-05-12

Warranty Holdback

A warranty holdback of 3% will be applied to the claim(s) for payment. This holdback is
payable by Canada upon the expiry of the 90 day warranty period(s) applicable to the
Work. Goods and Services Tax or Harmonized sale Tax (GST/HST), as appropriate, is to
be calculated and paid on the total amount of the claim before the 3 percent holdback is
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7-6.4

7-7.
7-7.1

7-7.2

7-8.1

7-8.2

applied. At the time that the holdback is released, there will be no GST/HST payable, as
it was included in the previous payments.

SACC Manual Clauses
C0711C Time Verification 2008-05-12
C6000C Limitation of Price 2011-05-16

Invoicing Instructions

The Contractor must submit invoices in accordance with the information required in
Section 13 of 2030 General Conditions Higher Complexity Goods, article 7.6.2 Method
of Payment.

Invoicing Address:

Invoices are to be made out and sent to:
MS53H3

NWR Fleet Management

11136-109 Th Street. s/b 11140 -109 th Street
Edmonton, Alberta

T5G 2T4

Attention: TBD

Phone: TBD

FAX: TBD

E-mail: TBD

A copy of the original invoice must be forwarded to:
Public Works and Government Services Canada
Acquisitions, Marine

401 - 1230 Government Street

Victoria, B.C., V8W 3X4 Attention: Andre Godin

Certifications

Compliance

The continuous compliance with the certifications provided by the Contractor in its bid
and the ongoing cooperation in providing associated information are conditions of the
Contract. Certifications are subject to verification by Canada during the entire period of
the Contract. If the Contractor does not comply with any certification, fails to provide the
associated information, or if it is determined that any certification made by the Contractor
in its bid is untrue, whether made knowingly or unknowingly, Canada has the right,
pursuant to the default provision of the Contract, to terminate the Contract for default.

Federal Contractors Program for Employment Equity - Default by the Contractor

The Contractor understands and agrees that, when an Agreement to Implement
Employment Equity (AIEE) exists between the Contractor and Employment and Social
Development Canada (ESDC)-Labour, the AIEE must remain valid during the entire
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7-10.

7-11.

7-12.

period of the Contract. If the AIEE becomes invalid, the name of the Contractor will be
added to the "FCP Limited Eligibility to Bid" list. The imposition of such a sanction by
ESDC will constitute the Contractor in default as per the terms of the Contract.

Applicable Laws
The Contract must be interpreted and governed, and the relations between the parties
determined, by the laws in force in . (To be completed by the

Contracting Authority at Contract Award)

Priority of Documents
If there is a discrepancy between the wordings of any documents that appear on the list,
the wording of the document that first appears on the list has priority over the wording of
any document that subsequently appears on the list.
a. the Articles of Agreement;
b. the Supplemental General Conditions 1028 (2010-08-16), Ship Construction - Firm
Price, as amended in Annex E;
c. the General Conditions 2030 (2014-09-25) Higher Complexity - Goods as amended
in Annex E;
Annex A, Statement of Work;
Annex B, Basis of Payment;
Annex C, Insurance Requirements;
Annex D, Inspection/Quality Assurance/Quality Control;
Annex E, Warranty;
Annex F, Project Management Services and
the Contractor's bid dated (insert date of bid), as amended (insert
date(s) of amendment(s) if applicable)

Tr R o A

NOT USED - Defence Contract

Insurance Requirements

The Contractor must comply with the insurance requirements specified in the
Supplemental General Conditions 1028 (2010-08-16), Ship Construction - Firm Price
section 14 and Annex “C”. The Contractor must maintain the required insurance
coverage for the duration of the Contract. Compliance with the insurance requirements
does not release the Contractor from or reduce its liability under the Contract.

The Contractor is responsible for deciding if additional insurance coverage is necessary
to fulfill its obligation under the Contract and to ensure compliance with any applicable
law. Any additional insurance coverage is at the Contractor's expense, and for its own
benefit and protection.

The Contractor must forward to the Contracting Authority within ten (10) days after the
date of award of the Contract, a Certificate of Insurance evidencing the insurance
coverage and confirming that the insurance policy complying with the requirements is in
force. Coverage must be placed with an Insurer licensed to carry out business in Canada.

Part 2 of 2 / Partie 2 de 2
Page 20 of - de 42



Solicitation No. - N° de l'invitation Amd. No. - N° de la modif. Buyer ID - Id de I'acheteur

M5000-152589/A xlv176
Client Ref. No. - N° de réf. du client File No. - N° du dossier CCC No./N° CCC - FMS No./N° VME
M5000-152589/A XLV-4-37149

7-13.

7-14.

7-15.

7-16.

The Contractor must, if requested by the Contracting Authority, forward to Canada a
certified true copy of all applicable insurance policies.

Sub-contracts and Sub-contractor List
The Contracting Authority is to be notified, in writing, of any changes to the list of
subcontractors before commencing the work.

When the Contractor sub-contracts work, a copy of the sub-contract purchase order is to
be passed to the Contracting Authority. In addition, the Contractor must monitor
progress of sub-contracted work and inform the Inspection Authority on pertinent stages
of work to permit inspection when considered necessary by the Inspection Authority.

Project Schedule
No later than five (5) days after contract award, the preliminary schedule must be revised
and expanded as necessary and resubmitted before commencement of the Work.

The Contractor must provide a detailed work schedule showing the commencement and
completion dates for the Work in the available work period, including realistic target
dates for significant events.

During the work period the schedule is to be reviewed on an ongoing basis by the
Inspection Authority and the Contractor, updated when necessary, and available in the
Contractor's office for review by Canada's authorities to determine the progress of the
Work.

Production work schedules must be revised and must show the effect of progressed work
and approved work arisings. Changes in scheduled completion dates due to unscheduled
work will not be accepted except as negotiated under article 20 Procedures for Design
Change or Additional Work.

Insulation Materials - Asbestos Free

All materials used to insulate or re-insulate any surfaces on board the vessel must meet
Transport Canada Marine standards, for commercial marine work, and, for all work, be
free from asbestos in any form. The Contractor must ensure that all machinery and
equipment located below or adjacent to surfaces to be re-insulated are adequately covered
and protected before removing existing insulation.

Trade Qualifications

The Contractor must use qualified, certificated (if applicable) and competent tradespeople
and supervision to ensure a uniform high level of workmanship. The Inspection Authority
may request to view and record details of the certification and/or qualifications held by
the Contractor’s tradespeople. This request should not be unduly exercised but only to
ensure qualified tradespeople are on the job.
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7-17. 1S0 9001:2008 - Quality Management Systems

7-18.

In the performance of the Work described in the Contract, the Contractor must comply
with the requirements of:

ISO 9001:2008 - Quality management systems - Requirements, published by the
International Organization for Standardization (ISO), current edition at date of
submission of Contractor's bid with the exclusion of the following requirement:

7.3 Design and development

It is not the intent of this clause to require that the Contractor be registered to the
applicable standard; however, the Contractor's quality management system must address
each requirement contained in the standard.

Assistance for Government Quality Assurance (GQA):

The Contractor must provide the Inspection Authority with the accommodation and
facilities required for the proper accomplishment of GQA and must provide any
assistance required by the Inspection Authority for evaluation, verification, validation,
documentation or release of product.

The Inspection Authority must have the right of access to any area of the Contractor's or
Subcontractor's facilities where any part of the Work is being performed. The Inspection
Authority must be afforded unrestricted opportunity to evaluate and verify Contractor
conformity with Quality System procedures and to validate product conformity with
contract requirements. The Contractor must make available, for reasonable use by the
Inspection Authority, the equipment necessary for all validation purposes. Contractor
personnel must be made available for operation of such equipment as required.

When the Inspection Authority determines that GQA is required at a subcontractor's
facilities, the Contractor must provide for this in the purchasing document and forward
copies to the Inspection Authority, together with relevant technical data as the Inspection
Authority may request.

The Contractor must notify the Inspection Authority of non-conforming product received
from a subcontractor when the product has been subject to GQA.

Welding Certification

1. The Contractor must ensure that welding is performed by a welder certified by the
Canadian Welding Bureau (CWB) in accordance with the requirements of the
following Canadian Standards Association (CSA) standards:
a. CSA W47.2-M1987 (R2008), Certification for Companies for Fusion Welding of

Aluminum (Minimum division level 2.1).

2. In addition, welding must be done in accordance with the requirements of the
applicable drawings and specifications.

3. Before the commencement of any fabrication work, and upon request from the
Inspection Authority, the Contractor must provide approved welding procedures
and/or a list of welding personnel he intends to use in the performance of the Work.
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7-19.

7-20.

7-21.

7-22.

7-23.

The list must identify the CWB welding procedure qualifications attained by each of
the personnel listed and must be accompanied by a copy of each person's current
CWB welding certification.

Environmental Protection

The Contractor and its sub-contractors engaged in the Work on a Canadian Government
vessel must carry out the Work in compliance with applicable municipal, provincial and
federal environmental laws, regulations and industry standards.

The Contractor must have detailed procedures and processes for identifying, removing,
tracking, storing, transporting and disposing of all potential pollutants and hazardous
material encountered, to ensure compliance as required above.

All waste disposal certificates are to be provided to the Inspection Authority, with
information copies sent to the Contracting Authority. Furthermore, additional evidence of
compliance with municipal, provincial and federal environmental laws and regulations is
to be furnished by the Contractor to the Contracting Authority when so requested.

The Contractor must have environmental emergency response plans and/or procedures in
place. Contractor and subcontractor employees must have received the appropriate
training in emergency preparedness and response. Contractor personnel engaging in
activities which may cause environmental impacts or potential non compliance situations,
must be competent to do so on the basis of appropriate education, training, or experience.

Procedures for Design Change or Additional Work
SACC Manual Clause B5007C, Procedures for Design Change or Additional Work
2010-01-11.

Equipment/Systems: Inspection/Test: Refer to Annexes A and D for details on
equipment and systems inspections and testing requirements.

Inspection and Test Plan
The Contractor must implement an approved Inspection and Test Plan (ITP).

The Contractor must provide at no additional cost to Canada, all applicable test data, all
Contractor technical data, test pieces and samples as may reasonably be required by the
Inspection Authority to verify conformance to contract requirements. The Contractor
must forward at his expense such technical data, test data, test pieces and samples to such
location as the Inspection Authority may direct.

Pre-Construction Meeting

A Pre-construction meeting may be convened and chaired by the Contracting Authority at
the Contractor’s facility or via telephone conference up to two weeks before the
commencement of the work period.
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7-24. Meetings

7-25.

7-26.

7-27.

Meetings, chaired by the Contracting Authority, will take place at the Contractor's facility
as and when required. Contractor attendees at these meetings will, as a minimum, be its
Contract (Project) Manager, Production Manager (Superintendent) and Quality
Assurance Manager.

Outstanding Work and Acceptance

1. The Inspection Authority, in conjunction with the Contractor, will prepare a list of
outstanding work items at the end of the vessel’s construction period. This list will
form the annexes to the formal acceptance document for the vessel. A vessel
acceptance meeting will be convened by the Inspection Authority on the work
completion date of the vessel to review and sign off the form PWGSC-TPSGC 1105,
Contractor’s Certification.  In addition to any amount held under the Warranty
Holdback Part 7, article 6.3, a holdback of twice the estimated value of outstanding
work will be held until that work is completed.

2. The Contractor must complete each of the above forms in three (3) copies, which will
be distributed by the Inspection Authority as follows:
a. original to the Contracting Authority;
b. one copy to the Technical Authority;
c. one copy to the Contractor.

Licensing

The Contractor must obtain and maintain all permits, licenses and certificates of approval
required for the Work to be performed under any applicable federal, provincial or
municipal legislation. The Contractor is responsible for any charges imposed by such
legislation or regulations. Upon request, the Contractor must provide a copy of any such
permit, license or certificate to Canada.

SACC Manual Clauses

SACC Manual Clause ~ A9055C  Scrap and Waste Material ~ 2010-08-16
SACC Manual Clause ~ A9047C Title to Property - Vessel 2008-05-12
SACC Manual Clause ~ A0285C Workers Compensation 2007-05-25
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ANNEX A - STATEMENT OF WORK

The entire Statement of Work is available in a separate Electronic Document named:
RCMP TSOR 3 x20 FT CUDDY 1x 18 FT BOW RIDER FINAL 20140827 (Final)

To obtain a full copy of the Statement of Work, Bidders must request the Package in
writing from the Contracting Authority in Part 7, article 4.1. (7.4.1)
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ANNEX B - BASIS OF PAYMENT
Remark to the Bidders: Annex B will form the Basis of Payment for the resulting contract and
should not be filled in at the bid submission stage.

B-1  Contract Price
a. |Known Work ( one boat and one trailers)
For work as stated in Part 7 article 1, and Specified in Annex A
for a FIRM PRICE of: $ X
b. [Delivery to destination, CIP (Incoterms 2000) to:
Edmonton , Alberta for a FIRM PRICE of: ($ X
¢. (Total Firm Price (a+b)
For a FIRM PRICE of:($ X
Customs duties are included and applicable taxes are extra :
B-2 Unscheduled Work
A. Price Breakdown:
The Contractor must, upon request, provide a price breakdown for all unscheduled
work, by specific activities with trades, person-hours, material, subcontracts and
services.
B. Pro-rated Prices:
Hours and prices for unscheduled work will be based on comparable historical data
applicable to similar work at the same facility, or will be determined by pro-rating the
quoted work costs in the Contract when in similar areas of the vessel.
C. Payment for Unscheduled Work:
The Contractor will be paid for unscheduled work arising, as authorized by Canada.
The authorized unscheduled work will be calculated as follows:
Number of hours (to be negotiated) X $ , being the Contractor's firm hourly
charge-out labour rate which includes overhead and profit, plus net laid-down cost of
materials to which will be added a mark-up of 10 percent, customs duties are included
and applicable taxes are extra.
The firm hourly charge-out labour rate and the material mark-up will remain firm for the
term of the Contract and any subsequent amendments.
B-2.1 Notwithstanding definitions or useage elsewhere in this document, or in the Contractor’s

Cost Management System, when negotiating Hours for unscheduled work, PWGSC will
consider only those hours of labour directly involved in the production of the subject
work package. Elements of Related Labour Costs identified in B2.2, will not be
negotiated, but will be compensated for in accordance with B2.2.
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B-2.2 Allowance for Related Labour Costs such as: Management, Direct Supervision,

B-2.3

Purchasing and Material Handling, Quality Assurance and Reporting, First Aid, Gas
Free Inspecting and Reporting, and Estimating will be included as Overhead for the
purposes of determining the Charge-out Labour Rate set out in clause B2

The 10% mark-up rate for materials will also apply to subcontracted costs. The mark-up
rate includes any allowance for material and subcontract management not allowed for in
the Chargeout Labour Rate. The Contractor will not be entitled to a separate labour
component for the purchase and handling of materials or subcontract administration.
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ANNEX C - INSURANCE REQUIREMENTS

C-1 Commercial General Liability

The Contractor must obtain Commercial General Liability Insurance, and maintain it
in force throughout the duration of the Contract, in an amount usual for a contract of
this nature, but for not less than $5,000,000 per accident or occurrence and in the
annual aggregate.

1.

The Commercial General Liability Insurance policy must include the following:

a.

Additional Insured: Canada is added as an additional insured, but only with
respect to liability arising out of the Contractor's performance of the Contract.
The interest of Canada should read as follows: Canada, as represented by Public
Works and Government Services Canada.

Bodily Injury and Property Damage to third parties arising out of the operations
of the Contractor.

Personal Injury: While not limited to, the coverage must include Violation of
Privacy, Libel and Slander, False Arrest, Detention or Imprisonment and
Defamation of Character.

Cross Liability/Separation of Insureds: Without increasing the limit of liability,
the policy must protect all insured parties to the full extent of coverage provided.
Further, the policy must apply to each Insured in the same manner and to the same
extent as if a separate policy had been issued to each.

Blanket Contractual Liability: The policy must, on a blanket basis or by specific
reference to the Contract, extend to assumed liabilities with respect to contractual
provisions.

Employees and, if applicable, Volunteers must be included as Additional Insured.
Employers' Liability (or confirmation that all employees are covered by Worker's
compensation (WSIB) or similar program)

Notice of Cancellation: The Insurer will endeavor to provide the Contracting
Authority thirty (30) days written notice of policy cancellation.

If the policy is written on a claims-made basis, coverage must be in place for a
period of at least 12 months after the completion or termination of the Contract.
Owners' or Contractors' Protective Liability: Covers the damages that the
Contractor becomes legally obligated to pay arising out of the operations of a
subcontractor.

Sudden and Accidental Pollution Liability (minimum 120 hours): To protect the
Contractor for liabilities arising from damages caused by accidental pollution
incidents.
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ANNEX D - INSPECTION/QUALITY ASSURANCE/QUALITY CONTROL

D-1 Inspection and Test Plan (ITP):

1.

W

The Contractor must prepare an Inspection and Test Plan (ITP) for this project.. The
ITP must be submitted to the Inspection Authority for review and amended by the
Contractor to the satisfaction of the Inspection Authority.

NOT USED - Coding:

NOT USED - Inspection and Test Plan Criteria:

Contractor Imposed Testing:

Tests and trials in addition to those given in the Specification must be approved by
the Inspection Authority.

D-2 Conduct of Inspection

1.
2.

Inspections will be conducted in accordance with the ITP and as detailed in D4.

The Contractor must provide its own staff or subcontracted staff to conduct
inspections, tests and trials; excepting that Technical Authority or Inspection
Authority personnel may be designated in the specifications, in which case the
Contractor must ensure that its own staff are provided in support of such
inspection/test/trial.

As applicable, the Contractor must ensure that the required conditions stated in the
specification  prevail at the commencement of, and for the duration of, each
inspection/test/trial.

The Contractor must ensure that personnel required for equipment operation and
records taking during the inspection/test/trial are briefed and available at the start and
throughout the duration of the inspection/test/trial. Tradesmen or FSRs who may be
required to effect minor changes or adjustments in the installation must be available
at short notice.

The Contractor is to coordinate the activities of all personnel taking part in each
inspection/test/trial and ensure that safe conditions prevail throughout the
inspection/test/trial.

D-3  Inspection Records and Reports

1.

The Contractor on the inspection record, test or trials sheets as applicable must record
the results of each inspection. The Contractor must maintain files of completed
inspection records.

The Contractor's QC representative (and the FSR when required) must sign as having
witnessed the inspection, test or trial on the inspection record. The Contractor must
forward originals of completed inspection records, together with completed test(s)
and/or trials sheets to the Inspection Authority as they are completed.

Unsatisfactory inspection/test/trial results, for which corrective action cannot be
completed during the normal course of the inspection/test/trial, will require the
Contractor to establish and record the cause of the unsatisfactory condition to the
satisfaction of the Inspection Authority. Canada representatives may assist in
identification where appropriate.
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4. Corrective action to remove cause of unsatisfactory inspections must be submitted to
the Inspection Authority in writing by the Contractor, for approval before affecting
such repairs and rescheduling of the unsatisfactory inspection/test/trial. Such notices
must be included in the final records passed to the Inspection Authority.

5. The Contractor must undertake rectification of defects and deficiencies in the
Contractor's installation or repair as soon as practicable. The Contractor is responsible
to schedule such repairs at its own risk.

6. The Contractor must reschedule unsatisfactory inspections after any required repairs
have been completed.

7. Quality Control, Inspection and Test records that substantiate conformance to the
specified requirements, including records of corrective actions, must be retained by
the Contractor for three (3) years from the date of completion or termination of the
Contract and must be made available to the Inspection Authority upon request.

D-4 Inspection and Trials Process
1. Drawings and Purchase Orders

a. Upon receipt of two (2) copies of each drawing or purchase order, the designated
Inspection Authority will review its content against the provisions of the
specification. Where discrepancies are noted, the Inspection Authority will
formally advise all concerned, in writing. The resolution of any such discrepancy
is a matter for consultation between the Contractor and other Government of
Canada Authorities. The Inspection Authority is NOT responsible for the
resolution of discrepancies.

2. Inspection

a. Upon receipt and acceptance of the Contractor’s ITP, inspection will consist of a
number of Inspection Points supplemented by such other inspections, tests,
demonstrations and trials as may be deemed necessary by the Inspection
Authority to permit him to certify that the work has been performed in
compliance with the provisions of the specification. The Contractor must be
responsible for notifying the designated Inspection Authority of when the work
will be available for inspection, sufficiently in advance to permit the designated
Inspection Authority to arrange for the appropriate inspection.

b. The Inspection Authority will inspect the materials, equipment and work
throughout the project against the provisions of the specification and, where non-
conformances are noted, will issue appropriate INSPECTION NON-
CONFORMANCE REPORTS.

c. The Contract requires the implementation of a Quality Assurance/Quality Control
system, so the Inspection authority must require that the Contractor provide a
copy of its internal inspection report pertaining to a work item before conducting
the requested inspection. If third party inspections are required by the Contract
(e.g. inspections by a certified CWB 178.2 welding inspector), the reports of these
inspections must be required before the Work is inspected by the PWGSC
Inspection Authority.

d. The QA/QC system is a requirement, so if the documentation is presented to the
Inspection Authority before an inspection stating that the Work is satisfactory but
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the Inspection Authority finds that the Work has not been satisfactorily inspected,
the Inspection Authority must issue an Inspection Non-conformance Report
against the Work and another against the failure of the Contractor's QA/QC
system.

Before carrying out any inspection, the Inspection Authority must review the
requirements for the Work and the acceptance and/or rejection standards to be
applied. Where more than one standard or requirement is called up and they are
potentially conflicting, the Inspection Authority must refer to the order of
precedence in the Contract to determine the standard or requirement to be applied.

3. Tests, Trials, and Demonstrations

a.

To enable the Inspection Authority to certify that the Work has been performed
satisfactorily, in accordance with the Contract and Specifications, the Contractor
must schedule, co-ordinate, perform, and record all specified Tests, Trials and
Demonstrations required by the Inspection Authority as required by Part 7, article
17.

Where the Specifications contain a specific performance requirement for any
component, equipment, sub-system or system, the Contractor must test such
component, equipment, sub-system or system to the satisfaction of the Inspection
Authority, to prove that the specified performance has been achieved and that the
component, equipment, sub-system or system performs as required by the
specifications.

Tests, trials and demonstrations must be conducted in accordance with a logical,
systematic schedule which must ensure that all associated components and
equipment are proven before sub-systems demonstration or testing, and that sub-
systems are proven before system demonstration or testing.

Where the Specifications do not contain specific performance requirements for
any component, equipment, sub-system or system, the Contractor must
demonstrate such component, equipment, sub-system or system to the satisfaction
of the Inspection Authority.

The Contractor must submit their Inspection and Test Plan as required in D1.
The Contractor must co-ordinate each test, trial and demonstration with all
interested parties, including the Inspection Authority; Contracting and Technical
Authorities; regulatory authorities; Classification Society; Sub-contractors; etc.
The Contractor must provide the Inspection Authority and other Government of
Canada Authorities with a minimum of five working days notice of each
scheduled test, trial, or demonstration.

The Contractor must keep written records of all tests, trials, and demonstrations
conducted required by Article Part 7, article 17.

The Contractor must in all respects be responsible for the conduct of all tests and
trials in accordance with the requirements of the Contract.

The Inspection Authority and the Technical Authority reserve the right to defer
starting or continuing with any sea trials for any reasonable cause including but
not limited to adverse weather, visibility, equipment failure or degradation, lack
of qualified personnel and inadequate compliance with safety standards.
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ANNEX E - WARRANTY

E-1

E-1.1

2030 (2014-09-25) General Conditions Higher Complexity Goods, are hereby
amended as follows: Delete Section 22 Warranty

Supplemental General Conditions 1028 (2010-08-16) Ship Construction - Firm Price
are amended as indicated below:

Section 12 Warranty

The Contractor must warrant the hull, propelling machinery and auxiliaries, fittings, and
equipment of all kinds, for a full period of twelve (12) months after delivery to and
acceptance of the vessel by Canada, excluding any time or times in excess of one (1)
month upon any single occasion during which the vessel may be out of service while
undergoing repair pursuant hereto, against all defects of design, material and
workmanship, and undertakes that any part or parts of the vessel which may be found
defective or show signs of weaknesses or undue wear within such period, owing to faulty
design, material or workmanship, must be repaired or removed and replaced and all
such defects remedied and made good at the sole cost and expense of the Contractor. An
immediate notice in writing must be given by the Minister to the Contractor of the
discovery of any such defects, weakness or undue wear, and the Contractor agrees to
deliver the necessary part or parts and to fit, complete and make good the defective part
or parts at the Contractor's yard at: (To be completed by the Contracting Authority at
Contract Award)

Company Name

Contact Name

Telephone/E-Mail

but if the vessel is not brought to the Contractor's yard for repairs or replacement of a
defective part or parts and such repairs or replacements are made elsewhere, the
Contractor must pay Canada such sums as are equivalent to the cost of supplying the
necessary part or parts and doing the Work at the yard of the Contractor. The Contractor
will not be held responsible for fair wear and tear, or for breakage and defects arising
through the negligence or carelessness of any person or persons employed on board the
vessel during the warranty period, except the negligence or carelessness of the
Contractor's representative if any. The Contractor will not be held responsible for or be
under any obligation for consequential damages and delays to the vessel or her cargo.

Warranty Procedures
1. Scope
a. The following are the procedures which suit the particular requirements for
warranty considerations for a vessel on completion of construction.

2. Definition

Part 2 of 2 / Partie 2 de 2
Page 32 of - de 42



Solicitation No. - N° de l'invitation Amd. No. - N° de la modif. Buyer ID - Id de I'acheteur

M5000-152589/A xlv176
Client Ref. No. - N° de réf. du client File No. - N° du dossier CCC No./N° CCC - FMS No./N° VME
M5000-152589/A XLV-4-37149

a. There are a number of definitions of “warranty” most of which are intended to

describe its force and effect in law. One such definition is offered as follows:

“A warranty is an agreement whereby the vendor’s or manufacturer’s
responsibility for performance of its product is extended for a specific period of
time beyond the date at which the title to the product passes to the buyer.”

3. Warranty Conditions

a.

Supplemental General Conditions 1028, Ship Construction - Firm Price contain
the warranty conditions that apply to this contract.

4. Reporting Failures With Warranty Potential

a.

The initial purpose of a report of a failure is to facilitate the decision as to whether
or not to involve warranty and to generate action to effect repairs. Therefore in
addition to identification, location data, etc. the report must contain details of the
defect. Warranty decisions as a general rule are to be made locally and the
administrative process is to be in accordance with procedures as indicated.

These procedures are necessary as invoking a warranty does not simply mean that
the warrantor will automatically proceed with repairs at his expense. A review of
the defect may well result in a disclaimer of responsibility, therefore, it is
imperative that during such a review the Department is directly represented by
competent technical authority qualified to agree or disagree with the warrantor’s
assertions.

5. Procedures

a.

Immediately it becomes known to the crew member that an equipment/system is
performing below accepted standards or has become defective, the procedures for
the investigation and reporting are as follows:

i. The vessel advises the Technical Authority when a defect, which is considered
to be directly associated with the construction or outfit of the vessels, has
occurred.

ii. On review of the Specification and the Acceptance Document, the Technical

Authority in consort with Ship's Staff is to complete the Tombstone Data and
section 1 of the Warranty Claim Form Appendix 1 to Annex E and forward
the original to the Contractor for review with a copy to the PWGSC
contracting Authority.
If the PWGSC Contracting or Inspection Authority is unable to support
warranty action, the Defect Claim Form will be returned to the originator with
a brief justification. (It is to be noted that in the latter instance PWGSC will
inform the Contractor of its decision and no further action will be required of
the Contractor.

Warranty defect claims may be forwarded in hard copy, by fax or by e-mail
whichever format is the most convenient.

Part 2 of 2 / Partie 2 de 2
Page 33 of - de 42



Solicitation No. - N° de l'invitation Amd. No. - N° de la modif. Buyer ID - Id de I'acheteur

M5000-152589/A xlv176
Client Ref. No. - N° de réf. du client File No. - N° du dossier CCC No./N° CCC - FMS No./N° VME
M5000-152589/A XLV-4-37149

b.

iii. Assuming the Contractor accepts full responsibility for repair, the Contractor
completes Section 2 and 3 of the Warranty Claim Form, returns it to the
Inspection Authority who confirms corrective action has been completed, and
who then distributes the form to the Technical Authority and the PWGSC
Contracting Authority.

In the event that the Contractor disputes the claim as a warranty defect, or agrees
to share, the contractor is to complete Part 2 of the Warranty Claim Form with the
appropriate information and forward it to the Contracting Authority who will
distribute copies as necessary.

When a warranty defect claim is disputed by the Contractor, the Technical
Authority may arrange to correct the defect by in-house resources or by
contracting the work out. All associated costs must be tracked and recorded as a
possible charge against the contractor by PWGSC action. Material costs and
manhours expended in correcting the defect are to be recorded and entered in
Section 5 of the warranty defect claim by the Technical Authority who will
forward the warranty defect claim to the PWGSC Contracting Authority for
action. Defective parts of equipment are to be retained pending settlement of
claim.

Defective equipment associated with potential warranty should not normally be
dismantled until the contractor’s representative has had the opportunity to observe
the defect. The necessary work is to be undertaken through normal repair methods
and costs must be segregated as a possible charge against a contractor by PWGSC
action.

6. Liability

a.

Agreement between the Contracting Authority, Inspection Authority, Technical

Authority and the Contractor will result in one of the following conditions:

i.  The contractor accepts full responsibility for costs to repair or overhaul under
the warranty provisions of the contract;

ii. The Technical Authority accepts full responsibility for repair and overhaul of
item concerned; or

iii. The Contractor and the Technical Authority agree to share responsibility for
the costs to repair or overhaul the unserviceable item, in such cases the
PWGSC Contracting Authority will negotiate the best possible sharing
arrangement.

In the event of a disagreement as in paragraph 5c, PWGSC will take necessary
action with the contractor while the Technical Authority informs its Senior
Management including pertinent data and recommendations.

The total cost of processing warranty claims must include accommodation and
travel costs of the contractor’s employees as well as equipment/system down time
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and operational constraints. Accordingly, the cost to remediate the defect, in
manhours and material, will be discussed between the Contracting/Inspection
Authorities and the Technical Authority to determine the best course of action.

7. Alongside Period For Warranty Repairs and Checks

a.

If at all possible, an out of service period for the vessel is to be arranged just
before the expiration of the 365 day warranty period. This out of service period is
to provide time for warranty repair and check by the contractor.

The Underwater paint system, before expiration of the warranty, should be
checked by divers or during haul out. The Technical Authority, is to arrange the
inspection and inform the Contracting Authority of any adverse results.
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APPENDIX 1 to ANNEX E

Public Works and Government Travaux publics et Services
* gouvernementaux Canada
Ser

vices Canada

Warranty Claim
Réclamation De Garantie

Vessel Name — Nom de navire File No. — N° de dossier Contract No. - N ° de contrat

Customer Department — Ministére client Warranty Claim Serial No.
Numéro de série de réclamation de garantie

Contractor — Entrepreneur Effect on Vi | Operations
Effet sur des opérations de navire

Critical Degraded Operational Non-operational

Critique Dégradé Opérationnel Non-opérationnel

1. Description of Complaint — Description de plainte

Contact Information — I'information de contact

Name — Nom Tel. No.-N° Tél

Signature — Signature Date

2. Contractor’s Investigative Report — Le rapport investigateur de I'entrepreneur

3. Contractor’s Corrective Action — La modalité de reprise de I'entrepreneur
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Contractor's Name and Signature — Nom et signature de I'entrepreneur Date of Corrective Action - Date de modalité de reprise
Client Name and Signature - Nom et signature de client Date

4. PWGSC Review of Warranty Claim Action — Examen d'action de réclamation de garantie par TPSGC

Signature — Signature Date

5. Additional Information — Renseignements supplémentaires

Canada

PWGSC-TPSGC
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ANNEX F - PROJECT MANAGEMENT SERVICES
Contractor's Project Management Services

F-1. Intent
a. Job titles used in this Annex are for clarity within this document only. The
Contractor is free to choose job titles that suit their organization.
b. The Contractor, through their Project Management Team, is responsible to discharge
the duties and supply the deliverables required in the Contract and the Specifications.
c. Project Management is considered to encompass the direction and control of such
functions as engineering, planning, purchasing, manufacturing, assembly, overhauls,
installations and test and trials.
F-2. Project Manager
a. The Contractor must supply an experienced Project Manager (PM) dedicated to this
project and delegate to him/her full responsibility to manage the project.
F-3. Project Management Team
a. Other than the Project Manager, the Contractor may assign and vary other job
descriptions to suit their organization; provided however that the collective resume of
their Project Management Team must provide for effective control of the project
elements including but not limited to:
i. Project Management
ii. Quality Assurance
iii. Material Management
iv  Planning and Scheduling
v. Subcontracts Management
F-4. Reports
a. The following Management Reports and Documentation are to be prepared and
maintained by the Contractor and submitted to the Crown in accordance with the
Contract or upon request by the Contracting Authority:
1. Production Work Schedule
ii. Inspection Summary Report
F-5. Bid Solicitation Deliverables

a.

Names, brief resumes, and a list of duties for each of the team members that ensures
that each of the project elements listed in article 3 above have been addressed.
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ANNEX G - FINANCIAL BID PRESENTATION SHEET

GO Proposed Work Location:
Contractor’s Facility
G-1 Evaluation of Price
The price of the bid will be evaluated in Canadian dollars, customs duties are included
and applicable taxes are extra, CIP (Incoterms 2000) fo destination: Edmonton, Alberta.
a. Known Work (Quantities: 1 boat)
For work as stated in Part 1 article 1.2, specified in Annex A,
section 1 to 29 applicable to 5.5 M to 5.99M Aluminium boat
“Bow Rider” for a FIRM PRICE of: [§
b. Known Work (Quantities: One trailer)
For work as stated in Part 1 article 1.2, specified in Annex A
section 31. for a FIRM PRICE of: [$
c. Delivery CIP (Incoterms 2000) to destination :( one boat
and trailer), Edmonton, Alberta
for a FIRM PRICE of: [$
d. Unscheduled Work
Labour Cost: Estimated labour hours at a firm Charge-out
Labour Rate, including overhead and profit:
50 person hours X $ per hour for a PRICE of:
See articles G2.1 and G2.2 below. $
e. EVALUATION PRICE [a+ b + ¢ +d],
For an EVALUATION PRICE of: customs duties are included [$
and applicable taxes are extra
G-2  Unscheduled Work

Unscheduled work arising, as authorized by the Minister, will be calculated in the
following manner:

"Number of hours (to be negotiated) X § your firm hourly
Charge-out Labour Rate which includes Overhead and profit, plus net laid-down cost
of materials to which will be added a 10% mark-up, plus Goods and Services Tax or
Harmonized Sales Tax as applicable, of the total cost of material and labour.

The firm hourly Charge-out Labour Rate and the material mark-up will remain firm for
the duration of the Contract and any subsequent amendments."

G-2.1 Notwithstanding definitions or useage elsewhere in this document, or in the Bidder’s

Cost Management System, when negotiating Hours for unscheduled work, PWGSC will
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G-2.2

G-2.3

G-3

consider only those hours of labour directly involved in the production of the subject
work package.

Elements of Related Labour Costs identified in G-2.2 will not be negotiated, but must be
included within the Charge-out Labour Rate. 1t is therefore incumbent upon the Bidder
to enter values in the above table which will result in fair compensation, regardless of the
structure of their Cost Management System.

Allowance for Related Labour Costs such as: Management, Direct Supervision,
Purchasing and Material Handling, Quality Assurance and Reporting, First Aid, Gas Free
Inspecting and Reporting, and Estimating must be included as Overhead for the purposes
of determining the Charge-out Labour Rate entered in line G-1c and Article G-2 above.

The 10% mark-up rate for materials will also apply to subcontracted costs. The mark-up
rate includes any allowance for material and subcontract management not allowed for in
the Chargeout Labour Rate. A separate labour component for the purchase and handling
of materials or subcontract administration is not allowable.

Boat delivery proposal
While the delivery of the boats and all deliverable to destination required by the Contract
must be on/or before March 14, 2015.

The best delivery that could be offered is weeks after Receipt of
Order (ARO).
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ANNEX H- INFORMATION REQUIRED FOR CODE OF CONDUCT VERIFICATION

Please provide list of names of the following entities, according to the ownership nature of
the company

1. For a Corporation - each current member of the Bidder's Board of Directors;

2. For a Partnership, General Partnership or Limited Partnership - the names of all current
partners;

3. For a Sole Proprietorship or an individual doing business under a firm name - the name
of the sole proprietor or individual;

4. For a Joint Venture - the names of all current members of the Joint venture;

5. For an individual - the full name of the person
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ANNEX I - QUESTIONS AND ANSWERS

Amd. No. - N° de la modif.

File No. - N° du dossier
XLV-4-37149

xIv176

BIDDER'S QUESTIONS AND CANADA RESPONSES
Solicitation # M5000-152589

Buyer ID - Id de I'acheteur

CCC No./N° CCC - FMS No./N° VME

REQUIREMENT: One- 18 foot ALUMINIUM “Bow Riders” and trailers for the Royal
Canadian Mounted Police. (RCMP)
to be completed as required during bid solicitation.

Item Spec —RFP |Spec-RFP description Questions Answers
Reference
1 Closing RFP Front page closing  |We would like to ask  |The solicitation closing date
date date for a 2 week extension [is extended to November 14,

as, the closing on Oct
30 only leaves a
maximum of 9 working
days to prepare this
bids.

2014.
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