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Part1 General
11 ADMINISTRATIVE REQUIREMENTS
1 Acceptance of Work Procedures:
1 Contractor's Inspection: Contractor: conduct inspection of Work, identify

deficiencies and defects, and repair as required to conform to Contract
Documents.

1 Notify Departmental Representative in writing of satisfactory completion
of Contractor's inspection and submit verification that corrections have
been made.

2 Request Departmental Representative inspection.

Departmental Representative Inspection:

1 Departmental Representative and Contractor to inspect Work and identify
defects and deficiencies.

2 Contractor to correct Work as directed.

Completion Tasks: submit written certificates that tasks have been performed as
follows:

1 Work: completed and inspected for compliance with Contract Documents.

2 Defects: corrected and deficiencies completed.

3 Equipment and systems: tested, adjusted and balanced and fully
operational.

4 Certificates required by Fire Commissioner: submitted.

.5 Operation of systems: demonstrated to Owner's personnel.

.6 Commissioning of mechanical systems: completed in accordance with

01 91 13 - General Commissioning (Cx) Requirements and and copies
of final Commissioning Report submitted to Departmental
Representative.

g Work: complete and ready for final inspection.

Final Inspection:

1 When completion tasks are done, request final inspection of Work by
Departmental Representative, and Contractor.

2 When Work incomplete according to Departmental Representative,

complete outstanding items and request re-inspection.
Declaration of Substantial Performance: when Departmental Representative
considers deficiencies and defects corrected and requirements of Contract
substantially performed, make application for Certificate of Substantial
Performance.
Commencement of Lien and Warranty Periods: date of Owner's acceptance of
submitted declaration of Substantial Performance to be date for commencement
for warranty period and commencement of lien period unless required otherwise
by lien statute of Place of Work.

Final Payment:
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1 When Departmental Representative considers final deficiencies and
defects corrected and requirements of Contract met, make application for
final payment.

8 Payment of Holdback: after issuance of Certificate of Substantial Performance of
Work, submit application for payment of holdback amount in accordance with
contractual agreement.

1.2 FINAL CLEANING
1 Clean in accordance with Section 01 74 11 - Cleaning .
1 Remove surplus materials, excess materials, rubbish, tools and equipment.
2 Waste Management: separate waste materials for recycling in accordance with Section

01 74 21 - Construction/Demolition Waste Management and Disposal.

Part 2 Products

2.1 NOT USED
A Not Used.

Part 3 Execution

3.1 NOT USED
A Not Used.

END OF SECTION
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