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PART 1 - GENERAL

1.1 RELATED -1

REQUIREMENTS

1.2 REFERENCES -1
.2

1.3 ADMINISTRATIVE 1

REQUIREMENTS

Division 14.

Canadian Construction Documents Committee (CCDC)

.1 CCDC 2-2008, Stipulated Price Contract.

.2 DOC 14-2000, Design-Build Stipulated Price
Contract.

.3 DOC 15-2000, Design-Builder/ Consultant
Contract.

Canadian Environmental Protection Act (CEPA)

.1 SOR/2008-197, Storage Tank Systems for
Petroleum Products and Allied Petroleum Products
Regulations.

Acceptance of Work Procedures:
.1 Contractor's Inspection: Contractor: conduct
inspection of Work, identify deficiencies and
defects, and repair as required to conform to
Contract Documents.
.1 Notify Departmental Representative in
writing of satisfactory completion of
Contractor's inspection and submit
verification that corrections have been made.
.2 Request Departmental Representative
inspection.
.2 Departmental Representative Inspection:
.1 Departmental Representative and
Contractor to inspect Work and identify
defects and deficiencies.
.2 Contractor to correct Work as directed.
.3 Completion Tasks: submit written certificates
in English that tasks have been performed as
follows:
.1 Work: completed and inspected for
compliance with Contract Documents.
.2 Defects: corrected and deficiencies
completed.
.3 Equipment and systems: tested, adjusted
and balanced and fully operational.
.4 Certificates required by Boiler
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1.4 FINAL CLEANING

.1

Inspection Branch, Fire Commissioner and or
Utility companies: submitted.

.5 Operation of systems: demonstrated to
Owner's personnel.
.6 Commissioning of mechanical systems:

completed in accordance with 01 91 13 -
General Commissioning (Cx) Requirements and
three copies of final Commissioning Report
submitted to Departmental Representative.
.7 Underground storage tank inspection
documentation, registration, forms,
decommissioning and removal in accordance
with CEPA SOR/2008-197.

.8 Work: complete and ready for final
inspection.

.4 Final Inspection:
.1 When completion tasks are done, request

final inspection of Work by Departmental
Representative, and Contractor.
.2 When Work incomplete according to Owner
and Departmental Representative, complete
outstanding items and request re-inspection.
.5 Declaration of Substantial Performance: when
Departmental Representative considers deficiencies
and defects corrected and requirements of Contract
substantially performed, make application for
Certificate of Substantial Performance.
.6 Commencement of Lien and Warranty Periods:
date of Owner's acceptance of submitted declaration
of Substantial Performance to be date for
commencement for warranty period and commencement
of lien period unless required otherwise by lien
statute of Place of Work.
.7 Final Payment:
.1 When Departmental Representative
considers final deficiencies and defects
corrected and requirements of Contract met,
make application for f£inal payment.
.2 Refer to CCDC 2: when Work deemed
incomplete by Departmental Representative,
complete outstanding items and request re-
inspection.
.8 Payment of Holdback: after issuance of
Certificate of Substantial Performance of Work,
submit application for payment of holdback amount
in accordance with contractual agreement.

Clean in accordance with Section 01 74 11 -
Cleaning.

.1 Remove surplus materials, excess materials,
rubbish, tools and equipment.
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PART 2 - PRODUCTS

2.1 NOT USED -1

PART 3 - EXECUTION

3.1 NOT USED -1

Waste Management: separate waste materials for
reuse and recycling in accordance with Section

01 74 21 - Construction/Demolition Waste Management
and Disposal.

Not Used.

Not Used.



