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1 Description of .1 Work under this contract covers the

Work following:
.1 Coordination with Newfoundland power for
the delivery of electrical power to the site.
.2 Construction of new electrical equipment
sheds, the equipment therein, the electrical
service to each building and the supply and
distribution to the individual campsite power
centres.
BE) Construction and installation of
campsite power centres.
.4 Construction and installation of direct
buried conduits and cables,
.5  All grubbing, clearing, excavation
trenching, and backfilling to be performed by
Parks Canada using Parks Canada equipment.
.6 All wiring and cabling.

~

2 Familiarization .1 It is recommended that all bidders, before

with Site submitting their tender, inspect and examine
the site and its surroundings and the extent
of underground facilities and shall satisfy
themselves as to the form and nature of the
work and materials necessary for the
completion of the works, the means of access
to the site, the accommodation they may
require, and in general, obtain all necessary
information as to risks, contingencies and
other circumstances which may influence or
affect their tender. No allowance shall be
made subsequently in this connection on
account of error or negligence to properly
observe and determine the conditions that will

apply.

i Obtain prior permission from the Departmental
Representative before carrying out such site

inspection.
3 Codes and .1 Perform work in accordance with the 2010
Standards National Building Code of Canada, the latest

edition of the National Fire Code of Canada
and any other code of provincial or local
application including all amendments up to
project tender closing date provided that in
any case of conflict or discrepancy, the more
stringent requirements shall apply.
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3

Codes and

Standards

(Cont'd}

4

Setting out

Work

5

Work Schedule

Materials and workmanship must meet or exceed
requirements of specified standards, codes and
referenced documents.

Departmental Representative will set stakes
to define location, alignment and elevations
of work. Give Departmental Representative
reasonable notice of requirements for
construction layout.

Departmental Representative will' provide only
those survey control points and set such
stakes as necessary to define general
location, alignment and elevations of work.
Give Departmental Representative reasonable
notice of requirements for such control points
and stakes,

Set grades and lay out work in detail from
control points and grades established by
Departmental Representative.

Assume full responsibility for and execute
complete layout of work to locations, lines
and elevations indicated.

Provide devices needed to lay out and
construct work.

Supply such devices as straight edges and
templates required to facilitate Departmental
Representative's inspecticn of work.

Supply stakes and other survey markers
required for laying out work.

Submit within seven days of notification of
acceptance of tender, a construction schedule
showing commencement and completion of all
work within the time stated in the accepted
tender. The schedule shall be sufficiently
detailed to allow the Departmental
Representative and the Contractor to plan,
monitor and coordinate tasks and resources
efficiently to achieve completion of the work
on time.
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5 Work Schedule
{Cont'd)

6 Cost Breakdown

7 Measurement for
Payment

8 Project Meetings

.2

odl

.1

Submit updates of the schedule monthly and

provide an explanation of necessary changes.

Schedule work in cooperation with the
Departmental Representative's decision is
final in regards to time and order of work.

The schedule, including all updates, shall be
to the Departmental Representative’'s approval.

Take necessary measures to complete work

within approved time. Do not change schedule

without Departmental Representative's
approval.

Before submitting first progress claim submit

breakdown of Contract price in detail as
directed by Departmental Representative and
aggregating contract price. Departmental

Representative will provide the required forms

for application of progress payment.

List items of work by the 26 division
numerical system of the Specifications and

subdivide into major component or systems as

directed by Departmental Representative. After
approval by Departmental Representative, cost

breakdown will be used as basis for progress

payment.

Notify Departmental Representative
sufficiently in advance of operations to
permit required measurements for payment.

Hold project meetings at regularly
established times and location approved by
Departmental Representative.

Notify participants of meetings.

Record minutes of meetings, distribute to
participants by mail within seven days of
meeting. Make revisions as directed by
Departmental Representative.
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8 Project Meetings .4 Departmental Representative will arrange
{Cont'd} project meetings and assume responsibility for
setting times and recording minutes.

9 Documents .1 Maintain at job site, one copy each of the
Reguired following:
.1 Contract Drawings
.2 Specifications
o) Addenda
.4 Reviewed Shop Drawings
.5 List of outstanding shop drawings
.6 Change Orders
2l Other modifications to Contract
.8 Field Test Reports
o) Copy of Approved Work Schedule

10 Permits .1 Apply for, obtain and pay for building permit
and other permits as required by municipal,
provincial and other local authority.

.2 Provide appropriate notifications of project
to municipal and provincial inspection
autherities. Obtain electrical compliance
certificates as prescribed by the provincial
and municipal authorities.

11 Alterations, .1 Execute work with least possible interference
Additicons or or disturbance to building operations

Repairs to Existing occupants, public and normal use of premises
Building by government departments. Arrange with

Departmental Representative to facilitate
execution of work.

.2 Where security has been reduced by work of
Contract, provide temporary means to maintain
security.

o Provide temporary dust screens, barriers,
warning signs in locations where renovation
and alteration work is adjacent to areas which
will be operative during such work.
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12 Roughing-In

13 Cutting,
Fitting and
Patching

14 Concealment

15 Location of
Fixtures

Be responsible for obtaining manufacturer's
literature and for correct roughing-in and
hook-up of equipment, fixtures and appliances.

The General Contractor shall ensure that
cutting and patching feor all trades is
included in his tender price bid for the work.

Execute cutting including excavation, fitting
and patching regquired to make work fit
properly.

Where new work connects with existing and
where existing work is altered, cut, patch and
make good to match existing work.

Do not cut, bore, or sleeve load-bearing
members.

Make cuts with clean, true, smooth edges.
Make patches inconspicucus in final assembly.

Fit work airtight to pipes, sleeves ducts and
conduits.

Conceal pipes, ducts and wiring in floor,
wall and ceiling construction of finished
areas except where indicated otherwise.

Location of equipment, fixtures and outlets,
etc, shown or specified shall be considered as
approximate. Actual location shall be as
directed and required to suit conditions at
time of installation and as is reasonable.

Locate equipment, fixtures and distribution
systems to provide minimum interference and
maximum usable space and in accordance with
manufacturer's recommendations for safety,
access and maintenance.

Inform Departmental Representative of
impending installation and obtain prior
approval for actual location.
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15 Location of
Fixtures
{Cont'd)

16 Existing
Services

17 Inspection
and Testing

Submit field drawings to indicate relative
position of varicus services and equipment
when required by Departmental Representative.

Where work involves breaking into or
connecting to existing services, carry out
work at times directed by governing
authorities, with minimum of disturbance to
pedestrian, vehicular traffic,user operations.

Before commencing work, establish location
and extent of service lines in area of work
and notify Departmental Representative of
findings.

Submit schedule to and obtain approval from
Departmental Representative for any shut-down
or closure of active service or facility. This
includes disconnection of electrical power and
communication services to user's operational
areas. Adhere to approved schedule and provide
notice to affected parties.

Provide adequate bridging over trenches which
cross sidewalks or roads to permit normal
traffic.

Where unknown services are encountered, imme-
diately advise Departmental Representative and
confirm findings in writing.

Protect, relocate or maintain existing active
services as required. When inactive services
are encountered, cap off in manner approved by
authorities having jurisdiction over service.
Record locations of maintained, re-routed and
abandoned service lines.

Tests on materials and equipment, as
specified within trade sections, is the
responsibility of the Contractor except where
specified otherwise herein or within trade
sections.
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17 Inspection .2 Provide all necessary instruments, equipment
and Testing and qualified personnel to perform tests.
(Cont'd)

o) At completion of tests, turn over two sets of

fully documented tests reports to the
Departmental Representative.

.4 Unspecified tests may be made at the
discretion of the Departmental Representative.
The costs of these tests will be paid for by
the Departmental Representative.

.5 Where tests or inspection reveal work not in
accordance with the Contract, the Contractor
shall bear the cost of such tests and
additional tests as the Departmental
Representative requires to verify the
acceptability of corrected work.

-6 Pay costs for uncovering and making good work
that is covered before inspection or testing
is completed and approved by the Departmental
Representative.

18 Acceptances 21 Prior to the issuance of an Interim
Certificate of Completion, in company with the
Departmental Representative, make a check of
all work. Correct all discrepancies before
final inspection and acceptance.

.2 The Departmental Representative will not
issue an Interim Certificate of Completion
until such time that the Contractor turns over
to the Departmental Representative, all
specified as-builts, training and maintenance
manuals, certificates of test and test
results,

.3 At completion of project, in company with the
Departmental Representative, make a check of
all work and correct all discrepancies and
defects. Be aware that the Final Certificate
of Completion will not be issued until such
time that Contractor has fully completed and
turned over all specified as-built project
documents, training and maintenance manuals,
test results and any guarantee/warranty
certificates as issued by any manufacturer.
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19 Works .1 The General Contractor is responsible for

Coordination coordinating the work of the various trades
and Parks Canada, where the work of such
trades and Parks Canada interfaces with each
other.

.2 The General Contractor shall convene meetings
between trades whose work interfaces and
ensure that they are fully aware of the areas
and the extent of where interfacing is
required. Provide each trade with the plans
and specs of the interfacing trade, as
required, to assist them in planning and
carrying out their respective work.

.3 Shop drawing review and material ordering
shall only commence after this coordination
has taken place between trades and all
conditions affecting the work of the
interfacing trades has been made known and
accounted for.

.4 Ensure coordination and cooperation between
trades and all parties, in order to facilitate
the general progress of the work and avoid
situations of spatial interference.

w3 Ensure that each trade provides all other
trades reasonable opportunity for the
completion of the work and in such a way as to
prevent unnecessary delays, cutting, patching
and the need to remove and replace completed
work.

.6 The Departmental Representative will not be
responsible for or held accountable for any
extra costs incurred as a result of the
failure to carry out coordination work.
Disputes between the various trades as a
result of their not being informed of the
areas and extent of interface work shall be
the sole responsibility of the General
Contractor and shall be resolved by him at no
extra cost to the Contract.
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20 BRilingual .1
Notation
. 2
3
.8
.5
.6
21 Building <
Smoking
Environment
22 Asbestos .1
Discovery

Any items supplied and installed under this
contract which have operating instructions on
them such as door hardware, washroom
accessories, push button activation controls
powered hand dryers, mechanical equipment such
as water coolers, etc., and which can be
expected to be used by the publicbuilding
tenants, must have such operating instructions
in bilingual format - English and French.

Factory embossed or recessed symbols
illustrating equipment operation is an
acceptable alternate to lettering.

Items supplied with factory - embossed or
recessed lettering in one official language
with an applied sticker or decal representing
the second official language is not acceptable
unless the Departmental Representative gives
prior approval before any such items are
ordered,.

Internationally recognized color coding such
as red and blue center pieces for plumbing
brass is acceptable.

Departmental Representative will not be
responsible for re-stocking or re-ordering
costs incurred by the Contractor as a result
of his failure to ensure bilingual designation
on such items.

The Contractor is responsible for ensuring

that all trades are made aware of these
reguirements.

Comply with smoking restricticns.

Demolition of spray or trowel-applied

asbestos can be hazardous to health. Should
material ressembling spray or trowel-applied
asbestos be encountered in course of work,
stop and notify Departmental Representative
immediately. Do not proceed until written
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22 Asbestos .1 (Cont'd)
Discovery instructions have been received from
(Cont 'd) Departmental Representative.

END




